

PS&E JOB NO : 05A012 REVISION NO : 1
 CONTRACT NO : 006990 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL2223
 HWY : SR 005
 TITLE : I-5
 SB OFF RAMP TO SR 526
 SAFETY
 05A012
 PROJECT : IM-0054 (258)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : May 25 2005
 AWARDED ON : May 31 2005

----- LOW BIDDER -----
 APPLY-A-LINE, INC.
 106 FRONTAGE RD N
 PACIFIC WA 980471024
 CONTRACTOR NUMBER : 100085

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	MOBILIZATION				
		L.S.			101.25 %
			8,000.00	16,100.00	8,100.00
2	REMOVING GUARDRAIL				
	37.5000	L.F.	5.0000	8.0000	60.00 %
			187.50	300.00	112.50
3	REMOVING GUARDRAIL ANCHOR				
	1.0000	EACH	250.0000	350.0000	40.00 %
			250.00	350.00	100.00
4	REMOVING GUIDE POST				
	20.0000	EACH	10.0000	22.0000	120.00 %
			200.00	440.00	240.00
5	REMOVING PAINT LINE				
	3700.0000	L.F.	0.5000	1.0000	100.00 %
			1,850.00	3,700.00	1,850.00
6	REMOVING PLASTIC LINE				
	1998.0000	L.F.	1.0000	1.5000	50.00 %
			1,998.00	2,997.00	999.00
7	REMOVING RAISED PAVEMENT MARKER				
	1.8900	HUND	725.0000	90.0000	-87.59 %
			1,370.25	170.10	-1,200.15
EROSION CONTROL AND PLANTING					
8	ESC LEAD				
	15.0000	DAY	100.0000	200.0000	100.00 %
			1,500.00	3,000.00	1,500.00
9	INLET PROTECTION				
	14.0000	EACH	75.0000	125.0000	66.67 %
			1,050.00	1,750.00	700.00

PS&E JOB NO : 05A012 REVISION NO : 1
 CONTRACT NO : 006990 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL2223
 HWY : SR 005
 TITLE : I-5
 SB OFF RAMP TO SR 526
 SAFETY
 05A012
 PROJECT : IM-0054 (258)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : May 25 2005
 AWARDED ON : May 31 2005

----- LOW BIDDER -----
 APPLY-A-LINE, INC.
 106 FRONTAGE RD N
 PACIFIC WA 980471024
 CONTRACTOR NUMBER : 100085

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
10	EROSION/WATER POLLUTION CONTROL				
	EST.		1,000.00	1,000.00	0.00 %
TRAFFIC					
11	TRUCK-MOUNTED IMPACT ATTENUATOR				
	1.0000 EACH		7,000.0000	1,000.0000	-85.71 %
			7,000.00	1,000.00	-6,000.00
12	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR				
	120.0000 HR		50.0000	10.0000	-80.00 %
			6,000.00	1,200.00	-4,800.00
13	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR				
	EST.		3,500.00	3,500.00	0.00 %
14	BEAM GUARDRAIL FLARED TERMINAL				
	1.0000 EACH		2,000.0000	5,200.0000	160.00 %
			2,000.00	5,200.00	3,200.00
15	FLEXIBLE GUIDE POST				
	32.0000 EACH		25.0000	30.0000	20.00 %
			800.00	960.00	160.00
16	BARRIER DELINEATOR				
	2.0000 EACH		20.0000	18.5000	-7.50 %
			40.00	37.00	-3.00
17	PROFILED PLASTIC LINE				
	4827.0000 L.F.		1.5000	3.0000	100.00 %
			7,240.50	14,481.00	7,240.50
18	PROFILED PLASTIC WIDE LINE				
	2697.0000 L.F.		3.0000	4.0000	33.33 %
			8,091.00	10,788.00	2,697.00
19	PLASTIC DRAINAGE MARKING				
	10.0000 EACH		35.0000	50.0000	42.86 %
			350.00	500.00	150.00

PS&E JOB NO : 05A012 REVISION NO : 1
 CONTRACT NO : 006990 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL2223
 HWY : SR 005
 TITLE : I-5
 SB OFF RAMP TO SR 526
 SAFETY
 05A012
 PROJECT : IM-0054 (258)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : May 25 2005
 AWARDED ON : May 31 2005

----- LOW BIDDER -----
 APPLY-A-LINE, INC.
 106 FRONTAGE RD N
 PACIFIC WA 980471024
 CONTRACTOR NUMBER : 100085

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
20	SHOULDER RUMBLE STRIP TYPE 1				
	0.1000 MI.		25,000.0000	47,000.0000	88.00 %
			2,500.00	4,700.00	2,200.00
21	RAISED PAVEMENT MARKER TYPE 1				
	5.1100 HUND		250.0000	350.0000	40.00 %
			1,277.50	1,788.50	511.00
22	RAISED PAVEMENT MARKER TYPE 2				
	1.4500 HUND		500.0000	550.0000	10.00 %
			725.00	797.50	72.50
23	TEMPORARY PAVEMENT MARKING				
	5338.0000 L.F.		0.5000	0.1000	-80.00 %
			2,669.00	533.80	-2,135.20
24	PERMANENT SIGNING				
	L.S.				75.68 %
			3,700.00	6,500.00	2,800.00
25	SEQUENTIAL ARROW SIGN				
	70.0000 HR		5.0000	24.5000	390.00 %
			350.00	1,715.00	1,365.00
26	PORTABLE CHANGEABLE MESSAGE SIGN				
	1.0000 EACH		10,000.0000	700.0000	-93.00 %
			10,000.00	700.00	-9,300.00
27	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN				
	70.0000 HR		5.0000	10.0000	100.00 %
			350.00	700.00	350.00
28	OTHER TEMPORARY TRAFFIC CONTROL				
	L.S.				-49.00 %
			10,000.00	5,100.00	-4,900.00
29	OTHER TRAFFIC CONTROL LABOR				
	360.0000 HR		40.0000	28.0000	-30.00 %
			14,400.00	10,080.00	-4,320.00
30	TRAFFIC CONTROL SUPERVISOR				
	L.S.				-2.50 %
			6,000.00	5,850.00	-150.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/25/2005

* * * BID CHECK REPORT * * *

TIME: 13:52

PS&E JOB NO : 05A012 REVISION NO : 1
 CONTRACT NO : 006990 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL2223
 HWY : SR 005
 TITLE : I-5
 SB OFF RAMP TO SR 526
 SAFETY
 05A012
 PROJECT : IM-0054 (258)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : May 25 2005
 AWARDED ON : May 31 2005

----- LOW BIDDER -----
 APPLY-A-LINE, INC.
 106 FRONTAGE RD N
 PACIFIC WA 980471024
 CONTRACTOR NUMBER : 100085

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
31	CONSTRUCTION SIGNS CLASS A				
	56.0000	S.F.	20.0000 1,120.00	3.5000 196.00	-82.50 % -924.00
OTHER ITEMS					
32	ROADSIDE CLEANUP				
		EST.	1,000.00	1,000.00	0.00 %
33	REIMBURSEMENT FOR THIRD PARTY DAMAGE				
		EST.	5.00	5.00	0.00 %
34	MINOR CHANGE				
		CALC	-1.00	-1.00	0.00 %
35	SPCC PLAN				
		L.S.	1,000.00	100.00	-90.00 % -900.00
CONTRACT TOTAL			<u>\$107,522.75</u>	<u>\$107,237.90</u>	<u>-0.26%</u>
BASE TOTAL			<u>\$107,522.75</u>	<u>\$107,237.90</u>	<u>-0.26%</u>