

PS&E JOB NO : 16C518 REVISION NO :
 CONTRACT NO : 008946 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5223
 HWY : SR 012
 TITLE : US 12
 W OF PORTER
 EMERGENCY SLOPE STABILIZATION
 16C518
 PROJECT : ER-1604(002)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Jul 20 2016
 AWARDED ON : Jul 25 2016

----- 2ND BIDDER ----- ----- LOW BIDDER -----
 HI TECH ROCKFALL CONSTRUCTION, TRIPTYCH CONSTRUCTION, LLC
 2328 HAWTHORNE ST 269 ABBOTT ST
 97116-1541
 FOREST GROVE OR 971160674 GLIDE OR 974439705
 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 101048

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ | | % DIFF./ AMT.DIFF. |
|---------------------------------------|--|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | |
| PREPARATION | | | | | | | | |
| 1 | MOBILIZATION | | | | | | | |
| | | L.S. | | | -20.00 % | | | 40.00 % |
| | | | 25,000.00 | 20,000.00 | -5,000.00 | 35,000.00 | 10,000.00 | |
| 2 | CLEARING AND GRUBBING | | | | | | | |
| | | L.S. | | | 205.44 % | | | 30.00 % |
| | | | 5,000.00 | 15,272.00 | 10,272.00 | 6,500.00 | 1,500.00 | |
| GRADING | | | | | | | | |
| 3 | ROCK SLOPE SCALING | | | | | | | |
| | 80.0000 | CRHR | 500.0000 | 517.5000 | 3.50 % | 390.0000 | -22.00 % | |
| | | | 40,000.00 | 41,400.00 | 1,400.00 | 31,200.00 | -8,800.00 | |
| 4 | ROCK SLOPE SCALING DEBRIS REMOVAL INCL. HAUL | | | | | | | |
| | 110.0000 | C.Y. | 36.0000 | 37.9500 | 5.42 % | 52.7500 | 46.53 % | |
| | | | 3,960.00 | 4,174.50 | 214.50 | 5,802.50 | 1,842.50 | |
| DRAINAGE | | | | | | | | |
| 5 | DITCH EXCAVATION INCL. HAUL | | | | | | | |
| | 44.0000 | C.Y. | 40.0000 | 40.2500 | 0.63 % | 65.0000 | 62.50 % | |
| | | | 1,760.00 | 1,771.00 | 11.00 | 2,860.00 | 1,100.00 | |
| EROSION CONTROL AND ROADSIDE PLANTING | | | | | | | | |
| 6 | CHECK DAM | | | | | | | |
| | 24.0000 | L.F. | 18.0000 | 61.8100 | 243.39 % | 100.0000 | 455.56 % | |
| | | | 432.00 | 1,483.44 | 1,051.44 | 2,400.00 | 1,968.00 | |
| 7 | INLET PROTECTION | | | | | | | |
| | 1.0000 | EACH | 90.0000 | 273.7000 | 204.11 % | 2,500.0000 | 2,677.78 % | |
| | | | 90.00 | 273.70 | 183.70 | 2,500.00 | 2,410.00 | |
| 8 | EROSION/WATER POLLUTION CONTROL | | | | | | | |
| | | EST. | | | 0.00 % | | 0.00 % | |
| | | | 2,500.00 | 2,500.00 | | 2,500.00 | | |

PS&E JOB NO : 16C518 REVISION NO :
 CONTRACT NO : 008946 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5223
 HWY : SR 012
 TITLE : US 12
 W OF PORTER
 EMERGENCY SLOPE STABILIZATION
 16C518
 PROJECT : ER-1604(002)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Jul 20 2016
 AWARDED ON : Jul 25 2016

----- 2ND BIDDER ----- ----- LOW BIDDER -----
 HI TECH ROCKFALL CONSTRUCTION, TRIPTYCH CONSTRUCTION, LLC
 2328 HAWTHORNE ST 269 ABBOTT ST
 97116-1541
 FOREST GROVE OR 971160674 GLIDE OR 974439705
 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 101048

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | | % DIFF./ AMT.DIFF. |
|---------------------------------------|---|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | |
| EROSION CONTROL AND ROADSIDE PLANTING | | | | | | | | |
| 9 | SEEDING, FERTILIZING, AND MULCHING | | | | | | | |
| | 0.2500 | ACRE | 6,000.0000 | 11,500.0000 | 91.67 % | 5,000.0000 | -16.67 % | |
| | | | 1,500.00 | 2,875.00 | 1,375.00 | 1,250.00 | -250.00 | |
| 10 | HIGH VISIBILITY FENCE | | | | | | | |
| | 390.0000 | L.F. | 4.0000 | 2.6700 | -33.25 % | 0.8000 | -80.00 % | |
| | | | 1,560.00 | 1,041.30 | -518.70 | 312.00 | -1,248.00 | |
| TRAFFIC | | | | | | | | |
| 11 | TEMPORARY CONC. BARRIER | | | | | | | |
| | 375.0000 | L.F. | 40.0000 | 31.0000 | -22.50 % | 29.0000 | -27.50 % | |
| | | | 15,000.00 | 11,625.00 | -3,375.00 | 10,875.00 | -4,125.00 | |
| 12 | PAINT LINE | | | | | | | |
| | 400.0000 | L.F. | 3.0000 | 7.0000 | 133.33 % | 5.0000 | 66.67 % | |
| | | | 1,200.00 | 2,800.00 | 1,600.00 | 2,000.00 | 800.00 | |
| 13 | TEMPORARY PAVEMENT MARKING-LONG DURATION | | | | | | | |
| | 1600.0000 | L.F. | 1.5000 | 5.7500 | 283.33 % | 6.0000 | 300.00 % | |
| | | | 2,400.00 | 9,200.00 | 6,800.00 | 9,600.00 | 7,200.00 | |
| 14 | PROJECT TEMPORARY TRAFFIC CONTROL | | | | | | | |
| | | L.S. | | | -4.17 % | | 8.33 % | |
| | | | 60,000.00 | 57,500.00 | -2,500.00 | 65,000.00 | 5,000.00 | |
| 15 | REMOVING AND RESETTING EXISTING PERMANENT BARRIER | | | | | | | |
| | 175.0000 | L.F. | 15.0000 | 16.0000 | 6.67 % | 25.5000 | 70.00 % | |
| | | | 2,625.00 | 2,800.00 | 175.00 | 4,462.50 | 1,837.50 | |
| OTHER ITEMS | | | | | | | | |
| 16 | REIMBURSEMENT FOR THIRD PARTY DAMAGE | | | | | | | |
| | | EST. | | | 0.00 % | | 0.00 % | |
| | | | 5.00 | 5.00 | | 5.00 | | |
| 17 | ROADSIDE CLEANUP | | | | | | | |
| | | EST. | | | 0.00 % | | 0.00 % | |
| | | | 10,000.00 | 10,000.00 | | 10,000.00 | | |

PS&E JOB NO : 16C518 REVISION NO :
 CONTRACT NO : 008946 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5223
 HWY : SR 012
 TITLE : US 12
 W OF PORTER
 EMERGENCY SLOPE STABILIZATION
 16C518
 PROJECT : ER-1604(002)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Jul 20 2016
 AWARDED ON : Jul 25 2016

----- 2ND BIDDER ----- ----- LOW BIDDER -----
 HI TECH ROCKFALL CONSTRUCTION, TRIPTYCH CONSTRUCTION, LLC
 2328 HAWTHORNE ST 269 ABBOTT ST
 97116-1541
 FOREST GROVE OR 971160674 GLIDE OR 974439705
 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 101048

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ | | % DIFF./ AMT.DIFF. |
|---------------------|-----------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | |
| OTHER ITEMS | | | | | | | | |
| 18 | MINOR CHANGE | | | | | | | |
| | | CALC | | | 0.00 % | | | 0.00 % |
| | | | -1.00 | -1.00 | | | -1.00 | |
| 19 | SPCC PLAN | | | | | | | |
| | | L.S. | | | 25.00 % | | | -33.33 % |
| | | | 1,200.00 | 1,500.00 | 300.00 | | 800.00 | -400.00 |
| 20 | CABLE NET SLOPE PROTECTION TYPE 1 | | | | | | | |
| | 9200.0000 | S.F. | 10.0000 | 11.1700 | 11.70 % | | 10.0000 | 0.00 % |
| | | | 92,000.00 | 102,764.00 | 10,764.00 | | 92,000.00 | 0.00 |
| CONTRACT TOTAL | | | <u>\$266,231.00</u> | <u>\$288,983.94</u> | 8.55% | <u>\$285,066.00</u> | 7.07% | \$0.00 |
| LOW BIDDER REJECTED | | | | | | | | |
| BASE TOTAL | | | <u>\$266,231.00</u> | <u>\$288,983.94</u> | 8.55% | <u>\$285,066.00</u> | 7.07% | |
| LOW BIDDER REJECTED | | | | | | | | |