

PS&E JOB NO : 22C522 REVISION NO :
 CONTRACT NO : 009882 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6123
 HWY : SR 101,104
 TITLE : US 101
 LELAND CREEK AND UNNAMED TRIBS
 REMOVE FISH BARRIERS
 22C522
 PROJECT : 0101(399)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Nov 16 2022
 AWARDED ON : Dec 8 2022

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SB STRUCTURES, LLC 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680847 CONTRACTOR NUMBER : 100718	INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	KRAEMER NORTH AMERICA, LLC. 4055 21ST AVE W. SUITE 100 SEATTLE WA 981991247 CONTRACTOR NUMBER : 101065

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.		892,497.00	-0.28 %		890,000.00	10.37 %		1,000,000.00
2	CLEARING AND GRUBBING			21,180.00	-180.00		21,000.00	69.97 %		15,000.00
	0.6000	ACRE	35,300.0000		-0.85 %	60,000.0000		25,000.0000		-29.18 %
3	CLEARING			11,348.13	-598.13		10,750.00	373.65 %		9,890.00
	0.4300	ACRE	26,391.0000		-5.27 %	125,000.0000		23,000.0000		-12.85 %
4	REMOVING ASPHALT CONC. PAVEMENT			47.0000	-68.09 %		15.0000	-53.19 %		18.0000
	455.0000	S.Y.	21,385.00		-14,560.00	10,010.00		8,190.00		-13,195.00
5	REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS	EST.		30,000.00	0.00 %		30,000.00	0.00 %		30,000.00
6	REMOVING SHAFT OBSTRUCTIONS	EST.		60,000.00	0.00 %		60,000.00	0.00 %		60,000.00
7	REMOVING GUARDRAIL			2,760.00	4,264.20		7,024.20	133.33 %		3,680.00
	460.0000	L.F.	6.0000		154.50 %	14.0000		15.0000		150.00 %
8	REMOVING GUARDRAIL ANCHOR			1,144.00	149.96		1,293.96	11.89 %		1,300.00
	4.0000	EACH	286.0000		13.11 %	320.0000		325.0000		13.64 %
9	REMOVING PAINT LINE			10,100.00	8,837.50		18,937.50	0.00 %		20,200.00
	5050.0000	L.F.	2.0000		87.50 %	2.0000		4.0000		100.00 %
10	REMOVING WIRE FENCE			4,880.00	2,440.00		7,320.00	-12.50 %		8.0000
	1220.0000	L.F.	4.0000		50.00 %	3.5000		8.0000		100.00 %

PS&E JOB NO : 22C522 REVISION NO :
 CONTRACT NO : 009882 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6123
 HWY : SR 101,104
 TITLE : US 101
 LELAND CREEK AND UNNAMED TRIBS
 REMOVE FISH BARRIERS
 22C522
 PROJECT : 0101(399)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Nov 16 2022
 AWARDED ON : Dec 8 2022

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SB STRUCTURES, LLC 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680847 CONTRACTOR NUMBER : 100718	INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	KRAEMER NORTH AMERICA, LLC. 4055 21ST AVE W. SUITE 100 SEATTLE WA 981991247 CONTRACTOR NUMBER : 101065

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
11	EARTHWORK SITE - NORTH TRIB	L.S.			-3.53 %			35.05 %		107.78 %
			336,900.00	325,000.00	-11,900.00	455,000.00	118,100.00	700,000.00	363,100.00	
12	EARTHWORK SITE - SOUTH TRIB	L.S.			42.09 %			131.64 %		351.98 %
			88,500.00	125,750.00	37,250.00	205,000.00	116,500.00	400,000.00	311,500.00	
13	EARTHWORK SITE - LELAND CREEK	L.S.			25.73 %			86.54 %		247.93 %
			327,000.00	411,150.00	84,150.00	610,000.00	283,000.00	1,137,743.00	810,743.00	
14	TEMPORARY ROADWAY INSTALL AND REMOVE	L.S.			113.26 %			47.19 %		170.54 %
			239,150.00	510,000.00	270,850.00	352,000.00	112,850.00	647,000.00	407,850.00	
DRAINAGE										
15	DITCH EXCAVATION INCL. HAUL	C.Y.	553.0000	39.0000	-21.54 %	34.0000	-12.82 %	110.0000	182.05 %	
			21,567.00	16,921.80	-4,645.20	18,802.00	-2,765.00	60,830.00	39,263.00	
16	LARGE WOODY MATERIAL (LWM) TYPE NT-1	EACH	1.0000	1,704.0000	-38.38 %	1,150.0000	-32.51 %	1,860.0000	9.15 %	
			1,704.00	1,050.00	-654.00	1,150.00	-554.00	1,860.00	156.00	
17	LARGE WOODY MATERIAL (LWM) TYPE NT-2	EACH	2.0000	1,700.0000	-19.12 %	1,150.0000	-32.35 %	2,100.0000	23.53 %	
			3,400.00	2,750.00	-650.00	2,300.00	-1,100.00	4,200.00	800.00	
18	LARGE WOODY MATERIAL (LWM) TYPE NT-3	EACH	1.0000	5,800.0000	20.69 %	5,400.0000	-6.90 %	14,600.0000	151.72 %	
			5,800.00	7,000.00	1,200.00	5,400.00	-400.00	14,600.00	8,800.00	
19	LARGE WOODY MATERIAL (LWM) TYPE NT-4	EACH	2.0000	5,900.0000	64.92 %	9,000.0000	52.54 %	14,600.0000	147.46 %	
			11,800.00	19,460.00	7,660.00	18,000.00	6,200.00	29,200.00	17,400.00	
20	LARGE WOODY MATERIAL (LWM) TYPE NT-5	EACH	1.0000	1,000.0000	-18.00 %	1,150.0000	15.00 %	1,500.0000	50.00 %	
			1,000.00	820.00	-180.00	1,150.00	150.00	1,500.00	500.00	

PS&E JOB NO : 22C522 REVISION NO :
 CONTRACT NO : 009882 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6123
 HWY : SR 101,104
 TITLE : US 101
 LELAND CREEK AND UNNAMED TRIBS
 REMOVE FISH BARRIERS
 22C522
 PROJECT : 0101(399)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Nov 16 2022
 AWARDED ON : Dec 8 2022

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SB STRUCTURES, LLC 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680847 CONTRACTOR NUMBER : 100718	INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	KRAEMER NORTH AMERICA, LLC. 4055 21ST AVE W. SUITE 100 SEATTLE WA 981991247 CONTRACTOR NUMBER : 101065

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
21	LARGE WOODY MATERIAL (LWM) TYPE NT-6									
	1.0000 EACH		1,200.0000	915.0000	-23.75 %	1,150.0000	-4.17 %	1,800.0000	50.00 %	
			1,200.00	915.00	-285.00	1,150.00	-50.00	1,800.00	600.00	
22	LARGE WOODY MATERIAL (LWM) TYPE NT-7									
	1.0000 EACH		4,200.0000	2,740.0000	-34.76 %	3,100.0000	-26.19 %	5,600.0000	33.33 %	
			4,200.00	2,740.00	-1,460.00	3,100.00	-1,100.00	5,600.00	1,400.00	
23	LARGE WOODY MATERIAL (LWM) TYPE NT-8									
	2.0000 EACH		1,700.0000	1,050.0000	-38.24 %	930.0000	-45.29 %	2,400.0000	41.18 %	
			3,400.00	2,100.00	-1,300.00	1,860.00	-1,540.00	4,800.00	1,400.00	
24	LARGE WOODY MATERIAL (LWM) TYPE NT-9									
	1.0000 EACH		4,200.0000	2,315.0000	-44.88 %	3,700.0000	-11.90 %	5,200.0000	23.81 %	
			4,200.00	2,315.00	-1,885.00	3,700.00	-500.00	5,200.00	1,000.00	
25	LARGE WOODY MATERIAL (LWM) TYPE ST-1									
	1.0000 EACH		1,000.0000	590.0000	-41.00 %	1,050.0000	5.00 %	1,500.0000	50.00 %	
			1,000.00	590.00	-410.00	1,050.00	50.00	1,500.00	500.00	
26	LARGE WOODY MATERIAL (LWM) TYPE ST-2									
	4.0000 EACH		4,000.0000	2,300.0000	-42.50 %	3,100.0000	-22.50 %	2,300.0000	-42.50 %	
			16,000.00	9,200.00	-6,800.00	12,400.00	-3,600.00	9,200.00	-6,800.00	
27	LARGE WOODY MATERIAL (LWM) TYPE ST-3									
	2.0000 EACH		4,000.0000	1,600.0000	-60.00 %	3,700.0000	-7.50 %	3,700.0000	-7.50 %	
			8,000.00	3,200.00	-4,800.00	7,400.00	-600.00	7,400.00	-600.00	
28	LARGE WOODY MATERIAL (LWM) TYPE ST-4									
	2.0000 EACH		6,730.0000	4,220.0000	-37.30 %	5,700.0000	-15.30 %	8,100.0000	20.36 %	
			13,460.00	8,440.00	-5,020.00	11,400.00	-2,060.00	16,200.00	2,740.00	
29	LARGE WOODY MATERIAL (LWM) TYPE ST-5									
	1.0000 EACH		4,800.0000	1,865.0000	-61.15 %	2,750.0000	-42.71 %	4,975.0000	3.65 %	
			4,800.00	1,865.00	-2,935.00	2,750.00	-2,050.00	4,975.00	175.00	
30	LARGE WOODY MATERIAL (LWM) TYPE ST-6									
	2.0000 EACH		1,200.0000	855.0000	-28.75 %	2,000.0000	66.67 %	1,900.0000	58.33 %	
			2,400.00	1,710.00	-690.00	4,000.00	1,600.00	3,800.00	1,400.00	
31	LARGE WOODY MATERIAL (LWM) TYPE ST-7									
	1.0000 EACH		4,000.0000	2,120.0000	-47.00 %	3,100.0000	-22.50 %	4,150.0000	3.75 %	
			4,000.00	2,120.00	-1,880.00	3,100.00	-900.00	4,150.00	150.00	

PS&E JOB NO : 22C522 REVISION NO :
 CONTRACT NO : 009882 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6123
 HWY : SR 101,104
 TITLE : US 101
 LELAND CREEK AND UNNAMED TRIBS
 REMOVE FISH BARRIERS
 22C522
 PROJECT : 0101(399)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Nov 16 2022
 AWARDED ON : Dec 8 2022

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SB STRUCTURES, LLC 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680847 CONTRACTOR NUMBER : 100718	INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	KRAEMER NORTH AMERICA, LLC. 4055 21ST AVE W. SUITE 100 SEATTLE WA 981991247 CONTRACTOR NUMBER : 101065

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
DRAINAGE										
32	LARGE WOODY MATERIAL (LWM) TYPE L-1									
	1.0000 EACH		2,000.0000	2,030.0000	1.50 %	1,400.0000	-30.00 %	4,700.0000	135.00 %	
			2,000.00	2,030.00	30.00	1,400.00	-600.00	4,700.00	2,700.00	
33	LARGE WOODY MATERIAL (LWM) TYPE L-2									
	1.0000 EACH		5,300.0000	9,210.0000	73.77 %	6,000.0000	13.21 %	10,000.0000	88.68 %	
			5,300.00	9,210.00	3,910.00	6,000.00	700.00	10,000.00	4,700.00	
34	LARGE WOODY MATERIAL (LWM) TYPE L-3									
	1.0000 EACH		6,600.0000	9,210.0000	39.55 %	6,000.0000	-9.09 %	10,000.0000	51.52 %	
			6,600.00	9,210.00	2,610.00	6,000.00	-600.00	10,000.00	3,400.00	
35	LARGE WOODY MATERIAL (LWM) TYPE L-4									
	1.0000 EACH		5,000.0000	7,653.0000	53.06 %	5,000.0000	0.00 %	7,500.0000	50.00 %	
			5,000.00	7,653.00	2,653.00	5,000.00	0.00	7,500.00	2,500.00	
36	LARGE WOODY MATERIAL (LWM) TYPE L-5									
	1.0000 EACH		5,600.0000	8,385.0000	49.73 %	5,000.0000	-10.71 %	8,500.0000	51.79 %	
			5,600.00	8,385.00	2,785.00	5,000.00	-600.00	8,500.00	2,900.00	
37	LARGE WOODY MATERIAL (LWM) TYPE L-6									
	1.0000 EACH		5,000.0000	9,635.0000	92.70 %	6,000.0000	20.00 %	10,000.0000	100.00 %	
			5,000.00	9,635.00	4,635.00	6,000.00	1,000.00	10,000.00	5,000.00	
38	LARGE WOODY MATERIAL (LWM) TYPE L-7									
	1.0000 EACH		5,000.0000	7,653.0000	53.06 %	4,500.0000	-10.00 %	7,500.0000	50.00 %	
			5,000.00	7,653.00	2,653.00	4,500.00	-500.00	7,500.00	2,500.00	
39	LARGE WOODY MATERIAL (LWM) TYPE L-8									
	3.0000 EACH		1,500.0000	1,850.0000	23.33 %	2,700.0000	80.00 %	3,000.0000	100.00 %	
			4,500.00	5,550.00	1,050.00	8,100.00	3,600.00	9,000.00	4,500.00	
40	LARGE WOODY MATERIAL (LWM) TYPE L-8A									
	3.0000 EACH		1,000.0000	1,115.0000	11.50 %	2,100.0000	110.00 %	2,200.0000	120.00 %	
			3,000.00	3,345.00	345.00	6,300.00	3,300.00	6,600.00	3,600.00	
41	LARGE WOODY MATERIAL (LWM) TYPE L-8B									
	2.0000 EACH		1,000.0000	1,115.0000	11.50 %	1,600.0000	60.00 %	2,200.0000	120.00 %	
			2,000.00	2,230.00	230.00	3,200.00	1,200.00	4,400.00	2,400.00	
42	LARGE WOODY MATERIAL (LWM) TYPE L-9									
	1.0000 EACH		1,000.0000	1,600.0000	60.00 %	3,400.0000	240.00 %	2,750.0000	175.00 %	
			1,000.00	1,600.00	600.00	3,400.00	2,400.00	2,750.00	1,750.00	

PS&E JOB NO : 22C522 REVISION NO :
 CONTRACT NO : 009882 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6123
 HWY : SR 101,104
 TITLE : US 101
 LELAND CREEK AND UNNAMED TRIBES
 REMOVE FISH BARRIERS
 22C522
 PROJECT : 0101(399)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Nov 16 2022
 AWARDED ON : Dec 8 2022

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SB STRUCTURES, LLC 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680847 CONTRACTOR NUMBER : 100718	INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	KRAEMER NORTH AMERICA, LLC. 4055 21ST AVE W. SUITE 100 SEATTLE WA 981991247 CONTRACTOR NUMBER : 101065

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
43	LARGE WOODY MATERIAL (LWM) TYPE L-10									
	2.0000	EACH	1,000.0000	1,600.0000	60.00 %	3,400.0000	240.00 %	2,750.0000	175.00 %	
			2,000.00	3,200.00	1,200.00	6,800.00	4,800.00	5,500.00	3,500.00	
44	SLASH									
	18.0000	C.Y.	274.0000	40.0000	-85.40 %	275.0000	0.36 %	150.0000	-45.26 %	
			4,932.00	720.00	-4,212.00	4,950.00	18.00	2,700.00	-2,232.00	
45	STREAMBED SAND									
	226.0000	TON	65.0000	40.0000	-38.46 %	61.0000	-6.15 %	57.0000	-12.31 %	
			14,690.00	9,040.00	-5,650.00	13,786.00	-904.00	12,882.00	-1,808.00	
46	STREAMBED SEDIMENT									
	4301.0000	TON	57.0000	63.7500	11.84 %	48.0000	-15.79 %	65.0000	14.04 %	
			245,157.00	274,188.75	29,031.75	206,448.00	-38,709.00	279,565.00	34,408.00	
47	STREAMBED COBBLES 4 IN.									
	773.0000	TON	45.0000	63.7500	41.67 %	67.0000	48.89 %	65.0000	44.44 %	
			34,785.00	49,278.75	14,493.75	51,791.00	17,006.00	50,245.00	15,460.00	
48	STREAMBED COBBLES 8 IN.									
	345.0000	TON	74.0000	63.7500	-13.85 %	73.0000	-1.35 %	65.0000	-12.16 %	
			25,530.00	21,993.75	-3,536.25	25,185.00	-345.00	22,425.00	-3,105.00	
49	STREAMBED BOULDER TYPE ONE									
	113.0000	TON	107.0000	75.0000	-29.91 %	85.0000	-20.56 %	75.0000	-29.91 %	
			12,091.00	8,475.00	-3,616.00	9,605.00	-2,486.00	8,475.00	-3,616.00	
50	ROCK FOR EROSION AND SCOUR PROTECTION CLASS A									
	232.0000	TON	81.0000	80.1000	-1.11 %	68.0000	-16.05 %	78.0000	-3.70 %	
			18,792.00	18,583.20	-208.80	15,776.00	-3,016.00	18,096.00	-696.00	
51	QUARRY SPALLS									
	552.0000	TON	69.0000	65.1500	-5.58 %	50.0000	-27.54 %	55.0000	-20.29 %	
			38,088.00	35,962.80	-2,125.20	27,600.00	-10,488.00	30,360.00	-7,728.00	
52	UNDERDRAIN PIPE 6 IN. DIAM.									
	205.0000	L.F.	25.0000	51.0000	104.00 %	37.0000	48.00 %	38.0000	52.00 %	
			5,125.00	10,455.00	5,330.00	7,585.00	2,460.00	7,790.00	2,665.00	
53	DRAIN PIPE 6 IN. DIAM.									
	116.0000	L.F.	41.0000	37.0000	-9.76 %	70.0000	70.73 %	25.0000	-39.02 %	
			4,756.00	4,292.00	-464.00	8,120.00	3,364.00	2,900.00	-1,856.00	

PS&E JOB NO : 22C522 REVISION NO :
 CONTRACT NO : 009882 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6123
 HWY : SR 101,104
 TITLE : US 101
 LELAND CREEK AND UNNAMED TRIBS
 REMOVE FISH BARRIERS
 22C522
 PROJECT : 0101(399)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Nov 16 2022
 AWARDED ON : Dec 8 2022

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SB STRUCTURES, LLC 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680847 CONTRACTOR NUMBER : 100718	INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	KRAEMER NORTH AMERICA, LLC. 4055 21ST AVE W. SUITE 100 SEATTLE WA 981991247 CONTRACTOR NUMBER : 101065

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
54	CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.									
	78.0000	L.F.	86.0000	125.0000	45.35 %	135.0000	56.98 %	136.0000	58.14 %	
			6,708.00	9,750.00	3,042.00	10,530.00	3,822.00	10,608.00	3,900.00	
55	TEMPORARY STREAM DIVERSION - NORTH TRIB									
	L.S.				-66.10 %		-93.22 %		-66.10 %	
			88,500.00	30,000.00	-58,500.00	6,000.00	-82,500.00	30,000.00	-58,500.00	
56	TEMPORARY STREAM DIVERSION - SOUTH TRIB									
	L.S.				-66.10 %		-88.70 %		-66.10 %	
			88,500.00	30,000.00	-58,500.00	10,000.00	-78,500.00	30,000.00	-58,500.00	
57	TEMPORARY STREAM DIVERSION - LELAND CREEK									
	L.S.				20.34 %		-52.54 %		-3.95 %	
			88,500.00	106,500.00	18,000.00	42,000.00	-46,500.00	85,000.00	-3,500.00	
58	FISH EXCLUSION									
	EST.				0.00 %		0.00 %		0.00 %	
			30,000.00	30,000.00		30,000.00		30,000.00		
59	FORCE ACCOUNT - ADDITIONAL STREAMBED GRADING									
	EST.				0.00 %		0.00 %		0.00 %	
			15,000.00	15,000.00		15,000.00		15,000.00		
STORM SEWER										
60	CATCH BASIN TYPE 2 48 IN. DIAM.									
	3.0000	EACH	5,258.0000	6,650.0000	26.47 %	7,300.0000	38.84 %	6,750.0000	28.38 %	
			15,774.00	19,950.00	4,176.00	21,900.00	6,126.00	20,250.00	4,476.00	
61	TESTING STORM SEWER PIPE									
	74.0000	L.F.	4.5000	6.0000	33.33 %	39.0000	766.67 %	25.0000	455.56 %	
			333.00	444.00	111.00	2,886.00	2,553.00	1,850.00	1,517.00	
62	CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.									
	74.0000	L.F.	106.0000	150.0000	41.51 %	135.0000	27.36 %	155.0000	46.23 %	
			7,844.00	11,100.00	3,256.00	9,990.00	2,146.00	11,470.00	3,626.00	

PS&E JOB NO : 22C522 REVISION NO :
 CONTRACT NO : 009882 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6123
 HWY : SR 101,104
 TITLE : US 101
 LELAND CREEK AND UNNAMED TRIBS
 REMOVE FISH BARRIERS
 22C522
 PROJECT : 0101(399)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Nov 16 2022
 AWARDED ON : Dec 8 2022

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SB STRUCTURES, LLC			INTERWEST CONSTRUCTION, INC.			KRAEMER NORTH AMERICA, LLC.	
	8404 S 196TH ST			609 N HILL BLVD			4055 21ST AVE W. SUITE 100	
	KENT WA 98031-1884							
	SEATTLE WA 981680847			BURLINGTON WA 982334600			SEATTLE WA 981991247	
	CONTRACTOR NUMBER : 100718			CONTRACTOR NUMBER : 100408			CONTRACTOR NUMBER : 101065	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
STORM SEWER									
63	LEVEL SPREADER								
	2.0000	EACH	1,000.0000	1,750.0000	75.00 %	2,000.0000	100.00 %	2,200.0000	120.00 %
			2,000.00	3,500.00	1,500.00	4,000.00	2,000.00	4,400.00	2,400.00
STRUCTURE									
64	STRUCTURE EXCAVATION CLASS A INCL. HAUL								
	465.0000	C.Y.	35.0000	30.6000	-12.57 %	38.0000	8.57 %	55.0000	57.14 %
			16,275.00	14,229.00	-2,046.00	17,670.00	1,395.00	25,575.00	9,300.00
65	SHORING OR EXTRA EXCAVATION CL. A								
		L.S.			76.32 %		-46.32 %		-73.68 %
			190,000.00	335,000.00	145,000.00	102,000.00	-88,000.00	50,000.00	-140,000.00
66	CONSTRUCTING 6 FT. DIAM SHAFT								
	470.0000	L.F.	1,800.0000	1,440.0000	-20.00 %	1,542.0000	-14.33 %	2,000.0000	11.11 %
			846,000.00	676,800.00	-169,200.00	724,740.00	-121,260.00	940,000.00	94,000.00
67	SHAFT - 30 IN. DIAMETER								
	480.0000	L.F.	233.0000	385.0000	65.24 %	485.0000	108.15 %	450.0000	93.13 %
			111,840.00	184,800.00	72,960.00	232,800.00	120,960.00	216,000.00	104,160.00
68	FURNISHING SOLDIER PILE W14X145								
	470.0000	L.F.	250.0000	173.0000	-30.80 %	193.0000	-22.80 %	170.0000	-32.00 %
			117,500.00	81,310.00	-36,190.00	90,710.00	-26,790.00	79,900.00	-37,600.00
69	ST. REINF. BAR FOR BRIDGE								
	20000.0000	LB.	3.2400	1.7300	-46.60 %	2.0000	-38.27 %	2.0000	-38.27 %
			64,800.00	34,600.00	-30,200.00	40,000.00	-24,800.00	40,000.00	-24,800.00
70	QA SHAFT TEST								
	9.0000	EACH	1,000.0000	1,260.0000	26.00 %	1,350.0000	35.00 %	1,200.0000	20.00 %
			9,000.00	11,340.00	2,340.00	12,150.00	3,150.00	10,800.00	1,800.00
71	CONC. CLASS 4000 FOR BRIDGE								
	180.0000	C.Y.	900.0000	1,225.0000	36.11 %	1,385.0000	53.89 %	900.0000	0.00 %
			162,000.00	220,500.00	58,500.00	249,300.00	87,300.00	162,000.00	0.00
72	PRESTRESSED CONC. GIRDER WF66G								
	550.0000	L.F.	900.0000	573.0000	-36.33 %	655.0000	-27.22 %	700.0000	-22.22 %
			495,000.00	315,150.00	-179,850.00	360,250.00	-134,750.00	385,000.00	-110,000.00

PS&E JOB NO : 22C522 REVISION NO :
 CONTRACT NO : 009882 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6123
 HWY : SR 101,104
 TITLE : US 101
 LELAND CREEK AND UNNAMED TRIBS
 REMOVE FISH BARRIERS
 22C522
 PROJECT : 0101(399)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Nov 16 2022
 AWARDED ON : Dec 8 2022

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SB STRUCTURES, LLC			INTERWEST CONSTRUCTION, INC.			KRAEMER NORTH AMERICA, LLC.	
	8404 S 196TH ST			609 N HILL BLVD			4055 21ST AVE W. SUITE 100	
	KENT WA 98031-1884							
	SEATTLE WA 981680847			BURLINGTON WA 982334600			SEATTLE WA 981991247	
	CONTRACTOR NUMBER : 100718			CONTRACTOR NUMBER : 100408			CONTRACTOR NUMBER : 101065	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
73	STRUCTURE DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %
74	LAGGING							
	750.0000 S.F.		128.0000	-79.49 %	28.5000	-77.73 %	55.0000	-57.03 %
			96,000.00	-76,312.50	21,375.00	-74,625.00	41,250.00	-54,750.00
75	CONTRACTOR DESIGNED BURIED STRUCTURE NO. 1 - NORTH TRIB	L.S.		-14.29 %		-22.62 %		15.48 %
			420,000.00	-60,000.00	325,000.00	-95,000.00	485,000.00	65,000.00
76	CONTRACTOR DESIGNED BURIED STRUCTURE NO. 2 - SOUTH TRIB	L.S.		-21.25 %		-30.00 %		6.25 %
			400,000.00	-85,000.00	280,000.00	-120,000.00	425,000.00	25,000.00
77	SUPERSTRUCTURE LELAND CREEK	L.S.		-42.27 %		-26.40 %		-35.06 %
			692,910.00	-292,910.00	510,000.00	-182,910.00	450,000.00	-242,910.00
78	BRIDGE RAILING TYPE BP - 12	L.F.		-26.67 %		-26.67 %		-36.67 %
	450.0000		150.0000	-18,000.00	110.0000	-18,000.00	95.0000	-24,750.00
			67,500.00	49,500.00	49,500.00	42,750.00	42,750.00	-24,750.00
79	BRIDGE RAILING TYPE CHAIN LINK PIPE RAIL	L.F.		-63.33 %		-58.33 %		-45.00 %
	215.0000		300.0000	-40,850.00	125.0000	-37,625.00	165.0000	-29,025.00
			64,500.00	23,650.00	26,875.00	35,475.00	35,475.00	-29,025.00
80	TRAFFIC BARRIER	L.F.		-26.86 %		-12.86 %		-18.57 %
	450.0000		350.0000	-42,300.00	305.0000	-20,250.00	285.0000	-29,250.00
			157,500.00	115,200.00	137,250.00	128,250.00	128,250.00	-29,250.00
81	CONCRETE FASCIA PANEL - PIER 1	S.F.		15.45 %		-17.07 %		1.63 %
	350.0000		123.0000	6,650.00	102.0000	-7,350.00	125.0000	700.00
			43,050.00	49,700.00	35,700.00	43,750.00	43,750.00	700.00
82	CONCRETE FASCIA PANEL - PIER 2	S.F.		24.39 %		17.89 %		1.63 %
	230.0000		123.0000	6,900.00	145.0000	5,060.00	125.0000	460.00
			28,290.00	35,190.00	33,350.00	28,750.00	28,750.00	460.00
83	CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL	S.F.		91.86 %		16.28 %		103.49 %
	373.0000		86.0000	29,467.00	100.0000	5,222.00	175.0000	33,197.00
			32,078.00	61,545.00	37,300.00	65,275.00	65,275.00	33,197.00

PS&E JOB NO : 22C522 REVISION NO :
 CONTRACT NO : 009882 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6123
 HWY : SR 101,104
 TITLE : US 101
 LELAND CREEK AND UNNAMED TRIBS
 REMOVE FISH BARRIERS
 22C522
 PROJECT : 0101(399)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Nov 16 2022
 AWARDED ON : Dec 8 2022

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SB STRUCTURES, LLC			INTERWEST CONSTRUCTION, INC.			KRAEMER NORTH AMERICA, LLC.	
	8404 S 196TH ST			609 N HILL BLVD			4055 21ST AVE W. SUITE 100	
	KENT WA 98031-1884							
	SEATTLE WA 981680847			BURLINGTON WA 982334600			SEATTLE WA 981991247	
	CONTRACTOR NUMBER : 100718			CONTRACTOR NUMBER : 100408			CONTRACTOR NUMBER : 101065	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
STRUCTURE									
84	PREFABRICATED DRAINAGE MAT								
	25.0000	S.Y.	60.0000	24.0000	-60.00 %	180.0000	200.00 %	35.0000	-41.67 %
			1,500.00	600.00	-900.00	4,500.00	3,000.00	875.00	-625.00
85	BRIDGE APPROACH SLAB								
	315.0000	S.Y.	400.0000	460.0000	15.00 %	500.0000	25.00 %	465.0000	16.25 %
			126,000.00	144,900.00	18,900.00	157,500.00	31,500.00	146,475.00	20,475.00
SURFACING									
86	CRUSHED SURFACING BASE COURSE								
	3482.0000	TON	37.0000	37.3500	0.95 %	40.0000	8.11 %	50.0000	35.14 %
			128,834.00	130,052.70	1,218.70	139,280.00	10,446.00	174,100.00	45,266.00
HOT MIX ASPHALT									
87	PLANING BITUMINOUS PAVEMENT								
	750.0000	S.Y.	18.0000	15.0000	-16.67 %	19.0000	5.56 %	10.0000	-44.44 %
			13,500.00	11,250.00	-2,250.00	14,250.00	750.00	7,500.00	-6,000.00
88	HMA CL. 1/2 IN. PG 58H-22								
	2160.0000	TON	140.0000	175.0000	25.00 %	200.0000	42.86 %	175.0000	25.00 %
			302,400.00	378,000.00	75,600.00	432,000.00	129,600.00	378,000.00	75,600.00
89	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			9,600.00	9,600.00		9,600.00		9,600.00	
90	COMPACTION PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			16,100.00	16,100.00		16,100.00		16,100.00	
91	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			33,343.00	33,343.00		33,343.00		33,343.00	
92	HMA CORE-ROADWAY								
	21.0000	EACH	250.0000	400.0000	60.00 %	450.0000	80.00 %	750.0000	200.00 %
			5,250.00	8,400.00	3,150.00	9,450.00	4,200.00	15,750.00	10,500.00

PS&E JOB NO : 22C522 REVISION NO :
 CONTRACT NO : 009882 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6123
 HWY : SR 101,104
 TITLE : US 101
 LELAND CREEK AND UNNAMED TRIBS
 REMOVE FISH BARRIERS
 22C522
 PROJECT : 0101(399)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Nov 16 2022
 AWARDED ON : Dec 8 2022

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SB STRUCTURES, LLC			INTERWEST CONSTRUCTION, INC.			KRAEMER NORTH AMERICA, LLC.	
	8404 S 196TH ST			609 N HILL BLVD			4055 21ST AVE W. SUITE 100	
	KENT WA 98031-1884							
	SEATTLE WA 981680847			BURLINGTON WA 982334600			SEATTLE WA 981991247	
	CONTRACTOR NUMBER : 100718			CONTRACTOR NUMBER : 100408			CONTRACTOR NUMBER : 101065	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
93	HMA FOR APPROACH CL. 1/2 IN. PG 58H-22	60.0000	TON	238.0000	375.0000	57.56 %	425.0000	78.57 %	375.0000	57.56 %
				14,280.00	22,500.00	8,220.00	25,500.00	11,220.00	22,500.00	8,220.00
94	CYCLIC DENSITY PRICE ADJUSTMENT		CALC			0.00 %		0.00 %		0.00 %
				-2.00	-2.00		-2.00		-2.00	
EROSION CONTROL AND ROADSIDE PLANTING										
95	STABILIZED CONSTRUCTION ENTRANCE	1135.0000	S.Y.	37.0000	15.0000	-59.46 %	30.0000	-18.92 %	32.0000	-13.51 %
				41,995.00	17,025.00	-24,970.00	34,050.00	-7,945.00	36,320.00	-5,675.00
96	COMPOST SOCK	847.0000	L.F.	10.0000	18.0000	80.00 %	21.0000	110.00 %	18.0000	80.00 %
				8,470.00	15,246.00	6,776.00	17,787.00	9,317.00	15,246.00	6,776.00
97	COIR LOG	285.0000	L.F.	10.0000	18.0000	80.00 %	21.0000	110.00 %	18.0000	80.00 %
				2,850.00	5,130.00	2,280.00	5,985.00	3,135.00	5,130.00	2,280.00
98	EROSION CONTROL AND WATER POLLUTION PREVENTION		L.S.			-53.33 %		-53.33 %		-75.56 %
				225,000.00	105,000.00	-120,000.00	105,000.00	-120,000.00	55,000.00	-170,000.00
99	SEEDING, FERTILIZING, AND MULCHING	0.1700	ACRE	10,000.0000	13,600.0000	36.00 %	15,000.0000	50.00 %	13,600.0000	36.00 %
				1,700.00	2,312.00	612.00	2,550.00	850.00	2,312.00	612.00
100	TOPSOIL TYPE A	280.0000	S.Y.	35.0000	20.0000	-42.86 %	23.0000	-34.29 %	20.0000	-42.86 %
				9,800.00	5,600.00	-4,200.00	6,440.00	-3,360.00	5,600.00	-4,200.00
101	FASCINES	1651.0000	L.F.	37.0000	8.0000	-78.38 %	9.0000	-75.68 %	8.0000	-78.38 %
				61,087.00	13,208.00	-47,879.00	14,859.00	-46,228.00	13,208.00	-47,879.00
102	FINE COMPOST	0.2600	ACRE	22,000.0000	34,000.0000	54.55 %	40,000.0000	81.82 %	34,000.0000	54.55 %
				5,720.00	8,840.00	3,120.00	10,400.00	4,680.00	8,840.00	3,120.00

PS&E JOB NO : 22C522 REVISION NO :
 CONTRACT NO : 009882 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6123
 HWY : SR 101,104
 TITLE : US 101
 LELAND CREEK AND UNNAMED TRIBS
 REMOVE FISH BARRIERS
 22C522
 PROJECT : 0101(399)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Nov 16 2022
 AWARDED ON : Dec 8 2022

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SB STRUCTURES, LLC			INTERWEST CONSTRUCTION, INC.			KRAEMER NORTH AMERICA, LLC.	
	8404 S 196TH ST			609 N HILL BLVD			4055 21ST AVE W. SUITE 100	
	KENT WA 98031-1884							
	SEATTLE WA 981680847			BURLINGTON WA 982334600			SEATTLE WA 981991247	
	CONTRACTOR NUMBER : 100718			CONTRACTOR NUMBER : 100408			CONTRACTOR NUMBER : 101065	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
113	SINGLE SLOPE CONCRETE BARRIER									
	120.0000	L.F.	233.0000	223.9200	-3.90 %	415.0000	78.11 %	225.0000	-3.43 %	
			27,960.00	26,870.40	-1,089.60	49,800.00	21,840.00	27,000.00	-960.00	
114	TEMPORARY BARRIER									
	1369.0000	L.F.	45.0000	71.0300	57.84 %	48.0000	6.67 %	65.0000	44.44 %	
			61,605.00	97,240.07	35,635.07	65,712.00	4,107.00	88,985.00	27,380.00	
115	PERMANENT IMPACT ATTENUATOR									
	1.0000	EACH	45,140.0000	42,463.7200	-5.93 %	51,000.0000	12.98 %	42,500.0000	-5.85 %	
			45,140.00	42,463.72	-2,676.28	51,000.00	5,860.00	42,500.00	-2,640.00	
116	FLEXIBLE GUIDE POST									
	12.0000	EACH	81.0000	72.8400	-10.07 %	85.0000	4.94 %	75.0000	-7.41 %	
			972.00	874.08	-97.92	1,020.00	48.00	900.00	-72.00	
117	PAINT LINE									
	10240.0000	L.F.	1.0000	1.7500	75.00 %	2.0000	100.00 %	1.7500	75.00 %	
			10,240.00	17,920.00	7,680.00	20,480.00	10,240.00	17,920.00	7,680.00	
118	CENTERLINE RUMBLE STRIP									
	0.2500	MI.	21,878.0000	60,000.0000	174.25 %	69,000.0000	215.39 %	60,000.0000	174.25 %	
			5,469.50	15,000.00	9,530.50	17,250.00	11,780.50	15,000.00	9,530.50	
119	RAISED PAVEMENT MARKER TYPE 2									
	0.0400	HUND	6,972.0000	2,500.0000	-64.14 %	2,850.0000	-59.12 %	2,500.0000	-64.14 %	
			278.88	100.00	-178.88	114.00	-164.88	100.00	-178.88	
120	RECESSED PAVEMENT MARKER									
	0.2200	HUND	19,503.0000	35,000.0000	79.46 %	40,000.0000	105.10 %	35,000.0000	79.46 %	
			4,290.66	7,700.00	3,409.34	8,800.00	4,509.34	7,700.00	3,409.34	
121	TEMPORARY TRANSVERSE RUMBLE STRIP									
	1260.0000	L.F.	30.0000	20.0000	-33.33 %	28.5000	-5.00 %	10.0000	-66.67 %	
			37,800.00	25,200.00	-12,600.00	35,910.00	-1,890.00	12,600.00	-25,200.00	
122	PERMANENT SIGNING									
		L.S.			-21.88 %		1,681.25 %		368.75 %	
			3,200.00	2,500.00	-700.00	57,000.00	53,800.00	15,000.00	11,800.00	
123	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	1020.0000	L.F.	0.4000	10.0000	2,400.00 %	11.5000	2,775.00 %	10.0000	2,400.00 %	
			408.00	10,200.00	9,792.00	11,730.00	11,322.00	10,200.00	9,792.00	

PS&E JOB NO : 22C522 REVISION NO :
 CONTRACT NO : 009882 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6123
 HWY : SR 101,104
 TITLE : US 101
 LELAND CREEK AND UNNAMED TRIBS
 REMOVE FISH BARRIERS
 22C522
 PROJECT : 0101(399)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Nov 16 2022
 AWARDED ON : Dec 8 2022

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SB STRUCTURES, LLC 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680847 CONTRACTOR NUMBER : 100718	INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	KRAEMER NORTH AMERICA, LLC. 4055 21ST AVE W. SUITE 100 SEATTLE WA 981991247 CONTRACTOR NUMBER : 101065

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
124	TEMPORARY PAVEMENT MARKING-LONG DURATION									
	5980.0000	L.F.	1.6000	3.5000	118.75 %	4.0000	150.00 %	3.5000	118.75 %	
			9,568.00	20,930.00	11,362.00	23,920.00	14,352.00	20,930.00	11,362.00	
125	TEMPORARY STOP LINE - SHORT DURATION									
	60.0000	L.F.	8.0000	10.0000	25.00 %	11.0000	37.50 %	10.0000	25.00 %	
			480.00	600.00	120.00	660.00	180.00	600.00	120.00	
126	TEMPORARY STOP LINE - LONG DURATION									
	30.0000	L.F.	8.0000	15.0000	87.50 %	17.0000	112.50 %	15.0000	87.50 %	
			240.00	450.00	210.00	510.00	270.00	450.00	210.00	
127	TEMPORARY ILLUMINATION SYSTEM									
		L.S.			617.95 %		192.31 %		182.05 %	
			19,500.00	140,000.00	120,500.00	57,000.00	37,500.00	55,000.00	35,500.00	
128	CONDUIT PIPE 2 IN. DIAM.									
	900.0000	L.F.	60.0000	55.0000	-8.33 %	50.0000	-16.67 %	45.0000	-25.00 %	
			54,000.00	49,500.00	-4,500.00	45,000.00	-9,000.00	40,500.00	-13,500.00	
129	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			-32.79 %		12.02 %		-62.66 %	
			669,506.00	450,000.00	-219,506.00	750,000.00	80,494.00	250,000.00	-419,506.00	
OTHER ITEMS										
130	PROJECT PARTNERING									
		CALC			0.00 %		0.00 %		0.00 %	
			6,000.00	6,000.00		6,000.00		6,000.00		
131	TYPE B PROGRESS SCHEDULE									
		L.S.			-66.67 %		-92.33 %		-83.33 %	
			15,000.00	5,000.00	-10,000.00	1,150.00	-13,850.00	2,500.00	-12,500.00	
132	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	140.0000	C.Y.	27.0000	20.0000	-25.93 %	27.0000	0.00 %	1.0000	-96.30 %	
			3,780.00	2,800.00	-980.00	3,780.00	0.00	140.00	-3,640.00	
133	SHORING OR EXTRA EXCAVATION CLASS B									
	530.0000	S.F.	11.0000	2.0000	-81.82 %	5.0000	-54.55 %	5.0000	-54.55 %	
			5,830.00	1,060.00	-4,770.00	2,650.00	-3,180.00	2,650.00	-3,180.00	

PS&E JOB NO : 22C522 REVISION NO :
 CONTRACT NO : 009882 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6123
 HWY : SR 101,104
 TITLE : US 101
 LELAND CREEK AND UNNAMED TRIBS
 REMOVE FISH BARRIERS
 22C522
 PROJECT : 0101(399)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Nov 16 2022
 AWARDED ON : Dec 8 2022

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SB STRUCTURES, LLC 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680847 CONTRACTOR NUMBER : 100718	INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	KRAEMER NORTH AMERICA, LLC. 4055 21ST AVE W. SUITE 100 SEATTLE WA 981991247 CONTRACTOR NUMBER : 101065

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
134	STRUCTURE SURVEYING	L.S.			-50.00 %			-80.00 %		-80.77 %
			130,000.00	65,000.00	-65,000.00	26,000.00	-104,000.00	25,000.00	-105,000.00	
135	ROADWAY SURVEYING	L.S.			-23.53 %			115.29 %		82.35 %
			85,000.00	65,000.00	-20,000.00	183,000.00	98,000.00	155,000.00	70,000.00	
136	WIRE FENCE TYPE 1	L.F.			169.23 %			192.31 %		153.85 %
	181.0000		13.0000	35.0000	3,982.00	6,878.00	4,525.00	5,973.00	3,620.00	
137	WIRE FENCE TYPE 2	L.F.			36.67 %			53.33 %		40.00 %
	614.0000		15.0000	20.5000	3,377.00	14,122.00	4,912.00	12,894.00	3,684.00	
138	TEMPORARY WIRE FENCE TYPE 2	L.F.			-43.06 %			-36.11 %		-41.67 %
	132.0000		36.0000	20.5000	-2,046.00	3,036.00	-1,716.00	2,772.00	-1,980.00	
139	TRAINING	HR			-83.33 %			-86.11 %		-86.11 %
	400.0000		36.0000	6.0000	-12,000.00	2,000.00	-12,400.00	2,000.00	-12,400.00	
140	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %		0.00 %
			15,500.00	15,500.00		15,500.00		15,500.00		
141	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00		5.00		
142	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-13.00	-13.00		-13.00		-13.00		
143	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			53,800.00	53,800.00		53,800.00		53,800.00		
144	STEEL COST ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			756.00	756.00		756.00		756.00		

PS&E JOB NO : 22C522 REVISION NO :
 CONTRACT NO : 009882 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6123
 HWY : SR 101,104
 TITLE : US 101
 LELAND CREEK AND UNNAMED TRIBS
 REMOVE FISH BARRIERS
 22C522
 PROJECT : 0101(399)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Nov 16 2022
 AWARDED ON : Dec 8 2022

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SB STRUCTURES, LLC			INTERWEST CONSTRUCTION, INC.			KRAEMER NORTH AMERICA, LLC.	
	8404 S 196TH ST			609 N HILL BLVD			4055 21ST AVE W. SUITE 100	
	KENT WA 98031-1884							
	SEATTLE WA 981680847			BURLINGTON WA 982334600			SEATTLE WA 981991247	
	CONTRACTOR NUMBER : 100718			CONTRACTOR NUMBER : 100408			CONTRACTOR NUMBER : 101065	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
145	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		0.00 %
			-3.00	-3.00		-3.00		-3.00	
146	SPCC PLAN								
	L.S.				0.71 %		-80.00 %		-90.00 %
			5,000.00	5,035.45	35.45	1,000.00	-4,000.00	500.00	-4,500.00
147	CONSTRUCTION GEOTEXTILE FOR SEPARATION								
	1500.0000	S.Y.	4.0000	3.0000	-25.00 %	4.0000	0.00 %	3.0000	-25.00 %
			6,000.00	4,500.00	-1,500.00	6,000.00	0.00	4,500.00	-1,500.00
148	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE								
	160.0000	S.Y.	5.0000	6.0000	20.00 %	6.0000	20.00 %	18.0000	260.00 %
			800.00	960.00	160.00	960.00	160.00	2,880.00	2,080.00
149	GEOSYNTHETIC RETAINING WALL								
	434.0000	S.F.	48.0000	30.0000	-37.50 %	91.0000	89.58 %	29.0000	-39.58 %
			20,832.00	13,020.00	-7,812.00	39,494.00	18,662.00	12,586.00	-8,246.00
150	MAILBOX SUPPORT TYPE TYPE 1								
	1.0000	EACH	650.0000	650.0000	0.00 %	1,500.0000	130.77 %	1,250.0000	92.31 %
			650.00	650.00	0.00	1,500.00	850.00	1,250.00	600.00
151	SEEDING, FERTILIZING, AND MULCHING - SITE (NATIVE)								
	0.0300	ACRE	10,000.0000	35,000.0000	250.00 %	30,000.0000	200.00 %	75,000.0000	650.00 %
			300.00	1,050.00	750.00	900.00	600.00	2,250.00	1,950.00
152	CEMENT CONC. GUTTER								
	89.0000	L.F.	49.0000	50.0000	2.04 %	200.0000	308.16 %	95.0000	93.88 %
			4,361.00	4,450.00	89.00	17,800.00	13,439.00	8,455.00	4,094.00
153	CONSTRUCTING 6FT. DIAM. UNREINF. SHAFT								
	210.0000	L.F.	1,650.0000	670.0000	-59.39 %	795.0000	-51.82 %	650.0000	-60.61 %
			346,500.00	140,700.00	-205,800.00	166,950.00	-179,550.00	136,500.00	-210,000.00
154	WORK ZONE SAFETY CONTINGENCY								
	EST.				0.00 %		0.00 %		0.00 %
			50,000.00	50,000.00		50,000.00		50,000.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/10/2022

*** BID CHECK REPORT ***

TIME: 13:59

PS&E JOB NO : 22C522 REVISION NO :
 CONTRACT NO : 009882 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6123
 HWY : SR 101,104
 TITLE : US 101
 LELAND CREEK AND UNNAMED TRIBS
 REMOVE FISH BARRIERS
 22C522
 PROJECT : 0101(399)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Nov 16 2022
 AWARDED ON : Dec 8 2022

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 SB STRUCTURES, LLC INTERWEST CONSTRUCTION, INC. KRAEMER NORTH AMERICA, LLC.
 8404 S 196TH ST 609 N HILL BLVD 4055 21ST AVE W. SUITE 100
 KENT WA 98031-1884
 SEATTLE WA 981680847 BURLINGTON WA 982334600 SEATTLE WA 981991247
 CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101065

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
155	BEAM GUARDRAILANCHOR TYPE 11									
	1.0000	EACH	1,472.0000	1,374.9800	-6.59%	3,200.0000	117.39%	1,500.0000	1.90%	
			1,472.00	1,374.98	-97.02	3,200.00	1,728.00	1,500.00	28.00	
CONTRACT TOTAL			<u>\$9,867,465.17</u>	<u>\$9,047,047.46</u>	-8.31%	<u>\$9,876,543.21</u>	0.09%	<u>\$10,886,500.00</u>	10.33%	
BASE TOTAL			<u>\$9,867,465.17</u>	<u>\$9,047,047.46</u>	-8.31%	<u>\$9,876,543.21</u>	0.09%	<u>\$10,886,500.00</u>	10.33%	

PS&E JOB NO : 22C522 REVISION NO :
 CONTRACT NO : 009882 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6123
 HWY : SR 101,104
 TITLE : US 101
 LELAND CREEK AND UNNAMED TRIBS
 REMOVE FISH BARRIERS
 22C522
 PROJECT : 0101(399)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Nov 16 2022
 AWARDED ON : Dec 8 2022

----- 4TH BIDDER -----
 JOHANSEN CONSTRUCTION COMPANY,
 2003 136TH AVE E SUITE 200
 SUMNER, WA 98390-9639
 BUCKLEY WA 983210674
 CONTRACTOR NUMBER : 100589

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION								
		L.S.			22.31 %		-100.00 %		
			892,497.00	1,091,580.00	199,083.00	0.00			
2	CLEARING AND GRUBBING								
	0.6000	ACRE	35,300.0000	91,000.0000	157.79 %		-100.00 %		
			21,180.00	54,600.00	33,420.00	0.00			
3	CLEARING								
	0.4300	ACRE	26,391.0000	29,500.0000	11.78 %		-100.00 %		
			11,348.13	12,685.00	1,336.87	0.00			
4	REMOVING ASPHALT CONC. PAVEMENT								
	455.0000	S.Y.	47.0000	21.0000	-55.32 %		-100.00 %		
			21,385.00	9,555.00	-11,830.00	0.00			
5	REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS								
		EST.			0.00 %		0.00 %		
			30,000.00	30,000.00		0.00			
6	REMOVING SHAFT OBSTRUCTIONS								
		EST.			0.00 %		0.00 %		
			60,000.00	60,000.00		0.00			
7	REMOVING GUARDRAIL								
	460.0000	L.F.	6.0000	17.4000	190.00 %		-100.00 %		
			2,760.00	8,004.00	5,244.00	0.00			
8	REMOVING GUARDRAIL ANCHOR								
	4.0000	EACH	286.0000	367.0000	28.32 %		-100.00 %		
			1,144.00	1,468.00	324.00	0.00			
9	REMOVING PAINT LINE								
	5050.0000	L.F.	2.0000	4.2500	112.50 %		-100.00 %		
			10,100.00	21,462.50	11,362.50	0.00			
10	REMOVING WIRE FENCE								
	1220.0000	L.F.	4.0000	7.3500	83.75 %		-100.00 %		
			4,880.00	8,967.00	4,087.00	0.00			

PS&E JOB NO : 22C522 REVISION NO :
 CONTRACT NO : 009882 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6123
 HWY : SR 101,104
 TITLE : US 101
 LELAND CREEK AND UNNAMED TRIBS
 REMOVE FISH BARRIERS
 22C522
 PROJECT : 0101(399)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Nov 16 2022
 AWARDED ON : Dec 8 2022

----- 4TH BIDDER -----
 JOHANSEN CONSTRUCTION COMPANY,
 2003 136TH AVE E SUITE 200
 SUMNER, WA 98390-9639
 BUCKLEY WA 983210674
 CONTRACTOR NUMBER : 100589

CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
GRADING									
11	EARTHWORK SITE - NORTH TRIB	L.S.			60.28 %		-100.00 %		
			336,900.00	540,000.00	203,100.00	0.00			
12	EARTHWORK SITE - SOUTH TRIB	L.S.			270.06 %		-100.00 %		
			88,500.00	327,500.00	239,000.00	0.00			
13	EARTHWORK SITE - LELAND CREEK	L.S.			95.72 %		-100.00 %		
			327,000.00	640,000.00	313,000.00	0.00			
14	TEMPORARY ROADWAY INSTALL AND REMOVE	L.S.			65.17 %		-100.00 %		
			239,150.00	395,000.00	155,850.00	0.00			
DRAINAGE									
15	DITCH EXCAVATION INCL. HAUL	C.Y.	553.0000	39.0000	30.0000	-23.08 %	-100.00 %		
				21,567.00	16,590.00	-4,977.00	0.00		
16	LARGE WOODY MATERIAL (LWM) TYPE NT-1	EACH	1.0000	1,704.0000	1,365.0000	-19.89 %	-100.00 %		
				1,704.00	1,365.00	-339.00	0.00		
17	LARGE WOODY MATERIAL (LWM) TYPE NT-2	EACH	2.0000	1,700.0000	1,615.0000	-5.00 %	-100.00 %		
				3,400.00	3,230.00	-170.00	0.00		
18	LARGE WOODY MATERIAL (LWM) TYPE NT-3	EACH	1.0000	5,800.0000	3,590.0000	-38.10 %	-100.00 %		
				5,800.00	3,590.00	-2,210.00	0.00		
19	LARGE WOODY MATERIAL (LWM) TYPE NT-4	EACH	2.0000	5,900.0000	2,295.0000	-61.10 %	-100.00 %		
				11,800.00	4,590.00	-7,210.00	0.00		
20	LARGE WOODY MATERIAL (LWM) TYPE NT-5	EACH	1.0000	1,000.0000	1,005.0000	0.50 %	-100.00 %		
				1,000.00	1,005.00	5.00	0.00		

PS&E JOB NO : 22C522 REVISION NO :
 CONTRACT NO : 009882 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6123
 HWY : SR 101,104
 TITLE : US 101
 LELAND CREEK AND UNNAMED TRIBS
 REMOVE FISH BARRIERS
 22C522
 PROJECT : 0101(399)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Nov 16 2022
 AWARDED ON : Dec 8 2022

----- 4TH BIDDER -----
 JOHANSEN CONSTRUCTION COMPANY,
 2003 136TH AVE E SUITE 200
 SUMNER, WA 98390-9639
 BUCKLEY WA 983210674
 CONTRACTOR NUMBER : 100589

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
DRAINAGE									
21	LARGE WOODY MATERIAL (LWM) TYPE NT-6	EACH	1,200.0000	1,265.0000	5.42 %	1,200.00		0.00	-100.00 %
22	LARGE WOODY MATERIAL (LWM) TYPE NT-7	EACH	4,200.0000	1,615.0000	-61.55 %	4,200.00		0.00	-100.00 %
23	LARGE WOODY MATERIAL (LWM) TYPE NT-8	EACH	1,700.0000	1,365.0000	-19.71 %	3,400.00		0.00	-100.00 %
24	LARGE WOODY MATERIAL (LWM) TYPE NT-9	EACH	4,200.0000	1,040.0000	-75.24 %	4,200.00		0.00	-100.00 %
25	LARGE WOODY MATERIAL (LWM) TYPE ST-1	EACH	1,000.0000	890.0000	-11.00 %	1,000.00		0.00	-100.00 %
26	LARGE WOODY MATERIAL (LWM) TYPE ST-2	EACH	4,000.0000	1,265.0000	-68.38 %	16,000.00		0.00	-100.00 %
27	LARGE WOODY MATERIAL (LWM) TYPE ST-3	EACH	4,000.0000	1,615.0000	-59.63 %	8,000.00		0.00	-100.00 %
28	LARGE WOODY MATERIAL (LWM) TYPE ST-4	EACH	6,730.0000	1,240.0000	-81.58 %	13,460.00		0.00	-100.00 %
29	LARGE WOODY MATERIAL (LWM) TYPE ST-5	EACH	4,800.0000	1,265.0000	-73.65 %	4,800.00		0.00	-100.00 %
30	LARGE WOODY MATERIAL (LWM) TYPE ST-6	EACH	1,200.0000	1,265.0000	5.42 %	2,400.00		0.00	-100.00 %
31	LARGE WOODY MATERIAL (LWM) TYPE ST-7	EACH	4,000.0000	1,265.0000	-68.38 %	4,000.00		0.00	-100.00 %

PS&E JOB NO : 22C522 REVISION NO :
 CONTRACT NO : 009882 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6123
 HWY : SR 101,104
 TITLE : US 101
 LELAND CREEK AND UNNAMED TRIBS
 REMOVE FISH BARRIERS
 22C522
 PROJECT : 0101(399)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Nov 16 2022
 AWARDED ON : Dec 8 2022

----- 4TH BIDDER -----
 JOHANSEN CONSTRUCTION COMPANY,
 2003 136TH AVE E SUITE 200
 SUMNER, WA 98390-9639
 BUCKLEY WA 983210674
 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
DRAINAGE									
32	LARGE WOODY MATERIAL (LWM) TYPE L-1	EACH	2,000.0000	1,975.0000	-1.25 %	2,000.00	0.00	1,975.00	-100.00 %
33	LARGE WOODY MATERIAL (LWM) TYPE L-2	EACH	5,300.0000	3,975.0000	-25.00 %	5,300.00	0.00	3,975.00	-100.00 %
34	LARGE WOODY MATERIAL (LWM) TYPE L-3	EACH	6,600.0000	4,245.0000	-35.68 %	6,600.00	0.00	4,245.00	-100.00 %
35	LARGE WOODY MATERIAL (LWM) TYPE L-4	EACH	5,000.0000	3,975.0000	-20.50 %	5,000.00	0.00	3,975.00	-100.00 %
36	LARGE WOODY MATERIAL (LWM) TYPE L-5	EACH	5,600.0000	2,220.0000	-60.36 %	5,600.00	0.00	2,220.00	-100.00 %
37	LARGE WOODY MATERIAL (LWM) TYPE L-6	EACH	5,000.0000	4,245.0000	-15.10 %	5,000.00	0.00	4,245.00	-100.00 %
38	LARGE WOODY MATERIAL (LWM) TYPE L-7	EACH	5,000.0000	4,245.0000	-15.10 %	5,000.00	0.00	4,245.00	-100.00 %
39	LARGE WOODY MATERIAL (LWM) TYPE L-8	EACH	1,500.0000	915.0000	-39.00 %	4,500.00	0.00	2,745.00	-100.00 %
40	LARGE WOODY MATERIAL (LWM) TYPE L-8A	EACH	1,000.0000	915.0000	-8.50 %	3,000.00	0.00	2,745.00	-100.00 %
41	LARGE WOODY MATERIAL (LWM) TYPE L-8B	EACH	1,000.0000	915.0000	-8.50 %	2,000.00	0.00	1,830.00	-100.00 %
42	LARGE WOODY MATERIAL (LWM) TYPE L-9	EACH	1,000.0000	1,265.0000	26.50 %	1,000.00	0.00	1,265.00	-100.00 %

PS&E JOB NO : 22C522 REVISION NO :
 CONTRACT NO : 009882 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6123
 HWY : SR 101,104
 TITLE : US 101
 LELAND CREEK AND UNNAMED TRIBS
 REMOVE FISH BARRIERS
 22C522
 PROJECT : 0101(399)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Nov 16 2022
 AWARDED ON : Dec 8 2022

----- 4TH BIDDER -----
 JOHANSEN CONSTRUCTION COMPANY,
 2003 136TH AVE E SUITE 200
 SUMNER, WA 98390-9639
 BUCKLEY WA 983210674
 CONTRACTOR NUMBER : 100589

CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
DRAINAGE									
43	LARGE WOODY MATERIAL (LWM) TYPE L-10								
	2.0000	EACH	1,000.0000	1,265.0000	26.50 %				-100.00 %
			2,000.00	2,530.00	530.00	0.00			
44	SLASH								
	18.0000	C.Y.	274.0000	48.0000	-82.48 %				-100.00 %
			4,932.00	864.00	-4,068.00	0.00			
45	STREAMBED SAND								
	226.0000	TON	65.0000	77.5000	19.23 %				-100.00 %
			14,690.00	17,515.00	2,825.00	0.00			
46	STREAMBED SEDIMENT								
	4301.0000	TON	57.0000	36.5000	-35.96 %				-100.00 %
			245,157.00	156,986.50	-88,170.50	0.00			
47	STREAMBED COBBLES 4 IN.								
	773.0000	TON	45.0000	51.0000	13.33 %				-100.00 %
			34,785.00	39,423.00	4,638.00	0.00			
48	STREAMBED COBBLES 8 IN.								
	345.0000	TON	74.0000	77.5000	4.73 %				-100.00 %
			25,530.00	26,737.50	1,207.50	0.00			
49	STREAMBED BOULDER TYPE ONE								
	113.0000	TON	107.0000	95.5000	-10.75 %				-100.00 %
			12,091.00	10,791.50	-1,299.50	0.00			
50	ROCK FOR EROSION AND SCOUR PROTECTION CLASS A								
	232.0000	TON	81.0000	90.0000	11.11 %				-100.00 %
			18,792.00	20,880.00	2,088.00	0.00			
51	QUARRY SPALLS								
	552.0000	TON	69.0000	53.0000	-23.19 %				-100.00 %
			38,088.00	29,256.00	-8,832.00	0.00			
52	UNDERDRAIN PIPE 6 IN. DIAM.								
	205.0000	L.F.	25.0000	41.0000	64.00 %				-100.00 %
			5,125.00	8,405.00	3,280.00	0.00			
53	DRAIN PIPE 6 IN. DIAM.								
	116.0000	L.F.	41.0000	34.0000	-17.07 %				-100.00 %
			4,756.00	3,944.00	-812.00	0.00			

PS&E JOB NO : 22C522 REVISION NO :
 CONTRACT NO : 009882 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6123
 HWY : SR 101,104
 TITLE : US 101
 LELAND CREEK AND UNNAMED TRIBS
 REMOVE FISH BARRIERS
 22C522
 PROJECT : 0101(399)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Nov 16 2022
 AWARDED ON : Dec 8 2022

----- 4TH BIDDER -----
 JOHANSEN CONSTRUCTION COMPANY,
 2003 136TH AVE E SUITE 200
 SUMNER, WA 98390-9639
 BUCKLEY WA 983210674
 CONTRACTOR NUMBER : 100589

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
DRAINAGE									
54	CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.								
	78.0000	L.F.	86.0000	106.0000	23.26 %				-100.00 %
			6,708.00	8,268.00	1,560.00	0.00			
55	TEMPORARY STREAM DIVERSION - NORTH TRIB								
		L.S.			-18.08 %				-100.00 %
			88,500.00	72,500.00	-16,000.00	0.00			
56	TEMPORARY STREAM DIVERSION - SOUTH TRIB								
		L.S.			-18.08 %				-100.00 %
			88,500.00	72,500.00	-16,000.00	0.00			
57	TEMPORARY STREAM DIVERSION - LELAND CREEK								
		L.S.			238.98 %				-100.00 %
			88,500.00	300,000.00	211,500.00	0.00			
58	FISH EXCLUSION								
		EST.			0.00 %				0.00 %
			30,000.00	30,000.00		0.00			
59	FORCE ACCOUNT - ADDITIONAL STREAMBED GRADING								
		EST.			0.00 %				0.00 %
			15,000.00	15,000.00		0.00			
STORM SEWER									
60	CATCH BASIN TYPE 2 48 IN. DIAM.								
	3.0000	EACH	5,258.0000	5,095.0000	-3.10 %				-100.00 %
			15,774.00	15,285.00	-489.00	0.00			
61	TESTING STORM SEWER PIPE								
	74.0000	L.F.	4.5000	4.0000	-11.11 %				-100.00 %
			333.00	296.00	-37.00	0.00			
62	CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.								
	74.0000	L.F.	106.0000	147.5000	39.15 %				-100.00 %
			7,844.00	10,915.00	3,071.00	0.00			

PS&E JOB NO : 22C522 REVISION NO :
 CONTRACT NO : 009882 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6123
 HWY : SR 101,104
 TITLE : US 101
 LELAND CREEK AND UNNAMED TRIBS
 REMOVE FISH BARRIERS
 22C522
 PROJECT : 0101(399)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Nov 16 2022
 AWARDED ON : Dec 8 2022

----- 4TH BIDDER -----
 JOHANSEN CONSTRUCTION COMPANY,
 2003 136TH AVE E SUITE 200
 SUMNER, WA 98390-9639
 BUCKLEY WA 983210674
 CONTRACTOR NUMBER : 100589

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STORM SEWER									
63	LEVEL SPREADER								
	2.0000	EACH	1,000.0000	2,250.0000	125.00 %				-100.00 %
			2,000.00	4,500.00	2,500.00	0.00			
STRUCTURE									
64	STRUCTURE EXCAVATION CLASS A INCL. HAUL								
	465.0000	C.Y.	35.0000	32.5000	-7.14 %				-100.00 %
			16,275.00	15,112.50	-1,162.50	0.00			
65	SHORING OR EXTRA EXCAVATION CL. A								
		L.S.			273.68 %				-100.00 %
			190,000.00	710,000.00	520,000.00	0.00			
66	CONSTRUCTING 6 FT. DIAM SHAFT								
	470.0000	L.F.	1,800.0000	1,520.0000	-15.56 %				-100.00 %
			846,000.00	714,400.00	-131,600.00	0.00			
67	SHAFT - 30 IN. DIAMETER								
	480.0000	L.F.	233.0000	475.0000	103.86 %				-100.00 %
			111,840.00	228,000.00	116,160.00	0.00			
68	FURNISHING SOLDIER PILE W14X145								
	470.0000	L.F.	250.0000	187.0000	-25.20 %				-100.00 %
			117,500.00	87,890.00	-29,610.00	0.00			
69	ST. REINF. BAR FOR BRIDGE								
	20000.0000	LB.	3.2400	1.9000	-41.36 %				-100.00 %
			64,800.00	38,000.00	-26,800.00	0.00			
70	QA SHAFT TEST								
	9.0000	EACH	1,000.0000	1,350.0000	35.00 %				-100.00 %
			9,000.00	12,150.00	3,150.00	0.00			
71	CONC. CLASS 4000 FOR BRIDGE								
	180.0000	C.Y.	900.0000	2,800.0000	211.11 %				-100.00 %
			162,000.00	504,000.00	342,000.00	0.00			
72	PRESTRESSED CONC. GIRDER WF66G								
	550.0000	L.F.	900.0000	785.0000	-12.78 %				-100.00 %
			495,000.00	431,750.00	-63,250.00	0.00			

PS&E JOB NO : 22C522 REVISION NO :
 CONTRACT NO : 009882 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6123
 HWY : SR 101,104
 TITLE : US 101
 LELAND CREEK AND UNNAMED TRIBS
 REMOVE FISH BARRIERS
 22C522
 PROJECT : 0101(399)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Nov 16 2022
 AWARDED ON : Dec 8 2022

----- 4TH BIDDER -----
 JOHANSEN CONSTRUCTION COMPANY,
 2003 136TH AVE E SUITE 200
 SUMNER, WA 98390-9639
 BUCKLEY WA 983210674
 CONTRACTOR NUMBER : 100589

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
73	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
74	LAGGING								
	750.0000	S.F.	128.0000	28.2500	-77.93 %		-100.00 %		
			96,000.00	21,187.50	-74,812.50	0.00			
75	CONTRACTOR DESIGNED BURIED STRUCTURE NO. 1 - NORTH TRIB								
		L.S.			1.19 %		-100.00 %		
			420,000.00	425,000.00	5,000.00	0.00			
76	CONTRACTOR DESIGNED BURIED STRUCTURE NO. 2 - SOUTH TRIB								
		L.S.			-10.63 %		-100.00 %		
			400,000.00	357,500.00	-42,500.00	0.00			
77	SUPERSTRUCTURE LELAND CREEK								
		L.S.			10.40 %		-100.00 %		
			692,910.00	765,000.00	72,090.00	0.00			
78	BRIDGE RAILING TYPE BP - 12								
	450.0000	L.F.	150.0000	120.2500	-19.83 %		-100.00 %		
			67,500.00	54,112.50	-13,387.50	0.00			
79	BRIDGE RAILING TYPE CHAIN LINK PIPE RAIL								
	215.0000	L.F.	300.0000	123.2500	-58.92 %		-100.00 %		
			64,500.00	26,498.75	-38,001.25	0.00			
80	TRAFFIC BARRIER								
	450.0000	L.F.	350.0000	370.0000	5.71 %		-100.00 %		
			157,500.00	166,500.00	9,000.00	0.00			
81	CONCRETE FASCIA PANEL - PIER 1								
	350.0000	S.F.	123.0000	270.0000	119.51 %		-100.00 %		
			43,050.00	94,500.00	51,450.00	0.00			
82	CONCRETE FASCIA PANEL - PIER 2								
	230.0000	S.F.	123.0000	320.0000	160.16 %		-100.00 %		
			28,290.00	73,600.00	45,310.00	0.00			
83	CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL								
	373.0000	S.F.	86.0000	260.0000	202.33 %		-100.00 %		
			32,078.00	96,980.00	64,902.00	0.00			

PS&E JOB NO : 22C522 REVISION NO :
 CONTRACT NO : 009882 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6123
 HWY : SR 101,104
 TITLE : US 101
 LELAND CREEK AND UNNAMED TRIBS
 REMOVE FISH BARRIERS
 22C522
 PROJECT : 0101(399)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Nov 16 2022
 AWARDED ON : Dec 8 2022

----- 4TH BIDDER -----
 JOHANSEN CONSTRUCTION COMPANY,
 2003 136TH AVE E SUITE 200
 SUMNER, WA 98390-9639
 BUCKLEY WA 983210674
 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
84	PREFABRICATED DRAINAGE MAT								
	25.0000	S.Y.	60.0000	26.7500	-55.42 %				-100.00 %
			1,500.00	668.75	-831.25	0.00			
85	BRIDGE APPROACH SLAB								
	315.0000	S.Y.	400.0000	760.0000	90.00 %				-100.00 %
			126,000.00	239,400.00	113,400.00	0.00			
SURFACING									
86	CRUSHED SURFACING BASE COURSE								
	3482.0000	TON	37.0000	33.0000	-10.81 %				-100.00 %
			128,834.00	114,906.00	-13,928.00	0.00			
HOT MIX ASPHALT									
87	PLANING BITUMINOUS PAVEMENT								
	750.0000	S.Y.	18.0000	10.4000	-42.22 %				-100.00 %
			13,500.00	7,800.00	-5,700.00	0.00			
88	HMA CL. 1/2 IN. PG 58H-22								
	2160.0000	TON	140.0000	198.0000	41.43 %				-100.00 %
			302,400.00	427,680.00	125,280.00	0.00			
89	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %				0.00 %
			9,600.00	9,600.00		0.00			
90	COMPACTION PRICE ADJUSTMENT								
		CALC			0.00 %				0.00 %
			16,100.00	16,100.00		0.00			
91	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00 %				0.00 %
			33,343.00	33,343.00		0.00			
92	HMA CORE-ROADWAY								
	21.0000	EACH	250.0000	451.2500	80.50 %				-100.00 %
			5,250.00	9,476.25	4,226.25	0.00			

PS&E JOB NO : 22C522 REVISION NO :
 CONTRACT NO : 009882 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6123
 HWY : SR 101,104
 TITLE : US 101
 LELAND CREEK AND UNNAMED TRIBS
 REMOVE FISH BARRIERS
 22C522
 PROJECT : 0101(399)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Nov 16 2022
 AWARDED ON : Dec 8 2022

----- 4TH BIDDER -----
 JOHANSEN CONSTRUCTION COMPANY,
 2003 136TH AVE E SUITE 200
 SUMNER, WA 98390-9639
 BUCKLEY WA 983210674
 CONTRACTOR NUMBER : 100589

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT						
HOT MIX ASPHALT										
93	HMA FOR APPROACH CL. 1/2 IN. PG 58H-22	60.0000	TON	238.0000	426.5000	79.20 %	14,280.00	25,590.00	11,310.00	-100.00 %
94	CYCLIC DENSITY PRICE ADJUSTMENT		CALC	-2.00	-2.00	0.00 %				0.00 %
EROSION CONTROL AND ROADSIDE PLANTING										
95	STABILIZED CONSTRUCTION ENTRANCE	1135.0000	S.Y.	37.0000	46.5000	25.68 %	41,995.00	52,777.50	10,782.50	-100.00 %
96	COMPOST SOCK	847.0000	L.F.	10.0000	20.5000	105.00 %	8,470.00	17,363.50	8,893.50	-100.00 %
97	COIR LOG	285.0000	L.F.	10.0000	20.5000	105.00 %	2,850.00	5,842.50	2,992.50	-100.00 %
98	EROSION CONTROL AND WATER POLLUTION PREVENTION		L.S.	225,000.00	60,000.00	-73.33 %				-100.00 %
99	SEEDING, FERTILIZING, AND MULCHING	0.1700	ACRE	10,000.0000	15,350.0000	53.50 %	1,700.00	2,609.50	909.50	-100.00 %
100	TOPSOIL TYPE A	280.0000	S.Y.	35.0000	22.5000	-35.71 %	9,800.00	6,300.00	-3,500.00	-100.00 %
101	FASCINES	1651.0000	L.F.	37.0000	9.0000	-75.68 %	61,087.00	14,859.00	-46,228.00	-100.00 %
102	FINE COMPOST	0.2600	ACRE	22,000.0000	38,370.0000	74.41 %	5,720.00	9,976.20	4,256.20	-100.00 %

PS&E JOB NO : 22C522 REVISION NO :
 CONTRACT NO : 009882 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6123
 HWY : SR 101,104
 TITLE : US 101
 LELAND CREEK AND UNNAMED TRIBS
 REMOVE FISH BARRIERS
 22C522
 PROJECT : 0101(399)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Nov 16 2022
 AWARDED ON : Dec 8 2022

----- 4TH BIDDER -----
 JOHANSEN CONSTRUCTION COMPANY,
 2003 136TH AVE E SUITE 200
 SUMNER, WA 98390-9639
 BUCKLEY WA 983210674
 CONTRACTOR NUMBER : 100589

CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
103	MEDIUM COMPOST								
	90.0000	S.Y.	15.5000	28.5000	83.87 %				-100.00 %
			1,395.00	2,565.00	1,170.00	0.00			
104	BARK OR WOOD CHIP MULCH								
	0.3400	ACRE	20,000.0000	38,375.0000	91.88 %				-100.00 %
			6,800.00	13,047.50	6,247.50	0.00			
105	HIGH VISIBILITY FENCE								
	3240.0000	L.F.	7.0000	4.1000	-41.43 %				-100.00 %
			22,680.00	13,284.00	-9,396.00	0.00			
106	HIGH VISIBILITY SILT FENCE								
	2080.0000	L.F.	5.0000	7.0000	40.00 %				-100.00 %
			10,400.00	14,560.00	4,160.00	0.00			
TRAFFIC									
107	EXTRUDED CURB								
	511.0000	L.F.	14.0000	39.5000	182.14 %				-100.00 %
			7,154.00	20,184.50	13,030.50	0.00			
108	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST								
	212.5000	L.F.	43.0000	61.0000	41.86 %				-100.00 %
			9,137.50	12,962.50	3,825.00	0.00			
109	BEAM GUARDRAIL TYPE 31								
	437.5000	L.F.	43.0000	51.7000	20.23 %				-100.00 %
			18,812.50	22,618.75	3,806.25	0.00			
110	BEAM GUARDRAIL TRANSITION SECTION TYPE 21								
	11.0000	EACH	4,104.0000	5,827.5000	42.00 %				-100.00 %
			45,144.00	64,102.50	18,958.50	0.00			
111	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL								
	10.0000	EACH	4,245.0000	4,415.0000	4.00 %				-100.00 %
			42,450.00	44,150.00	1,700.00	0.00			
112	DELETED ITEM								
	0.0100	EACH	0.0001	0.0000	0.00 %				0.00 %
			0.00	0.00	0.00	0.00			

PS&E JOB NO : 22C522 REVISION NO :
 CONTRACT NO : 009882 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6123
 HWY : SR 101,104
 TITLE : US 101
 LELAND CREEK AND UNNAMED TRIBS
 REMOVE FISH BARRIERS
 22C522
 PROJECT : 0101(399)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Nov 16 2022
 AWARDED ON : Dec 8 2022

----- 4TH BIDDER -----
 JOHANSEN CONSTRUCTION COMPANY,
 2003 136TH AVE E SUITE 200
 SUMNER, WA 98390-9639
 BUCKLEY WA 983210674
 CONTRACTOR NUMBER : 100589

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
113	SINGLE SLOPE CONCRETE BARRIER								
	120.0000	L.F.	233.0000	253.0000	8.58 %				-100.00 %
			27,960.00	30,360.00	2,400.00	0.00			
114	TEMPORARY BARRIER								
	1369.0000	L.F.	45.0000	80.5000	78.89 %				-100.00 %
			61,605.00	110,204.50	48,599.50	0.00			
115	PERMANENT IMPACT ATTENUATOR								
	1.0000	EACH	45,140.0000	47,925.0000	6.17 %				-100.00 %
			45,140.00	47,925.00	2,785.00	0.00			
116	FLEXIBLE GUIDE POST								
	12.0000	EACH	81.0000	45.2500	-44.14 %				-100.00 %
			972.00	543.00	-429.00	0.00			
117	PAINT LINE								
	10240.0000	L.F.	1.0000	2.0000	100.00 %				-100.00 %
			10,240.00	20,480.00	10,240.00	0.00			
118	CENTERLINE RUMBLE STRIP								
	0.2500	MI.	21,878.0000	67,715.0000	209.51 %				-100.00 %
			5,469.50	16,928.75	11,459.25	0.00			
119	RAISED PAVEMENT MARKER TYPE 2								
	0.0400	HUND	6,972.0000	2,820.0000	-59.55 %				-100.00 %
			278.88	112.80	-166.08	0.00			
120	RECESSED PAVEMENT MARKER								
	0.2200	HUND	19,503.0000	39,500.0000	102.53 %				-100.00 %
			4,290.66	8,690.00	4,399.34	0.00			
121	TEMPORARY TRANSVERSE RUMBLE STRIP								
	1260.0000	L.F.	30.0000	5.6500	-81.17 %				-100.00 %
			37,800.00	7,119.00	-30,681.00	0.00			
122	PERMANENT SIGNING								
		L.S.			775.00 %				-100.00 %
			3,200.00	28,000.00	24,800.00	0.00			
123	TEMPORARY PAVEMENT MARKING-SHORT DURATION								
	1020.0000	L.F.	0.4000	11.3000	2,725.00 %				-100.00 %
			408.00	11,526.00	11,118.00	0.00			

PS&E JOB NO : 22C522 REVISION NO :
 CONTRACT NO : 009882 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6123
 HWY : SR 101,104
 TITLE : US 101
 LELAND CREEK AND UNNAMED TRIBS
 REMOVE FISH BARRIERS
 22C522
 PROJECT : 0101(399)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Nov 16 2022
 AWARDED ON : Dec 8 2022

----- 4TH BIDDER -----
 JOHANSEN CONSTRUCTION COMPANY,
 2003 136TH AVE E SUITE 200
 SUMNER, WA 98390-9639
 BUCKLEY WA 983210674
 CONTRACTOR NUMBER : 100589

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
124	TEMPORARY PAVEMENT MARKING-LONG DURATION								
	5980.0000	L.F.	1.6000	4.0000	150.00 %	9,568.00	23,920.00	14,352.00	-100.00 %
125	TEMPORARY STOP LINE - SHORT DURATION								
	60.0000	L.F.	8.0000	11.3000	41.25 %	480.00	678.00	198.00	-100.00 %
126	TEMPORARY STOP LINE - LONG DURATION								
	30.0000	L.F.	8.0000	17.0000	112.50 %	240.00	510.00	270.00	-100.00 %
127	TEMPORARY ILLUMINATION SYSTEM								
		L.S.			541.03 %	19,500.00	125,000.00	105,500.00	-100.00 %
128	CONDUIT PIPE 2 IN. DIAM.								
	900.0000	L.F.	60.0000	212.0000	253.33 %	54,000.00	190,800.00	136,800.00	-100.00 %
129	PROJECT TEMPORARY TRAFFIC CONTROL								
		L.S.			-32.04 %	669,506.00	455,000.00	-214,506.00	-100.00 %
OTHER ITEMS									
130	PROJECT PARTNERING								
		CALC			0.00 %	6,000.00	6,000.00	0.00	0.00 %
131	TYPE B PROGRESS SCHEDULE								
		L.S.			-33.33 %	15,000.00	10,000.00	-5,000.00	-100.00 %
132	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	140.0000	C.Y.	27.0000	28.5000	5.56 %	3,780.00	3,990.00	210.00	-100.00 %
133	SHORING OR EXTRA EXCAVATION CLASS B								
	530.0000	S.F.	11.0000	1.0000	-90.91 %	5,830.00	530.00	-5,300.00	-100.00 %

PS&E JOB NO : 22C522 REVISION NO :
 CONTRACT NO : 009882 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6123
 HWY : SR 101,104
 TITLE : US 101
 LELAND CREEK AND UNNAMED TRIBS
 REMOVE FISH BARRIERS
 22C522
 PROJECT : 0101(399)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Nov 16 2022
 AWARDED ON : Dec 8 2022

----- 4TH BIDDER -----
 JOHANSEN CONSTRUCTION COMPANY,
 2003 136TH AVE E SUITE 200
 SUMNER, WA 98390-9639
 BUCKLEY WA 983210674
 CONTRACTOR NUMBER : 100589

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
134	STRUCTURE SURVEYING	L.S.			-82.69 %				-100.00 %
			130,000.00	22,500.00	-107,500.00		0.00		
135	ROADWAY SURVEYING	L.S.			89.41 %				-100.00 %
			85,000.00	161,000.00	76,000.00		0.00		
136	WIRE FENCE TYPE 1	L.F.			186.54 %				-100.00 %
	181.0000		13.0000	37.2500	4,389.25		0.00		
			2,353.00	6,742.25					
137	WIRE FENCE TYPE 2	L.F.			53.33 %				-100.00 %
	614.0000		15.0000	23.0000	4,912.00		0.00		
			9,210.00	14,122.00					
138	TEMPORARY WIRE FENCE TYPE 2	L.F.			-35.14 %				-100.00 %
	132.0000		36.0000	23.3500	-1,669.80		0.00		
			4,752.00	3,082.20					
139	TRAINING	HR			-97.22 %				-100.00 %
	400.0000		36.0000	1.0000	-14,000.00		0.00		
			14,400.00	400.00					
140	ROADSIDE CLEANUP	EST.			0.00 %				0.00 %
			15,500.00	15,500.00			0.00		
141	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %				0.00 %
			5.00	5.00			0.00		
142	MINOR CHANGE	CALC			0.00 %				0.00 %
			-13.00	-13.00			0.00		
143	FUEL COST ADJUSTMENT	CALC			0.00 %				0.00 %
			53,800.00	53,800.00			0.00		
144	STEEL COST ADJUSTMENT	CALC			0.00 %				0.00 %
			756.00	756.00			0.00		

PS&E JOB NO : 22C522 REVISION NO :
 CONTRACT NO : 009882 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6123
 HWY : SR 101,104
 TITLE : US 101
 LELAND CREEK AND UNNAMED TRIBS
 REMOVE FISH BARRIERS
 22C522
 PROJECT : 0101(399)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Nov 16 2022
 AWARDED ON : Dec 8 2022

----- 4TH BIDDER -----
 JOHANSEN CONSTRUCTION COMPANY,
 2003 136TH AVE E SUITE 200
 SUMNER, WA 98390-9639
 BUCKLEY WA 983210674
 CONTRACTOR NUMBER : 100589

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
145	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-3.00	-3.00		0.00			
146	SPCC PLAN								
		L.S.			-60.00 %		-100.00 %		
			5,000.00	2,000.00	-3,000.00	0.00			
147	CONSTRUCTION GEOTEXTILE FOR SEPARATION								
	1500.0000	S.Y.	4.0000	4.0000	0.00 %		-100.00 %		
			6,000.00	6,000.00	0.00	0.00			
148	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE								
	160.0000	S.Y.	5.0000	3.5500	-29.00 %		-100.00 %		
			800.00	568.00	-232.00	0.00			
149	GEOSYNTHETIC RETAINING WALL								
	434.0000	S.F.	48.0000	110.0000	129.17 %		-100.00 %		
			20,832.00	47,740.00	26,908.00	0.00			
150	MAILBOX SUPPORT TYPE TYPE 1								
	1.0000	EACH	650.0000	415.0000	-36.15 %		-100.00 %		
			650.00	415.00	-235.00	0.00			
151	SEEDING, FERTILIZING, AND MULCHING - SITE (NATIVE)								
	0.0300	ACRE	10,000.0000	15,350.0000	53.50 %		-100.00 %		
			300.00	460.50	160.50	0.00			
152	CEMENT CONC. GUTTER								
	89.0000	L.F.	49.0000	168.0000	242.86 %		-100.00 %		
			4,361.00	14,952.00	10,591.00	0.00			
153	CONSTRUCTING 6FT. DIAM. UNREINF. SHAFT								
	210.0000	L.F.	1,650.0000	823.5000	-50.09 %		-100.00 %		
			346,500.00	172,935.00	-173,565.00	0.00			
154	WORK ZONE SAFETY CONTINGENCY								
		EST.			0.00 %		0.00 %		
			50,000.00	50,000.00		0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/10/2022

*** BID CHECK REPORT ***

TIME: 13:59

PS&E JOB NO : 22C522 REVISION NO :
 CONTRACT NO : 009882 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6123
 HWY : SR 101,104
 TITLE : US 101
 LELAND CREEK AND UNNAMED TRIBS
 REMOVE FISH BARRIERS
 22C522
 PROJECT : 0101(399)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Nov 16 2022
 AWARDED ON : Dec 8 2022

----- 4TH BIDDER -----
 JOHANSEN CONSTRUCTION COMPANY,
 2003 136TH AVE E SUITE 200
 SUMNER, WA 98390-9639
 BUCKLEY WA 983210674
 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
155	BEAM GUARDRAILANCHOR TYPE 11								
	1.0000	EACH	1,472.0000	1,550.0000	5.30 %				-100.00 %
			1,472.00	1,550.00	78.00		0.00		
CONTRACT TOTAL			<u>\$9,867,465.17</u>	<u>\$11,891,397.20</u>	20.51%				\$0.00
BASE TOTAL			<u>\$9,867,465.17</u>	<u>\$11,891,397.20</u>	20.51%	NO BID THIS ALTERNATE			NO BID THIS ALTERNATE