

**NOTICE TO CONTRACTORS
HIGHWAY CONSTRUCTION****July 17, 2017**

Bidding proposals may not be issued to bidders unless they are prequalified, except where otherwise provided in Plans and Specifications. For those contractors who are not prequalified, application for prequalification will be submitted on DOT Form 420-010 (Standard Questionnaire and Financial Statement) and must be received by the Prequalification Engineer no less than fifteen days prior to the scheduled bid opening to receive consideration for issuance of a bidding proposal for that bid opening. Informational copies of plans and specifications are on file in the office of the County Engineer of the County in which the work is situated, the chapter offices of the Associated General Contractors of America, the offices of the Regional Administrators or the Headquarters of the Department of Transportation, and at www.wsdot.wa.gov/biz/contaa/ where they may be inspected. The use of informational proposals shall be allowed only upon written request and will be accepted only when written authority for their use has been granted. **ESTIMATE RANGES PUBLISHED IN THIS NOTICE MUST NOT BE USED AS A BASIS FOR BID PREPARATION.**

All bid proposals shall be accompanied by a bid proposal deposit in cash, certified check, cashier's check or surety bond in an amount equal to five percent (5%) of the amount of such bid proposal. Should the successful bidder fail to enter into a contract and furnish a satisfactory performance bond, the bid proposal deposit shall be forfeited. **Bonds submitted on other than the bond form provided by the department may be subject to rejection. The right is reserved to reject any and all bids and to waive informalities in the bidding.** Sealed bids will be received in the Bid Room 2D20, located on the second floor of the Department of Transportation, 310 Maple Park Avenue SE, Olympia, Washington, 98501 until 11:00:59 am Pacific Time, or at P.O. Box 47360, Olympia, Washington, 98504-7360, until 11:00:59 am Pacific Time or electronically via BidX.com until 11:00:59 am Pacific Time, on the dates shown below except where otherwise provided in the Plans and Specifications.

FEE: Project Documents will be furnished for the non-refundable fee Plus Sales Tax of:

Electronic – plans only \$10	Electronic – with proposal \$15	
Paper – one volume \$35	Paper – two volumes \$50	Paper – three volumes \$100

(Remittance may be made to the Department of Transportation Cash Receipts, Transportation Building, and P.O. Box 47305, Olympia, WA 98504-7305) TO ORDER PLANS AND SPECIFICATIONS PLEASE CALL (360) 705-7835. To order by e-mail, the address is: CAA@wsdot.wa.gov.

Electronic Project Plans, Specifications, Geotechnical Reports, Addenda, Planholders Lists, Award/Bid Results, and Bid Tabulations are available on the Internet at: <http://www.wsdot.wa.gov/biz/contaa>

SMALL WORKS ROSTER: The Department of Transportation is soliciting contractors interested in qualifying for placement on the department's Small Works Roster. The small works roster process as authorized by RCW 39.04.155 and WAC 468-15 may be used to secure bids for the Agency's small works projects with a total cost less than \$300,000. Contractors that are currently Prequalified may be placed on the Small Works Roster by completing the Small Works Roster Supplement located on the Contract Ad & Award website. For contractors who are not currently prequalified, application for prequalification for small works roster shall be submitted on DOT Form 420-020 (Small Works Questionnaire). Both forms are available by emailing prequal@wsdot.wa.gov or can be printed from the WSDOT Contract Ad & Award website at: <http://www.wsdot.wa.gov/biz/contaa/prequal/default.htm> Applications for placement on the Department of Transportation Small Works Roster will be accepted by emailing prequal@wsdot.wa.gov

Title VI Notice to Public

It is the Washington State Department of Transportation's (WSDOT) policy to assure that no person shall, on the grounds of race, color, national origin or sex, as provided by Title VI of the Civil Rights Act of 1964, be excluded from participation in, be denied the benefits of, or be otherwise discriminated against under any of its federally funded programs and activities. Any person who believes his/her Title VI protection has been violated, may file a complaint with WSDOT's Office of Equal Opportunity (OEO). For additional information regarding Title VI complaint procedures and/or information regarding our non-discrimination obligations, please contact OEO's Title VI Coordinator Oscar Cerda at (360) 705-7082.

Americans with Disabilities Act (ADA) Information: This material can be made available in an alternate format by emailing the WSDOT Diversity/ADA Affairs team at wsdotada@wsdot.wa.gov or by calling toll free, 855-362-4ADA(4232). Persons who are deaf or hard of hearing may make a request by calling the Washington State Relay at 711.

BID OPENING WEDNESDAY, JULY 19, 2017

- *1. (KING) **LACEY V MURROW BRIDGE ELECTRICAL REHABILITATION** (CL 16, \$400,000 – \$600,000) **CONTAINS VOLUNTARY SMALL BUSINESS ENTERPRISE (SBE) GOAL 10% WITH MANDATORY SBE INCLUSION PLAN** F.A. No. NHPP-0901(498) on I-90, MP 4.21 to MP 4.73. Requires: Replacing the medium voltage switchgear, grounding the electrical distribution system, grounding existing fence, traffic control and other work. 75 Working days. Involves 17 items. Lump Sum Bids for: Temp traffic control, field measure, wire & cable, raceway, pontoon cell wall and ceiling drill, switchgear, grounding, testing & commissioning, maintenance manuals, training and as-built drawings, SPCC plan. (XL-5187)(109024Q)(17A003)(9121)(4 of 4)(1)
- *2. (GRAYS HARBOR, JEFFERSON, KITSAP, MASON, PIERCE, THURSTON) **2017 OLYMPIC REGION GUARDRAIL AND CABLE BARRIER** (CL 11, \$1,000,000 - \$2,000,000) **CONTAINS VOLUNTARY SMALL BUSINESS ENTERPRISE (SBE) GOAL 10% WITH MANDATORY SBE INCLUSION PLAN**. Requires: Removing beam guardrail, cable barrier and anchors, placing crushed surfacing, raising beam guardrail, installing beam guardrail, anchors, transitions, high tension cable barrier, precast concrete barrier, guideposts and barrier delineators, traffic control and other work. 60 Working days. Involves 33 items. 45 T CSBC, 59 SY seed & fert by hand, 3777 LF beam guardrail, 13 EA beam guardrail non-flared term, 1139 LF beam guardrail buried term, 11760 LF raise exist beam guardrail, 263 LF precast conc barrier, 22040 LF high-tension cable barrier sys, 239 EA flex guidepost. Lump Sum Bids for: Additional high-tension cable barrier components, temp traffic control, SPCC plan. (XL-5115)(300015T)(16C504)(9123)(4 of 4)(1)
- *3. (SNOHOMISH) **MUKILTEO FERRY TERMINAL (PHASE 2) TRESTLE & BRIDGE SEAT CONSTRUCTION** (CL 6, \$6,000,000 - \$7,500,000) a Federal Transit Authority Project WA-2017-007-00 & WA-2017-023-00 on SR 525, MP 8.47 Vicinity for Washington State Ferries. **CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Constructing a trestle and bridge seat foundation, slope stabilization, selected demolition, pedestrian trail establishment, traffic control and other work. 185 Working days. Involves 86 items. 15 CY rdwy excav incl haul, 325 T quarry spalls, 735 T armor stone, 168 T bedding stone, 160 CY fish mix, 3700 SF geotextile filter fabric, 58 LF trench drain, 140 LF sanitary sewer pipe, 90 LF water pipe with insulation, 427000 LB epoxy-coated st rebar, 190 CY conc CL 5000, 1500 CY conc CL 6000, 320 CY conc within CFST pile, 53 EA driving CFST pile, 8 EA CFST dynamic pile testing, 35 EA conical pile tip, 405 LF temp bridge rail, 58 LF seismic jnt, 132 EA driving st HP piling, 300 CY excav within CFST pile incl haul, 1306 T CSBC, 2118 SY plastic covering, 167 SY stabilized const entrance, 550 LF turbidity curtain, 1410 HR flaggers, 199 SF const signs CL A, 483 HR other traffic control labor, 25 EA bubble curtain, 4236 SY const geotextile, 4 EA life ladder, 5 EA bollard, 30 EA beam sleeve, 18 EA slab sleeve, 54 EA slab sleeve seal. **CONTAINS MINIMUM BID ITEM: TYPE B PROGRESS SCH.** Lump Sum Bids for: Struct st, environmental compliance lead, temp traffic control, marine survey, furnish bubble curtain sys, general electrical, transporting prefab pile, under trestle water and sanitary sewer casings, shoreline protection survey, SPCC plan. (XL-4681)(904433A) (16W125)(9118)(7 of 47)(3)
- *4. (PACIFIC) **NORTH COVE VICINITY EROSION PROTECTION 2017** (CL 1, \$2,000,000 – \$2,500,000) **CONTAINS CONDITION OF AWARD UDBE GOAL: 5%**. F. A. No. STBG-0105(025) on SR 105, MP 19.57 to MP 20.58. Requires: Stabilizing the roadway embankment, repairing the existing revetment, excavation of a key trench, placing rock along the embankment, replacing guardrail and extruded curb, building an unpaved 12-ft wide access road for future maintenance needs, traffic control and other work. 98 Working days. Involves 35 items. 2243 CY rdwy excav, 6734 T streambed cobbles, 7048 T rock for erosion and scour protection CL C, 4428 T quarry spalls, 11200 SY compost blanket, 3275 LF beam guardrail, 1132 LF temp barrier, 1500 HR flaggers, 225 HR other traffic control labor, 72 SF const signs CL A, 400 HR training, 3804 SY const geotextile, 12020 T revetment repair rock. Lump Sum Bids for: Erosion control and water pollution prevention, temp traffic control, SPCC plan. (XL-5176)(410517E) (17X312)(9130)(3 of 3)(2)
- *5. (CLALLAM) **MP 0.50 AND MP 1.83 SLIDES – STABILIZE SLOPES** (CL 1, \$500,000 - \$600,000) **CONTAINS CONDITION OF AWARD UDBE GOAL: 2%**. F.A. No. ER-1604(003) on SR 112, MP 0.49 to MP 1.84. Requires: Excavating the failing slopes and constructing a deep-patch repair at MP 0.50 and a shear-key buttress wall at MP 1.83, setting up temporary traffic signal systems, excavating, installing

riprap, placing base course, asphalt paving, removing and replacing guardrail, erosion/pollution control, planting, traffic control and other work. 30 Working days. Involves 36 items. 2920 CY rdwy excav incl haul, 2850 T quarry spalls, 300 CY struct excav CL A incl haul, 235 T CSBC, 64 SY plane bit pvmt, 180 T HMA CL 1/2 IN PG 64-22, 1750 SY fine compost, 1500 SF turf reinforcement mat, 313 LF beam guardrail, 600 LF temp barrier, 1350 LF paint line, 4000 LF temp pvmt marking short-duration, 890 SY const geotextile. Lump Sum Bids for: Temp traffic control, SPCC plan. (XL-5303)(311202B)(16C530)(9128)(3 of 3)

BID OPENING WEDNESDAY, JULY 26, 2017

- *1. (ADAMS, ASOTIN, BENTON, COLUMBIA, FRANKLIN, GARFIELD, GRANT, WALLA WALLA, WHITMAN) **15-17 SCR REGION WIDE SIGNING & INTERSECTION SAFETY – EAST** (CL 27, \$300,000 - \$400,000) **CONTAINS VOLUNTARY SBE GOAL – 10% WITH MANDATORY SBE INCLUSION PLAN.** F.A. No. HSIP-9999(768)(763) Requires: Permanent signing, pavement markings, traffic control and other work. 30 Working days. Involves 16 items. 927 LF paint line, 195 LF plastic line, 201 SF plastic crosswalk line, 222 LF plastic stop line. Lump Sum Bids for: Permanent signing, temp traffic control, SPCC plan. (XL-5157)(500007S)(17Y003)(9132)(4 of 4)

BID OPENING THURSDAY, JULY 27, 2017 – OPENS IN EASTERN REGION

- *1. (SPOKANE) **NSC – HAZARDOUS MATERIAL SITE ABATEMENT – OXARC** (CL 45, \$600,000 – \$750,000) **CONTAINS VOLUNTARY MSVWBE GOAL: 26%** A State Project on US 395, MP 160.34 to MP 160.46. Requires: Mercury and carbide lime excavation including haul, inlet protection, erosion and sediment control, stabilized construction entrance, tire wash, street cleaning, contour grading and other work. 25 Working days. Involves 14 bid items. 705 CY mercury excav incl haul, 21000 CY carbide lime excav incl haul, 170 CY CSBC, 250 SY stabilize const entrance, 1 EA tire wash, 1625 LF high vis fence. Lump Sum Bids for: SPCC plan. (RW-5106)(600013A)(17Z019)(-)(3 of 3)5(1)

BID OPENING WEDNESDAY, AUGUST 9, 2017

- *1. (KING) **SEATTLE FERRY TERMINAL SLIP 1 OVERHEAD LOADING CYLINDER RENEWAL** (CL 6 or 43, \$500,000 - \$600,000) **CONTAINS VOLUNTARY MSVWBE GOAL: 26%** on SR 519, A State Project for Washington State Ferries. Requires: Removing, refurbishing and reinstalling Slip 1 Overhead loading cylinders. 120 Working days. Involves 17 items. 2 EA span lift cylinders, 3 EA cab leveling cylinders, 3 EA apron cylinders. Lump Sum Bids for: Overhead loading cylinder/apron removal, lift frame inspect, remove apron cylinders, move & store apron, gimbal shaft bearings & seals, overhead loading reassembly, general elec, hyd sys and operational test, SPCC plan.(FT-1781)(-)(17X161)(9131)(2 of 4)

BID OPENING WEDNESDAY, AUGUST 16, 2017

1. (COWLITZ) **WOOSTER CREEK CULVERT REPLACEMENT CHRONIC ENVIRON. DEFICIENCY** (CL 6, \$2,000,000 - \$2,500,000) **CONTAINS CONDITION OF AWARD UDBE GOAL: 10%.** F.A. No. STPF-0504(010) on SR 504, MP 16.99 to MP 17.01. Requires: Removal of existing structure and constructing a secant pile bridge, roadway, structure and channel excavation, embankment compaction, temporary stream diversion, shoring or extra excavation, HMA paving, erosion control, landscaping, beam guardrail, pavement marking, traffic control including a temporary signalized shoofly and other work. 181 Working days. Involves 64 items. 406 T CSBC, 110 T HMA CL 1/2 IN PG 64-22, 150 T commercial HMA, 2000 SY 3 inch compost blanket tilled, 2000 SY compost blanket, 2230 EA shrub mix, 76 LF beam guardrail, 230 LF temp barrier, 1477 LF temp pvmt marking – long duration, 437 LF conduit pipe, 370 SF temp geosynthetic retaining wall. 800 HRS Training. **CONTAINS MINIMUM BID ITEM: TYPE B PROGRESS SCH.** Lump Sum Bids for: Erosion control and water pollution prevention, environmental compliance lead, temp traffic control, SPCC plan. (XL-5054)(450416C)(17X318)(9135)(1 of 4)

Projects awarded the week of July 10, 2017.

(Spokane) Deer Rd to Colbert Corridor Improvements and Paving - #9124 – CPM Development Corporation dba
Inland Asphalt Company, Spokane Valley, WA 99212-0928 - \$4,228,000.00

Roger Millar
Secretary of Transportation

*Previously Advertised

**Extended

*** Revised