
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A544 REVISION NO : 1 BIDS OPENED ON : May 15 2002
CONTRACT NO :006384 REGION NO : 9 AWARDED ON : May 20 2002
VERSION NO :1 WORK ORDER# : FT1883
HWY :SR 000,104,305 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SYSTEM WIDE
APRON END LIP REPLACEMENT

01A544

GENERAL CONSTRUCTION COMPANY MCCLURE & SONS INC HURLEN CONSTRUCTION COMPANY
3838 WEST MARGINAL WAY SW 16300 MILL CREEK BLVD STE G-4 700 S RIVERSIDE DR

98108-4366

PROJECT : SEATTLE   WA  981061108 MILL CREEK   WA  980121279 SEATTLE   WA  981080945

COUNTY(S) :KING,KITSAP,SNOHOMISH CONTRACTOR NUMBER : 286000 CONTRACTOR NUMBER : 100277 CONTRACTOR NUMBER : 392100

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/29/2002
15:31

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. 311.52 % 164.92 % 272.74 %

3,888.00 16,000.00 12,112 10,300.00 6,412 14,492.00 10,604

2 SPILL PREVENTION PLAN
L.S. -74.28 % -87.14 % -82.72 %

1,944.00 500.00 -1,444 250.00 -1,694 336.00 -1,608
OTHER ITEMS

3  REMOVE 4 BOLT END LIP
48.0000 EACH 81.0000 125.0000 54.32 % 185.0000 128.40 % 115.0000 41.98 %

3,888.00 6,000.00 2,112 8,880.00 4,992 5,520.00 1,632

4  REMOVE 4 BOLT HINGE BLOCK
8.0000 EACH 243.0000 250.0000 2.88 % 210.0000 -13.58 % 350.0000 44.03 %

1,944.00 2,000.00 56 1,680.00 -264 2,800.00 856

5  REMOVE 5 BOLT END LIP AND HINGE BLOCK
7.0000 EACH 278.0000 400.0000 43.88 % 345.0000 24.10 % 510.0000 83.45 %

1,946.00 2,800.00 854 2,415.00 469 3,570.00 1,624

6  FURNISH AND INSTALL 4 BOLT HINGE BLOCK
8.0000 EACH 1,106.0000 1,250.0000 13.02 % 1,080.0000 -2.35 % 1,245.0000 12.57 %

8,848.00 10,000.00 1,152 8,640.00 -208 9,960.00 1,112

7  FURNISH 4 BOLT SHAFT ASSEMBLY
4.0000 EACH 8,628.0000 1,400.0000 -83.77 % 1,600.0000 -81.46 % 1,370.0000 -84.12 %

34,512.00 5,600.00 -28,912 6,400.00 -28,112 5,480.00 -29,032

8  FURNISH AND INSTALL 5 BOLT HINGE BLOCK
7.0000 EACH 1,210.0000 3,000.0000 147.93 % 4,000.0000 230.58 % 2,972.0000 145.62 %

8,470.00 21,000.00 12,530 28,000.00 19,530 20,804.00 12,334

9  FURNISH 4 BOLT RUBBER END LIP
36.0000 EACH 2,537.0000 1,850.0000 -27.08 % 1,900.0000 -25.11 % 1,980.0000 -21.96 %

91,332.00 66,600.00 -24,732 68,400.00 -22,932 71,280.00 -20,052

10  INSTALL 4 BOLT RUBBER END LIP
48.0000 EACH 243.0000 150.0000 -38.27 % 275.0000 13.17 % 320.0000 31.69 %

11,664.00 7,200.00 -4,464 13,200.00 1,536 15,360.00 3,696
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ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/29/2002
15:31

DOT_RGGB01

OTHER ITEMS
11  FURNISH AND INSTALL 5 BOLT RUBBER END LIP

7.0000 EACH 3,177.0000 3,000.0000 -5.57 % 3,000.0000 -5.57 % 3,710.0000 16.78 %

22,239.00 21,000.00 -1,239 21,000.00 -1,239 25,970.00 3,731

CONTRACT TOTAL $190,675.00 $158,700.00 -16.77% $169,165.00 -11.28% $175,572.00 -7.92%


