
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :13B001 REVISION NO : BIDS OPENED ON : Oct 11 2012 
CONTRACT NO :008375 REGION NO : 2 AWARDED ON : Oct 16 2012 
VERSION NO :1 WORK ORDER# : XL4188
HWY :SR 024
TITLE :SR 24

S. OF OTHELLO
SAGEHILL WASTEWAY DECK REPAIR
13B001

PROJECT :
COUNTY(S) :ADAMS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

08/22/2012
09:46

DOT_RGGB01

BH-0024(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RIVERSIDE   CA  925035526
 
3050 MYERS ST
PENHALL COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100190CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CASCADE BRIDGE LLC N.A. DEGERSTROM, INC.
14215 NW 3RD COURT N 3303 SULLIVAN RD

SPOKANE, WA 99216-1676
VANCOUVER   WA  986855760 VERNDALE   WA  990370770
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 214002

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 72.79 % 44.77 % 52.71 %

37,000.00 15,587.00 31,000.00 9,587.00 32,700.00 11,287.0021,413.00

7.2500
2 REMOVING GUARDRAIL 

190.0000 L.F. -9.38 % 4.0000 -50.00 % 4.2000 -47.50 %

1,377.50 -142.50 760.00 -760.00 798.00 -722.00
8.0000

1,520.00

264.0000
3 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH 5.60 % 300.0000 20.00 % 185.0000 -26.00 %

1,056.00 56.00 1,200.00 200.00 740.00 -260.00
250.0000
1,000.00

STRUCTURE

190.0000
4 MODIFIED CONC. OVERLAY 

228.0000 C.F. 660.00 % 20.0000 -20.00 % 75.0000 200.00 %

43,320.00 37,620.00 4,560.00 -1,140.00 17,100.00 11,400.00
25.0000
5,700.00

118.0000
5 FINISHING AND CURING MODIFIED CONC. OVERLAY 

185.0000 S.Y. 114.55 % 200.0000 263.64 % 150.0000 172.73 %

21,830.00 11,655.00 37,000.00 26,825.00 27,750.00 17,575.00
55.0000

10,175.00

126.0000
6 SCARIFYING CONC. SURFACE 

185.0000 S.Y. 57.50 % 300.0000 275.00 % 275.0000 243.75 %

23,310.00 8,510.00 55,500.00 40,700.00 50,875.00 36,075.00
80.0000

14,800.00

1.0000
7 FURTHER DECK PREPARATION FOR TYPE 1 DECK REPAIR 

80.0000 S.F. -96.67 % 40.0000 33.33 % 30.0000 0.00 %

80.00 -2,320.00 3,200.00 800.00 2,400.00 0.00
30.0000
2,400.00

1.0000
8 FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR 

15.0000 S.F. -98.00 % 175.0000 250.00 % 70.0000 40.00 %

15.00 -735.00 2,625.00 1,875.00 1,050.00 300.00
50.0000
750.00
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SURFACING

100.0000
9 CRUSHED SURFACING BASE COURSE 

120.0000 C.Y. 100.00 % 70.0000 40.00 % 82.0000 64.00 %

12,000.00 6,000.00 8,400.00 2,400.00 9,840.00 3,840.00
50.0000
6,000.00

HOT MIX ASPHALT

628.0000
10 HMA CL. 1/2 IN. PG 64-28

50.0000 C.Y. 151.20 % 550.0000 120.00 % 502.0000 100.80 %

31,400.00 18,900.00 27,500.00 15,000.00 25,100.00 12,600.00
250.0000
12,500.00

26.0000
11 BRIDGE TRANSVERSE JOINT SEAL 

72.0000 L.F. -13.33 % 25.0000 -16.67 % 22.0000 -26.67 %

1,872.00 -288.00 1,800.00 -360.00 1,584.00 -576.00
30.0000
2,160.00

27.0000
12 BRIDGE END PAVEMENT REPAIR

162.0000 S.Y. -12.90 % 65.0000 109.68 % 64.0000 106.45 %

4,374.00 -648.00 10,530.00 5,508.00 10,368.00 5,346.00
31.0000
5,022.00

EROSION CNTL AND ROADSIDE RESTORATION

594.0000
13 ESC LEAD 

3.0000 DAY 375.20 % 200.0000 60.00 % 100.0000 -20.00 %

1,782.00 1,407.00 600.00 225.00 300.00 -75.00
125.0000
375.00

12.2500
14 WATTLE 

90.0000 L.F. 22.50 % 8.0000 -20.00 % 7.4000 -26.00 %

1,102.50 202.50 720.00 -180.00 666.00 -234.00
10.0000
900.00

15 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

500.00 500.00 500.00500.00

TRAFFIC

33.0000
16 EXTRUDED CURB 

76.0000 L.F. 65.00 % 25.0000 25.00 % 26.0000 30.00 %

2,508.00 988.00 1,900.00 380.00 1,976.00 456.00
20.0000
1,520.00
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TRAFFIC

47.5000
17 BEAM GUARDRAIL TYPE 31 

75.0000 L.F. 90.00 % 30.0000 20.00 % 27.5000 10.00 %

3,562.50 1,687.50 2,250.00 375.00 2,062.50 187.50
25.0000
1,875.00

3,020.0000
18 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

4.0000 EACH -8.48 % 3,500.0000 6.06 % 3,570.0000 8.18 %

12,080.00 -1,120.00 14,000.00 800.00 14,280.00 1,080.00
3,300.0000
13,200.00

858.0000
19 BEAM GUARDRAIL ANCHOR TYPE 10 

4.0000 EACH -22.00 % 1,500.0000 36.36 % 840.0000 -23.64 %

3,432.00 -968.00 6,000.00 1,600.00 3,360.00 -1,040.00
1,100.0000
4,400.00

16.0000
20 TEMPORARY CONC. BARRIER 

908.0000 L.F. -36.00 % 15.0000 -40.00 % 10.0000 -60.00 %

14,528.00 -8,172.00 13,620.00 -9,080.00 9,080.00 -13,620.00
25.0000

22,700.00

40.0000
21 FLEXIBLE GUIDE POST 

8.0000 EACH 60.00 % 35.0000 40.00 % 90.0000 260.00 %

320.00 120.00 280.00 80.00 720.00 520.00
25.0000
200.00

3.0000
22 PAINT LINE 

475.0000 L.F. 50.00 % 1.0000 -50.00 % 2.4000 20.00 %

1,425.00 475.00 475.00 -475.00 1,140.00 190.00
2.0000
950.00

2.0000
23 TEMPORARY PAVEMENT MARKING 

992.0000 L.F. -20.00 % 0.5000 -80.00 % 4.0000 60.00 %

1,984.00 -496.00 496.00 -1,984.00 3,968.00 1,488.00
2.5000

2,480.00
24 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -13.33 % -10.00 % 0.56 %

78,000.00 -12,000.00 81,000.00 -9,000.00 90,500.00 500.0090,000.00

5,000.0000
25 AUTOMATED FLAGGER ASSISTANCE DEVICE

2.0000 EACH 0.00 % 6,000.0000 20.00 % 8,400.0000 68.00 %

10,000.00 0.00 12,000.00 2,000.00 16,800.00 6,800.00
5,000.0000
10,000.00

OTHER ITEMS
26 STRUCTURE SURVEYING 

L.S. -20.40 % -80.00 % 26.00 %

1,990.00 -510.00 500.00 -2,000.00 3,150.00 650.002,500.00
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27 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
28 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
29 SPCC PLAN 

L.S. 294.00 % -80.00 % 100.00 %

1,970.00 1,470.00 100.00 -400.00 1,000.00 500.00500.00

$312,822.50 32.81% $318,520.00 35.23% $329,811.50 40.02%$235,544.00CONTRACT TOTAL

$329,811.50$312,822.50 $318,520.00BASE TOTAL 32.81% 35.23% 40.02%$235,544.00


