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PRELIMINARY ENGINEERING-CONSTRUCTION FINANCE AGREEMENT 
1-5 INTERSTATE BRIDGE REPAIR 

nus AGREEME.'fT is made and entered into by and between the STATE OF 
OREGON, acting by 'and through its Department of Transportation, Highway 
Division, hereinafter called "Oregon-, ' and the STATE OF WASHINGTON, 
acting by and through its Secretary of Transportation hereinafter called 
·Washington-. ~ 

WIT N E SSE T H 

RECITALS 

1. By virtue of an Agreement dated October 25, 1966, Oregon and 
Washington have jointly operated and maintained the two interstate bridges 
across the Columbia River between Vancouver and Portland on the Pacific 
Highway (1-5) for the benefit of the traveling public. 

2. Oregon and Washington have deemed it necessary and desirable to 
reh,abil itate the northbound 1 ift span and restore the bridge decks and 
expansion jo i nts, on both of the .Columbia River (Interstate) Bridges, 
hereinafter referred to as "project. II The project wi 11 be financed with 
FAI-4R funds available to each state. Oregon will provide 50 percent of 
the total cost ,and Washington will provide the remaining 50 percent. 

3. Maintenance responsibilities will remain the same as previous ly 
established in the maintenance agreement (Washington GM 395) dated Oct ober 
25, 1966. 

OREGON OBL IGATIONS 

1. Oregon sha ll conduct the necessary field survey and invest i­
gations, obta in al l permi ts required, prepare t he plans, spec i f i cations , 
and estimates for the pro j ect; and submit al l perti nent da t a to Washington 
for their review and approval. 

2. Upon receipt of approva l by Washington of the plans, specifi­
cations, and est imates, Oregon shall prepare the contract documents and 
advert i se for bids for construction of the project. 

3. Subject to approval by Washington, Oregon shall award the contract 
to the low bidder, if bidding requirements are met. Any such contract 
awarded shall require the contractor to comply with Washington laws re­
lating to public contracts that could include permits and licenses, i n­
dustrial accident insurance, taxes, including sales tax, and other laws 
that are applicable. 



4. Ore~on shall assume responsibility for administration of the 
contract, supervision of construction, and certification of compliance with 
specifications. 

5. The total actual cost of the project, including design, contract bid 
items, construction engineering, and contingency items shall be paid in the 
first instance by Ore~on. Ore~on thereafter, as work progresses, shall 
furnish Washington with monthly invoices for engineering services and a true 
copy of estimates and payments made. 

6. Oregon shall furnish copies of the weekly progress report to the 
Washington liaison person during construction phase of the project. The 
weekly progress report briefly states the progress achieved during the 
previous one-week period and the overall progress to date, including costs 
incurred. 

7. Oregon shall submit proposed force account work orders and price 
agreements to the Washington liaison person for review and approval prior to 
issuance of a change order to the contractor. 

WASHINGTON OBLIGATIONS 

1. Washington shall review the plans, specifications, and estimates 
submitted by Oregon for the project and promptly thereafter advise Oregon of 
its approval, disapproval, or recommended modifications. 

2. Washington shall, upon receipt of invoices from Oregon conveying 
progress payments paid to the contractor, and for engineering services, 
reimburse Oregon in the amount of 50 percent of the costs of such progress 
payments within 30 days. 

3. Washington shall, upon receipt of final invoices from Oregon showing 
all costs incurred, including final payments to contractor, preparation of 
plans, specifications, and estimates, advertising for bids and supervising the 
construction, reimburse Oregon in the amount of 50 percent of the cost of the 
project within 90 days thereof. 

4. This agreement shall be signed for and on behalf of the Washington 
Department of Transportation and the Secretary of Transportation, by the 
Project Development Engineer, and the project shall be open for inspection by 
the States of Washington and Oregon throughout the entire construction of the 
project. 

5. Washington shall assign a liaison person to periodically review 
progress of the project and assure the quality of work and materials. The 
liaison person shall be delegated the authority to review and approve proposed 
change orders. Expenses incurred by the liaison person may be charged to the 
cost of the project. 

6. Washington shall review all plans, specifications, and estimates 
received from Oregon and promptly advise Oregon of its approval or recommended 
modifications and review and approve proposed price agreements and con­
struction changes. 
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GE I~ ERAL CHANGES 

1. Upon completion of the project, representatives of Oregon and 
Washington shall confer with respect to the acceptance of the project. 

2. Orego~ shall provide 50 percent and Washington 50 percent of 
federal aid participating and nonparticipating costs of the project. 

3. The parties hereto agree and understand that this agreement shall 
be subject to concurrence of the Oregon and Washington Division Admini­
strators of the Federal Highway Administration, or their duly authorized 
representatives, and shall not be binding on their part until said con­
currence is obtained. 

4. Upon presentation of this agreement, and approval by the Oregon 
Transportation Commission, two fully-executed copies will be returned for 
the Washington State Department of Transportation files. 

5. The parties hereto agree and understand that they will comply with 
all applicable Federa l and State statutes and regulations, inc luding but 
not limited to: Title 6, U.S.C., Civil Rights Act; Title 18, U.S.C., Anti­
Kickback Act; Title 23, U.S.C., Federal Aid Highway Act; and Titles 2 and 3 
of the Uniform Relocation Assistance and Real Property Acquisition Policies 
A:t of 1970. 

6. The Special Provisions for the contract work shall include a 
stipulation that: 

The contract shall carry minimum personal injury and property damage 
insurance with a single limit of $1,000,000 for all claims arising out 
of a single accident or occurrence. The Contractor shall also provide 
an additional $1,000,000 excess insurance coverage over the basic 
$1,000 ,000 coverage. The Contractor shall include the State of 
Oregon, by and through its Department of Transportation, its officers, 
agents, and employes, and the Oregon Transportation Commission as 
named insured on insurance policies, and shall also include the State 
of Washinton as named insured on insurance policies issued for this 
project, or sha 11 furn i sh an add itiona 1 insured endorsements nami ng 
the same as addit i ona l insured to the Contractor's existing pub li c 
1 iabil ity and property damage insurance. 

Before the contract is executed, the Contractor shal l furnish to 
Oregon and Washington, a certificate of insurance for the limits set 
out above which is to be in force and applicable to the project. 

The insurance coverage shall not be amended, altered, modified, or 
cancelled insofar as the coverage contemplated herein is concerned 
without at least 30 days' notice mailed by registered mail to Oregon 
and Washington. 

7. During the progress of the construction, and for a period of not 
less than three years from the date of final payment to Oregon, the records 
and accounts pertaining to the construction of the project and accounting 
therefore are to be kept available for inspect i on and audit by Has hington 
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and/or the Federal Government and copies of all records, accounts, docu­
ments, or other data pertaining to the project will be furnished upon 
request. If any litigation, claims, or audit is commenced, the records and 
accounts, along with supporting documentation, shall be retained until all 
litigation, claim, or audit finding has been resolved even though such 
litigation, claim, or audit continues past the three-year retention period. 

8. No liability shall attach to Oregon or Washington by reason of 
entering into this agreement except as express ly provided herein. The 
parties agree that each shall be responsible for the negligence of its 
officers, employes, and agents. 

9. The preliminary estimate of project costs is $3,000,000. Oregon 
and Washington funding shares shall be based on the actual total cost of 
the project. 

IN WITNESS WHEREOF, the parties hereto have set their hands and 
affixed their seals as of the day and year hereinafter written. 

The agreement was approved ~y the Washington State Department of 
Transportation on /" -;2..4 -/ b , at which time the Project Develop­
ment Engineer was quthorized and directed to sign said agreement for and on 
behalf of the Department of Transportation. 

APPROVED AS TO FORt4 

BY@~ 
As st. ttarne;Genera 

STATE OF WASHINGTON, by and through 
its Department of Transpor ation 

Date It) - Z4- 9 ~ 

The Oregon Transportation Commission, by a duly authorized delegation 
order, authorized its Chairman or Vice Chairman to act in its behalf in 
approving.t~~s agreement. Approval was given for this agreement on 
NO'! 1 0 ISoO by ": ':.::::.:: .. : .. : .:.: .. . . _ .. --, , which approval is 

on fi l e in the Commiss i on recoras. The de leoation order also authorizes 
the State Highway Engineer to execute the ag;eement on behalf of the Com­
mission. 

(J 

APPROVAL RECOMMENDED 
) 

> 

By K~.~--t<J~ __ 
Region Engineer 

STATE OF OREGON, by and through 
its Department of Transportation, 
Highway Division 
~~ .~~ 

By r~ce-
State Highway Engineer 

Date ////~#C 
----~-7, ~~~-----------
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VICTOR AnvEH 
GOVEAAOR 

731-01 46 (5-85) 

Department of Transportation 

TRANSPORTATION BUILDING, SALEM, OREGON 97310 

November 17,1986 
In Reply Refer To 
File No.: 

Washington Department of Transportation 
4200 Main Street 
P.O. Box 1709 
Vancouver, WA 98668-1709 

Attention: Ed W. Ferguson, PE 
District Administrator 

AGR 

Attached for your records is a fully executed copy of 
an agreement for the rehabilitation of the northbound 
lift span and the restoration of bridge decks and ex­
pansion joints on both Columbia River (Interstate) 
Bridges. 

We have retained a fully executed copy of this agree­
ment for the Transportation Commission's files. 

bk 

Att. 

c:ha~u 'J1d11frtU.t 
Fran Neavoll 
COMM ISSIO f SERVICES 

DO 

, 
1--, 
i--
I 

71"'2 
I 'fLL, 
t----' 

~ 


