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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03W161 REVISION NO : 1 BIDS OPENED ON : Mar 10 2004
CONTRACT NO : 006716 REGION NO : 9 AWARDED ON : Apr  7 2004
VERSION NO : 1 WORK ORDER# : XL1712
HWY : SR 000 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE : PIER 52 INTERIM RETAIL IMPROVEMENTS BIWELL CONSTRUCTION INC. BAYLEY CONSTRUCTION SCHUCHART CORPORATION
4002 134TH AVE SE 8005 SE 28TH ST 419 3RD AVE W

98040-2911

PROJECT : BELLEVUE   WA  980061316 MERCER ISLAND   WA  980409004 SEATTLE   WA  981194001

COUNTY(S) : KING CONTRACTOR NUMBER : 100488 CONTRACTOR NUMBER : 100410 CONTRACTOR NUMBER : 100428

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/09/2004
11:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

BUILDING
1  TENANT IMPROVEMENTS

L.S. -4.91 % -5.39 % 2.26 %
1,670,405.00 -86,241.00 1,662,000.00 -94,646.00 1,796,344.00 39,698.001,756,646.00

2  DIRECT DIGITAL CONTROL
L.S. -50.61 % -21.43 % -51.28 %

34,571.00 -35,429.00 55,000.00 -15,000.00 34,106.00 -35,894.0070,000.00

$1,704,976.00 -6.66 % $1,717,000.00 -6.00 % $1,830,450.00 0.21 %$1,826,646.00BASE TOTAL
ALTERNATE A1

3  ALTERNATE 1 - EXTERIOR WALL UPGRADE
L.S. -12.85 % -15.38 % 0.56 %

113,300.00 -16,700.00 110,000.00 -20,000.00 130,723.00 723.00130,000.00

$113,300.00 -12.85 % $110,000.00 -15.38 % $130,723.00 0.56 %$130,000.00ALTERNATE A1 TOTAL
ALTERNATE A2

4  ALTERNATE 2 - MONITOR AIR HANDLING
L.S. 108.16 % 73.33 % 109.09 %

31,224.00 16,224.00 26,000.00 11,000.00 31,363.00 16,363.0015,000.00

$31,224.00 108.16 % $26,000.00 73.33 % $31,363.00 109.09 %$15,000.00ALTERNATE A2 TOTAL
ALTERNATE A3

5  ALTERNATE 3 - PAINT EXTERIOR SOFFITS
L.S. 441.51 % 520.00 % 503.48 %

54,151.00 44,151.00 62,000.00 52,000.00 60,348.00 50,348.0010,000.00

$54,151.00 441.51 % $62,000.00 520.00 % $60,348.00 503.48 %$10,000.00ALTERNATE A3 TOTAL
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03W161 REVISION NO : 1 BIDS OPENED ON : Mar 10 2004
CONTRACT NO : 006716 REGION NO : 9 AWARDED ON : Apr  7 2004
VERSION NO : 1 WORK ORDER# : XL1712
HWY : SR 000 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE : PIER 52 INTERIM RETAIL IMPROVEMENTS BIWELL CONSTRUCTION INC. BAYLEY CONSTRUCTION SCHUCHART CORPORATION
4002 134TH AVE SE 8005 SE 28TH ST 419 3RD AVE W

98040-2911

PROJECT : BELLEVUE   WA  980061316 MERCER ISLAND   WA  980409004 SEATTLE   WA  981194001

COUNTY(S) : KING CONTRACTOR NUMBER : 100488 CONTRACTOR NUMBER : 100410 CONTRACTOR NUMBER : 100428

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/09/2004
11:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A4

6  ALTERNATE 4 - PAINT EXTERIOR MONITORS
L.S. -87.82 % -69.23 % -72.35 %

1,583.00 -11,417.00 4,000.00 -9,000.00 3,594.00 -9,406.0013,000.00

$1,583.00 -87.82 % $4,000.00 -69.23 % $3,594.00 -72.35 %$13,000.00ALTERNATE A4 TOTAL

$1,830,450.00$1,704,976.00 $1,717,000.00BASE TOTAL -6.66% -6.00% 0.21%$1,826,646.00

$1,961,173.00$1,818,276.00 $1,827,000.00BASE + A1 CONTRACT TOTAL (A) -7.07% -6.63% 0.23%$1,956,646.00

$1,992,536.00$1,849,500.00 $1,853,000.00BASE + A1 + A2 CONTRACT TOTAL (A) -6.20% -6.02% 1.06%$1,971,646.00

$2,052,884.00$1,903,651.00 $1,915,000.00BASE + A1 + A2 + A3 CONTRACT TOTAL (A) -3.94% -3.36% 3.59%$1,981,646.00

$2,056,478.00$1,905,234.00 $1,919,000.00BASE + A1 + A2 + A3 + A4 CONTRACT TOTAL (A) -4.48% -3.79% 3.10%$1,994,646.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03W161 REVISION NO : 1 BIDS OPENED ON : Mar 10 2004
CONTRACT NO : 006716 REGION NO : 9 AWARDED ON : Apr  7 2004
VERSION NO : 1 WORK ORDER# : XL1712
HWY : SR 000 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- LOW BIDDER -------

TITLE : PIER 52 INTERIM RETAIL IMPROVEMENTS DRURY CONSTRUCTION CO., INC. BERSCHAUER-PHILLIPS PCT CONSTRUCTION, INC.
19302 POWDER HILL PL NE STE 100 2823 29TH AVE. SW  SUITE A - TUMWATER7400 THIRD AVE S

98512-6106

PROJECT : POULSBO   WA  983707406 OLYMPIA   WA  985121489 SEATTLE   WA  981084143

COUNTY(S) : KING CONTRACTOR NUMBER : 100341 CONTRACTOR NUMBER : 100481 CONTRACTOR NUMBER : 100262

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/09/2004
11:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

BUILDING
1  TENANT IMPROVEMENTS

L.S. 14.42 % 21.63 % -9.29 %
2,010,000.00 253,354.00 2,136,674.00 380,028.00 1,593,383.00 -163,263.001,756,646.00

2  DIRECT DIGITAL CONTROL
L.S. -42.86 % -57.14 % -49.77 %

40,000.00 -30,000.00 30,000.00 -40,000.00 35,159.57 -34,840.4370,000.00

$2,050,000.00 12.23 % $2,166,674.00 18.61 % $1,628,542.57 -10.85 %$1,826,646.00BASE TOTAL
ALTERNATE A1

3  ALTERNATE 1 - EXTERIOR WALL UPGRADE
L.S. 3.85 % -21.31 % -13.23 %

135,000.00 5,000.00 102,298.00 -27,702.00 112,801.00 -17,199.00130,000.00

$135,000.00 3.85 % $102,298.00 -21.31 % $112,801.00 -13.23 %$130,000.00ALTERNATE A1 TOTAL
ALTERNATE A2

4  ALTERNATE 2 - MONITOR AIR HANDLING
L.S. 73.33 % 102.50 % 126.57 %

26,000.00 11,000.00 30,375.00 15,375.00 33,985.00 18,985.0015,000.00

$26,000.00 73.33 % $30,375.00 102.50 % $33,985.00 126.57 %$15,000.00ALTERNATE A2 TOTAL
ALTERNATE A3

5  ALTERNATE 3 - PAINT EXTERIOR SOFFITS
L.S. 500.00 % 943.75 % -25.99 %

60,000.00 50,000.00 104,375.00 94,375.00 7,401.00 -2,599.0010,000.00

$60,000.00 500.00 % $104,375.00 943.75 % $7,401.00 -25.99 %$10,000.00ALTERNATE A3 TOTAL
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03W161 REVISION NO : 1 BIDS OPENED ON : Mar 10 2004
CONTRACT NO : 006716 REGION NO : 9 AWARDED ON : Apr  7 2004
VERSION NO : 1 WORK ORDER# : XL1712
HWY : SR 000 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- LOW BIDDER -------

TITLE : PIER 52 INTERIM RETAIL IMPROVEMENTS DRURY CONSTRUCTION CO., INC. BERSCHAUER-PHILLIPS PCT CONSTRUCTION, INC.
19302 POWDER HILL PL NE STE 100 2823 29TH AVE. SW  SUITE A - TUMWATER7400 THIRD AVE S

98512-6106

PROJECT : POULSBO   WA  983707406 OLYMPIA   WA  985121489 SEATTLE   WA  981084143

COUNTY(S) : KING CONTRACTOR NUMBER : 100341 CONTRACTOR NUMBER : 100481 CONTRACTOR NUMBER : 100262

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/09/2004
11:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A4

6  ALTERNATE 4 - PAINT EXTERIOR MONITORS
L.S. -84.62 % -87.20 % -87.68 %

2,000.00 -11,000.00 1,664.00 -11,336.00 1,601.00 -11,399.0013,000.00

$2,000.00 -84.62 % $1,664.00 -87.20 % $1,601.00 -87.68 %$13,000.00ALTERNATE A4 TOTAL

$1,628,542.57$2,050,000.00 $2,166,674.00BASE TOTAL 12.23% 18.61% -10.85%$1,826,646.00

$1,741,343.57$2,185,000.00 $2,268,972.00BASE + A1 CONTRACT TOTAL (A) 11.67% 15.96% -11.00%$1,956,646.00

$1,775,328.57$2,211,000.00 $2,299,347.00BASE + A1 + A2 CONTRACT TOTAL (A) 12.14% 16.62% -9.96%$1,971,646.00

$1,782,729.57$2,271,000.00 $2,403,722.00BASE + A1 + A2 + A3 CONTRACT TOTAL (A) 14.60% 21.30% -10.04%$1,981,646.00

$1,784,330.57$2,273,000.00 $2,405,386.00BASE + A1 + A2 + A3 + A4 CONTRACT TOTAL (A) 13.96% 20.59% -10.54%$1,994,646.00

LOW BIDDER REJECTED
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DOT_RGGB01 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 03W161 * * *   ALTERNATE COMBINATION BIDS   * * * BIDS OPENED ON:
006716 * * *   RANKED BY DOLLAR AMOUNT   * * * Mar 10 2004

PIER 52 INTERIM RETAIL IMPROVEMENTS REGION: 9

HWY: SR 000

CONTRACT NO:

TITLE:

ContractorDollar Amount Alternate CombinationRank

19302 POWDER HILL PL NE STE 100
POULSBO, WA  983707406

DRURY CONSTRUCTION CO., INC.BASE + A11

2823 29TH AVE. SW  SUITE A - TUMWATER
98512-6106
PO BOX 11489
OLYMPIA, WA  985121489

BERSCHAUER-PHILLIPS

CONSTRUCTION CO.
BASE + A12

419 3RD AVE W
SEATTLE, WA  981194001

SCHUCHART CORPORATIONBASE + A13

7400 THIRD AVE S
SEATTLE, WA  981084143

PCT CONSTRUCTION, INC.BASE + A14

4002 134TH AVE SE
BELLEVUE, WA  980061316

BIWELL CONSTRUCTION INC.BASE + A15

8005 SE 28TH ST
98040-2911
PO BOX 9004
MERCER ISLAND, WA  980409004

BAYLEY CONSTRUCTIONBASE + A16

8005 SE 28TH ST
98040-2911
PO BOX 9004
MERCER ISLAND, WA  980409004

BAYLEY CONSTRUCTIONBASE + A1 + A27

4002 134TH AVE SE
BELLEVUE, WA  980061316

BIWELL CONSTRUCTION INC.BASE + A1 + A28
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DOT_RGGB01 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 03W161 * * *   ALTERNATE COMBINATION BIDS   * * * BIDS OPENED ON:
006716 * * *   RANKED BY DOLLAR AMOUNT   * * * Mar 10 2004

PIER 52 INTERIM RETAIL IMPROVEMENTS REGION: 9

HWY: SR 000

CONTRACT NO:

TITLE:

ContractorDollar Amount Alternate CombinationRank

7400 THIRD AVE S
SEATTLE, WA  981084143

PCT CONSTRUCTION, INC.BASE + A1 + A29

419 3RD AVE W
SEATTLE, WA  981194001

SCHUCHART CORPORATIONBASE + A1 + A210

2823 29TH AVE. SW  SUITE A - TUMWATER
98512-6106
PO BOX 11489
OLYMPIA, WA  985121489

BERSCHAUER-PHILLIPS

CONSTRUCTION CO.
BASE + A1 + A211

19302 POWDER HILL PL NE STE 100
POULSBO, WA  983707406

DRURY CONSTRUCTION CO., INC.BASE + A1 + A212

19302 POWDER HILL PL NE STE 100
POULSBO, WA  983707406

DRURY CONSTRUCTION CO., INC.BASE + A1 + A2 + A313

2823 29TH AVE. SW  SUITE A - TUMWATER
98512-6106
PO BOX 11489
OLYMPIA, WA  985121489

BERSCHAUER-PHILLIPS

CONSTRUCTION CO.
BASE + A1 + A2 + A314

419 3RD AVE W
SEATTLE, WA  981194001

SCHUCHART CORPORATIONBASE + A1 + A2 + A315

7400 THIRD AVE S
SEATTLE, WA  981084143

PCT CONSTRUCTION, INC.BASE + A1 + A2 + A316
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DOT_RGGB01 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 03W161 * * *   ALTERNATE COMBINATION BIDS   * * * BIDS OPENED ON:
006716 * * *   RANKED BY DOLLAR AMOUNT   * * * Mar 10 2004

PIER 52 INTERIM RETAIL IMPROVEMENTS REGION: 9

HWY: SR 000

CONTRACT NO:

TITLE:

ContractorDollar Amount Alternate CombinationRank

4002 134TH AVE SE
BELLEVUE, WA  980061316

BIWELL CONSTRUCTION INC.BASE + A1 + A2 + A317

8005 SE 28TH ST
98040-2911
PO BOX 9004
MERCER ISLAND, WA  980409004

BAYLEY CONSTRUCTIONBASE + A1 + A2 + A318

8005 SE 28TH ST
98040-2911
PO BOX 9004
MERCER ISLAND, WA  980409004

BAYLEY CONSTRUCTIONBASE + A1 + A2 + A3 + A419

4002 134TH AVE SE
BELLEVUE, WA  980061316

BIWELL CONSTRUCTION INC.BASE + A1 + A2 + A3 + A420

7400 THIRD AVE S
SEATTLE, WA  981084143

PCT CONSTRUCTION, INC.BASE + A1 + A2 + A3 + A421

419 3RD AVE W
SEATTLE, WA  981194001

SCHUCHART CORPORATIONBASE + A1 + A2 + A3 + A422

2823 29TH AVE. SW  SUITE A - TUMWATER
98512-6106
PO BOX 11489
OLYMPIA, WA  985121489

BERSCHAUER-PHILLIPS

CONSTRUCTION CO.
BASE + A1 + A2 + A3 + A423

19302 POWDER HILL PL NE STE 100
POULSBO, WA  983707406

DRURY CONSTRUCTION CO., INC.BASE + A1 + A2 + A3 + A424




