
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A037 REVISION NO : 1 BIDS OPENED ON : Dec 10 2003
CONTRACT NO :006670 REGION NO : 1 AWARDED ON : Dec 15 2004
VERSION NO :5 WORK ORDER# : XL1797
HWY :SR 000,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
7TH & CHERRY, 5TH & CHERRY AND
STEWART ST/EASTLAKE AVE SB OFF RAMP
03A037

ELCON CORPORATION SIGNAL ELECTRIC INC. TOTEM ELECTRIC OF TACOMA, INC.
1720 - 75TH ST SW 1001 3RD AVE S 2332 S JEFFERSON AVE

98032-6102 98402-1405

PROJECT : EVERETT   WA  982036262 KENT   WA  980646209 TACOMA   WA  984011093

COUNTY(S) :KING CONTRACTOR NUMBER : 100398 CONTRACTOR NUMBER : 766700 CONTRACTOR NUMBER : 826550

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/20/2003
16:05

DOT_RGGB01

IM-0053(904)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -0.17 % -10.45 % 3.33 %
59,900.00 -100.00 53,732.00 -6,268.00 62,000.00 2,000.0060,000.00

2 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 4.86 % 49.96 % 14.86 %

7,760.00 360.00 11,097.00 3,697.00 8,500.00 1,100.007,400.00
3 FORCE ACCOUNT REMOVAL OF UNEXPECTED OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %
1,000.00 1,000.00 1,000.001,000.00

2.7000
4 REMOVING CHAIN LINK FENCE

310.0000 L.F. -61.43 % 1.0000 -85.71 % 6.0000 -14.29 %
837.00 -1,333.00 310.00 -1,860.00 1,860.00 -310.00

7.0000
2,170.00

ASPHALT CONCRETE PAVEMENT

18.2000
5 PLANING BITUMINOUS PAVEMENT

160.0000 S.Y. -32.59 % 22.0000 -18.52 % 26.2500 -2.78 %
2,912.00 -1,408.00 3,520.00 -800.00 4,200.00 -120.00

27.0000
4,320.00

371.4000
6 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 64-22

35.0000 TON 185.69 % 330.0000 153.85 % 330.0000 153.85 %
12,999.00 8,449.00 11,550.00 7,000.00 11,550.00 7,000.00

130.0000
4,550.00

EROSION CONTROL AND PLANTING

76.6000
7 ESC LEAD

70.0000 DAY 118.86 % 200.0000 471.43 % 125.0000 257.14 %
5,362.00 2,912.00 14,000.00 11,550.00 8,750.00 6,300.00

35.0000
2,450.00

71.0200
8 STREET CLEANING

70.0000 HR -5.31 % 130.0000 73.33 % 125.0000 66.67 %
4,971.40 -278.60 9,100.00 3,850.00 8,750.00 3,500.00

75.0000
5,250.00

70.0000
9 INLET PROTECTION

20.0000 EACH -53.33 % 65.0000 -56.67 % 70.0000 -53.33 %
1,400.00 -1,600.00 1,300.00 -1,700.00 1,400.00 -1,600.00

150.0000
3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A037 REVISION NO : 1 BIDS OPENED ON : Dec 10 2003
CONTRACT NO :006670 REGION NO : 1 AWARDED ON : Dec 15 2004
VERSION NO :5 WORK ORDER# : XL1797
HWY :SR 000,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
7TH & CHERRY, 5TH & CHERRY AND
STEWART ST/EASTLAKE AVE SB OFF RAMP
03A037

ELCON CORPORATION SIGNAL ELECTRIC INC. TOTEM ELECTRIC OF TACOMA, INC.
1720 - 75TH ST SW 1001 3RD AVE S 2332 S JEFFERSON AVE

98032-6102 98402-1405

PROJECT : EVERETT   WA  982036262 KENT   WA  980646209 TACOMA   WA  984011093

COUNTY(S) :KING CONTRACTOR NUMBER : 100398 CONTRACTOR NUMBER : 766700 CONTRACTOR NUMBER : 826550

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/20/2003
16:05

DOT_RGGB01

IM-0053(904)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
10 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %
2,000.00 2,000.00 2,000.002,000.00

6.9000
11  EROSION CONTROL SEEDING BY HAND

100.0000 S.Y. -31.00 % 3.0000 -70.00 % 1.2500 -87.50 %
690.00 -310.00 300.00 -700.00 125.00 -875.00

10.0000
1,000.00

TRAFFIC

32.0000
12 PRECAST CONC. BARRIER TYPE 2

29.0000 L.F. -8.57 % 37.0000 5.71 % 39.2500 12.14 %
928.00 -87.00 1,073.00 58.00 1,138.25 123.25

35.0000
1,015.00

10,260.0000
13  CAST-IN-PLACE CONC. BARRIER SIGNAL STANDARD SECTION

1.0000 EACH 2.60 % 10,472.0000 4.72 % 12,500.0000 25.00 %
10,260.00 260.00 10,472.00 472.00 12,500.00 2,500.00

10,000.0000
10,000.00

14 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

5,830.0000
15 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 94.33 % 4,500.0000 50.00 % 6,650.0000 121.67 %
11,660.00 5,660.00 9,000.00 3,000.00 13,300.00 7,300.00

3,000.0000
6,000.00

37.8000
16 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

540.0000 HR -16.00 % 40.0000 -11.11 % 42.0000 -6.67 %
20,412.00 -3,888.00 21,600.00 -2,700.00 22,680.00 -1,620.00

45.0000
24,300.00

1.2000
17 PAINT LINE

260.0000 L.F. -60.00 % 1.5000 -50.00 % 2.0000 -33.33 %
312.00 -468.00 390.00 -390.00 520.00 -260.00

3.0000
780.00

2.9000
18 PLASTIC CROSSWALK LINE

270.0000 S.F. -27.50 % 3.2500 -18.75 % 3.2700 -18.25 %
783.00 -297.00 877.50 -202.50 882.90 -197.10

4.0000
1,080.00

2.9000
19 PLASTIC STOP LINE

126.0000 L.F. -80.67 % 3.2500 -78.33 % 3.3000 -78.00 %
365.40 -1,524.60 409.50 -1,480.50 415.80 -1,474.20

15.0000
1,890.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A037 REVISION NO : 1 BIDS OPENED ON : Dec 10 2003
CONTRACT NO :006670 REGION NO : 1 AWARDED ON : Dec 15 2004
VERSION NO :5 WORK ORDER# : XL1797
HWY :SR 000,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
7TH & CHERRY, 5TH & CHERRY AND
STEWART ST/EASTLAKE AVE SB OFF RAMP
03A037

ELCON CORPORATION SIGNAL ELECTRIC INC. TOTEM ELECTRIC OF TACOMA, INC.
1720 - 75TH ST SW 1001 3RD AVE S 2332 S JEFFERSON AVE

98032-6102 98402-1405

PROJECT : EVERETT   WA  982036262 KENT   WA  980646209 TACOMA   WA  984011093

COUNTY(S) :KING CONTRACTOR NUMBER : 100398 CONTRACTOR NUMBER : 766700 CONTRACTOR NUMBER : 826550

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/20/2003
16:05

DOT_RGGB01

IM-0053(904)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

63.2000
20 PLASTIC TRAFFIC ARROW

4.0000 EACH 14.91 % 70.0000 27.27 % 110.0000 100.00 %
252.80 32.80 280.00 60.00 440.00 220.00

55.0000
220.00

43.5000
21 PLASTIC TRAFFIC LETTER

2.0000 EACH -20.91 % 50.0000 -9.09 % 90.0000 63.64 %
87.00 -23.00 100.00 -10.00 180.00 70.00

55.0000
110.00

0.8000
22 TEMPORARY PAVEMENT MARKING

140.0000 L.F. -73.33 % 0.9000 -70.00 % 1.2500 -58.33 %
112.00 -308.00 126.00 -294.00 175.00 -245.00

3.0000
420.00

23 PERMANENT SIGNING
L.S. 36.80 % -26.13 % -35.68 %

14,090.00 3,790.00 7,609.00 -2,691.00 6,625.00 -3,675.0010,300.00

3.5000
24 SIGN COVERING

160.0000 S.F. -30.00 % 8.0000 60.00 % 5.0000 0.00 %
560.00 -240.00 1,280.00 480.00 800.00 0.00

5.0000
800.00

25 TRAFFIC SIGNAL SYSTEM SAS 4977
L.S. -28.33 % -19.73 % -17.80 %

94,600.00 -37,400.00 105,958.00 -26,042.00 108,500.00 -23,500.00132,000.00
26 TRAFFIC SIGNAL SYSTEM SAS 4978

L.S. 4.21 % 9.32 % 20.30 %
138,600.00 5,600.00 145,390.00 12,390.00 160,000.00 27,000.00133,000.00

27 TRAFFIC SIGNAL SYSTEM SAS 4979
L.S. -28.67 % -16.23 % -3.61 %

59,200.00 -23,800.00 69,530.00 -13,470.00 80,000.00 -3,000.0083,000.00

1.9000
28 SEQUENTIAL ARROW SIGN

520.0000 HR -57.78 % 3.5000 -22.22 % 3.0000 -33.33 %
988.00 -1,352.00 1,820.00 -520.00 1,560.00 -780.00

4.5000
2,340.00

29 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -8.53 % -70.59 % 52.94 %

15,550.00 -1,450.00 5,000.00 -12,000.00 26,000.00 9,000.0017,000.00

37.5000
30 TRAFFIC CONTROL LABOR

850.0000 HR -1.32 % 40.0000 5.26 % 41.0000 7.89 %
31,875.00 -425.00 34,000.00 1,700.00 34,850.00 2,550.00

38.0000
32,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A037 REVISION NO : 1 BIDS OPENED ON : Dec 10 2003
CONTRACT NO :006670 REGION NO : 1 AWARDED ON : Dec 15 2004
VERSION NO :5 WORK ORDER# : XL1797
HWY :SR 000,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
7TH & CHERRY, 5TH & CHERRY AND
STEWART ST/EASTLAKE AVE SB OFF RAMP
03A037

ELCON CORPORATION SIGNAL ELECTRIC INC. TOTEM ELECTRIC OF TACOMA, INC.
1720 - 75TH ST SW 1001 3RD AVE S 2332 S JEFFERSON AVE

98032-6102 98402-1405

PROJECT : EVERETT   WA  982036262 KENT   WA  980646209 TACOMA   WA  984011093

COUNTY(S) :KING CONTRACTOR NUMBER : 100398 CONTRACTOR NUMBER : 766700 CONTRACTOR NUMBER : 826550

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/20/2003
16:05

DOT_RGGB01

IM-0053(904)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

58.0000
31 TRAFFIC CONTROL VEHICLE

70.0000 DAY -3.33 % 62.0000 3.33 % 65.0000 8.33 %
4,060.00 -140.00 4,340.00 140.00 4,550.00 350.00

60.0000
4,200.00

40.0000
32 TRAFFIC CONTROL SUPERVISOR

425.0000 HR -11.11 % 45.0000 0.00 % 45.0000 0.00 %
17,000.00 -2,125.00 19,125.00 0.00 19,125.00 0.00

45.0000
19,125.00

16.5000
33 CONSTRUCTION SIGNS CLASS A

433.0000 S.F. -17.50 % 20.0000 0.00 % 17.0000 -15.00 %
7,144.50 -1,515.50 8,660.00 0.00 7,361.00 -1,299.00

20.0000
8,660.00

OTHER ITEMS
34 ROADWAY SURVEYING

L.S. 84.76 % 95.00 % 114.29 %
3,880.00 1,780.00 4,095.00 1,995.00 4,500.00 2,400.002,100.00

52.2000
35 CEMENT CONC. SIDEWALK

302.0000 S.Y. 49.14 % 26.4000 -24.57 % 33.0000 -5.71 %
15,764.40 5,194.40 7,972.80 -2,597.20 9,966.00 -604.00

35.0000
10,570.00

287.6000
36  BRICK SIDEWALK

23.0000 S.Y. 161.45 % 325.5000 195.91 % 170.0000 54.55 %
6,614.80 4,084.80 7,486.50 4,956.50 3,910.00 1,380.00

110.0000
2,530.00

1,930.0000
37 CEMENT CONC. SIDEWALK RAMP TYPE 1B

11.0000 EACH 328.89 % 962.5000 113.89 % 960.0000 113.33 %
21,230.00 16,280.00 10,587.50 5,637.50 10,560.00 5,610.00

450.0000
4,950.00

5.8000
38 CHAIN LINK FENCE TYPE 4

300.0000 L.F. 5.45 % 6.5000 18.18 % 6.5000 18.18 %
1,740.00 90.00 1,950.00 300.00 1,950.00 300.00

5.5000
1,650.00

97.0000
39 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

8.0000 EACH 2.11 % 105.0000 10.53 % 110.0000 15.79 %
776.00 16.00 840.00 80.00 880.00 120.00

95.0000
760.00

40 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A037 REVISION NO : 1 BIDS OPENED ON : Dec 10 2003
CONTRACT NO :006670 REGION NO : 1 AWARDED ON : Dec 15 2004
VERSION NO :5 WORK ORDER# : XL1797
HWY :SR 000,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
7TH & CHERRY, 5TH & CHERRY AND
STEWART ST/EASTLAKE AVE SB OFF RAMP
03A037

ELCON CORPORATION SIGNAL ELECTRIC INC. TOTEM ELECTRIC OF TACOMA, INC.
1720 - 75TH ST SW 1001 3RD AVE S 2332 S JEFFERSON AVE

98032-6102 98402-1405

PROJECT : EVERETT   WA  982036262 KENT   WA  980646209 TACOMA   WA  984011093

COUNTY(S) :KING CONTRACTOR NUMBER : 100398 CONTRACTOR NUMBER : 766700 CONTRACTOR NUMBER : 826550

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/20/2003
16:05

DOT_RGGB01

IM-0053(904)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
41 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00

42 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
43 SPCC PLAN

L.S. -30.50 % 0.00 % -50.00 %
1,390.00 -610.00 2,000.00 0.00 1,000.00 -1,000.002,000.00

44 SITE MAINT. FOR BIO.  AND PHYSICAL HAZARDS
L.S. 248.00 % -50.00 % -25.00 %

3,480.00 2,480.00 500.00 -500.00 750.00 -250.001,000.00
45 FA-PERIODIC SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %
1,000.00 1,000.00 1,000.001,000.00

46 FORCE ACCOUNT MODIFY EXISTING UTILITIES
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

$588,550.30 -3.87% $595,384.80 -2.75% $650,257.95 6.21%$612,244.00CONTRACT TOTAL

$650,257.95$588,550.30 $595,384.80BASE TOTAL -3.87% -2.75% 6.21%$612,244.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A037 REVISION NO : 1 BIDS OPENED ON : Dec 10 2003
CONTRACT NO :006670 REGION NO : 1 AWARDED ON : Dec 15 2004
VERSION NO :5 WORK ORDER# : XL1797
HWY :SR 000,005 ------- 4TH BIDDER -------

TITLE :I-5
7TH & CHERRY, 5TH & CHERRY AND
STEWART ST/EASTLAKE AVE SB OFF RAMP
03A037

POTELCO INC
14103 8TH ST E

PROJECT : SUMNER   WA  983909641

COUNTY(S) :KING CONTRACTOR NUMBER : 100251

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/20/2003
16:05

DOT_RGGB01

IM-0053(904)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 23.33 %
74,000.00 14,000.0060,000.00

2 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 12.16 %

8,300.00 900.007,400.00
3 FORCE ACCOUNT REMOVAL OF UNEXPECTED OBSTRUCTIONS

EST. 0.00 %
1,000.001,000.00

3.6000
4 REMOVING CHAIN LINK FENCE

310.0000 L.F. -48.57 %
1,116.00 -1,054.00

7.0000
2,170.00

ASPHALT CONCRETE PAVEMENT

37.0000
5 PLANING BITUMINOUS PAVEMENT

160.0000 S.Y. 37.04 %
5,920.00 1,600.00

27.0000
4,320.00

294.0000
6 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 64-22

35.0000 TON 126.15 %
10,290.00 5,740.00

130.0000
4,550.00

EROSION CONTROL AND PLANTING

380.0000
7 ESC LEAD

70.0000 DAY 985.71 %
26,600.00 24,150.00

35.0000
2,450.00

108.0000
8 STREET CLEANING

70.0000 HR 44.00 %
7,560.00 2,310.00

75.0000
5,250.00

87.0000
9 INLET PROTECTION

20.0000 EACH -42.00 %
1,740.00 -1,260.00

150.0000
3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A037 REVISION NO : 1 BIDS OPENED ON : Dec 10 2003
CONTRACT NO :006670 REGION NO : 1 AWARDED ON : Dec 15 2004
VERSION NO :5 WORK ORDER# : XL1797
HWY :SR 000,005 ------- 4TH BIDDER -------

TITLE :I-5
7TH & CHERRY, 5TH & CHERRY AND
STEWART ST/EASTLAKE AVE SB OFF RAMP
03A037

POTELCO INC
14103 8TH ST E

PROJECT : SUMNER   WA  983909641

COUNTY(S) :KING CONTRACTOR NUMBER : 100251

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/20/2003
16:05

DOT_RGGB01

IM-0053(904)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
10 EROSION/WATER POLLUTION CONTROL

EST. 0.00 %
2,000.002,000.00

4.5000
11  EROSION CONTROL SEEDING BY HAND

100.0000 S.Y. -55.00 %
450.00 -550.00

10.0000
1,000.00

TRAFFIC

42.0000
12 PRECAST CONC. BARRIER TYPE 2

29.0000 L.F. 20.00 %
1,218.00 203.00

35.0000
1,015.00

13,762.0000
13  CAST-IN-PLACE CONC. BARRIER SIGNAL STANDARD SECTION

1.0000 EACH 37.62 %
13,762.00 3,762.00

10,000.0000
10,000.00

14 REPAIR IMPACT ATTENUATOR
EST. 0.00 %

1,000.001,000.00

7,464.0000
15 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 148.80 %
14,928.00 8,928.00

3,000.0000
6,000.00

60.0000
16 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

540.0000 HR 33.33 %
32,400.00 8,100.00

45.0000
24,300.00

1.5000
17 PAINT LINE

260.0000 L.F. -50.00 %
390.00 -390.00

3.0000
780.00

3.5000
18 PLASTIC CROSSWALK LINE

270.0000 S.F. -12.50 %
945.00 -135.00

4.0000
1,080.00

3.5000
19 PLASTIC STOP LINE

126.0000 L.F. -76.67 %
441.00 -1,449.00

15.0000
1,890.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A037 REVISION NO : 1 BIDS OPENED ON : Dec 10 2003
CONTRACT NO :006670 REGION NO : 1 AWARDED ON : Dec 15 2004
VERSION NO :5 WORK ORDER# : XL1797
HWY :SR 000,005 ------- 4TH BIDDER -------

TITLE :I-5
7TH & CHERRY, 5TH & CHERRY AND
STEWART ST/EASTLAKE AVE SB OFF RAMP
03A037

POTELCO INC
14103 8TH ST E

PROJECT : SUMNER   WA  983909641

COUNTY(S) :KING CONTRACTOR NUMBER : 100251

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/20/2003
16:05

DOT_RGGB01

IM-0053(904)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

78.0000
20 PLASTIC TRAFFIC ARROW

4.0000 EACH 41.82 %
312.00 92.00

55.0000
220.00

54.0000
21 PLASTIC TRAFFIC LETTER

2.0000 EACH -1.82 %
108.00 -2.00

55.0000
110.00

1.0000
22 TEMPORARY PAVEMENT MARKING

140.0000 L.F. -66.67 %
140.00 -280.00

3.0000
420.00

23 PERMANENT SIGNING
L.S. -6.70 %

9,610.00 -690.0010,300.00

14.5000
24 SIGN COVERING

160.0000 S.F. 190.00 %
2,320.00 1,520.00

5.0000
800.00

25 TRAFFIC SIGNAL SYSTEM SAS 4977
L.S. -11.85 %

116,358.00 -15,642.00132,000.00
26 TRAFFIC SIGNAL SYSTEM SAS 4978

L.S. -4.56 %
126,930.00 -6,070.00133,000.00

27 TRAFFIC SIGNAL SYSTEM SAS 4979
L.S. -13.71 %

71,624.00 -11,376.0083,000.00

3.6000
28 SEQUENTIAL ARROW SIGN

520.0000 HR -20.00 %
1,872.00 -468.00

4.5000
2,340.00

29 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 8.78 %

18,492.00 1,492.0017,000.00

47.0000
30 TRAFFIC CONTROL LABOR

850.0000 HR 23.68 %
39,950.00 7,650.00

38.0000
32,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A037 REVISION NO : 1 BIDS OPENED ON : Dec 10 2003
CONTRACT NO :006670 REGION NO : 1 AWARDED ON : Dec 15 2004
VERSION NO :5 WORK ORDER# : XL1797
HWY :SR 000,005 ------- 4TH BIDDER -------

TITLE :I-5
7TH & CHERRY, 5TH & CHERRY AND
STEWART ST/EASTLAKE AVE SB OFF RAMP
03A037

POTELCO INC
14103 8TH ST E

PROJECT : SUMNER   WA  983909641

COUNTY(S) :KING CONTRACTOR NUMBER : 100251

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/20/2003
16:05

DOT_RGGB01

IM-0053(904)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

90.0000
31 TRAFFIC CONTROL VEHICLE

70.0000 DAY 50.00 %
6,300.00 2,100.00

60.0000
4,200.00

48.0000
32 TRAFFIC CONTROL SUPERVISOR

425.0000 HR 6.67 %
20,400.00 1,275.00

45.0000
19,125.00

24.0000
33 CONSTRUCTION SIGNS CLASS A

433.0000 S.F. 20.00 %
10,392.00 1,732.00

20.0000
8,660.00

OTHER ITEMS
34 ROADWAY SURVEYING

L.S. 242.86 %
7,200.00 5,100.002,100.00

60.0000
35 CEMENT CONC. SIDEWALK

302.0000 S.Y. 71.43 %
18,120.00 7,550.00

35.0000
10,570.00

360.0000
36  BRICK SIDEWALK

23.0000 S.Y. 227.27 %
8,280.00 5,750.00

110.0000
2,530.00

1,440.0000
37 CEMENT CONC. SIDEWALK RAMP TYPE 1B

11.0000 EACH 220.00 %
15,840.00 10,890.00

450.0000
4,950.00

12.5000
38 CHAIN LINK FENCE TYPE 4

300.0000 L.F. 127.27 %
3,750.00 2,100.00

5.5000
1,650.00

126.0000
39 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

8.0000 EACH 32.63 %
1,008.00 248.00

95.0000
760.00

40 ROADSIDE CLEANUP
EST. 0.00 %

2,000.002,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A037 REVISION NO : 1 BIDS OPENED ON : Dec 10 2003
CONTRACT NO :006670 REGION NO : 1 AWARDED ON : Dec 15 2004
VERSION NO :5 WORK ORDER# : XL1797
HWY :SR 000,005 ------- 4TH BIDDER -------

TITLE :I-5
7TH & CHERRY, 5TH & CHERRY AND
STEWART ST/EASTLAKE AVE SB OFF RAMP
03A037

POTELCO INC
14103 8TH ST E

PROJECT : SUMNER   WA  983909641

COUNTY(S) :KING CONTRACTOR NUMBER : 100251

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/20/2003
16:05

DOT_RGGB01

IM-0053(904)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
41 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

42 MINOR CHANGE
CALC 0.00 %

-1.00-1.00
43 SPCC PLAN

L.S. -35.00 %
1,300.00 -700.002,000.00

44 SITE MAINT. FOR BIO.  AND PHYSICAL HAZARDS
L.S. 500.00 %

6,000.00 5,000.001,000.00
45 FA-PERIODIC SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS

EST. 0.00 %
1,000.001,000.00

46 FORCE ACCOUNT MODIFY EXISTING UTILITIES
EST. 0.00 %

1,000.001,000.00

$694,370.00 13.41%$612,244.00CONTRACT TOTAL

$694,370.00BASE TOTAL 13.41%$612,244.00


