
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z014 REVISION NO : BIDS OPENED ON : Mar 18 2010
CONTRACT NO :007897 REGION NO : 6 AWARDED ON : Apr  1 2010
VERSION NO :3 WORK ORDER# : XL3404
HWY :SR 000,195 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 195
IDAHO STATE LINE TO COLTON - 
PAVING
09Z014

POE ASPHALT PAVING, INC. GRANITE NORTHWEST, INC. CENTRAL WASHINGTON ASPHALT,  I
2732 N BECK RD ATTN:  KERI GROSS 13184 E WHEELER RD

7131 N RAILROAD AVE 99301-5923 98837-9118

PROJECT : POST FALLS   ID  838544567 PASCO   WA  993022738 MOSES LAKE   WA  988370142

COUNTY(S) :WHITMAN CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 142600

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/24/2010
11:24

DOT_RGGB01

ARRA-0195(045), NHG-0195(045)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -31.12 % -73.25 % -22.48 %

142,154.79 -64,239.21 55,212.25 -151,181.75 160,000.00 -46,394.00206,394.00

5.5000
2 REMOVING ASPHALT CONC. CURB

550.0000 L.F. 0.00 % 2.0500 -62.73 % 1.0000 -81.82 %

3,025.00 0.00 1,127.50 -1,897.50 550.00 -2,475.00
5.5000

3,025.00

2.5000
3 REMOVING GUARDRAIL

5687.0000 L.F. 0.00 % 2.5000 0.00 % 2.5000 0.00 %

14,217.50 0.00 14,217.50 0.00 14,217.50 0.00
2.5000

14,217.50

150.0000
4 REMOVING GUARDRAIL ANCHOR

22.0000 EACH -40.00 % 150.0000 -40.00 % 165.0000 -34.00 %

3,300.00 -2,200.00 3,300.00 -2,200.00 3,630.00 -1,870.00
250.0000
5,500.00

2.7500
5 REMOVING GUIDE POST

392.0000 EACH -8.33 % 3.0000 0.00 % 3.0000 0.00 %

1,078.00 -98.00 1,176.00 0.00 1,176.00 0.00
3.0000

1,176.00

0.1500
6 REMOVING TEMPORARY PAVEMENT MARKING

48819.0000 L.F. 150.00 % 0.0500 -16.67 % 0.0500 -16.67 %

7,322.85 4,393.71 2,440.95 -488.19 2,440.95 -488.19
0.0600

2,929.14

GRADING

72.9500
7 ROADWAY EXCAVATION INCL. HAUL

198.0000 C.Y. 108.43 % 17.0000 -51.43 % 20.0000 -42.86 %

14,444.10 7,514.10 3,366.00 -3,564.00 3,960.00 -2,970.00
35.0000
6,930.00

14.0400
8 PAVEMENT REPAIR EXCAVATION INCL. HAUL

3880.6000 S.Y. -43.84 % 8.7500 -65.00 % 8.0000 -68.00 %

54,483.62 -42,531.38 33,955.25 -63,059.75 31,044.80 -65,970.20
25.0000

97,015.00

DRAINAGE

1,270.0000
9 GRATE INLET TYPE 2

2.0000 EACH -29.44 % 1,650.0000 -8.33 % 2,500.0000 38.89 %

2,540.00 -1,060.00 3,300.00 -300.00 5,000.00 1,400.00
1,800.0000
3,600.00
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CONTRACT NO :007897 REGION NO : 6 AWARDED ON : Apr  1 2010
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TITLE :US 195
IDAHO STATE LINE TO COLTON - 
PAVING
09Z014

POE ASPHALT PAVING, INC. GRANITE NORTHWEST, INC. CENTRAL WASHINGTON ASPHALT,  I
2732 N BECK RD ATTN:  KERI GROSS 13184 E WHEELER RD

7131 N RAILROAD AVE 99301-5923 98837-9118

PROJECT : POST FALLS   ID  838544567 PASCO   WA  993022738 MOSES LAKE   WA  988370142

COUNTY(S) :WHITMAN CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 142600

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/24/2010
11:24

DOT_RGGB01

ARRA-0195(045), NHG-0195(045)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

1.7400
10  UNDERDRAIN PIPE 4 INCH DIAM.

2824.0000 L.F. -82.60 % 6.7500 -32.50 % 2.5000 -75.00 %

4,913.76 -23,326.24 19,062.00 -9,178.00 7,060.00 -21,180.00
10.0000

28,240.00

34.2000
11 SCHEDULE A CULV. PIPE 12 IN. DIAM.

88.0000 L.F. -37.82 % 22.5000 -59.09 % 40.0000 -27.27 %

3,009.60 -1,830.40 1,980.00 -2,860.00 3,520.00 -1,320.00
55.0000
4,840.00

SURFACING

15.2500
12  ROCK CAP COURSE

1746.2500 TON 1.67 % 12.8000 -14.67 % 15.0000 0.00 %

26,630.31 436.56 22,352.00 -3,841.75 26,193.75 0.00
15.0000

26,193.75

17.0800
13 CRUSHED SURFACING BASE COURSE

797.9000 TON -22.36 % 18.0000 -18.18 % 20.0000 -9.09 %

13,628.13 -3,925.67 14,362.20 -3,191.60 15,958.00 -1,595.80
22.0000

17,553.80

LIQUID ASPHALT
14 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

15,825.00 15,825.00 15,825.0015,825.00

263.9800
15 ASPHALT FOR FOG SEAL

15.2000 TON -56.37 % 1.0000 -99.83 % 650.0000 7.44 %

4,012.50 -5,183.50 15.20 -9,180.80 9,880.00 684.00
605.0000
9,196.00

HOT MIX ASPHALT

1.6000
16  CRACK SEALING - RUBBERIZED SEALANT

8850.0000 L.F. 220.00 % 0.9000 80.00 % 0.9000 80.00 %

14,160.00 9,735.00 7,965.00 3,540.00 7,965.00 3,540.00
0.5000

4,425.00

1.1000
17  CRACK SEALING - SAND SLURRY

29050.0000 L.F. -56.00 % 0.8000 -68.00 % 0.8000 -68.00 %

31,955.00 -40,670.00 23,240.00 -49,385.00 23,240.00 -49,385.00
2.5000

72,625.00
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

0.8900
18 PLANING BITUMINOUS PAVEMENT

138267.0000 S.Y. -40.67 % 0.8000 -46.67 % 1.0500 -30.00 %

123,057.63 -84,342.87 110,613.60 -96,786.90 145,180.35 -62,220.15
1.5000

207,400.50

100.0000
19  DIAMOND GRINDING

142.2000 S.Y. 566.67 % 100.0000 566.67 % 75.0000 400.00 %

14,220.00 12,087.00 14,220.00 12,087.00 10,665.00 8,532.00
15.0000
2,133.00

61.1700
20 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-28

1580.0000 TON 1.95 % 71.3500 18.92 % 75.0000 25.00 %

96,648.60 1,848.60 112,733.00 17,933.00 118,500.00 23,700.00
60.0000

94,800.00

54.5000
21 HMA CL. 1/2 IN. PG 64-28

14490.8400 TON -9.17 % 68.1500 13.58 % 65.0000 8.33 %

789,750.78 -79,699.62 987,550.75 118,100.35 941,904.60 72,454.20
60.0000

869,450.40
22 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

28,485.19 28,485.19 28,485.1928,485.19
23 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

18,724.85 18,724.85 18,724.8518,724.85
24 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

18,989.00 18,989.00 18,989.0018,989.00
25 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
26 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
27 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

23,930.00 23,930.00 23,930.0023,930.00
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

393.2900
28 ESC LEAD

4.0000 DAY 96.65 % 500.0000 150.00 % 50.0000 -75.00 %

1,573.16 773.16 2,000.00 1,200.00 200.00 -600.00
200.0000
800.00

2.7500
29 HIGH VISIBILITY FENCE

1854.0000 L.F. -21.43 % 2.7500 -21.43 % 3.0000 -14.29 %

5,098.50 -1,390.50 5,098.50 -1,390.50 5,562.00 -927.00
3.5000

6,489.00

TRAFFIC

8.0000
30 EXTRUDED CURB

550.0000 L.F. -77.14 % 10.5000 -70.00 % 14.0000 -60.00 %

4,400.00 -14,850.00 5,775.00 -13,475.00 7,700.00 -11,550.00
35.0000

19,250.00

6.0000
31  REMOVING AND RESETTING GUARDRAIL BLOCKS

550.0000 L.F. 100.00 % 6.5000 116.67 % 6.0000 100.00 %

3,300.00 1,650.00 3,575.00 1,925.00 3,300.00 1,650.00
3.0000

1,650.00

85.0000
32 BEAM GUARDRAIL POST

45.0000 EACH 10.39 % 87.0000 12.99 % 85.0000 10.39 %

3,825.00 360.00 3,915.00 450.00 3,825.00 360.00
77.0000
3,465.00

9.0000
33 BEAM GUARDRAIL BLOCK

108.0000 EACH 25.00 % 9.5000 31.94 % 9.0000 25.00 %

972.00 194.40 1,026.00 248.40 972.00 194.40
7.2000
777.60

20.4500
34 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

5752.0000 L.F. -65.92 % 21.0000 -65.00 % 21.0000 -65.00 %

117,628.40 -227,491.60 120,792.00 -224,328.00 120,792.00 -224,328.00
60.0000

345,120.00

17.0000
35 BEAM GUARDRAIL TYPE 31

154.0000 L.F. -19.05 % 17.5000 -16.67 % 17.0000 -19.05 %

2,618.00 -616.00 2,695.00 -539.00 2,618.00 -616.00
21.0000
3,234.00

2,200.0000
36 BEAM GUARDRAIL TRANSITION SECTION TYPE 4 MODIFIED

2.0000 EACH -37.14 % 2,300.0000 -34.29 % 2,250.0000 -35.71 %

4,400.00 -2,600.00 4,600.00 -2,400.00 4,500.00 -2,500.00
3,500.0000
7,000.00

2,300.0000
37 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

8.0000 EACH -8.00 % 2,400.0000 -4.00 % 2,400.0000 -4.00 %

18,400.00 -1,600.00 19,200.00 -800.00 19,200.00 -800.00
2,500.0000
20,000.00
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
TIME:

02/24/2010
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DOT_RGGB01
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,150.0000
38 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH -23.33 % 1,200.0000 -20.00 % 1,200.0000 -20.00 %

1,150.00 -350.00 1,200.00 -300.00 1,200.00 -300.00
1,500.0000
1,500.00

775.0000
39 BEAM GUARDRAIL ANCHOR TYPE 10

7.0000 EACH -22.50 % 800.0000 -20.00 % 800.0000 -20.00 %

5,425.00 -1,575.00 5,600.00 -1,400.00 5,600.00 -1,400.00
1,000.0000
7,000.00

3.7500
40 RAISING EXISTING BEAM GUARDRAIL

670.0000 L.F. 25.00 % 4.0000 33.33 % 4.0000 33.33 %

2,512.50 502.50 2,680.00 670.00 2,680.00 670.00
3.0000

2,010.00

29.0000
41 FLEXIBLE GUIDE POST

388.0000 EACH 3.57 % 26.0000 -7.14 % 27.0000 -3.57 %

11,252.00 388.00 10,088.00 -776.00 10,476.00 -388.00
28.0000

10,864.00

0.1400
42 PAINT LINE

149380.0000 L.F. 0.00 % 0.1200 -14.29 % 0.1100 -21.43 %

20,913.20 0.00 17,925.60 -2,987.60 16,431.80 -4,481.40
0.1400

20,913.20

2.5000
43 PAINTED CROSSWALK LINE

1088.0000 S.F. -23.08 % 2.3500 -27.69 % 2.3000 -29.23 %

2,720.00 -816.00 2,556.80 -979.20 2,502.40 -1,033.60
3.2500

3,536.00

3.5000
44 PAINTED STOP LINE

268.0000 L.F. -17.65 % 2.6000 -38.82 % 2.5000 -41.18 %

938.00 -201.00 696.80 -442.20 670.00 -469.00
4.2500

1,139.00

1,200.0000
45 CENTERLINE RUMBLE STRIP

6.8400 MI. 41.18 % 850.0000 0.00 % 850.0000 0.00 %

8,208.00 2,394.00 5,814.00 0.00 5,814.00 0.00
850.0000
5,814.00

1,200.0000
46 SHOULDER RUMBLE STRIP TYPE 2

13.6800 MI. 0.00 % 850.0000 -29.17 % 850.0000 -29.17 %

16,416.00 0.00 11,628.00 -4,788.00 11,628.00 -4,788.00
1,200.0000
16,416.00

995.0000
47 RECESSED PAVEMENT MARKER

6.7100 HUND -44.72 % 900.0000 -50.00 % 950.0000 -47.22 %

6,676.45 -5,401.55 6,039.00 -6,039.00 6,374.50 -5,703.50
1,800.0000
12,078.00

0.2000
48 TEMPORARY PAVEMENT MARKING

100971.0000 L.F. 300.00 % 0.1000 100.00 % 0.0700 40.00 %

20,194.20 15,145.65 10,097.10 5,048.55 7,067.97 2,019.42
0.0500

5,048.55
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NO.
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49 PERMANENT SIGNING

L.S. -38.33 % -38.33 % -36.86 %

42,000.00 -26,100.00 42,000.00 -26,100.00 43,000.00 -25,100.0068,100.00

2.2500
50 PORTABLE CHANGEABLE MESSAGE SIGN

4300.0000 HR -71.88 % 2.2500 -71.88 % 1.0000 -87.50 %

9,675.00 -24,725.00 9,675.00 -24,725.00 4,300.00 -30,100.00
8.0000

34,400.00
51 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -43.31 % -35.00 % -95.00 %

11,338.00 -8,662.00 13,000.00 -7,000.00 1,000.00 -19,000.0020,000.00

39.0000
52 FLAGGERS AND SPOTTERS

2466.0000 HR -2.50 % 40.0000 0.00 % 40.5000 1.25 %

96,174.00 -2,466.00 98,640.00 0.00 99,873.00 1,233.00
40.0000

98,640.00

57.0000
53 OTHER TRAFFIC CONTROL LABOR

832.0000 HR 42.50 % 60.0000 50.00 % 48.0000 20.00 %

47,424.00 14,144.00 49,920.00 16,640.00 39,936.00 6,656.00
40.0000

33,280.00
54 TRAFFIC CONTROL SUPERVISOR

L.S. -40.99 % -40.91 % -13.22 %

14,280.00 -9,920.00 14,300.00 -9,900.00 21,000.00 -3,200.0024,200.00

10.8500
55 CONSTRUCTION SIGNS CLASS A

1160.0000 S.F. -9.58 % 11.0000 -8.33 % 7.5000 -37.50 %

12,586.00 -1,334.00 12,760.00 -1,160.00 8,700.00 -5,220.00
12.0000

13,920.00
56 PEDESTRIAN CONTROL AND PROTECTION

L.S. -27.20 % -27.00 % -80.00 %

3,640.00 -1,360.00 3,650.00 -1,350.00 1,000.00 -4,000.005,000.00

OTHER ITEMS

21.1000
57 STRUCTURE EXCAVATION CLASS B INCL. HAUL

34.0000 C.Y. -71.87 % 86.5000 15.33 % 20.0000 -73.33 %

717.40 -1,832.60 2,941.00 391.00 680.00 -1,870.00
75.0000
2,550.00

22.6500
58 GRAVEL BACKFILL FOR DRAIN

235.0000 C.Y. -9.40 % 13.0000 -48.00 % 32.0000 28.00 %

5,322.75 -552.25 3,055.00 -2,820.00 7,520.00 1,645.00
25.0000
5,875.00
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OTHER ITEMS

800.0000
59 CEMENT CONC. CURB RAMP TYPE 2

4.0000 EACH -77.14 % 1,480.0000 -57.71 % 1,300.0000 -62.86 %

3,200.00 -10,800.00 5,920.00 -8,080.00 5,200.00 -8,800.00
3,500.0000
14,000.00

850.0000
60 CEMENT CONC. CURB RAMP TYPE 3A

1.0000 EACH -75.71 % 1,320.0000 -62.29 % 1,300.0000 -62.86 %

850.00 -2,650.00 1,320.00 -2,180.00 1,300.00 -2,200.00
3,500.0000
3,500.00

850.0000
61 CEMENT CONC. CURB RAMP TYPE 3B

9.0000 EACH -75.71 % 1,200.0000 -65.71 % 1,300.0000 -62.86 %

7,650.00 -23,850.00 10,800.00 -20,700.00 11,700.00 -19,800.00
3,500.0000
31,500.00

850.0000
62 CEMENT CONC. CURB RAMP TYPE 4A

1.0000 EACH -75.71 % 1,225.0000 -65.00 % 1,300.0000 -62.86 %

850.00 -2,650.00 1,225.00 -2,275.00 1,300.00 -2,200.00
3,500.0000
3,500.00

850.0000
63 CEMENT CONC. CURB RAMP TYPE 4B

1.0000 EACH -75.71 % 1,500.0000 -57.14 % 1,300.0000 -62.86 %

850.00 -2,650.00 1,500.00 -2,000.00 1,300.00 -2,200.00
3,500.0000
3,500.00

800.0000
64 CEMENT CONC. CURB RAMP TYPE 5

17.0000 EACH -77.14 % 1,200.0000 -65.71 % 1,300.0000 -62.86 %

13,600.00 -45,900.00 20,400.00 -39,100.00 22,100.00 -37,400.00
3,500.0000
59,500.00

37.5000
65 RAMP DETECTABLE WARNING RETROFIT

64.0000 S.F. -25.00 % 65.0000 30.00 % 65.0000 30.00 %

2,400.00 -800.00 4,160.00 960.00 4,160.00 960.00
50.0000
3,200.00

395.0000
66 CONNECTION TO DRAINAGE STRUCTURE

2.0000 EACH -34.17 % 300.0000 -50.00 % 400.0000 -33.33 %

790.00 -410.00 600.00 -600.00 800.00 -400.00
600.0000
1,200.00

600.0000
67 ADJUST MANHOLE

2.0000 EACH 140.00 % 640.0000 156.00 % 650.0000 160.00 %

1,200.00 700.00 1,280.00 780.00 1,300.00 800.00
250.0000
500.00

600.0000
68 ADJUST CATCH BASIN

4.0000 EACH 50.00 % 640.0000 60.00 % 650.0000 62.50 %

2,400.00 800.00 2,560.00 960.00 2,600.00 1,000.00
400.0000
1,600.00

400.0000
69 ADJUST VALVE BOX

4.0000 EACH 100.00 % 425.0000 112.50 % 400.0000 100.00 %

1,600.00 800.00 1,700.00 900.00 1,600.00 800.00
200.0000
800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z014 REVISION NO : BIDS OPENED ON : Mar 18 2010
CONTRACT NO :007897 REGION NO : 6 AWARDED ON : Apr  1 2010
VERSION NO :3 WORK ORDER# : XL3404
HWY :SR 000,195 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 195
IDAHO STATE LINE TO COLTON - 
PAVING
09Z014

POE ASPHALT PAVING, INC. GRANITE NORTHWEST, INC. CENTRAL WASHINGTON ASPHALT,  I
2732 N BECK RD ATTN:  KERI GROSS 13184 E WHEELER RD

7131 N RAILROAD AVE 99301-5923 98837-9118

PROJECT : POST FALLS   ID  838544567 PASCO   WA  993022738 MOSES LAKE   WA  988370142

COUNTY(S) :WHITMAN CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 142600

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/24/2010
11:24

DOT_RGGB01

ARRA-0195(045), NHG-0195(045)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
70 TRIMMING AND CLEANUP

L.S. -85.24 % -25.00 % -55.00 %

1,476.38 -8,523.62 7,500.00 -2,500.00 4,500.00 -5,500.0010,000.00
71 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
72 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
73 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
74 SPCC PLAN

L.S. -88.24 % -88.24 % -88.24 %

1,000.00 -7,500.00 1,000.00 -7,500.00 1,000.00 -7,500.008,500.00

0.8000
75 CONSTRUCTION GEOTEXTILE FOR SEPARATION

3880.0000 S.Y. -60.00 % 1.3000 -35.00 % 1.3500 -32.50 %

3,104.00 -4,656.00 5,044.00 -2,716.00 5,238.00 -2,522.00
2.0000

7,760.00

750.0000
76 MAILBOX SUPPORT TYPE 2

1.0000 EACH 200.00 % 800.0000 220.00 % 800.0000 220.00 %

750.00 500.00 800.00 550.00 800.00 550.00
250.0000
250.00

$2,014,005.15 -26.31% $2,096,896.04 -23.27% $2,169,061.66 -20.63%$2,732,978.48CONTRACT TOTAL

$2,169,061.66$2,014,005.15 $2,096,896.04BASE TOTAL -26.31% -23.27% -20.63%$2,732,978.48



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z014 REVISION NO : BIDS OPENED ON : Mar 18 2010
CONTRACT NO :007897 REGION NO : 6 AWARDED ON : Apr  1 2010
VERSION NO :3 WORK ORDER# : XL3404
HWY :SR 000,195 ------- 4TH BIDDER -------

TITLE :US 195
IDAHO STATE LINE TO COLTON - 
PAVING
09Z014

INLAND ASPHALT COMPANY
5111 E BROADWAY AVE
SPOKANE VALLEY WA  99212-0928

PROJECT : SPOKANE   WA  992203366

COUNTY(S) :WHITMAN CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/24/2010
11:24

DOT_RGGB01

ARRA-0195(045), NHG-0195(045)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 13.61 %
234,475.00 28,081.00206,394.00

2.6000
2 REMOVING ASPHALT CONC. CURB

550.0000 L.F. -52.73 %
1,430.00 -1,595.00

5.5000
3,025.00

2.6000
3 REMOVING GUARDRAIL

5687.0000 L.F. 4.00 %
14,786.20 568.70

2.5000
14,217.50

155.0000
4 REMOVING GUARDRAIL ANCHOR

22.0000 EACH -38.00 %
3,410.00 -2,090.00

250.0000
5,500.00

3.1000
5 REMOVING GUIDE POST

392.0000 EACH 3.33 %
1,215.20 39.20

3.0000
1,176.00

0.1500
6 REMOVING TEMPORARY PAVEMENT MARKING

48819.0000 L.F. 150.00 %
7,322.85 4,393.71

0.0600
2,929.14

GRADING

18.6000
7 ROADWAY EXCAVATION INCL. HAUL

198.0000 C.Y. -46.86 %
3,682.80 -3,247.20

35.0000
6,930.00

7.7500
8 PAVEMENT REPAIR EXCAVATION INCL. HAUL

3880.6000 S.Y. -69.00 %
30,074.65 -66,940.35

25.0000
97,015.00

DRAINAGE

2,100.0000
9 GRATE INLET TYPE 2

2.0000 EACH 16.67 %
4,200.00 600.00

1,800.0000
3,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z014 REVISION NO : BIDS OPENED ON : Mar 18 2010
CONTRACT NO :007897 REGION NO : 6 AWARDED ON : Apr  1 2010
VERSION NO :3 WORK ORDER# : XL3404
HWY :SR 000,195 ------- 4TH BIDDER -------

TITLE :US 195
IDAHO STATE LINE TO COLTON - 
PAVING
09Z014

INLAND ASPHALT COMPANY
5111 E BROADWAY AVE
SPOKANE VALLEY WA  99212-0928

PROJECT : SPOKANE   WA  992203366

COUNTY(S) :WHITMAN CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/24/2010
11:24

DOT_RGGB01

ARRA-0195(045), NHG-0195(045)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

3.0000
10  UNDERDRAIN PIPE 4 INCH DIAM.

2824.0000 L.F. -70.00 %
8,472.00 -19,768.00

10.0000
28,240.00

33.0000
11 SCHEDULE A CULV. PIPE 12 IN. DIAM.

88.0000 L.F. -40.00 %
2,904.00 -1,936.00

55.0000
4,840.00

SURFACING

15.5000
12  ROCK CAP COURSE

1746.2500 TON 3.33 %
27,066.88 873.13

15.0000
26,193.75

19.6500
13 CRUSHED SURFACING BASE COURSE

797.9000 TON -10.68 %
15,678.73 -1,875.07

22.0000
17,553.80

LIQUID ASPHALT
14 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
15,825.0015,825.00

1,175.0000
15 ASPHALT FOR FOG SEAL

15.2000 TON 94.21 %
17,860.00 8,664.00

605.0000
9,196.00

HOT MIX ASPHALT

0.8700
16  CRACK SEALING - RUBBERIZED SEALANT

8850.0000 L.F. 74.00 %
7,699.50 3,274.50

0.5000
4,425.00

0.7700
17  CRACK SEALING - SAND SLURRY

29050.0000 L.F. -69.20 %
22,368.50 -50,256.50

2.5000
72,625.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z014 REVISION NO : BIDS OPENED ON : Mar 18 2010
CONTRACT NO :007897 REGION NO : 6 AWARDED ON : Apr  1 2010
VERSION NO :3 WORK ORDER# : XL3404
HWY :SR 000,195 ------- 4TH BIDDER -------

TITLE :US 195
IDAHO STATE LINE TO COLTON - 
PAVING
09Z014

INLAND ASPHALT COMPANY
5111 E BROADWAY AVE
SPOKANE VALLEY WA  99212-0928

PROJECT : SPOKANE   WA  992203366

COUNTY(S) :WHITMAN CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/24/2010
11:24

DOT_RGGB01

ARRA-0195(045), NHG-0195(045)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

1.0500
18 PLANING BITUMINOUS PAVEMENT

138267.0000 S.Y. -30.00 %
145,180.35 -62,220.15

1.5000
207,400.50

103.0000
19  DIAMOND GRINDING

142.2000 S.Y. 586.67 %
14,646.60 12,513.60

15.0000
2,133.00

85.0000
20 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-28

1580.0000 TON 41.67 %
134,300.00 39,500.00

60.0000
94,800.00

71.0000
21 HMA CL. 1/2 IN. PG 64-28

14490.8400 TON 18.33 %
1,028,849.64 159,399.24

60.0000
869,450.40

22 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

28,485.1928,485.19
23 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
18,724.8518,724.85

24 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 %

18,989.0018,989.00
25 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 %
-1.00-1.00

26 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 %

-1.00-1.00
27 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 %
23,930.0023,930.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z014 REVISION NO : BIDS OPENED ON : Mar 18 2010
CONTRACT NO :007897 REGION NO : 6 AWARDED ON : Apr  1 2010
VERSION NO :3 WORK ORDER# : XL3404
HWY :SR 000,195 ------- 4TH BIDDER -------

TITLE :US 195
IDAHO STATE LINE TO COLTON - 
PAVING
09Z014

INLAND ASPHALT COMPANY
5111 E BROADWAY AVE
SPOKANE VALLEY WA  99212-0928

PROJECT : SPOKANE   WA  992203366

COUNTY(S) :WHITMAN CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/24/2010
11:24

DOT_RGGB01

ARRA-0195(045), NHG-0195(045)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

500.0000
28 ESC LEAD

4.0000 DAY 150.00 %
2,000.00 1,200.00

200.0000
800.00

2.8500
29 HIGH VISIBILITY FENCE

1854.0000 L.F. -18.57 %
5,283.90 -1,205.10

3.5000
6,489.00

TRAFFIC

10.0000
30 EXTRUDED CURB

550.0000 L.F. -71.43 %
5,500.00 -13,750.00

35.0000
19,250.00

6.2000
31  REMOVING AND RESETTING GUARDRAIL BLOCKS

550.0000 L.F. 106.67 %
3,410.00 1,760.00

3.0000
1,650.00

88.0000
32 BEAM GUARDRAIL POST

45.0000 EACH 14.29 %
3,960.00 495.00

77.0000
3,465.00

9.3000
33 BEAM GUARDRAIL BLOCK

108.0000 EACH 29.17 %
1,004.40 226.80

7.2000
777.60

21.1500
34 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

5752.0000 L.F. -64.75 %
121,654.80 -223,465.20

60.0000
345,120.00

17.5700
35 BEAM GUARDRAIL TYPE 31

154.0000 L.F. -16.33 %
2,705.78 -528.22

21.0000
3,234.00

2,250.0000
36 BEAM GUARDRAIL TRANSITION SECTION TYPE 4 MODIFIED

2.0000 EACH -35.71 %
4,500.00 -2,500.00

3,500.0000
7,000.00

2,375.0000
37 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

8.0000 EACH -5.00 %
19,000.00 -1,000.00

2,500.0000
20,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z014 REVISION NO : BIDS OPENED ON : Mar 18 2010
CONTRACT NO :007897 REGION NO : 6 AWARDED ON : Apr  1 2010
VERSION NO :3 WORK ORDER# : XL3404
HWY :SR 000,195 ------- 4TH BIDDER -------

TITLE :US 195
IDAHO STATE LINE TO COLTON - 
PAVING
09Z014

INLAND ASPHALT COMPANY
5111 E BROADWAY AVE
SPOKANE VALLEY WA  99212-0928

PROJECT : SPOKANE   WA  992203366

COUNTY(S) :WHITMAN CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/24/2010
11:24

DOT_RGGB01

ARRA-0195(045), NHG-0195(045)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,175.0000
38 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH -21.67 %
1,175.00 -325.00

1,500.0000
1,500.00

800.0000
39 BEAM GUARDRAIL ANCHOR TYPE 10

7.0000 EACH -20.00 %
5,600.00 -1,400.00

1,000.0000
7,000.00

3.8600
40 RAISING EXISTING BEAM GUARDRAIL

670.0000 L.F. 28.67 %
2,586.20 576.20

3.0000
2,010.00

30.0000
41 FLEXIBLE GUIDE POST

388.0000 EACH 7.14 %
11,640.00 776.00

28.0000
10,864.00

0.1200
42 PAINT LINE

149380.0000 L.F. -14.29 %
17,925.60 -2,987.60

0.1400
20,913.20

2.2800
43 PAINTED CROSSWALK LINE

1088.0000 S.F. -29.85 %
2,480.64 -1,055.36

3.2500
3,536.00

2.5000
44 PAINTED STOP LINE

268.0000 L.F. -41.18 %
670.00 -469.00

4.2500
1,139.00

875.0000
45 CENTERLINE RUMBLE STRIP

6.8400 MI. 2.94 %
5,985.00 171.00

850.0000
5,814.00

875.0000
46 SHOULDER RUMBLE STRIP TYPE 2

13.6800 MI. -27.08 %
11,970.00 -4,446.00

1,200.0000
16,416.00

930.0000
47 RECESSED PAVEMENT MARKER

6.7100 HUND -48.33 %
6,240.30 -5,837.70

1,800.0000
12,078.00

0.2000
48 TEMPORARY PAVEMENT MARKING

100971.0000 L.F. 300.00 %
20,194.20 15,145.65

0.0500
5,048.55



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z014 REVISION NO : BIDS OPENED ON : Mar 18 2010
CONTRACT NO :007897 REGION NO : 6 AWARDED ON : Apr  1 2010
VERSION NO :3 WORK ORDER# : XL3404
HWY :SR 000,195 ------- 4TH BIDDER -------

TITLE :US 195
IDAHO STATE LINE TO COLTON - 
PAVING
09Z014

INLAND ASPHALT COMPANY
5111 E BROADWAY AVE
SPOKANE VALLEY WA  99212-0928

PROJECT : SPOKANE   WA  992203366

COUNTY(S) :WHITMAN CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/24/2010
11:24

DOT_RGGB01

ARRA-0195(045), NHG-0195(045)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
49 PERMANENT SIGNING

L.S. -36.48 %
43,260.00 -24,840.0068,100.00

2.3200
50 PORTABLE CHANGEABLE MESSAGE SIGN

4300.0000 HR -71.00 %
9,976.00 -24,424.00

8.0000
34,400.00

51 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -41.33 %

11,735.00 -8,265.0020,000.00

40.5000
52 FLAGGERS AND SPOTTERS

2466.0000 HR 1.25 %
99,873.00 1,233.00

40.0000
98,640.00

59.0000
53 OTHER TRAFFIC CONTROL LABOR

832.0000 HR 47.50 %
49,088.00 15,808.00

40.0000
33,280.00

54 TRAFFIC CONTROL SUPERVISOR
L.S. -11.57 %

21,400.00 -2,800.0024,200.00

11.2000
55 CONSTRUCTION SIGNS CLASS A

1160.0000 S.F. -6.67 %
12,992.00 -928.00

12.0000
13,920.00

56 PEDESTRIAN CONTROL AND PROTECTION
L.S. 96.00 %

9,800.00 4,800.005,000.00

OTHER ITEMS

4.6500
57 STRUCTURE EXCAVATION CLASS B INCL. HAUL

34.0000 C.Y. -93.80 %
158.10 -2,391.90

75.0000
2,550.00

34.0000
58 GRAVEL BACKFILL FOR DRAIN

235.0000 C.Y. 36.00 %
7,990.00 2,115.00

25.0000
5,875.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z014 REVISION NO : BIDS OPENED ON : Mar 18 2010
CONTRACT NO :007897 REGION NO : 6 AWARDED ON : Apr  1 2010
VERSION NO :3 WORK ORDER# : XL3404
HWY :SR 000,195 ------- 4TH BIDDER -------

TITLE :US 195
IDAHO STATE LINE TO COLTON - 
PAVING
09Z014

INLAND ASPHALT COMPANY
5111 E BROADWAY AVE
SPOKANE VALLEY WA  99212-0928

PROJECT : SPOKANE   WA  992203366

COUNTY(S) :WHITMAN CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/24/2010
11:24

DOT_RGGB01

ARRA-0195(045), NHG-0195(045)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,260.0000
59 CEMENT CONC. CURB RAMP TYPE 2

4.0000 EACH -64.00 %
5,040.00 -8,960.00

3,500.0000
14,000.00

1,300.0000
60 CEMENT CONC. CURB RAMP TYPE 3A

1.0000 EACH -62.86 %
1,300.00 -2,200.00

3,500.0000
3,500.00

1,300.0000
61 CEMENT CONC. CURB RAMP TYPE 3B

9.0000 EACH -62.86 %
11,700.00 -19,800.00

3,500.0000
31,500.00

1,300.0000
62 CEMENT CONC. CURB RAMP TYPE 4A

1.0000 EACH -62.86 %
1,300.00 -2,200.00

3,500.0000
3,500.00

1,300.0000
63 CEMENT CONC. CURB RAMP TYPE 4B

1.0000 EACH -62.86 %
1,300.00 -2,200.00

3,500.0000
3,500.00

1,260.0000
64 CEMENT CONC. CURB RAMP TYPE 5

17.0000 EACH -64.00 %
21,420.00 -38,080.00

3,500.0000
59,500.00

38.0000
65 RAMP DETECTABLE WARNING RETROFIT

64.0000 S.F. -24.00 %
2,432.00 -768.00

50.0000
3,200.00

205.0000
66 CONNECTION TO DRAINAGE STRUCTURE

2.0000 EACH -65.83 %
410.00 -790.00

600.0000
1,200.00

620.0000
67 ADJUST MANHOLE

2.0000 EACH 148.00 %
1,240.00 740.00

250.0000
500.00

620.0000
68 ADJUST CATCH BASIN

4.0000 EACH 55.00 %
2,480.00 880.00

400.0000
1,600.00

415.0000
69 ADJUST VALVE BOX

4.0000 EACH 107.50 %
1,660.00 860.00

200.0000
800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z014 REVISION NO : BIDS OPENED ON : Mar 18 2010
CONTRACT NO :007897 REGION NO : 6 AWARDED ON : Apr  1 2010
VERSION NO :3 WORK ORDER# : XL3404
HWY :SR 000,195 ------- 4TH BIDDER -------

TITLE :US 195
IDAHO STATE LINE TO COLTON - 
PAVING
09Z014

INLAND ASPHALT COMPANY
5111 E BROADWAY AVE
SPOKANE VALLEY WA  99212-0928

PROJECT : SPOKANE   WA  992203366

COUNTY(S) :WHITMAN CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/24/2010
11:24

DOT_RGGB01

ARRA-0195(045), NHG-0195(045)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
70 TRIMMING AND CLEANUP

L.S. 45.00 %
14,500.00 4,500.0010,000.00

71 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %

5.005.00
72 MINOR CHANGE

CALC 0.00 %
-1.00-1.00

73 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

-1.00-1.00
74 SPCC PLAN

L.S. -92.94 %
600.00 -7,900.008,500.00

1.5000
75 CONSTRUCTION GEOTEXTILE FOR SEPARATION

3880.0000 S.Y. -25.00 %
5,820.00 -1,940.00

2.0000
7,760.00

775.0000
76 MAILBOX SUPPORT TYPE 2

1.0000 EACH 210.00 %
775.00 525.00

250.0000
250.00

$2,425,312.86 -11.26%$2,732,978.48CONTRACT TOTAL

$2,425,312.86BASE TOTAL -11.26%$2,732,978.48


