
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 2ND BIDDER ------- ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

VETCH CONSTRUCTION LLC INTERWEST CONSTRUCTION, INC. KLB CONSTRUCTION, INC.
770 MAPLE HEIGHTS RD 609 N HILL BLVD 3405 - 121ST ST SW

LYNNWOOD WA 98087-1549

PROJECT : CAMANO ISLAND   WA  982828668 BURLINGTON   WA  982334600 MUKILTEO   WA  982750158

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100568 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 0.50 % -37.19 % -47.00 %

320,000.00 1,580.00 200,000.00 -118,420.00 168,750.00 -149,670.00318,420.00

5,000.0000
2 CLEARING AND GRUBBING

2.5000 ACRE 0.00 % 17,000.0000 240.00 % 2,500.0000 -50.00 %

12,500.00 0.00 42,500.00 30,000.00 6,250.00 -6,250.00
5,000.0000
12,500.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -68.13 % -43.75 % -53.13 %

5,100.00 -10,900.00 9,000.00 -7,000.00 7,500.00 -8,500.0016,000.00
4 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

32,000.00 32,000.00 32,000.0032,000.00
5 WORK ACCESS - SOLDIER PILE WALL

L.S. -93.33 % -73.33 % -20.00 %

5,000.00 -70,000.00 20,000.00 -55,000.00 60,000.00 -15,000.0075,000.00

3.0000
6 REMOVING ASPHALT CONC. PAVEMENT

2160.0000 S.Y. -75.00 % 2.0000 -83.33 % 3.3000 -72.50 %

6,480.00 -19,440.00 4,320.00 -21,600.00 7,128.00 -18,792.00
12.0000

25,920.00

5.0000
7 REMOVING GUARDRAIL

576.0000 L.F. 25.00 % 5.0000 25.00 % 7.5000 87.50 %

2,880.00 576.00 2,880.00 576.00 4,320.00 2,016.00
4.0000

2,304.00

0.7500
8 REMOVING PAINT LINE

3180.0000 L.F. 66.67 % 1.0000 122.22 % 0.7500 66.67 %

2,385.00 954.00 3,180.00 1,749.00 2,385.00 954.00
0.4500

1,431.00

GRADING

10.2000
9 ROADWAY EXCAVATION INCL. HAUL

9815.0000 C.Y. 13.33 % 11.0000 22.22 % 16.5000 83.33 %

100,113.00 11,778.00 107,965.00 19,630.00 161,947.50 73,612.50
9.0000

88,335.00

2.4000
10 SELECT BORROW INCL. HAUL

28950.0000 TON -60.00 % 0.0100 -99.83 % 4.2500 -29.17 %

69,480.00 -104,220.00 289.50 -173,410.50 123,037.50 -50,662.50
6.0000

173,700.00
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GRADING

3.0000
11 EMBANKMENT COMPACTION

16080.0000 C.Y. 20.00 % 10.0000 300.00 % 0.0100 -99.60 %

48,240.00 8,040.00 160,800.00 120,600.00 160.80 -40,039.20
2.5000

40,200.00

DRAINAGE

12.0000
12 DITCH EXCAVATION INCL. HAUL

130.0000 C.Y. -7.69 % 20.0000 53.85 % 30.0000 130.77 %

1,560.00 -130.00 2,600.00 910.00 3,900.00 2,210.00
13.0000
1,690.00

14.0000
13 CEMENT CONC. GUTTER

392.0000 L.F. -30.00 % 22.0000 10.00 % 13.5000 -32.50 %

5,488.00 -2,352.00 8,624.00 784.00 5,292.00 -2,548.00
20.0000
7,840.00

27.0000
14 QUARRY SPALLS

500.0000 TON 8.00 % 24.0000 -4.00 % 24.0000 -4.00 %

13,500.00 1,000.00 12,000.00 -500.00 12,000.00 -500.00
25.0000

12,500.00

STORM SEWER

1,100.0000
15 CATCH BASIN TYPE 1L

1.0000 EACH -38.89 % 1,450.0000 -19.44 % 1,825.0000 1.39 %

1,100.00 -700.00 1,450.00 -350.00 1,825.00 25.00
1,800.0000
1,800.00

40.0000
16 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

183.0000 L.F. 25.00 % 45.0000 40.63 % 45.3000 41.56 %

7,320.00 1,464.00 8,235.00 2,379.00 8,289.90 2,433.90
32.0000
5,856.00

88.0000
17 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

57.0000 L.F. 76.00 % 58.0000 16.00 % 58.6000 17.20 %

5,016.00 2,166.00 3,306.00 456.00 3,340.20 490.20
50.0000
2,850.00

STRUCTURE

120.0000
18 SHAFT - 36 IN. DIAMETER

2890.0000 L.F. 9.09 % 120.0000 9.09 % 135.0000 22.73 %

346,800.00 28,900.00 346,800.00 28,900.00 390,150.00 72,250.00
110.0000

317,900.00
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STRUCTURE

233.0000
19 FURNISHING SOLDIER PILE BUILT UP W 21X166

2930.0000 L.F. 3.56 % 240.0000 6.67 % 239.2000 6.31 %

682,690.00 23,440.00 703,200.00 43,950.00 700,856.00 41,606.00
225.0000

659,250.00
20 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

21.0000
21 LAGGING

5510.0000 S.F. 40.00 % 22.5000 50.00 % 25.0000 66.67 %

115,710.00 33,060.00 123,975.00 41,325.00 137,750.00 55,100.00
15.0000

82,650.00

38.0000
22 CONCRETE FASCIA PANEL

6710.0000 S.F. 8.57 % 30.5000 -12.86 % 46.0000 31.43 %

254,980.00 20,130.00 204,655.00 -30,195.00 308,660.00 73,810.00
35.0000

234,850.00

8.0000
23 PREFABRICATED DRAINAGE MAT

233.0000 S.Y. -33.33 % 21.0000 75.00 % 16.5000 37.50 %

1,864.00 -932.00 4,893.00 2,097.00 3,844.50 1,048.50
12.0000
2,796.00

4,000.0000
24 PERMANENT GROUND ANCHOR

94.0000 EACH 60.00 % 4,295.0000 71.80 % 3,855.0000 54.20 %

376,000.00 141,000.00 403,730.00 168,730.00 362,370.00 127,370.00
2,500.0000
235,000.00

1,000.0000
25 PERMANENT GROUND ANCHOR PERFORMANCE TEST

5.0000 EACH -33.33 % 5,700.0000 280.00 % 1,500.0000 0.00 %

5,000.00 -2,500.00 28,500.00 21,000.00 7,500.00 0.00
1,500.0000
7,500.00

26 PERMANENT GROUND ANCHOR VERIFICATION TEST
L.S. 210.00 % 190.00 % 180.90 %

31,000.00 21,000.00 29,000.00 19,000.00 28,090.00 18,090.0010,000.00

SURFACING

26.0000
27 CRUSHED SURFACING BASE COURSE

2760.0000 TON 30.00 % 18.7500 -6.25 % 17.5000 -12.50 %

71,760.00 16,560.00 51,750.00 -3,450.00 48,300.00 -6,900.00
20.0000

55,200.00
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LIQUID ASPHALT
28 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

1,780.00 1,780.00 1,780.001,780.00

HOT MIX ASPHALT

200.0000
29 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22

8.0000 TON -20.00 % 240.0000 -4.00 % 195.0000 -22.00 %

1,600.00 -400.00 1,920.00 -80.00 1,560.00 -440.00
250.0000
2,000.00

67.0000
30 HMA CL. 1/2 IN. PG 58-22

2045.0000 TON -25.56 % 72.0000 -20.00 % 68.5000 -23.89 %

137,015.00 -47,035.00 147,240.00 -36,810.00 140,082.50 -43,967.50
90.0000

184,050.00
31 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

5,220.00 5,220.00 5,220.005,220.00
32 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

3,480.00 3,480.00 3,480.003,480.00
33 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,550.00 2,550.00 2,550.002,550.00

120.0000
34 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

60.0000 TON -29.41 % 135.0000 -20.59 % 135.0000 -20.59 %

7,200.00 -3,000.00 8,100.00 -2,100.00 8,100.00 -2,100.00
170.0000
10,200.00

11.0000
35  TEMPORARY HMA WEDGE

560.0000 L.F. -8.33 % 12.0000 0.00 % 12.0000 0.00 %

6,160.00 -560.00 6,720.00 0.00 6,720.00 0.00
12.0000
6,720.00

EROSION CNTL AND ROADSIDE RESTORATION

1.0000
36 ESC LEAD

90.0000 DAY -99.33 % 25.0000 -83.33 % 150.0000 0.00 %

90.00 -13,410.00 2,250.00 -11,250.00 13,500.00 0.00
150.0000
13,500.00
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1.9000
37 COMPOST BLANKET

10220.0000 S.Y. -36.67 % 2.5000 -16.67 % 2.3000 -23.33 %

19,418.00 -11,242.00 25,550.00 -5,110.00 23,506.00 -7,154.00
3.0000

30,660.00

10.0000
38 CHECK DAM

128.0000 L.F. 0.00 % 7.0000 -30.00 % 7.5000 -25.00 %

1,280.00 0.00 896.00 -384.00 960.00 -320.00
10.0000
1,280.00

100.0000
39 INLET PROTECTION

3.0000 EACH 25.00 % 75.0000 -6.25 % 85.0000 6.25 %

300.00 60.00 225.00 -15.00 255.00 15.00
80.0000
240.00

15.0000
40 STABILIZED CONSTRUCTION ENTRANCE

700.0000 S.Y. 15.38 % 17.0000 30.77 % 12.9000 -0.77 %

10,500.00 1,400.00 11,900.00 2,800.00 9,030.00 -70.00
13.0000
9,100.00

1.2000
41 STREET CLEANING

720.0000 HR -99.00 % 118.0000 -1.67 % 95.0000 -20.83 %

864.00 -85,536.00 84,960.00 -1,440.00 68,400.00 -18,000.00
120.0000
86,400.00

3.5000
42 SILT FENCE

1420.0000 L.F. 16.67 % 3.7500 25.00 % 4.8000 60.00 %

4,970.00 710.00 5,325.00 1,065.00 6,816.00 2,556.00
3.0000

4,260.00

5.0000
43 COMPOST BERM

230.0000 L.F. -28.57 % 10.7500 53.57 % 10.0000 42.86 %

1,150.00 -460.00 2,472.50 862.50 2,300.00 690.00
7.0000

1,610.00

6.0000
44 WATTLE

225.0000 L.F. 20.00 % 4.5000 -10.00 % 5.0000 0.00 %

1,350.00 225.00 1,012.50 -112.50 1,125.00 0.00
5.0000

1,125.00
45 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

350,000.00 350,000.00 350,000.00350,000.00

3,000.0000
46 SEEDING AND MULCHING

0.3500 ACRE -25.00 % 2,900.0000 -27.50 % 2,800.0000 -30.00 %

1,050.00 -350.00 1,015.00 -385.00 980.00 -420.00
4,000.0000
1,400.00

6.0000
47 PSIPE BIGLEAF MAPLE, NO. 1 CONT., 36" HT

132.0000 EACH -20.00 % 6.6000 -12.00 % 6.5000 -13.33 %

792.00 -198.00 871.20 -118.80 858.00 -132.00
7.5000
990.00
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EROSION CNTL AND ROADSIDE RESTORATION

9.0000
48 PSIPE WESTERN RED CEDAR, NO. 2 CONT., 24" HT.

307.0000 EACH -43.75 % 6.6000 -58.75 % 6.5000 -59.38 %

2,763.00 -2,149.00 2,026.20 -2,885.80 1,995.50 -2,916.50
16.0000
4,912.00

6.5000
49 PSIPE BEAKED HAZELNUT, NO.1 CONT., 12" HT.

732.0000 EACH -3.70 % 6.6000 -2.22 % 6.5000 -3.70 %

4,758.00 -183.00 4,831.20 -109.80 4,758.00 -183.00
6.7500

4,941.00

6.0000
50 PSIPE DOUGLAS SPIREA, NO. 1 CONT., 12" HT

1612.0000 EACH -44.95 % 6.6000 -39.45 % 6.5000 -40.37 %

9,672.00 -7,898.80 10,639.20 -6,931.60 10,478.00 -7,092.80
10.9000

17,570.80

6.0000
51 PSIPE NOOTKA ROSE, NO.1 CONT., 12" HT.

732.0000 EACH -17.24 % 6.6000 -8.97 % 6.5000 -10.34 %

4,392.00 -915.00 4,831.20 -475.80 4,758.00 -549.00
7.2500

5,307.00

6.0000
52 PSIPE SNOWBERRY, NO.1 CONT., 12" HT.

1098.0000 EACH -17.24 % 6.6000 -8.97 % 6.5000 -10.34 %

6,588.00 -1,372.50 7,246.80 -713.70 7,137.00 -823.50
7.2500

7,960.50

6.0000
53 PSIPE THIMBLEBERRY, NO.1 CONT., 12" HT.

1831.0000 EACH -30.23 % 6.6000 -23.26 % 6.5000 -24.42 %

10,986.00 -4,760.60 12,084.60 -3,662.00 11,901.50 -3,845.10
8.6000

15,746.60

6.0000
54 PSIPE VINE MAPLE, NO.1 CONT., 12" HT.

878.0000 EACH -51.22 % 6.6000 -46.34 % 6.5000 -47.15 %

5,268.00 -5,531.40 5,794.80 -5,004.60 5,707.00 -5,092.40
12.3000

10,799.40

30.0000
55 COARSE COMPOST

315.0000 C.Y. -28.57 % 31.0000 -26.19 % 28.5000 -32.14 %

9,450.00 -3,780.00 9,765.00 -3,465.00 8,977.50 -4,252.50
42.0000

13,230.00

0.3000
56  COMPOST BLANKET INCORPORATION

10220.0000 S.Y. -81.25 % 0.7000 -56.25 % 0.6800 -57.50 %

3,066.00 -13,286.00 7,154.00 -9,198.00 6,949.60 -9,402.40
1.6000

16,352.00

30.0000
57 BARK OR WOOD CHIP MULCH

940.0000 C.Y. -14.29 % 27.0000 -22.86 % 26.5000 -24.29 %

28,200.00 -4,700.00 25,380.00 -7,520.00 24,910.00 -7,990.00
35.0000

32,900.00
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EROSION CNTL AND ROADSIDE RESTORATION

2.0000
58 HIGH VISIBILITY FENCE

2570.0000 L.F. -33.33 % 3.0000 0.00 % 3.0000 0.00 %

5,140.00 -2,570.00 7,710.00 0.00 7,710.00 0.00
3.0000

7,710.00

TRAFFIC

22.0000
59 BEAM GUARDRAIL TYPE 31

538.0000 L.F. 0.00 % 23.0000 4.55 % 24.0000 9.09 %

11,836.00 0.00 12,374.00 538.00 12,912.00 1,076.00
22.0000

11,836.00

2,300.0000
60 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

2.0000 EACH -11.54 % 2,325.0000 -10.58 % 2,800.0000 7.69 %

4,600.00 -600.00 4,650.00 -550.00 5,600.00 400.00
2,600.0000
5,200.00

13.0000
61 TEMPORARY CONC. BARRIER

560.0000 L.F. -18.75 % 13.5000 -15.63 % 13.0000 -18.75 %

7,280.00 -1,680.00 7,560.00 -1,400.00 7,280.00 -1,680.00
16.0000
8,960.00

400.0000
62 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH -86.67 % 3,600.0000 20.00 % 4,000.0000 33.33 %

800.00 -5,200.00 7,200.00 1,200.00 8,000.00 2,000.00
3,000.0000
6,000.00

35.0000
63 FLEXIBLE GUIDE POST

14.0000 EACH 16.67 % 10.0000 -66.67 % 60.0000 100.00 %

490.00 70.00 140.00 -280.00 840.00 420.00
30.0000
420.00

0.7500
64 PAINT LINE

3600.0000 L.F. 87.50 % 0.5000 25.00 % 0.7500 87.50 %

2,700.00 1,260.00 1,800.00 360.00 2,700.00 1,260.00
0.4000

1,440.00

6,500.0000
65 RECESSED PAVEMENT MARKER

0.3000 HUND -7.14 % 4,500.0000 -35.71 % 4,500.0000 -35.71 %

1,950.00 -150.00 1,350.00 -750.00 1,350.00 -750.00
7,000.0000
2,100.00

0.9500
66 TEMPORARY PAVEMENT MARKING

4400.0000 L.F. 35.71 % 0.7000 0.00 % 0.9500 35.71 %

4,180.00 1,100.00 3,080.00 0.00 4,180.00 1,100.00
0.7000

3,080.00
67 PERMANENT SIGNING

L.S. 160.00 % 40.00 % 140.00 %

6,500.00 4,000.00 3,500.00 1,000.00 6,000.00 3,500.002,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 2ND BIDDER ------- ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

VETCH CONSTRUCTION LLC INTERWEST CONSTRUCTION, INC. KLB CONSTRUCTION, INC.
770 MAPLE HEIGHTS RD 609 N HILL BLVD 3405 - 121ST ST SW

LYNNWOOD WA 98087-1549

PROJECT : CAMANO ISLAND   WA  982828668 BURLINGTON   WA  982334600 MUKILTEO   WA  982750158

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100568 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
68 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -77.69 % -16.15 % -34.62 %

29,000.00 -101,000.00 109,000.00 -21,000.00 85,000.00 -45,000.00130,000.00

OTHER ITEMS
69 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

14.0000
70 STRUCTURE EXCAVATION CLASS B INCL. HAUL

109.0000 C.Y. -44.00 % 10.0000 -60.00 % 20.0000 -20.00 %

1,526.00 -1,199.00 1,090.00 -1,635.00 2,180.00 -545.00
25.0000
2,725.00

1.0000
71 SHORING OR EXTRA EXCAVATION CLASS B

384.0000 S.F. -50.00 % 1.0000 -50.00 % 2.5000 25.00 %

384.00 -384.00 384.00 -384.00 960.00 192.00
2.0000
768.00

72 CURE BOX
L.S. 400.00 % 400.00 % 233.33 %

1,500.00 1,200.00 1,500.00 1,200.00 1,000.00 700.00300.00
73 STRUCTURE SURVEYING

L.S. -11.67 % -16.67 % -25.00 %

5,300.00 -700.00 5,000.00 -1,000.00 4,500.00 -1,500.006,000.00

600.0000
74 MONUMENT CASE, COVER, AND PIPE

1.0000 EACH 50.00 % 450.0000 12.50 % 500.0000 25.00 %

600.00 200.00 450.00 50.00 500.00 100.00
400.0000
400.00

20.0000
75 COATED CHAIN LINK FENCE TYPE 4

392.0000 L.F. 0.00 % 19.5000 -2.50 % 21.5000 7.50 %

7,840.00 0.00 7,644.00 -196.00 8,428.00 588.00
20.0000
7,840.00

76 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
77 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 2ND BIDDER ------- ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

VETCH CONSTRUCTION LLC INTERWEST CONSTRUCTION, INC. KLB CONSTRUCTION, INC.
770 MAPLE HEIGHTS RD 609 N HILL BLVD 3405 - 121ST ST SW

LYNNWOOD WA 98087-1549

PROJECT : CAMANO ISLAND   WA  982828668 BURLINGTON   WA  982334600 MUKILTEO   WA  982750158

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100568 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
78 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
79 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
80  PLATFORM SCALE - BOULDER PIT SITE D-170

L.S. 44.44 % -22.22 % 5.56 %

13,000.00 4,000.00 7,000.00 -2,000.00 9,500.00 500.009,000.00
81 SPCC PLAN

L.S. -76.00 % -80.00 % 40.00 %

600.00 -1,900.00 500.00 -2,000.00 3,500.00 1,000.002,500.00

5.0000
82 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

262.0000 S.Y. 0.00 % 2.5000 -50.00 % 2.6000 -48.00 %

1,310.00 0.00 655.00 -655.00 681.20 -628.80
5.0000

1,310.00

400.0000
83 MAILBOX SUPPORT TYPE 1

1.0000 EACH 25.00 % 500.0000 56.25 % 650.0000 103.13 %

400.00 80.00 500.00 180.00 650.00 330.00
320.0000
320.00

$3,297,816.00 -5.92% $3,476,981.70 -0.80% $3,528,914.20 0.68%$3,505,187.30CONTRACT TOTAL

$3,528,914.20$3,297,816.00 $3,476,981.70BASE TOTAL -5.92% -0.80% 0.68%$3,505,187.30



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 6TH BIDDER ------- ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

TRIMAXX CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. NORTHWEST CONSTRUCTION, INC.
12903 WAYWARD WAY 825 5TH AVE 1408 140TH PL NE

98033-6391 SUITE 101

PROJECT : SEDRO WOOLLEY   WA  982847516 KIRKLAND   WA  980832909 BELLEVUE   WA  980073962

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100008

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -21.49 % -34.05 % 14.15 %

250,000.00 -68,420.00 210,000.00 -108,420.00 363,470.00 45,050.00318,420.00

3,200.0000
2 CLEARING AND GRUBBING

2.5000 ACRE -36.00 % 5,000.0000 0.00 % 5,600.0000 12.00 %

8,000.00 -4,500.00 12,500.00 0.00 14,000.00 1,500.00
5,000.0000
12,500.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -77.50 % -46.88 % -88.13 %

3,600.00 -12,400.00 8,500.00 -7,500.00 1,900.00 -14,100.0016,000.00
4 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

32,000.00 32,000.00 32,000.0032,000.00
5 WORK ACCESS - SOLDIER PILE WALL

L.S. -92.40 % -73.33 % -88.67 %

5,700.00 -69,300.00 20,000.00 -55,000.00 8,500.00 -66,500.0075,000.00

5.3000
6 REMOVING ASPHALT CONC. PAVEMENT

2160.0000 S.Y. -55.83 % 3.5000 -70.83 % 6.8000 -43.33 %

11,448.00 -14,472.00 7,560.00 -18,360.00 14,688.00 -11,232.00
12.0000

25,920.00

4.4000
7 REMOVING GUARDRAIL

576.0000 L.F. 10.00 % 5.0000 25.00 % 5.0000 25.00 %

2,534.40 230.40 2,880.00 576.00 2,880.00 576.00
4.0000

2,304.00

0.8000
8 REMOVING PAINT LINE

3180.0000 L.F. 77.78 % 1.0000 122.22 % 1.0000 122.22 %

2,544.00 1,113.00 3,180.00 1,749.00 3,180.00 1,749.00
0.4500

1,431.00

GRADING

15.8000
9 ROADWAY EXCAVATION INCL. HAUL

9815.0000 C.Y. 75.56 % 8.0000 -11.11 % 13.0000 44.44 %

155,077.00 66,742.00 78,520.00 -9,815.00 127,595.00 39,260.00
9.0000

88,335.00

7.2600
10 SELECT BORROW INCL. HAUL

28950.0000 TON 21.00 % 4.0000 -33.33 % 0.0100 -99.83 %

210,177.00 36,477.00 115,800.00 -57,900.00 289.50 -173,410.50
6.0000

173,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 6TH BIDDER ------- ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

TRIMAXX CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. NORTHWEST CONSTRUCTION, INC.
12903 WAYWARD WAY 825 5TH AVE 1408 140TH PL NE

98033-6391 SUITE 101

PROJECT : SEDRO WOOLLEY   WA  982847516 KIRKLAND   WA  980832909 BELLEVUE   WA  980073962

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100008

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

1.0000
11 EMBANKMENT COMPACTION

16080.0000 C.Y. -60.00 % 3.0000 20.00 % 2.4500 -2.00 %

16,080.00 -24,120.00 48,240.00 8,040.00 39,396.00 -804.00
2.5000

40,200.00

DRAINAGE

26.0000
12 DITCH EXCAVATION INCL. HAUL

130.0000 C.Y. 100.00 % 14.0000 7.69 % 30.3000 133.08 %

3,380.00 1,690.00 1,820.00 130.00 3,939.00 2,249.00
13.0000
1,690.00

29.0000
13 CEMENT CONC. GUTTER

392.0000 L.F. 45.00 % 26.0000 30.00 % 16.0000 -20.00 %

11,368.00 3,528.00 10,192.00 2,352.00 6,272.00 -1,568.00
20.0000
7,840.00

20.0000
14 QUARRY SPALLS

500.0000 TON -20.00 % 22.0000 -12.00 % 23.5700 -5.72 %

10,000.00 -2,500.00 11,000.00 -1,500.00 11,785.00 -715.00
25.0000

12,500.00

STORM SEWER

1,100.0000
15 CATCH BASIN TYPE 1L

1.0000 EACH -38.89 % 1,900.0000 5.56 % 1,125.0000 -37.50 %

1,100.00 -700.00 1,900.00 100.00 1,125.00 -675.00
1,800.0000
1,800.00

48.0000
16 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

183.0000 L.F. 50.00 % 38.0000 18.75 % 40.0000 25.00 %

8,784.00 2,928.00 6,954.00 1,098.00 7,320.00 1,464.00
32.0000
5,856.00

58.0000
17 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

57.0000 L.F. 16.00 % 43.0000 -14.00 % 104.0000 108.00 %

3,306.00 456.00 2,451.00 -399.00 5,928.00 3,078.00
50.0000
2,850.00

STRUCTURE

52.0000
18 SHAFT - 36 IN. DIAMETER

2890.0000 L.F. -52.73 % 53.0000 -51.82 % 106.0000 -3.64 %

150,280.00 -167,620.00 153,170.00 -164,730.00 306,340.00 -11,560.00
110.0000

317,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 6TH BIDDER ------- ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

TRIMAXX CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. NORTHWEST CONSTRUCTION, INC.
12903 WAYWARD WAY 825 5TH AVE 1408 140TH PL NE

98033-6391 SUITE 101

PROJECT : SEDRO WOOLLEY   WA  982847516 KIRKLAND   WA  980832909 BELLEVUE   WA  980073962

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100008

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

310.0000
19 FURNISHING SOLDIER PILE BUILT UP W 21X166

2930.0000 L.F. 37.78 % 285.0000 26.67 % 262.0000 16.44 %

908,300.00 249,050.00 835,050.00 175,800.00 767,660.00 108,410.00
225.0000

659,250.00
20 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

11.3000
21 LAGGING

5510.0000 S.F. -24.67 % 14.0000 -6.67 % 25.0000 66.67 %

62,263.00 -20,387.00 77,140.00 -5,510.00 137,750.00 55,100.00
15.0000

82,650.00

26.0000
22 CONCRETE FASCIA PANEL

6710.0000 S.F. -25.71 % 36.0000 2.86 % 30.0000 -14.29 %

174,460.00 -60,390.00 241,560.00 6,710.00 201,300.00 -33,550.00
35.0000

234,850.00

8.0000
23 PREFABRICATED DRAINAGE MAT

233.0000 S.Y. -33.33 % 15.0000 25.00 % 16.7500 39.58 %

1,864.00 -932.00 3,495.00 699.00 3,902.75 1,106.75
12.0000
2,796.00

6,100.0000
24 PERMANENT GROUND ANCHOR

94.0000 EACH 144.00 % 6,100.0000 144.00 % 5,375.0000 115.00 %

573,400.00 338,400.00 573,400.00 338,400.00 505,250.00 270,250.00
2,500.0000
235,000.00

512.0000
25 PERMANENT GROUND ANCHOR PERFORMANCE TEST

5.0000 EACH -65.87 % 500.0000 -66.67 % 226.0000 -84.93 %

2,560.00 -4,940.00 2,500.00 -5,000.00 1,130.00 -6,370.00
1,500.0000
7,500.00

26 PERMANENT GROUND ANCHOR VERIFICATION TEST
L.S. -48.75 % -50.00 % 182.75 %

5,125.00 -4,875.00 5,000.00 -5,000.00 28,275.00 18,275.0010,000.00

SURFACING

19.0000
27 CRUSHED SURFACING BASE COURSE

2760.0000 TON -5.00 % 19.0000 -5.00 % 17.0000 -15.00 %

52,440.00 -2,760.00 52,440.00 -2,760.00 46,920.00 -8,280.00
20.0000

55,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 6TH BIDDER ------- ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

TRIMAXX CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. NORTHWEST CONSTRUCTION, INC.
12903 WAYWARD WAY 825 5TH AVE 1408 140TH PL NE

98033-6391 SUITE 101

PROJECT : SEDRO WOOLLEY   WA  982847516 KIRKLAND   WA  980832909 BELLEVUE   WA  980073962

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100008

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
28 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

1,780.00 1,780.00 1,780.001,780.00

HOT MIX ASPHALT

200.0000
29 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22

8.0000 TON -20.00 % 200.0000 -20.00 % 199.0000 -20.40 %

1,600.00 -400.00 1,600.00 -400.00 1,592.00 -408.00
250.0000
2,000.00

69.0000
30 HMA CL. 1/2 IN. PG 58-22

2045.0000 TON -23.33 % 72.0000 -20.00 % 68.5000 -23.89 %

141,105.00 -42,945.00 147,240.00 -36,810.00 140,082.50 -43,967.50
90.0000

184,050.00
31 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

5,220.00 5,220.00 5,220.005,220.00
32 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

3,480.00 3,480.00 3,480.003,480.00
33 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,550.00 2,550.00 2,550.002,550.00

123.0000
34 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

60.0000 TON -27.65 % 125.0000 -26.47 % 123.0000 -27.65 %

7,380.00 -2,820.00 7,500.00 -2,700.00 7,380.00 -2,820.00
170.0000
10,200.00

8.7000
35  TEMPORARY HMA WEDGE

560.0000 L.F. -27.50 % 9.0000 -25.00 % 14.0000 16.67 %

4,872.00 -1,848.00 5,040.00 -1,680.00 7,840.00 1,120.00
12.0000
6,720.00

EROSION CNTL AND ROADSIDE RESTORATION

64.0000
36 ESC LEAD

90.0000 DAY -57.33 % 1.0000 -99.33 % 1.0000 -99.33 %

5,760.00 -7,740.00 90.00 -13,410.00 90.00 -13,410.00
150.0000
13,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 6TH BIDDER ------- ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

TRIMAXX CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. NORTHWEST CONSTRUCTION, INC.
12903 WAYWARD WAY 825 5TH AVE 1408 140TH PL NE

98033-6391 SUITE 101

PROJECT : SEDRO WOOLLEY   WA  982847516 KIRKLAND   WA  980832909 BELLEVUE   WA  980073962

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100008

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

2.5000
37 COMPOST BLANKET

10220.0000 S.Y. -16.67 % 2.0000 -33.33 % 2.0000 -33.33 %

25,550.00 -5,110.00 20,440.00 -10,220.00 20,440.00 -10,220.00
3.0000

30,660.00

10.0000
38 CHECK DAM

128.0000 L.F. 0.00 % 10.0000 0.00 % 16.5000 65.00 %

1,280.00 0.00 1,280.00 0.00 2,112.00 832.00
10.0000
1,280.00

77.0000
39 INLET PROTECTION

3.0000 EACH -3.75 % 78.0000 -2.50 % 75.0000 -6.25 %

231.00 -9.00 234.00 -6.00 225.00 -15.00
80.0000
240.00

8.4500
40 STABILIZED CONSTRUCTION ENTRANCE

700.0000 S.Y. -35.00 % 12.0000 -7.69 % 13.0000 0.00 %

5,915.00 -3,185.00 8,400.00 -700.00 9,100.00 0.00
13.0000
9,100.00

1.0000
41 STREET CLEANING

720.0000 HR -99.17 % 120.0000 0.00 % 100.0000 -16.67 %

720.00 -85,680.00 86,400.00 0.00 72,000.00 -14,400.00
120.0000
86,400.00

4.0000
42 SILT FENCE

1420.0000 L.F. 33.33 % 4.0000 33.33 % 3.8000 26.67 %

5,680.00 1,420.00 5,680.00 1,420.00 5,396.00 1,136.00
3.0000

4,260.00

6.1500
43 COMPOST BERM

230.0000 L.F. -12.14 % 8.0000 14.29 % 7.8000 11.43 %

1,414.50 -195.50 1,840.00 230.00 1,794.00 184.00
7.0000

1,610.00

4.0000
44 WATTLE

225.0000 L.F. -20.00 % 3.5000 -30.00 % 7.8000 56.00 %

900.00 -225.00 787.50 -337.50 1,755.00 630.00
5.0000

1,125.00
45 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

350,000.00 350,000.00 350,000.00350,000.00

3,600.0000
46 SEEDING AND MULCHING

0.3500 ACRE -10.00 % 6,200.0000 55.00 % 6,250.0000 56.25 %

1,260.00 -140.00 2,170.00 770.00 2,187.50 787.50
4,000.0000
1,400.00

9.2000
47 PSIPE BIGLEAF MAPLE, NO. 1 CONT., 36" HT

132.0000 EACH 22.67 % 7.0000 -6.67 % 6.5000 -13.33 %

1,214.40 224.40 924.00 -66.00 858.00 -132.00
7.5000
990.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 6TH BIDDER ------- ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

TRIMAXX CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. NORTHWEST CONSTRUCTION, INC.
12903 WAYWARD WAY 825 5TH AVE 1408 140TH PL NE

98033-6391 SUITE 101

PROJECT : SEDRO WOOLLEY   WA  982847516 KIRKLAND   WA  980832909 BELLEVUE   WA  980073962

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100008

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

16.4000
48 PSIPE WESTERN RED CEDAR, NO. 2 CONT., 24" HT.

307.0000 EACH 2.50 % 10.0000 -37.50 % 9.5000 -40.63 %

5,034.80 122.80 3,070.00 -1,842.00 2,916.50 -1,995.50
16.0000
4,912.00

9.2000
49 PSIPE BEAKED HAZELNUT, NO.1 CONT., 12" HT.

732.0000 EACH 36.30 % 7.0000 3.70 % 7.0000 3.70 %

6,734.40 1,793.40 5,124.00 183.00 5,124.00 183.00
6.7500

4,941.00

9.2000
50 PSIPE DOUGLAS SPIREA, NO. 1 CONT., 12" HT

1612.0000 EACH -15.60 % 7.0000 -35.78 % 6.5000 -40.37 %

14,830.40 -2,740.40 11,284.00 -6,286.80 10,478.00 -7,092.80
10.9000

17,570.80

9.2000
51 PSIPE NOOTKA ROSE, NO.1 CONT., 12" HT.

732.0000 EACH 26.90 % 7.0000 -3.45 % 6.5000 -10.34 %

6,734.40 1,427.40 5,124.00 -183.00 4,758.00 -549.00
7.2500

5,307.00

9.2000
52 PSIPE SNOWBERRY, NO.1 CONT., 12" HT.

1098.0000 EACH 26.90 % 7.0000 -3.45 % 6.5000 -10.34 %

10,101.60 2,141.10 7,686.00 -274.50 7,137.00 -823.50
7.2500

7,960.50

9.2000
53 PSIPE THIMBLEBERRY, NO.1 CONT., 12" HT.

1831.0000 EACH 6.98 % 7.0000 -18.60 % 6.5000 -24.42 %

16,845.20 1,098.60 12,817.00 -2,929.60 11,901.50 -3,845.10
8.6000

15,746.60

9.2000
54 PSIPE VINE MAPLE, NO.1 CONT., 12" HT.

878.0000 EACH -25.20 % 7.0000 -43.09 % 6.5000 -47.15 %

8,077.60 -2,721.80 6,146.00 -4,653.40 5,707.00 -5,092.40
12.3000

10,799.40

32.0000
55 COARSE COMPOST

315.0000 C.Y. -23.81 % 26.0000 -38.10 % 25.0000 -40.48 %

10,080.00 -3,150.00 8,190.00 -5,040.00 7,875.00 -5,355.00
42.0000

13,230.00

0.3800
56  COMPOST BLANKET INCORPORATION

10220.0000 S.Y. -76.25 % 0.3300 -79.38 % 0.3500 -78.13 %

3,883.60 -12,468.40 3,372.60 -12,979.40 3,577.00 -12,775.00
1.6000

16,352.00

38.3000
57 BARK OR WOOD CHIP MULCH

940.0000 C.Y. 9.43 % 28.0000 -20.00 % 27.0000 -22.86 %

36,002.00 3,102.00 26,320.00 -6,580.00 25,380.00 -7,520.00
35.0000

32,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 6TH BIDDER ------- ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

TRIMAXX CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. NORTHWEST CONSTRUCTION, INC.
12903 WAYWARD WAY 825 5TH AVE 1408 140TH PL NE

98033-6391 SUITE 101

PROJECT : SEDRO WOOLLEY   WA  982847516 KIRKLAND   WA  980832909 BELLEVUE   WA  980073962

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100008

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

2.1800
58 HIGH VISIBILITY FENCE

2570.0000 L.F. -27.33 % 2.5000 -16.67 % 4.7500 58.33 %

5,602.60 -2,107.40 6,425.00 -1,285.00 12,207.50 4,497.50
3.0000

7,710.00

TRAFFIC

22.2200
59 BEAM GUARDRAIL TYPE 31

538.0000 L.F. 1.00 % 23.0000 4.55 % 21.7000 -1.36 %

11,954.36 118.36 12,374.00 538.00 11,674.60 -161.40
22.0000

11,836.00

2,400.0000
60 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

2.0000 EACH -7.69 % 2,400.0000 -7.69 % 2,322.0000 -10.69 %

4,800.00 -400.00 4,800.00 -400.00 4,644.00 -556.00
2,600.0000
5,200.00

13.4000
61 TEMPORARY CONC. BARRIER

560.0000 L.F. -16.25 % 14.0000 -12.50 % 13.0000 -18.75 %

7,504.00 -1,456.00 7,840.00 -1,120.00 7,280.00 -1,680.00
16.0000
8,960.00

3,600.0000
62 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH 20.00 % 3,600.0000 20.00 % 3,500.0000 16.67 %

7,200.00 1,200.00 7,200.00 1,200.00 7,000.00 1,000.00
3,000.0000
6,000.00

31.0000
63 FLEXIBLE GUIDE POST

14.0000 EACH 3.33 % 62.0000 106.67 % 45.0000 50.00 %

434.00 14.00 868.00 448.00 630.00 210.00
30.0000
420.00

0.5000
64 PAINT LINE

3600.0000 L.F. 25.00 % 0.5000 25.00 % 0.4800 20.00 %

1,800.00 360.00 1,800.00 360.00 1,728.00 288.00
0.4000

1,440.00

4,300.0000
65 RECESSED PAVEMENT MARKER

0.3000 HUND -38.57 % 4,300.0000 -38.57 % 4,200.0000 -40.00 %

1,290.00 -810.00 1,290.00 -810.00 1,260.00 -840.00
7,000.0000
2,100.00

0.7000
66 TEMPORARY PAVEMENT MARKING

4400.0000 L.F. 0.00 % 0.7000 0.00 % 0.6500 -7.14 %

3,080.00 0.00 3,080.00 0.00 2,860.00 -220.00
0.7000

3,080.00
67 PERMANENT SIGNING

L.S. 124.00 % 112.00 % 0.00 %

5,600.00 3,100.00 5,300.00 2,800.00 2,500.00 0.002,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 6TH BIDDER ------- ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

TRIMAXX CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. NORTHWEST CONSTRUCTION, INC.
12903 WAYWARD WAY 825 5TH AVE 1408 140TH PL NE

98033-6391 SUITE 101

PROJECT : SEDRO WOOLLEY   WA  982847516 KIRKLAND   WA  980832909 BELLEVUE   WA  980073962

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100008

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
68 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 0.77 % 92.31 % 1.43 %

131,000.00 1,000.00 250,000.00 120,000.00 131,853.55 1,853.55130,000.00

OTHER ITEMS
69 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

13.0000
70 STRUCTURE EXCAVATION CLASS B INCL. HAUL

109.0000 C.Y. -48.00 % 22.0000 -12.00 % 7.5000 -70.00 %

1,417.00 -1,308.00 2,398.00 -327.00 817.50 -1,907.50
25.0000
2,725.00

2.0000
71 SHORING OR EXTRA EXCAVATION CLASS B

384.0000 S.F. 0.00 % 10.0000 400.00 % 4.0000 100.00 %

768.00 0.00 3,840.00 3,072.00 1,536.00 768.00
2.0000
768.00

72 CURE BOX
L.S. 66.67 % 733.33 % 1,075.00 %

500.00 200.00 2,500.00 2,200.00 3,525.00 3,225.00300.00
73 STRUCTURE SURVEYING

L.S. -33.33 % 150.00 % 259.00 %

4,000.00 -2,000.00 15,000.00 9,000.00 21,540.00 15,540.006,000.00

500.0000
74 MONUMENT CASE, COVER, AND PIPE

1.0000 EACH 25.00 % 1,500.0000 275.00 % 568.0000 42.00 %

500.00 100.00 1,500.00 1,100.00 568.00 168.00
400.0000
400.00

21.0000
75 COATED CHAIN LINK FENCE TYPE 4

392.0000 L.F. 5.00 % 20.0000 0.00 % 14.5000 -27.50 %

8,232.00 392.00 7,840.00 0.00 5,684.00 -2,156.00
20.0000
7,840.00

76 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
77 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 6TH BIDDER ------- ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

TRIMAXX CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. NORTHWEST CONSTRUCTION, INC.
12903 WAYWARD WAY 825 5TH AVE 1408 140TH PL NE

98033-6391 SUITE 101

PROJECT : SEDRO WOOLLEY   WA  982847516 KIRKLAND   WA  980832909 BELLEVUE   WA  980073962

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100008

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
78 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
79 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
80  PLATFORM SCALE - BOULDER PIT SITE D-170

L.S. -100.00 % -44.44 % 97.39 %

0.00 -9,000.00 5,000.00 -4,000.00 17,765.00 8,765.009,000.00
81 SPCC PLAN

L.S. -76.00 % -60.00 % 60.00 %

600.00 -1,900.00 1,000.00 -1,500.00 4,000.00 1,500.002,500.00

4.0000
82 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

262.0000 S.Y. -20.00 % 1.7000 -66.00 % 2.0000 -60.00 %

1,048.00 -262.00 445.40 -864.60 524.00 -786.00
5.0000

1,310.00

500.0000
83 MAILBOX SUPPORT TYPE 1

1.0000 EACH 56.25 % 500.0000 56.25 % 333.0000 4.06 %

500.00 180.00 500.00 180.00 333.00 13.00
320.0000
320.00

$3,574,858.26 1.99% $3,625,043.50 3.42% $3,628,463.40 3.52%$3,505,187.30CONTRACT TOTAL

$3,628,463.40$3,574,858.26 $3,625,043.50BASE TOTAL 1.99% 3.42% 3.52%$3,505,187.30



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 9TH BIDDER ------- ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

GRANITE CONSTRUCTION COMPANY J. R. HAYES & SONS, INC. STRIDER CONSTRUCTION CO., INC.
1525 E. MARINE VIEW DRIVE 22430 SE 231ST 4721 NORTHWEST DR

PROJECT : EVERETT    WA  982011927 MAPLE VALLEY   WA  980388272 BELLINGHAM   WA  982269019

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -24.16 % -15.07 % -21.49 %

241,500.00 -76,920.00 270,439.35 -47,980.65 250,000.00 -68,420.00318,420.00

6,800.0000
2 CLEARING AND GRUBBING

2.5000 ACRE 36.00 % 1,569.6200 -68.61 % 4,800.0000 -4.00 %

17,000.00 4,500.00 3,924.05 -8,575.95 12,000.00 -500.00
5,000.0000
12,500.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -67.50 % -6.47 % -68.75 %

5,200.00 -10,800.00 14,964.99 -1,035.01 5,000.00 -11,000.0016,000.00
4 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

32,000.00 32,000.00 32,000.0032,000.00
5 WORK ACCESS - SOLDIER PILE WALL

L.S. -92.40 % -70.54 % -66.67 %

5,700.00 -69,300.00 22,094.99 -52,905.01 25,000.00 -50,000.0075,000.00

3.0000
6 REMOVING ASPHALT CONC. PAVEMENT

2160.0000 S.Y. -75.00 % 6.1200 -49.00 % 4.0000 -66.67 %

6,480.00 -19,440.00 13,219.20 -12,700.80 8,640.00 -17,280.00
12.0000

25,920.00

5.5000
7 REMOVING GUARDRAIL

576.0000 L.F. 37.50 % 2.6200 -34.50 % 5.0000 25.00 %

3,168.00 864.00 1,509.12 -794.88 2,880.00 576.00
4.0000

2,304.00

1.0000
8 REMOVING PAINT LINE

3180.0000 L.F. 122.22 % 0.9400 108.89 % 0.3000 -33.33 %

3,180.00 1,749.00 2,989.20 1,558.20 954.00 -477.00
0.4500

1,431.00

GRADING

12.0000
9 ROADWAY EXCAVATION INCL. HAUL

9815.0000 C.Y. 33.33 % 13.4000 48.89 % 10.0000 11.11 %

117,780.00 29,445.00 131,521.00 43,186.00 98,150.00 9,815.00
9.0000

88,335.00

3.0000
10 SELECT BORROW INCL. HAUL

28950.0000 TON -50.00 % 2.7600 -54.00 % 3.5000 -41.67 %

86,850.00 -86,850.00 79,902.00 -93,798.00 101,325.00 -72,375.00
6.0000

173,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 9TH BIDDER ------- ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

GRANITE CONSTRUCTION COMPANY J. R. HAYES & SONS, INC. STRIDER CONSTRUCTION CO., INC.
1525 E. MARINE VIEW DRIVE 22430 SE 231ST 4721 NORTHWEST DR

PROJECT : EVERETT    WA  982011927 MAPLE VALLEY   WA  980388272 BELLINGHAM   WA  982269019

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

5.2500
11 EMBANKMENT COMPACTION

16080.0000 C.Y. 110.00 % 0.5400 -78.40 % 2.0000 -20.00 %

84,420.00 44,220.00 8,683.20 -31,516.80 32,160.00 -8,040.00
2.5000

40,200.00

DRAINAGE

23.0000
12 DITCH EXCAVATION INCL. HAUL

130.0000 C.Y. 76.92 % 20.7700 59.77 % 20.0000 53.85 %

2,990.00 1,300.00 2,700.10 1,010.10 2,600.00 910.00
13.0000
1,690.00

12.0000
13 CEMENT CONC. GUTTER

392.0000 L.F. -40.00 % 8.0500 -59.75 % 15.0000 -25.00 %

4,704.00 -3,136.00 3,155.60 -4,684.40 5,880.00 -1,960.00
20.0000
7,840.00

27.0000
14 QUARRY SPALLS

500.0000 TON 8.00 % 17.5700 -29.72 % 25.0000 0.00 %

13,500.00 1,000.00 8,785.00 -3,715.00 12,500.00 0.00
25.0000

12,500.00

STORM SEWER

1,150.0000
15 CATCH BASIN TYPE 1L

1.0000 EACH -36.11 % 720.7600 -59.96 % 1,100.0000 -38.89 %

1,150.00 -650.00 720.76 -1,079.24 1,100.00 -700.00
1,800.0000
1,800.00

41.0000
16 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

183.0000 L.F. 28.13 % 40.4700 26.47 % 30.0000 -6.25 %

7,503.00 1,647.00 7,406.01 1,550.01 5,490.00 -366.00
32.0000
5,856.00

63.0000
17 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

57.0000 L.F. 26.00 % 69.4000 38.80 % 35.0000 -30.00 %

3,591.00 741.00 3,955.80 1,105.80 1,995.00 -855.00
50.0000
2,850.00

STRUCTURE

114.5000
18 SHAFT - 36 IN. DIAMETER

2890.0000 L.F. 4.09 % 92.0800 -16.29 % 57.5000 -47.73 %

330,905.00 13,005.00 266,111.20 -51,788.80 166,175.00 -151,725.00
110.0000

317,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 9TH BIDDER ------- ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

GRANITE CONSTRUCTION COMPANY J. R. HAYES & SONS, INC. STRIDER CONSTRUCTION CO., INC.
1525 E. MARINE VIEW DRIVE 22430 SE 231ST 4721 NORTHWEST DR

PROJECT : EVERETT    WA  982011927 MAPLE VALLEY   WA  980388272 BELLINGHAM   WA  982269019

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

279.0000
19 FURNISHING SOLDIER PILE BUILT UP W 21X166

2930.0000 L.F. 24.00 % 242.7700 7.90 % 310.0000 37.78 %

817,470.00 158,220.00 711,316.10 52,066.10 908,300.00 249,050.00
225.0000

659,250.00
20 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

25.2500
21 LAGGING

5510.0000 S.F. 68.33 % 20.9300 39.53 % 13.5000 -10.00 %

139,127.50 56,477.50 115,324.30 32,674.30 74,385.00 -8,265.00
15.0000

82,650.00

41.5000
22 CONCRETE FASCIA PANEL

6710.0000 S.F. 18.57 % 45.4700 29.91 % 45.0000 28.57 %

278,465.00 43,615.00 305,103.70 70,253.70 301,950.00 67,100.00
35.0000

234,850.00

45.5000
23 PREFABRICATED DRAINAGE MAT

233.0000 S.Y. 279.17 % 41.8700 248.92 % 8.0000 -33.33 %

10,601.50 7,805.50 9,755.71 6,959.71 1,864.00 -932.00
12.0000
2,796.00

5,655.0000
24 PERMANENT GROUND ANCHOR

94.0000 EACH 126.20 % 4,970.4700 98.82 % 6,250.0000 150.00 %

531,570.00 296,570.00 467,224.18 232,224.18 587,500.00 352,500.00
2,500.0000
235,000.00

250.0000
25 PERMANENT GROUND ANCHOR PERFORMANCE TEST

5.0000 EACH -83.33 % 209.2800 -86.05 % 500.0000 -66.67 %

1,250.00 -6,250.00 1,046.40 -6,453.60 2,500.00 -5,000.00
1,500.0000
7,500.00

26 PERMANENT GROUND ANCHOR VERIFICATION TEST
L.S. 200.00 % 161.60 % -50.00 %

30,000.00 20,000.00 26,160.35 16,160.35 5,000.00 -5,000.0010,000.00

SURFACING

20.0000
27 CRUSHED SURFACING BASE COURSE

2760.0000 TON 0.00 % 16.0700 -19.65 % 18.0000 -10.00 %

55,200.00 0.00 44,353.20 -10,846.80 49,680.00 -5,520.00
20.0000

55,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 9TH BIDDER ------- ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

GRANITE CONSTRUCTION COMPANY J. R. HAYES & SONS, INC. STRIDER CONSTRUCTION CO., INC.
1525 E. MARINE VIEW DRIVE 22430 SE 231ST 4721 NORTHWEST DR

PROJECT : EVERETT    WA  982011927 MAPLE VALLEY   WA  980388272 BELLINGHAM   WA  982269019

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
28 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

1,780.00 1,780.00 1,780.001,780.00

HOT MIX ASPHALT

173.0000
29 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22

8.0000 TON -30.80 % 204.0500 -18.38 % 275.0000 10.00 %

1,384.00 -616.00 1,632.40 -367.60 2,200.00 200.00
250.0000
2,000.00

67.5000
30 HMA CL. 1/2 IN. PG 58-22

2045.0000 TON -25.00 % 70.1100 -22.10 % 70.0000 -22.22 %

138,037.50 -46,012.50 143,374.95 -40,675.05 143,150.00 -40,900.00
90.0000

184,050.00
31 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

5,220.00 5,220.00 5,220.005,220.00
32 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

3,480.00 3,480.00 3,480.003,480.00
33 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,550.00 2,550.00 2,550.002,550.00

118.0000
34 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

60.0000 TON -30.59 % 62.7800 -63.07 % 150.0000 -11.76 %

7,080.00 -3,120.00 3,766.80 -6,433.20 9,000.00 -1,200.00
170.0000
10,200.00

2.5000
35  TEMPORARY HMA WEDGE

560.0000 L.F. -79.17 % 11.6900 -2.58 % 8.0000 -33.33 %

1,400.00 -5,320.00 6,546.40 -173.60 4,480.00 -2,240.00
12.0000
6,720.00

EROSION CNTL AND ROADSIDE RESTORATION

1.0000
36 ESC LEAD

90.0000 DAY -99.33 % 25.0000 -83.33 % 80.0000 -46.67 %

90.00 -13,410.00 2,250.00 -11,250.00 7,200.00 -6,300.00
150.0000
13,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 9TH BIDDER ------- ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

GRANITE CONSTRUCTION COMPANY J. R. HAYES & SONS, INC. STRIDER CONSTRUCTION CO., INC.
1525 E. MARINE VIEW DRIVE 22430 SE 231ST 4721 NORTHWEST DR

PROJECT : EVERETT    WA  982011927 MAPLE VALLEY   WA  980388272 BELLINGHAM   WA  982269019

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

2.0000
37 COMPOST BLANKET

10220.0000 S.Y. -33.33 % 2.4100 -19.67 % 2.5000 -16.67 %

20,440.00 -10,220.00 24,630.20 -6,029.80 25,550.00 -5,110.00
3.0000

30,660.00

11.0000
38 CHECK DAM

128.0000 L.F. 10.00 % 6.8000 -32.00 % 9.0000 -10.00 %

1,408.00 128.00 870.40 -409.60 1,152.00 -128.00
10.0000
1,280.00

90.0000
39 INLET PROTECTION

3.0000 EACH 12.50 % 78.4800 -1.90 % 50.0000 -37.50 %

270.00 30.00 235.44 -4.56 150.00 -90.00
80.0000
240.00

13.0000
40 STABILIZED CONSTRUCTION ENTRANCE

700.0000 S.Y. 0.00 % 9.7000 -25.38 % 11.0000 -15.38 %

9,100.00 0.00 6,790.00 -2,310.00 7,700.00 -1,400.00
13.0000
9,100.00

0.0100
41 STREET CLEANING

720.0000 HR -99.99 % 115.1100 -4.08 % 50.0000 -58.33 %

7.20 -86,392.80 82,879.20 -3,520.80 36,000.00 -50,400.00
120.0000
86,400.00

4.2500
42 SILT FENCE

1420.0000 L.F. 41.67 % 3.6600 22.00 % 2.5000 -16.67 %

6,035.00 1,775.00 5,197.20 937.20 3,550.00 -710.00
3.0000

4,260.00

8.0000
43 COMPOST BERM

230.0000 L.F. 14.29 % 10.4600 49.43 % 10.0000 42.86 %

1,840.00 230.00 2,405.80 795.80 2,300.00 690.00
7.0000

1,610.00

3.7500
44 WATTLE

225.0000 L.F. -25.00 % 4.1900 -16.20 % 4.0000 -20.00 %

843.75 -281.25 942.75 -182.25 900.00 -225.00
5.0000

1,125.00
45 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

350,000.00 350,000.00 350,000.00350,000.00

6,500.0000
46 SEEDING AND MULCHING

0.3500 ACRE 62.50 % 2,929.9700 -26.75 % 3,700.0000 -7.50 %

2,275.00 875.00 1,025.49 -374.51 1,295.00 -105.00
4,000.0000
1,400.00

6.7500
47 PSIPE BIGLEAF MAPLE, NO. 1 CONT., 36" HT

132.0000 EACH -10.00 % 6.8000 -9.33 % 9.0000 20.00 %

891.00 -99.00 897.60 -92.40 1,188.00 198.00
7.5000
990.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 9TH BIDDER ------- ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

GRANITE CONSTRUCTION COMPANY J. R. HAYES & SONS, INC. STRIDER CONSTRUCTION CO., INC.
1525 E. MARINE VIEW DRIVE 22430 SE 231ST 4721 NORTHWEST DR

PROJECT : EVERETT    WA  982011927 MAPLE VALLEY   WA  980388272 BELLINGHAM   WA  982269019

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

9.7500
48 PSIPE WESTERN RED CEDAR, NO. 2 CONT., 24" HT.

307.0000 EACH -39.06 % 6.8000 -57.50 % 15.0000 -6.25 %

2,993.25 -1,918.75 2,087.60 -2,824.40 4,605.00 -307.00
16.0000
4,912.00

7.2500
49 PSIPE BEAKED HAZELNUT, NO.1 CONT., 12" HT.

732.0000 EACH 7.41 % 6.8000 0.74 % 8.0000 18.52 %

5,307.00 366.00 4,977.60 36.60 5,856.00 915.00
6.7500

4,941.00

6.7500
50 PSIPE DOUGLAS SPIREA, NO. 1 CONT., 12" HT

1612.0000 EACH -38.07 % 6.8000 -37.61 % 7.0000 -35.78 %

10,881.00 -6,689.80 10,961.60 -6,609.20 11,284.00 -6,286.80
10.9000

17,570.80

6.7500
51 PSIPE NOOTKA ROSE, NO.1 CONT., 12" HT.

732.0000 EACH -6.90 % 6.8000 -6.21 % 8.0000 10.34 %

4,941.00 -366.00 4,977.60 -329.40 5,856.00 549.00
7.2500

5,307.00

6.7500
52 PSIPE SNOWBERRY, NO.1 CONT., 12" HT.

1098.0000 EACH -6.90 % 6.8000 -6.21 % 7.0000 -3.45 %

7,411.50 -549.00 7,466.40 -494.10 7,686.00 -274.50
7.2500

7,960.50

6.7500
53 PSIPE THIMBLEBERRY, NO.1 CONT., 12" HT.

1831.0000 EACH -21.51 % 6.8000 -20.93 % 7.0000 -18.60 %

12,359.25 -3,387.35 12,450.80 -3,295.80 12,817.00 -2,929.60
8.6000

15,746.60

6.7500
54 PSIPE VINE MAPLE, NO.1 CONT., 12" HT.

878.0000 EACH -45.12 % 6.8000 -44.72 % 7.5000 -39.02 %

5,926.50 -4,872.90 5,970.40 -4,829.00 6,585.00 -4,214.40
12.3000

10,799.40

25.0000
55 COARSE COMPOST

315.0000 C.Y. -40.48 % 29.8200 -29.00 % 33.0000 -21.43 %

7,875.00 -5,355.00 9,393.30 -3,836.70 10,395.00 -2,835.00
42.0000

13,230.00

0.3200
56  COMPOST BLANKET INCORPORATION

10220.0000 S.Y. -80.00 % 0.7100 -55.62 % 1.2500 -21.88 %

3,270.40 -13,081.60 7,256.20 -9,095.80 12,775.00 -3,577.00
1.6000

16,352.00

28.0000
57 BARK OR WOOD CHIP MULCH

940.0000 C.Y. -20.00 % 27.7300 -20.77 % 32.0000 -8.57 %

26,320.00 -6,580.00 26,066.20 -6,833.80 30,080.00 -2,820.00
35.0000

32,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 9TH BIDDER ------- ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

GRANITE CONSTRUCTION COMPANY J. R. HAYES & SONS, INC. STRIDER CONSTRUCTION CO., INC.
1525 E. MARINE VIEW DRIVE 22430 SE 231ST 4721 NORTHWEST DR

PROJECT : EVERETT    WA  982011927 MAPLE VALLEY   WA  980388272 BELLINGHAM   WA  982269019

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

3.5000
58 HIGH VISIBILITY FENCE

2570.0000 L.F. 16.67 % 2.7700 -7.67 % 1.5000 -50.00 %

8,995.00 1,285.00 7,118.90 -591.10 3,855.00 -3,855.00
3.0000

7,710.00

TRAFFIC

25.0000
59 BEAM GUARDRAIL TYPE 31

538.0000 L.F. 13.64 % 25.1100 14.14 % 25.0000 13.64 %

13,450.00 1,614.00 13,509.18 1,673.18 13,450.00 1,614.00
22.0000

11,836.00

2,250.0000
60 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

2.0000 EACH -13.46 % 2,877.6400 10.68 % 3,000.0000 15.38 %

4,500.00 -700.00 5,755.28 555.28 6,000.00 800.00
2,600.0000
5,200.00

14.5000
61 TEMPORARY CONC. BARRIER

560.0000 L.F. -9.38 % 14.0700 -12.06 % 8.0000 -50.00 %

8,120.00 -840.00 7,879.20 -1,080.80 4,480.00 -4,480.00
16.0000
8,960.00

3,700.0000
62 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH 23.33 % 3,625.8300 20.86 % 2,500.0000 -16.67 %

7,400.00 1,400.00 7,251.66 1,251.66 5,000.00 -1,000.00
3,000.0000
6,000.00

32.0000
63 FLEXIBLE GUIDE POST

14.0000 EACH 6.67 % 31.5000 5.00 % 47.0000 56.67 %

448.00 28.00 441.00 21.00 658.00 238.00
30.0000
420.00

1.0000
64 PAINT LINE

3600.0000 L.F. 150.00 % 0.5000 25.00 % 0.3000 -25.00 %

3,600.00 2,160.00 1,800.00 360.00 1,080.00 -360.00
0.4000

1,440.00

7,000.0000
65 RECESSED PAVEMENT MARKER

0.3000 HUND 0.00 % 4,394.9300 -37.22 % 5,000.0000 -28.57 %

2,100.00 0.00 1,318.48 -781.52 1,500.00 -600.00
7,000.0000
2,100.00

1.0000
66 TEMPORARY PAVEMENT MARKING

4400.0000 L.F. 42.86 % 0.6800 -2.86 % 0.3000 -57.14 %

4,400.00 1,320.00 2,992.00 -88.00 1,320.00 -1,760.00
0.7000

3,080.00
67 PERMANENT SIGNING

L.S. 128.00 % 213.92 % -20.00 %

5,700.00 3,200.00 7,848.10 5,348.10 2,000.00 -500.002,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 9TH BIDDER ------- ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

GRANITE CONSTRUCTION COMPANY J. R. HAYES & SONS, INC. STRIDER CONSTRUCTION CO., INC.
1525 E. MARINE VIEW DRIVE 22430 SE 231ST 4721 NORTHWEST DR

PROJECT : EVERETT    WA  982011927 MAPLE VALLEY   WA  980388272 BELLINGHAM   WA  982269019

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
68 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -42.31 % 142.99 % 73.08 %

75,000.00 -55,000.00 315,886.19 185,886.19 225,000.00 95,000.00130,000.00

OTHER ITEMS
69 TYPE B PROGRESS SCHEDULE

L.S. 100.00 % 0.00 % 100.00 %

10,000.00 5,000.00 5,000.00 0.00 10,000.00 5,000.005,000.00

13.0000
70 STRUCTURE EXCAVATION CLASS B INCL. HAUL

109.0000 C.Y. -48.00 % 19.5700 -21.72 % 20.0000 -20.00 %

1,417.00 -1,308.00 2,133.13 -591.87 2,180.00 -545.00
25.0000
2,725.00

0.0100
71 SHORING OR EXTRA EXCAVATION CLASS B

384.0000 S.F. -99.50 % 0.0100 -99.50 % 5.0000 150.00 %

3.84 -764.16 3.84 -764.16 1,920.00 1,152.00
2.0000
768.00

72 CURE BOX
L.S. 216.67 % 2,516.03 % 733.33 %

950.00 650.00 7,848.10 7,548.10 2,500.00 2,200.00300.00
73 STRUCTURE SURVEYING

L.S. -28.33 % -64.42 % 41.67 %

4,300.00 -1,700.00 2,134.68 -3,865.32 8,500.00 2,500.006,000.00

750.0000
74 MONUMENT CASE, COVER, AND PIPE

1.0000 EACH 87.50 % 784.8100 96.20 % 250.0000 -37.50 %

750.00 350.00 784.81 384.81 250.00 -150.00
400.0000
400.00

17.5000
75 COATED CHAIN LINK FENCE TYPE 4

392.0000 L.F. -12.50 % 21.0400 5.20 % 25.0000 25.00 %

6,860.00 -980.00 8,247.68 407.68 9,800.00 1,960.00
20.0000
7,840.00

76 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
77 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 9TH BIDDER ------- ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

GRANITE CONSTRUCTION COMPANY J. R. HAYES & SONS, INC. STRIDER CONSTRUCTION CO., INC.
1525 E. MARINE VIEW DRIVE 22430 SE 231ST 4721 NORTHWEST DR

PROJECT : EVERETT    WA  982011927 MAPLE VALLEY   WA  980388272 BELLINGHAM   WA  982269019

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
78 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
79 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
80  PLATFORM SCALE - BOULDER PIT SITE D-170

L.S. 177.78 % 97.08 % 733.33 %

25,000.00 16,000.00 17,736.97 8,736.97 75,000.00 66,000.009,000.00
81 SPCC PLAN

L.S. -100.00 % -60.00 % -60.00 %

0.01 -2,499.99 1,000.00 -1,500.00 1,000.00 -1,500.002,500.00

11.0000
82 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

262.0000 S.Y. 120.00 % 2.0900 -58.20 % 2.0000 -60.00 %

2,882.00 1,572.00 547.58 -762.42 524.00 -786.00
5.0000

1,310.00

795.0000
83 MAILBOX SUPPORT TYPE 1

1.0000 EACH 148.44 % 313.9200 -1.90 % 500.0000 56.25 %

795.00 475.00 313.92 -6.08 500.00 180.00
320.0000
320.00

$3,679,394.20 4.97% $3,730,000.54 6.41% $3,808,331.00 8.65%$3,505,187.30CONTRACT TOTAL

$3,808,331.00$3,679,394.20 $3,730,000.54BASE TOTAL 4.97% 6.41% 8.65%$3,505,187.30



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 12TH BIDDER ------- ------- LOW BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

MARSHBANK CONSTRUCTION, INC. BOSS CONSTRUCTION, INC. SCARSELLA BROS., INC.
3304 OLD HARTFORD RD 4945 GUIDE MERIDIAN 8404 S 196TH ST
98258-8699 KENT WA  98031-1884

PROJECT : LAKE STEVENS   WA  982580097 BELLINGHAM   WA  982269109 SEATTLE   WA  981680697

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 17.77 % -21.49 % 0.50 %

375,000.00 56,580.00 250,000.00 -68,420.00 320,000.00 1,580.00318,420.00

4,400.0000
2 CLEARING AND GRUBBING

2.5000 ACRE -12.00 % 5,800.0000 16.00 % 2,500.0000 -50.00 %

11,000.00 -1,500.00 14,500.00 2,000.00 6,250.00 -6,250.00
5,000.0000
12,500.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -48.13 % -68.75 % -68.75 %

8,300.00 -7,700.00 5,000.00 -11,000.00 5,000.00 -11,000.0016,000.00
4 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

32,000.00 32,000.00 32,000.0032,000.00
5 WORK ACCESS - SOLDIER PILE WALL

L.S. -77.73 % -53.33 % -89.33 %

16,700.00 -58,300.00 35,000.00 -40,000.00 8,000.00 -67,000.0075,000.00

6.2500
6 REMOVING ASPHALT CONC. PAVEMENT

2160.0000 S.Y. -47.92 % 5.0000 -58.33 % 3.0000 -75.00 %

13,500.00 -12,420.00 10,800.00 -15,120.00 6,480.00 -19,440.00
12.0000

25,920.00

5.7000
7 REMOVING GUARDRAIL

576.0000 L.F. 42.50 % 3.0000 -25.00 % 5.0000 25.00 %

3,283.20 979.20 1,728.00 -576.00 2,880.00 576.00
4.0000

2,304.00

1.0000
8 REMOVING PAINT LINE

3180.0000 L.F. 122.22 % 1.0000 122.22 % 0.9000 100.00 %

3,180.00 1,749.00 3,180.00 1,749.00 2,862.00 1,431.00
0.4500

1,431.00

GRADING

16.4000
9 ROADWAY EXCAVATION INCL. HAUL

9815.0000 C.Y. 82.22 % 4.0000 -55.56 % 11.1500 23.89 %

160,966.00 72,631.00 39,260.00 -49,075.00 109,437.25 21,102.25
9.0000

88,335.00

5.7000
10 SELECT BORROW INCL. HAUL

28950.0000 TON -5.00 % 3.0000 -50.00 % 3.5500 -40.83 %

165,015.00 -8,685.00 86,850.00 -86,850.00 102,772.50 -70,927.50
6.0000

173,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 12TH BIDDER ------- ------- LOW BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

MARSHBANK CONSTRUCTION, INC. BOSS CONSTRUCTION, INC. SCARSELLA BROS., INC.
3304 OLD HARTFORD RD 4945 GUIDE MERIDIAN 8404 S 196TH ST
98258-8699 KENT WA  98031-1884

PROJECT : LAKE STEVENS   WA  982580097 BELLINGHAM   WA  982269109 SEATTLE   WA  981680697

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

1.0000
11 EMBANKMENT COMPACTION

16080.0000 C.Y. -60.00 % 2.0000 -20.00 % 1.2000 -52.00 %

16,080.00 -24,120.00 32,160.00 -8,040.00 19,296.00 -20,904.00
2.5000

40,200.00

DRAINAGE

26.0000
12 DITCH EXCAVATION INCL. HAUL

130.0000 C.Y. 100.00 % 11.0000 -15.38 % 11.1500 -14.23 %

3,380.00 1,690.00 1,430.00 -260.00 1,449.50 -240.50
13.0000
1,690.00

14.9500
13 CEMENT CONC. GUTTER

392.0000 L.F. -25.25 % 5.0000 -75.00 % 20.0000 0.00 %

5,860.40 -1,979.60 1,960.00 -5,880.00 7,840.00 0.00
20.0000
7,840.00

24.0000
14 QUARRY SPALLS

500.0000 TON -4.00 % 16.0000 -36.00 % 21.5000 -14.00 %

12,000.00 -500.00 8,000.00 -4,500.00 10,750.00 -1,750.00
25.0000

12,500.00

STORM SEWER

1,350.0000
15 CATCH BASIN TYPE 1L

1.0000 EACH -25.00 % 700.0000 -61.11 % 1,400.0000 -22.22 %

1,350.00 -450.00 700.00 -1,100.00 1,400.00 -400.00
1,800.0000
1,800.00

37.0000
16 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

183.0000 L.F. 15.63 % 35.0000 9.38 % 40.0000 25.00 %

6,771.00 915.00 6,405.00 549.00 7,320.00 1,464.00
32.0000
5,856.00

53.0000
17 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

57.0000 L.F. 6.00 % 55.0000 10.00 % 60.0000 20.00 %

3,021.00 171.00 3,135.00 285.00 3,420.00 570.00
50.0000
2,850.00

STRUCTURE

100.0000
18 SHAFT - 36 IN. DIAMETER

2890.0000 L.F. -9.09 % 95.0000 -13.64 % 107.0000 -2.73 %

289,000.00 -28,900.00 274,550.00 -43,350.00 309,230.00 -8,670.00
110.0000

317,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 12TH BIDDER ------- ------- LOW BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

MARSHBANK CONSTRUCTION, INC. BOSS CONSTRUCTION, INC. SCARSELLA BROS., INC.
3304 OLD HARTFORD RD 4945 GUIDE MERIDIAN 8404 S 196TH ST
98258-8699 KENT WA  98031-1884

PROJECT : LAKE STEVENS   WA  982580097 BELLINGHAM   WA  982269109 SEATTLE   WA  981680697

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

257.0000
19 FURNISHING SOLDIER PILE BUILT UP W 21X166

2930.0000 L.F. 14.22 % 262.0000 16.44 % 250.0000 11.11 %

753,010.00 93,760.00 767,660.00 108,410.00 732,500.00 73,250.00
225.0000

659,250.00
20 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

27.0000
21 LAGGING

5510.0000 S.F. 80.00 % 8.0000 -46.67 % 20.8500 39.00 %

148,770.00 66,120.00 44,080.00 -38,570.00 114,883.50 32,233.50
15.0000

82,650.00

34.0000
22 CONCRETE FASCIA PANEL

6710.0000 S.F. -2.86 % 33.0000 -5.71 % 37.2500 6.43 %

228,140.00 -6,710.00 221,430.00 -13,420.00 249,947.50 15,097.50
35.0000

234,850.00

13.0000
23 PREFABRICATED DRAINAGE MAT

233.0000 S.Y. 8.33 % 11.0000 -8.33 % 8.4000 -30.00 %

3,029.00 233.00 2,563.00 -233.00 1,957.20 -838.80
12.0000
2,796.00

5,200.0000
24 PERMANENT GROUND ANCHOR

94.0000 EACH 108.00 % 4,000.0000 60.00 % 3,639.1500 45.57 %

488,800.00 253,800.00 376,000.00 141,000.00 342,080.10 107,080.10
2,500.0000
235,000.00

220.0000
25 PERMANENT GROUND ANCHOR PERFORMANCE TEST

5.0000 EACH -85.33 % 540.0000 -64.00 % 1,050.0000 -30.00 %

1,100.00 -6,400.00 2,700.00 -4,800.00 5,250.00 -2,250.00
1,500.0000
7,500.00

26 PERMANENT GROUND ANCHOR VERIFICATION TEST
L.S. 170.00 % -46.00 % 163.00 %

27,000.00 17,000.00 5,400.00 -4,600.00 26,300.00 16,300.0010,000.00

SURFACING

21.0000
27 CRUSHED SURFACING BASE COURSE

2760.0000 TON 5.00 % 19.0000 -5.00 % 16.4000 -18.00 %

57,960.00 2,760.00 52,440.00 -2,760.00 45,264.00 -9,936.00
20.0000

55,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 12TH BIDDER ------- ------- LOW BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

MARSHBANK CONSTRUCTION, INC. BOSS CONSTRUCTION, INC. SCARSELLA BROS., INC.
3304 OLD HARTFORD RD 4945 GUIDE MERIDIAN 8404 S 196TH ST
98258-8699 KENT WA  98031-1884

PROJECT : LAKE STEVENS   WA  982580097 BELLINGHAM   WA  982269109 SEATTLE   WA  981680697

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
28 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

1,780.00 1,780.00 1,780.001,780.00

HOT MIX ASPHALT

215.0000
29 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22

8.0000 TON -14.00 % 210.0000 -16.00 % 195.0000 -22.00 %

1,720.00 -280.00 1,680.00 -320.00 1,560.00 -440.00
250.0000
2,000.00

74.0000
30 HMA CL. 1/2 IN. PG 58-22

2045.0000 TON -17.78 % 74.0000 -17.78 % 67.0000 -25.56 %

151,330.00 -32,720.00 151,330.00 -32,720.00 137,015.00 -47,035.00
90.0000

184,050.00
31 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

5,220.00 5,220.00 5,220.005,220.00
32 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

3,480.00 3,480.00 3,480.003,480.00
33 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,550.00 2,550.00 2,550.002,550.00

135.0000
34 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

60.0000 TON -20.59 % 129.0000 -24.12 % 120.0000 -29.41 %

8,100.00 -2,100.00 7,740.00 -2,460.00 7,200.00 -3,000.00
170.0000
10,200.00

5.5500
35  TEMPORARY HMA WEDGE

560.0000 L.F. -53.75 % 12.0000 0.00 % 8.5000 -29.17 %

3,108.00 -3,612.00 6,720.00 0.00 4,760.00 -1,960.00
12.0000
6,720.00

EROSION CNTL AND ROADSIDE RESTORATION

160.0000
36 ESC LEAD

90.0000 DAY 6.67 % 56.0000 -62.67 % 100.0000 -33.33 %

14,400.00 900.00 5,040.00 -8,460.00 9,000.00 -4,500.00
150.0000
13,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 12TH BIDDER ------- ------- LOW BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

MARSHBANK CONSTRUCTION, INC. BOSS CONSTRUCTION, INC. SCARSELLA BROS., INC.
3304 OLD HARTFORD RD 4945 GUIDE MERIDIAN 8404 S 196TH ST
98258-8699 KENT WA  98031-1884

PROJECT : LAKE STEVENS   WA  982580097 BELLINGHAM   WA  982269109 SEATTLE   WA  981680697

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

2.6500
37 COMPOST BLANKET

10220.0000 S.Y. -11.67 % 4.0000 33.33 % 2.3000 -23.33 %

27,083.00 -3,577.00 40,880.00 10,220.00 23,506.00 -7,154.00
3.0000

30,660.00

10.0000
38 CHECK DAM

128.0000 L.F. 0.00 % 6.0000 -40.00 % 12.0000 20.00 %

1,280.00 0.00 768.00 -512.00 1,536.00 256.00
10.0000
1,280.00

56.0000
39 INLET PROTECTION

3.0000 EACH -30.00 % 68.0000 -15.00 % 100.0000 25.00 %

168.00 -72.00 204.00 -36.00 300.00 60.00
80.0000
240.00

18.6000
40 STABILIZED CONSTRUCTION ENTRANCE

700.0000 S.Y. 43.08 % 16.0000 23.08 % 10.0000 -23.08 %

13,020.00 3,920.00 11,200.00 2,100.00 7,000.00 -2,100.00
13.0000
9,100.00

127.0000
41 STREET CLEANING

720.0000 HR 5.83 % 97.0000 -19.17 % 115.0000 -4.17 %

91,440.00 5,040.00 69,840.00 -16,560.00 82,800.00 -3,600.00
120.0000
86,400.00

3.7500
42 SILT FENCE

1420.0000 L.F. 25.00 % 4.0000 33.33 % 4.0000 33.33 %

5,325.00 1,065.00 5,680.00 1,420.00 5,680.00 1,420.00
3.0000

4,260.00

31.0000
43 COMPOST BERM

230.0000 L.F. 342.86 % 6.0000 -14.29 % 10.0000 42.86 %

7,130.00 5,520.00 1,380.00 -230.00 2,300.00 690.00
7.0000

1,610.00

5.6500
44 WATTLE

225.0000 L.F. 13.00 % 6.0000 20.00 % 5.0000 0.00 %

1,271.25 146.25 1,350.00 225.00 1,125.00 0.00
5.0000

1,125.00
45 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

350,000.00 350,000.00 350,000.00350,000.00

6,200.0000
46 SEEDING AND MULCHING

0.3500 ACRE 55.00 % 2,117.0000 -47.08 % 2,800.0000 -30.00 %

2,170.00 770.00 740.95 -659.05 980.00 -420.00
4,000.0000
1,400.00

7.7500
47 PSIPE BIGLEAF MAPLE, NO. 1 CONT., 36" HT

132.0000 EACH 3.33 % 8.0000 6.67 % 6.5000 -13.33 %

1,023.00 33.00 1,056.00 66.00 858.00 -132.00
7.5000
990.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 12TH BIDDER ------- ------- LOW BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

MARSHBANK CONSTRUCTION, INC. BOSS CONSTRUCTION, INC. SCARSELLA BROS., INC.
3304 OLD HARTFORD RD 4945 GUIDE MERIDIAN 8404 S 196TH ST
98258-8699 KENT WA  98031-1884

PROJECT : LAKE STEVENS   WA  982580097 BELLINGHAM   WA  982269109 SEATTLE   WA  981680697

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

12.7500
48 PSIPE WESTERN RED CEDAR, NO. 2 CONT., 24" HT.

307.0000 EACH -20.31 % 13.0000 -18.75 % 6.5000 -59.38 %

3,914.25 -997.75 3,991.00 -921.00 1,995.50 -2,916.50
16.0000
4,912.00

8.6000
49 PSIPE BEAKED HAZELNUT, NO.1 CONT., 12" HT.

732.0000 EACH 27.41 % 8.0000 18.52 % 6.5000 -3.70 %

6,295.20 1,354.20 5,856.00 915.00 4,758.00 -183.00
6.7500

4,941.00

7.7000
50 PSIPE DOUGLAS SPIREA, NO. 1 CONT., 12" HT

1612.0000 EACH -29.36 % 7.0000 -35.78 % 6.5000 -40.37 %

12,412.40 -5,158.40 11,284.00 -6,286.80 10,478.00 -7,092.80
10.9000

17,570.80

7.7000
51 PSIPE NOOTKA ROSE, NO.1 CONT., 12" HT.

732.0000 EACH 6.21 % 7.0000 -3.45 % 6.5000 -10.34 %

5,636.40 329.40 5,124.00 -183.00 4,758.00 -549.00
7.2500

5,307.00

7.7000
52 PSIPE SNOWBERRY, NO.1 CONT., 12" HT.

1098.0000 EACH 6.21 % 7.0000 -3.45 % 6.5000 -10.34 %

8,454.60 494.10 7,686.00 -274.50 7,137.00 -823.50
7.2500

7,960.50

7.7500
53 PSIPE THIMBLEBERRY, NO.1 CONT., 12" HT.

1831.0000 EACH -9.88 % 7.0000 -18.60 % 6.5000 -24.42 %

14,190.25 -1,556.35 12,817.00 -2,929.60 11,901.50 -3,845.10
8.6000

15,746.60

7.7500
54 PSIPE VINE MAPLE, NO.1 CONT., 12" HT.

878.0000 EACH -36.99 % 7.0000 -43.09 % 6.5000 -47.15 %

6,804.50 -3,994.90 6,146.00 -4,653.40 5,707.00 -5,092.40
12.3000

10,799.40

32.0000
55 COARSE COMPOST

315.0000 C.Y. -23.81 % 31.0000 -26.19 % 28.5000 -32.14 %

10,080.00 -3,150.00 9,765.00 -3,465.00 8,977.50 -4,252.50
42.0000

13,230.00

0.4000
56  COMPOST BLANKET INCORPORATION

10220.0000 S.Y. -75.00 % 0.5000 -68.75 % 0.6800 -57.50 %

4,088.00 -12,264.00 5,110.00 -11,242.00 6,949.60 -9,402.40
1.6000

16,352.00

31.0000
57 BARK OR WOOD CHIP MULCH

940.0000 C.Y. -11.43 % 30.0000 -14.29 % 26.5000 -24.29 %

29,140.00 -3,760.00 28,200.00 -4,700.00 24,910.00 -7,990.00
35.0000

32,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 12TH BIDDER ------- ------- LOW BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

MARSHBANK CONSTRUCTION, INC. BOSS CONSTRUCTION, INC. SCARSELLA BROS., INC.
3304 OLD HARTFORD RD 4945 GUIDE MERIDIAN 8404 S 196TH ST
98258-8699 KENT WA  98031-1884

PROJECT : LAKE STEVENS   WA  982580097 BELLINGHAM   WA  982269109 SEATTLE   WA  981680697

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

3.1000
58 HIGH VISIBILITY FENCE

2570.0000 L.F. 3.33 % 2.0000 -33.33 % 2.0000 -33.33 %

7,967.00 257.00 5,140.00 -2,570.00 5,140.00 -2,570.00
3.0000

7,710.00

TRAFFIC

26.0000
59 BEAM GUARDRAIL TYPE 31

538.0000 L.F. 18.18 % 35.0000 59.09 % 22.7500 3.41 %

13,988.00 2,152.00 18,830.00 6,994.00 12,239.50 403.50
22.0000

11,836.00

2,350.0000
60 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

2.0000 EACH -9.62 % 2,970.0000 14.23 % 2,425.0000 -6.73 %

4,700.00 -500.00 5,940.00 740.00 4,850.00 -350.00
2,600.0000
5,200.00

15.0000
61 TEMPORARY CONC. BARRIER

560.0000 L.F. -6.25 % 14.0000 -12.50 % 12.0000 -25.00 %

8,400.00 -560.00 7,840.00 -1,120.00 6,720.00 -2,240.00
16.0000
8,960.00

3,800.0000
62 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH 26.67 % 3,780.0000 26.00 % 2,000.0000 -33.33 %

7,600.00 1,600.00 7,560.00 1,560.00 4,000.00 -2,000.00
3,000.0000
6,000.00

33.0000
63 FLEXIBLE GUIDE POST

14.0000 EACH 10.00 % 49.0000 63.33 % 65.0000 116.67 %

462.00 42.00 686.00 266.00 910.00 490.00
30.0000
420.00

0.5500
64 PAINT LINE

3600.0000 L.F. 37.50 % 1.0000 150.00 % 0.4800 20.00 %

1,980.00 540.00 3,600.00 2,160.00 1,728.00 288.00
0.4000

1,440.00

4,650.0000
65 RECESSED PAVEMENT MARKER

0.3000 HUND -33.57 % 2,160.0000 -69.14 % 4,200.0000 -40.00 %

1,395.00 -705.00 648.00 -1,452.00 1,260.00 -840.00
7,000.0000
2,100.00

0.7500
66 TEMPORARY PAVEMENT MARKING

4400.0000 L.F. 7.14 % 1.0000 42.86 % 0.6500 -7.14 %

3,300.00 220.00 4,400.00 1,320.00 2,860.00 -220.00
0.7000

3,080.00
67 PERMANENT SIGNING

L.S. 208.00 % 140.00 % 164.00 %

7,700.00 5,200.00 6,000.00 3,500.00 6,600.00 4,100.002,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 12TH BIDDER ------- ------- LOW BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

MARSHBANK CONSTRUCTION, INC. BOSS CONSTRUCTION, INC. SCARSELLA BROS., INC.
3304 OLD HARTFORD RD 4945 GUIDE MERIDIAN 8404 S 196TH ST
98258-8699 KENT WA  98031-1884

PROJECT : LAKE STEVENS   WA  982580097 BELLINGHAM   WA  982269109 SEATTLE   WA  981680697

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
68 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -9.23 % -51.54 % -30.77 %

118,000.00 -12,000.00 63,000.00 -67,000.00 90,000.00 -40,000.00130,000.00

OTHER ITEMS
69 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

19.5000
70 STRUCTURE EXCAVATION CLASS B INCL. HAUL

109.0000 C.Y. -22.00 % 4.0000 -84.00 % 10.0000 -60.00 %

2,125.50 -599.50 436.00 -2,289.00 1,090.00 -1,635.00
25.0000
2,725.00

2.0000
71 SHORING OR EXTRA EXCAVATION CLASS B

384.0000 S.F. 0.00 % 2.0000 0.00 % 0.5000 -75.00 %

768.00 0.00 768.00 0.00 192.00 -576.00
2.0000
768.00

72 CURE BOX
L.S. 400.00 % -8.67 % 66.67 %

1,500.00 1,200.00 274.00 -26.00 500.00 200.00300.00
73 STRUCTURE SURVEYING

L.S. 56.67 % -58.33 % -33.33 %

9,400.00 3,400.00 2,500.00 -3,500.00 4,000.00 -2,000.006,000.00

750.0000
74 MONUMENT CASE, COVER, AND PIPE

1.0000 EACH 87.50 % 300.0000 -25.00 % 500.0000 25.00 %

750.00 350.00 300.00 -100.00 500.00 100.00
400.0000
400.00

16.0000
75 COATED CHAIN LINK FENCE TYPE 4

392.0000 L.F. -20.00 % 23.0000 15.00 % 20.0000 0.00 %

6,272.00 -1,568.00 9,016.00 1,176.00 7,840.00 0.00
20.0000
7,840.00

76 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
77 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 12TH BIDDER ------- ------- LOW BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

MARSHBANK CONSTRUCTION, INC. BOSS CONSTRUCTION, INC. SCARSELLA BROS., INC.
3304 OLD HARTFORD RD 4945 GUIDE MERIDIAN 8404 S 196TH ST
98258-8699 KENT WA  98031-1884

PROJECT : LAKE STEVENS   WA  982580097 BELLINGHAM   WA  982269109 SEATTLE   WA  981680697

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
78 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
79 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
80  PLATFORM SCALE - BOULDER PIT SITE D-170

L.S. 161.11 % 211.11 % -44.44 %

23,500.00 14,500.00 28,000.00 19,000.00 5,000.00 -4,000.009,000.00
81 SPCC PLAN

L.S. -75.40 % -88.00 % -60.00 %

615.00 -1,885.00 300.00 -2,200.00 1,000.00 -1,500.002,500.00

7.0000
82 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

262.0000 S.Y. 40.00 % 4.0000 -20.00 % 3.0000 -40.00 %

1,834.00 524.00 1,048.00 -262.00 786.00 -524.00
5.0000

1,310.00

415.0000
83 MAILBOX SUPPORT TYPE 1

1.0000 EACH 29.69 % 528.0000 65.00 % 600.0000 87.50 %

415.00 95.00 528.00 208.00 600.00 280.00
320.0000
320.00

$3,874,502.95 10.54% $3,235,364.95 -7.70% $3,393,609.15 -3.18%
LOW BIDDER  REJECTED 3RD BIDDER  REJECTED 

$3,505,187.30CONTRACT TOTAL

$3,393,609.15$3,874,502.95 $3,235,364.95BASE TOTAL 10.54% -7.70% -3.18%$3,505,187.30

LOW BIDDER REJECTED 3RD BIDDER REJECTED



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 13TH BIDDER ------- ------- 14TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

TITAN EARTHWORK LLC A-1 LANDSCAPING AND CONSTRUCTI
13806 16TH ST E 20607 STATE ROUTE 9 SE

PROJECT : SUMNER   WA  983909630 SNOHOMISH    WA  982968316

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100622 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -68.59 % -59.80 %

100,000.00 -218,420.00 128,000.00 -190,420.00318,420.00

15,000.0000
2 CLEARING AND GRUBBING

2.5000 ACRE 200.00 % 6,500.0000 30.00 %

37,500.00 25,000.00 16,250.00 3,750.00
5,000.0000
12,500.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -37.50 % 37.50 %

10,000.00 -6,000.00 22,000.00 6,000.0016,000.00
4 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 %

32,000.00 32,000.0032,000.00
5 WORK ACCESS - SOLDIER PILE WALL

L.S. -89.33 % 500.00 %

8,000.00 -67,000.00 450,000.00 375,000.0075,000.00

7.0000
6 REMOVING ASPHALT CONC. PAVEMENT

2160.0000 S.Y. -41.67 % 3.0000 -75.00 %

15,120.00 -10,800.00 6,480.00 -19,440.00
12.0000

25,920.00

6.0000
7 REMOVING GUARDRAIL

576.0000 L.F. 50.00 % 11.0000 175.00 %

3,456.00 1,152.00 6,336.00 4,032.00
4.0000

2,304.00

1.0000
8 REMOVING PAINT LINE

3180.0000 L.F. 122.22 % 1.0000 122.22 %

3,180.00 1,749.00 3,180.00 1,749.00
0.4500

1,431.00

GRADING

23.0000
9 ROADWAY EXCAVATION INCL. HAUL

9815.0000 C.Y. 155.56 % 3.0000 -66.67 %

225,745.00 137,410.00 29,445.00 -58,890.00
9.0000

88,335.00

6.0000
10 SELECT BORROW INCL. HAUL

28950.0000 TON 0.00 % 13.0000 116.67 %

173,700.00 0.00 376,350.00 202,650.00
6.0000

173,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 13TH BIDDER ------- ------- 14TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

TITAN EARTHWORK LLC A-1 LANDSCAPING AND CONSTRUCTI
13806 16TH ST E 20607 STATE ROUTE 9 SE

PROJECT : SUMNER   WA  983909630 SNOHOMISH    WA  982968316

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100622 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

2.0000
11 EMBANKMENT COMPACTION

16080.0000 C.Y. -20.00 % 1.0000 -60.00 %

32,160.00 -8,040.00 16,080.00 -24,120.00
2.5000

40,200.00

DRAINAGE

10.0000
12 DITCH EXCAVATION INCL. HAUL

130.0000 C.Y. -23.08 % 32.0000 146.15 %

1,300.00 -390.00 4,160.00 2,470.00
13.0000
1,690.00

25.0000
13 CEMENT CONC. GUTTER

392.0000 L.F. 25.00 % 22.0000 10.00 %

9,800.00 1,960.00 8,624.00 784.00
20.0000
7,840.00

22.0000
14 QUARRY SPALLS

500.0000 TON -12.00 % 32.0000 28.00 %

11,000.00 -1,500.00 16,000.00 3,500.00
25.0000

12,500.00

STORM SEWER

1,000.0000
15 CATCH BASIN TYPE 1L

1.0000 EACH -44.44 % 1,800.0000 0.00 %

1,000.00 -800.00 1,800.00 0.00
1,800.0000
1,800.00

69.0000
16 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

183.0000 L.F. 115.63 % 60.0000 87.50 %

12,627.00 6,771.00 10,980.00 5,124.00
32.0000
5,856.00

78.0000
17 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

57.0000 L.F. 56.00 % 75.0000 50.00 %

4,446.00 1,596.00 4,275.00 1,425.00
50.0000
2,850.00

STRUCTURE

57.0000
18 SHAFT - 36 IN. DIAMETER

2890.0000 L.F. -48.18 % 118.0000 7.27 %

164,730.00 -153,170.00 341,020.00 23,120.00
110.0000

317,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 13TH BIDDER ------- ------- 14TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

TITAN EARTHWORK LLC A-1 LANDSCAPING AND CONSTRUCTI
13806 16TH ST E 20607 STATE ROUTE 9 SE

PROJECT : SUMNER   WA  983909630 SNOHOMISH    WA  982968316

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100622 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

340.0000
19 FURNISHING SOLDIER PILE BUILT UP W 21X166

2930.0000 L.F. 51.11 % 260.0000 15.56 %

996,200.00 336,950.00 761,800.00 102,550.00
225.0000

659,250.00
20 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

12.0000
21 LAGGING

5510.0000 S.F. -20.00 % 20.0000 33.33 %

66,120.00 -16,530.00 110,200.00 27,550.00
15.0000

82,650.00

34.0000
22 CONCRETE FASCIA PANEL

6710.0000 S.F. -2.86 % 31.0000 -11.43 %

228,140.00 -6,710.00 208,010.00 -26,840.00
35.0000

234,850.00

50.0000
23 PREFABRICATED DRAINAGE MAT

233.0000 S.Y. 316.67 % 18.0000 50.00 %

11,650.00 8,854.00 4,194.00 1,398.00
12.0000
2,796.00

6,500.0000
24 PERMANENT GROUND ANCHOR

94.0000 EACH 160.00 % 6,000.0000 140.00 %

611,000.00 376,000.00 564,000.00 329,000.00
2,500.0000
235,000.00

550.0000
25 PERMANENT GROUND ANCHOR PERFORMANCE TEST

5.0000 EACH -63.33 % 1,780.0000 18.67 %

2,750.00 -4,750.00 8,900.00 1,400.00
1,500.0000
7,500.00

26 PERMANENT GROUND ANCHOR VERIFICATION TEST
L.S. -45.00 % -12.00 %

5,500.00 -4,500.00 8,800.00 -1,200.0010,000.00

SURFACING

20.0000
27 CRUSHED SURFACING BASE COURSE

2760.0000 TON 0.00 % 18.0000 -10.00 %

55,200.00 0.00 49,680.00 -5,520.00
20.0000

55,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 13TH BIDDER ------- ------- 14TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

TITAN EARTHWORK LLC A-1 LANDSCAPING AND CONSTRUCTI
13806 16TH ST E 20607 STATE ROUTE 9 SE

PROJECT : SUMNER   WA  983909630 SNOHOMISH    WA  982968316

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100622 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
28 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

1,780.00 1,780.001,780.00

HOT MIX ASPHALT

215.0000
29 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22

8.0000 TON -14.00 % 80.0000 -68.00 %

1,720.00 -280.00 640.00 -1,360.00
250.0000
2,000.00

74.0000
30 HMA CL. 1/2 IN. PG 58-22

2045.0000 TON -17.78 % 75.0000 -16.67 %

151,330.00 -32,720.00 153,375.00 -30,675.00
90.0000

184,050.00
31 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

5,220.00 5,220.005,220.00
32 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

3,480.00 3,480.003,480.00
33 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

2,550.00 2,550.002,550.00

132.0000
34 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

60.0000 TON -22.35 % 75.0000 -55.88 %

7,920.00 -2,280.00 4,500.00 -5,700.00
170.0000
10,200.00

22.0000
35  TEMPORARY HMA WEDGE

560.0000 L.F. 83.33 % 5.0000 -58.33 %

12,320.00 5,600.00 2,800.00 -3,920.00
12.0000
6,720.00

EROSION CNTL AND ROADSIDE RESTORATION

60.0000
36 ESC LEAD

90.0000 DAY -60.00 % 350.0000 133.33 %

5,400.00 -8,100.00 31,500.00 18,000.00
150.0000
13,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 13TH BIDDER ------- ------- 14TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

TITAN EARTHWORK LLC A-1 LANDSCAPING AND CONSTRUCTI
13806 16TH ST E 20607 STATE ROUTE 9 SE

PROJECT : SUMNER   WA  983909630 SNOHOMISH    WA  982968316

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100622 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

2.0000
37 COMPOST BLANKET

10220.0000 S.Y. -33.33 % 3.0000 0.00 %

20,440.00 -10,220.00 30,660.00 0.00
3.0000

30,660.00

7.0000
38 CHECK DAM

128.0000 L.F. -30.00 % 4.0000 -60.00 %

896.00 -384.00 512.00 -768.00
10.0000
1,280.00

100.0000
39 INLET PROTECTION

3.0000 EACH 25.00 % 120.0000 50.00 %

300.00 60.00 360.00 120.00
80.0000
240.00

13.0000
40 STABILIZED CONSTRUCTION ENTRANCE

700.0000 S.Y. 0.00 % 1.0000 -92.31 %

9,100.00 0.00 700.00 -8,400.00
13.0000
9,100.00

110.0000
41 STREET CLEANING

720.0000 HR -8.33 % 75.0000 -37.50 %

79,200.00 -7,200.00 54,000.00 -32,400.00
120.0000
86,400.00

4.0000
42 SILT FENCE

1420.0000 L.F. 33.33 % 4.5000 50.00 %

5,680.00 1,420.00 6,390.00 2,130.00
3.0000

4,260.00

10.0000
43 COMPOST BERM

230.0000 L.F. 42.86 % 5.0000 -28.57 %

2,300.00 690.00 1,150.00 -460.00
7.0000

1,610.00

5.0000
44 WATTLE

225.0000 L.F. 0.00 % 4.0000 -20.00 %

1,125.00 0.00 900.00 -225.00
5.0000

1,125.00
45 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

350,000.00 350,000.00350,000.00

3,300.0000
46 SEEDING AND MULCHING

0.3500 ACRE -17.50 % 6,500.0000 62.50 %

1,155.00 -245.00 2,275.00 875.00
4,000.0000
1,400.00

9.0000
47 PSIPE BIGLEAF MAPLE, NO. 1 CONT., 36" HT

132.0000 EACH 20.00 % 12.0000 60.00 %

1,188.00 198.00 1,584.00 594.00
7.5000
990.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 13TH BIDDER ------- ------- 14TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

TITAN EARTHWORK LLC A-1 LANDSCAPING AND CONSTRUCTI
13806 16TH ST E 20607 STATE ROUTE 9 SE

PROJECT : SUMNER   WA  983909630 SNOHOMISH    WA  982968316

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100622 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

16.0000
48 PSIPE WESTERN RED CEDAR, NO. 2 CONT., 24" HT.

307.0000 EACH 0.00 % 18.0000 12.50 %

4,912.00 0.00 5,526.00 614.00
16.0000
4,912.00

9.0000
49 PSIPE BEAKED HAZELNUT, NO.1 CONT., 12" HT.

732.0000 EACH 33.33 % 16.0000 137.04 %

6,588.00 1,647.00 11,712.00 6,771.00
6.7500

4,941.00

8.0000
50 PSIPE DOUGLAS SPIREA, NO. 1 CONT., 12" HT

1612.0000 EACH -26.61 % 12.0000 10.09 %

12,896.00 -4,674.80 19,344.00 1,773.20
10.9000

17,570.80

8.0000
51 PSIPE NOOTKA ROSE, NO.1 CONT., 12" HT.

732.0000 EACH 10.34 % 12.0000 65.52 %

5,856.00 549.00 8,784.00 3,477.00
7.2500

5,307.00

8.0000
52 PSIPE SNOWBERRY, NO.1 CONT., 12" HT.

1098.0000 EACH 10.34 % 12.0000 65.52 %

8,784.00 823.50 13,176.00 5,215.50
7.2500

7,960.50

8.0000
53 PSIPE THIMBLEBERRY, NO.1 CONT., 12" HT.

1831.0000 EACH -6.98 % 12.0000 39.53 %

14,648.00 -1,098.60 21,972.00 6,225.40
8.6000

15,746.60

8.0000
54 PSIPE VINE MAPLE, NO.1 CONT., 12" HT.

878.0000 EACH -34.96 % 12.0000 -2.44 %

7,024.00 -3,775.40 10,536.00 -263.40
12.3000

10,799.40

33.0000
55 COARSE COMPOST

315.0000 C.Y. -21.43 % 44.0000 4.76 %

10,395.00 -2,835.00 13,860.00 630.00
42.0000

13,230.00

0.7000
56  COMPOST BLANKET INCORPORATION

10220.0000 S.Y. -56.25 % 8.0000 400.00 %

7,154.00 -9,198.00 81,760.00 65,408.00
1.6000

16,352.00

33.0000
57 BARK OR WOOD CHIP MULCH

940.0000 C.Y. -5.71 % 48.0000 37.14 %

31,020.00 -1,880.00 45,120.00 12,220.00
35.0000

32,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A045 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
HWY :SR 530 ------- 13TH BIDDER ------- ------- 14TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
PERMANENT REPAIR
10A045

TITAN EARTHWORK LLC A-1 LANDSCAPING AND CONSTRUCTI
13806 16TH ST E 20607 STATE ROUTE 9 SE

PROJECT : SUMNER   WA  983909630 SNOHOMISH    WA  982968316

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100622 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/11/2011
16:39

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

1.0000
58 HIGH VISIBILITY FENCE

2570.0000 L.F. -66.67 % 3.0000 0.00 %

2,570.00 -5,140.00 7,710.00 0.00
3.0000

7,710.00

TRAFFIC

26.0000
59 BEAM GUARDRAIL TYPE 31

538.0000 L.F. 18.18 % 25.0000 13.64 %

13,988.00 2,152.00 13,450.00 1,614.00
22.0000

11,836.00

2,400.0000
60 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

2.0000 EACH -7.69 % 1,200.0000 -53.85 %

4,800.00 -400.00 2,400.00 -2,800.00
2,600.0000
5,200.00

15.0000
61 TEMPORARY CONC. BARRIER

560.0000 L.F. -6.25 % 8.0000 -50.00 %

8,400.00 -560.00 4,480.00 -4,480.00
16.0000
8,960.00

4,000.0000
62 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH 33.33 % 1,800.0000 -40.00 %

8,000.00 2,000.00 3,600.00 -2,400.00
3,000.0000
6,000.00

30.0000
63 FLEXIBLE GUIDE POST

14.0000 EACH 0.00 % 650.0000 2,066.67 %

420.00 0.00 9,100.00 8,680.00
30.0000
420.00

1.0000
64 PAINT LINE

3600.0000 L.F. 150.00 % 1.0000 150.00 %

3,600.00 2,160.00 3,600.00 2,160.00
0.4000

1,440.00

7,000.0000
65 RECESSED PAVEMENT MARKER

0.3000 HUND 0.00 % 4,500.0000 -35.71 %

2,100.00 0.00 1,350.00 -750.00
7,000.0000
2,100.00

1.0000
66 TEMPORARY PAVEMENT MARKING

4400.0000 L.F. 42.86 % 1.0000 42.86 %

4,400.00 1,320.00 4,400.00 1,320.00
0.7000

3,080.00
67 PERMANENT SIGNING

L.S. 100.00 % 1,140.00 %

5,000.00 2,500.00 31,000.00 28,500.002,500.00
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CONTRACT NO :008060 REGION NO : 1 AWARDED ON : Feb 11 2011
VERSION NO :4 WORK ORDER# : XL3696
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
68 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 15.38 % -47.69 %

150,000.00 20,000.00 68,000.00 -62,000.00130,000.00

OTHER ITEMS
69 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 10.00 %

5,000.00 0.00 5,500.00 500.005,000.00

55.0000
70 STRUCTURE EXCAVATION CLASS B INCL. HAUL

109.0000 C.Y. 120.00 % 19.0000 -24.00 %

5,995.00 3,270.00 2,071.00 -654.00
25.0000
2,725.00

20.0000
71 SHORING OR EXTRA EXCAVATION CLASS B

384.0000 S.F. 900.00 % 22.0000 1,000.00 %

7,680.00 6,912.00 8,448.00 7,680.00
2.0000
768.00

72 CURE BOX
L.S. 566.67 % 9,233.33 %

2,000.00 1,700.00 28,000.00 27,700.00300.00
73 STRUCTURE SURVEYING

L.S. 0.00 % -25.00 %

6,000.00 0.00 4,500.00 -1,500.006,000.00

450.0000
74 MONUMENT CASE, COVER, AND PIPE

1.0000 EACH 12.50 % 450.0000 12.50 %

450.00 50.00 450.00 50.00
400.0000
400.00

23.0000
75 COATED CHAIN LINK FENCE TYPE 4

392.0000 L.F. 15.00 % 18.0000 -10.00 %

9,016.00 1,176.00 7,056.00 -784.00
20.0000
7,840.00

76 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00
77 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
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OTHER ITEMS
78 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
79 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
80  PLATFORM SCALE - BOULDER PIT SITE D-170

L.S. 900.00 % 400.00 %

90,000.00 81,000.00 45,000.00 36,000.009,000.00
81 SPCC PLAN

L.S. -80.00 % -24.00 %

500.00 -2,000.00 1,900.00 -600.002,500.00

2.0000
82 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

262.0000 S.Y. -60.00 % 4.5000 -10.00 %

524.00 -786.00 1,179.00 -131.00
5.0000

1,310.00

1,000.0000
83 MAILBOX SUPPORT TYPE 1

1.0000 EACH 212.50 % 550.0000 71.88 %

1,000.00 680.00 550.00 230.00
320.0000
320.00

$3,946,150.00 12.58% $4,348,476.00 24.06%
13TH BIDDER REJECTED 14TH BIDDER  REJECTED 

$3,505,187.30CONTRACT TOTAL

$3,946,150.00 $4,348,476.00BASE TOTAL 12.58% 24.06%$3,505,187.30

13TH BIDDER REJECTED 14TH BIDDER REJECTED


