
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04Z001 REVISION NO : BIDS OPENED ON : Jan 27 2005
CONTRACT NO :006872 REGION NO : 6 AWARDED ON : Feb  3 2005
VERSION NO :3 WORK ORDER# : XL1251
HWY :SR 000,002,090,395

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - GERLACH TO WANDERMERE

04Z001

KLB CONSTRUCTION INC. SCARSELLA BROS. INC. M. A. DEATLEY CONSTRUCTION, INC.
3405 - 121ST ST SW 19460 84TH AVE S 829 EVANS ROAD
LYNNWOOD WA 98037-1549 KENT WA  98032-1240 99403-9701

PROJECT : MUKILTEO   WA  982750158 SEATTLE   WA  981680697 CLARKSTON   WA  994030490

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 252300

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2005

11:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 12.07 % -41.04 % 79.58 %

650,000.00 70,000.00 341,979.75 -238,020.25 1,041,576.00 461,576.00580,000.00

2,710.0000
2 CLEARING AND GRUBBING

125.1000 ACRE 351.67 % 1,700.0000 183.33 % 1,500.0000 150.00 %

339,021.00 263,961.00 212,670.00 137,610.00 187,650.00 112,590.00
600.0000
75,060.00

1.8500
3 REMOVING ASPHALT CONC. PAVEMENT

12860.0000 S.Y. 5.71 % 2.5000 42.86 % 2.0500 17.14 %

23,791.00 1,286.00 32,150.00 9,645.00 26,363.00 3,858.00
1.7500

22,505.00

0.4200
4 REMOVING PAINT LINE

6590.0000 L.F. -16.00 % 0.6500 30.00 % 0.4000 -20.00 %

2,767.80 -527.20 4,283.50 988.50 2,636.00 -659.00
0.5000

3,295.00
5 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 220.51 % 92.31 % 220.51 %

2,500.00 1,720.00 1,500.00 720.00 2,500.00 1,720.00780.00

6.3000
6 REMOVING CHAIN LINK FENCE

718.0000 L.F. 320.00 % 1.0000 -33.33 % 2.5000 66.67 %

4,523.40 3,446.40 718.00 -359.00 1,795.00 718.00
1.5000

1,077.00

0.6000
7 REMOVING WIRE FENCE

12450.0000 L.F. -60.00 % 0.5500 -63.33 % 0.5500 -63.33 %

7,470.00 -11,205.00 6,847.50 -11,827.50 6,847.50 -11,827.50
1.5000

18,675.00

GRADING

2.4000
8 ROADWAY EXCAVATION INCL. HAUL

1983670.0000 C.Y. 37.14 % 2.6000 48.57 % 2.9000 65.71 %

4,760,808.00 1,289,385.50 5,157,542.00 1,686,119.50 5,752,643.00 2,281,220.50
1.7500

3,471,422.50

6.5000
9 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

10030.0000 C.Y. -7.14 % 7.3500 5.00 % 7.0000 0.00 %

65,195.00 -5,015.00 73,720.50 3,510.50 70,210.00 0.00
7.0000

70,210.00

0.4500
10 EMBANKMENT COMPACTION

1845340.0000 C.Y. 125.00 % 0.4200 110.00 % 0.5000 150.00 %

830,403.00 461,335.00 775,042.80 405,974.80 922,670.00 553,602.00
0.2000

369,068.00
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GRADING
11  DYNAMIC COMPACTION

L.S. 20.83 % 25.00 % 4.17 %

290,000.00 50,000.00 300,000.00 60,000.00 250,000.00 10,000.00240,000.00
12  ADDITIONAL DYNAMIC COMPACTION

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

DRAINAGE

1,735.0000
13 GRATE INLET TYPE 2

5.0000 EACH -13.25 % 1,500.0000 -25.00 % 1,500.0000 -25.00 %

8,675.00 -1,325.00 7,500.00 -2,500.00 7,500.00 -2,500.00
2,000.0000
10,000.00

2,410.0000
14 DROP INLET TYPE 1

2.0000 EACH -3.60 % 2,500.0000 0.00 % 2,000.0000 -20.00 %

4,820.00 -180.00 5,000.00 0.00 4,000.00 -1,000.00
2,500.0000
5,000.00

2,175.0000
15  DRYWELL TYPE B

2.0000 EACH -13.00 % 3,500.0000 40.00 % 5,000.0000 100.00 %

4,350.00 -650.00 7,000.00 2,000.00 10,000.00 5,000.00
2,500.0000
5,000.00

18.0000
16 QUARRY SPALLS

750.0000 C.Y. -28.00 % 32.0000 28.00 % 50.0000 100.00 %

13,500.00 -5,250.00 24,000.00 5,250.00 37,500.00 18,750.00
25.0000

18,750.00

1,100.0000
17 FLARED END SECTION 30 IN. DIAM.

1.0000 EACH 3.77 % 800.0000 -24.53 % 1,500.0000 41.51 %

1,100.00 40.00 800.00 -260.00 1,500.00 440.00
1,060.0000
1,060.00

18.5000
18 SCHEDULE A CULV. PIPE 12 IN. DIAM.

471.0000 L.F. -38.33 % 22.5000 -25.00 % 25.0000 -16.67 %

8,713.50 -5,416.50 10,597.50 -3,532.50 11,775.00 -2,355.00
30.0000

14,130.00

25.1000
19 SCHEDULE A CULV. PIPE 18 IN. DIAM.

432.0000 L.F. -58.17 % 27.5000 -54.17 % 30.0000 -50.00 %

10,843.20 -15,076.80 11,880.00 -14,040.00 12,960.00 -12,960.00
60.0000

25,920.00
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STORM SEWER

2,870.0000
20 CATCH BASIN TYPE 2 48 IN. DIAM.

5.0000 EACH 59.44 % 2,500.0000 38.89 % 1,750.0000 -2.78 %

14,350.00 5,350.00 12,500.00 3,500.00 8,750.00 -250.00
1,800.0000
9,000.00

4,190.0000
21 CATCH BASIN TYPE 2 72 IN. DIAM.

2.0000 EACH -6.89 % 4,500.0000 0.00 % 2,100.0000 -53.33 %

8,380.00 -620.00 9,000.00 0.00 4,200.00 -4,800.00
4,500.0000
9,000.00

2.0000
22 TESTING STORM SEWER PIPE

2918.0000 L.F. 60.00 % 1.5000 20.00 % 1.0000 -20.00 %

5,836.00 2,188.50 4,377.00 729.50 2,918.00 -729.50
1.2500

3,647.50

23.5000
23 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

2265.0000 L.F. 30.56 % 27.5000 52.78 % 35.0000 94.44 %

53,227.50 12,457.50 62,287.50 21,517.50 79,275.00 38,505.00
18.0000

40,770.00

33.5000
24 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

633.0000 L.F. -16.25 % 38.4000 -4.00 % 40.0000 0.00 %

21,205.50 -4,114.50 24,307.20 -1,012.80 25,320.00 0.00
40.0000

25,320.00

70.0000
25 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.

10.0000 L.F. 40.00 % 75.0000 50.00 % 275.0000 450.00 %

700.00 200.00 750.00 250.00 2,750.00 2,250.00
50.0000
500.00

75.0000
26 SCHEDULE A STORM SEWER PIPE 36 IN. DIAM.

10.0000 L.F. 25.00 % 125.0000 108.33 % 300.0000 400.00 %

750.00 150.00 1,250.00 650.00 3,000.00 2,400.00
60.0000
600.00

450.0000
27  CURB DROP INLET

1.0000 EACH 350.00 % 200.0000 100.00 % 2,200.0000 2,100.00 %

450.00 350.00 200.00 100.00 2,200.00 2,100.00
100.0000
100.00

STRUCTURE
28  TEMPORARY GRADE SEPARATION- US 2 DETOUR

L.S. -23.43 % -12.14 % 14.29 %

268,000.00 -82,000.00 307,500.00 -42,500.00 400,000.00 50,000.00350,000.00
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STRUCTURE
29  TEMPORARY GRADE SEPARATION- MARKET SREET

L.S. -48.00 % -31.33 % 0.00 %

195,000.00 -180,000.00 257,500.00 -117,500.00 375,000.00 0.00375,000.00

SURFACING

9.3500
30 CRUSHED SURFACING BASE COURSE

34951.0000 TON -15.00 % 11.2500 2.27 % 12.0000 9.09 %

326,791.85 -57,669.15 393,198.75 8,737.75 419,412.00 34,951.00
11.0000

384,461.00

9.5000
31  SPECIAL CRUSHED SURFACING BASE COURSE

28017.0000 TON -5.00 % 10.5000 5.00 % 11.0000 10.00 %

266,161.50 -14,008.50 294,178.50 14,008.50 308,187.00 28,017.00
10.0000

280,170.00

LIQUID ASPHALT
32 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

14,993.00 14,993.00 14,993.0014,993.00

HOT MIX ASPHALT

2.6000
33 PLANING BITUMINOUS PAVEMENT

3190.0000 S.Y. -17.46 % 5.0000 58.73 % 3.0000 -4.76 %

8,294.00 -1,754.50 15,950.00 5,901.50 9,570.00 -478.50
3.1500

10,048.50

35.5000
34 COMMERCIAL HMA

14863.0000 TON -6.58 % 34.5000 -9.21 % 42.5000 11.84 %

527,636.50 -37,157.50 512,773.50 -52,020.50 631,677.50 66,883.50
38.0000

564,794.00

EROSION CONTROL AND PLANTING

200.0000
35 ESC LEAD

70.0000 DAY 33.33 % 100.0000 -33.33 % 25.0000 -83.33 %

14,000.00 3,500.00 7,000.00 -3,500.00 1,750.00 -8,750.00
150.0000
10,500.00
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EROSION CONTROL AND PLANTING

2,720.0000
36 SEEDING AND FERTILIZING

87.4000 ACRE -9.33 % 2,750.0000 -8.33 % 2,700.0000 -10.00 %

237,728.00 -24,472.00 240,350.00 -21,850.00 235,980.00 -26,220.00
3,000.0000
262,200.00

30.0000
37 CHECK DAM

35.0000 L.F. -43.40 % 25.0000 -52.83 % 150.0000 183.02 %

1,050.00 -805.00 875.00 -980.00 5,250.00 3,395.00
53.0000
1,855.00

3.9500
38 SILT FENCE

5110.0000 L.F. 31.67 % 3.5000 16.67 % 5.0000 66.67 %

20,184.50 4,854.50 17,885.00 2,555.00 25,550.00 10,220.00
3.0000

15,330.00

3.1000
39  HIGH VISIBILITY FENCE

1420.0000 L.F. -38.00 % 2.2500 -55.00 % 4.0000 -20.00 %

4,402.00 -2,698.00 3,195.00 -3,905.00 5,680.00 -1,420.00
5.0000

7,100.00
40 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

TRAFFIC

33.5500
41  TRAFFIC ISLAND

160.0000 S.Y. -4.14 % 45.0000 28.57 % 35.0000 0.00 %

5,368.00 -232.00 7,200.00 1,600.00 5,600.00 0.00
35.0000
5,600.00

11.0000
42 CEMENT CONC. TRAFFIC CURB AND GUTTER

715.0000 L.F. -45.00 % 15.0000 -25.00 % 7.0000 -65.00 %

7,865.00 -6,435.00 10,725.00 -3,575.00 5,005.00 -9,295.00
20.0000

14,300.00

15.8000
43 EXTRUDED CURB

174.0000 L.F. 5.33 % 16.0000 6.67 % 19.0000 26.67 %

2,749.20 139.20 2,784.00 174.00 3,306.00 696.00
15.0000
2,610.00

15.4000
44 BEAM GUARDRAIL TYPE 1

4360.0000 L.F. 28.33 % 15.3500 27.92 % 14.6000 21.67 %

67,144.00 14,824.00 66,926.00 14,606.00 63,656.00 11,336.00
12.0000

52,320.00

1,550.0000
45 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

1.0000 EACH 24.00 % 1,550.0000 24.00 % 1,470.0000 17.60 %

1,550.00 300.00 1,550.00 300.00 1,470.00 220.00
1,250.0000
1,250.00
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TRAFFIC

580.0000
46 BEAM GUARDRAIL ANCHOR TYPE 1

7.0000 EACH -3.33 % 575.0000 -4.17 % 550.0000 -8.33 %

4,060.00 -140.00 4,025.00 -175.00 3,850.00 -350.00
600.0000
4,200.00

25.2000
47 PRECAST CONC. BARRIER TYPE 2

285.0000 L.F. -28.00 % 30.0000 -14.29 % 27.0000 -22.86 %

7,182.00 -2,793.00 8,550.00 -1,425.00 7,695.00 -2,280.00
35.0000
9,975.00

10.3000
48 TEMPORARY CONC. BARRIER

3400.0000 L.F. -14.17 % 10.2500 -14.58 % 10.0000 -16.67 %

35,020.00 -5,780.00 34,850.00 -5,950.00 34,000.00 -6,800.00
12.0000

40,800.00

6,105.0000
49 TEMPORARY IMPACT ATTENUATOR

8.0000 EACH 1.75 % 6,000.0000 0.00 % 5,800.0000 -3.33 %

48,840.00 840.00 48,000.00 0.00 46,400.00 -1,600.00
6,000.0000
48,000.00

50 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

7,000.00 7,000.00 7,000.007,000.00

265.0000
51 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH -91.17 % 1,500.0000 -50.00 % 250.0000 -91.67 %

265.00 -2,735.00 1,500.00 -1,500.00 250.00 -2,750.00
3,000.0000
3,000.00

73.6500
52 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

50.0000 HR 47.30 % 45.0000 -10.00 % 70.0000 40.00 %

3,682.50 1,182.50 2,250.00 -250.00 3,500.00 1,000.00
50.0000
2,500.00

53 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

21.0500
54 FLEXIBLE GUIDE POST

125.0000 EACH 5.25 % 22.5000 12.50 % 25.0000 25.00 %

2,631.25 131.25 2,812.50 312.50 3,125.00 625.00
20.0000
2,500.00

0.1200
55 PAINT LINE

48270.0000 L.F. 20.00 % 0.1000 0.00 % 0.0800 -20.00 %

5,792.40 965.40 4,827.00 0.00 3,861.60 -965.40
0.1000

4,827.00

1.3500
56 PAINTED WIDE LINE

280.0000 L.F. 440.00 % 0.4000 60.00 % 1.0500 320.00 %

378.00 308.00 112.00 42.00 294.00 224.00
0.2500
70.00
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6.5000
57 PAINTED STOP LINE

72.0000 L.F. 8.33 % 1.0000 -83.33 % 1.1000 -81.67 %

468.00 36.00 72.00 -360.00 79.20 -352.80
6.0000
432.00

89.5000
58 PAINTED TRAFFIC ARROW

8.0000 EACH 123.75 % 35.0000 -12.50 % 50.0000 25.00 %

716.00 396.00 280.00 -40.00 400.00 80.00
40.0000
320.00

0.1500
59 TEMPORARY PAVEMENT MARKING

5840.0000 L.F. 50.00 % 0.2500 150.00 % 0.1500 50.00 %

876.00 292.00 1,460.00 876.00 876.00 292.00
0.1000
584.00

60 PERMANENT SIGNING
L.S. 56.69 % 1.85 % 17.52 %

20,000.00 7,236.00 13,000.00 236.00 15,000.00 2,236.0012,764.00
61 ILLUMINATION SYSTEM #2

L.S. 1.81 % 1.56 % -6.25 %

16,290.00 290.00 16,250.00 250.00 15,000.00 -1,000.0016,000.00
62 ILLUMINATION SYSTEM #1

L.S. -22.68 % -22.50 % -26.67 %

23,195.00 -6,805.00 23,250.00 -6,750.00 22,000.00 -8,000.0030,000.00
63 TRAFFIC SIGNAL SYSTEM MARKET/HAWTHORNE

L.S. 9.41 % 8.75 % 5.00 %

43,765.00 3,765.00 43,500.00 3,500.00 42,000.00 2,000.0040,000.00
64  ADVANCE WARNING SYSTEM

L.S. -36.37 % -36.52 % -39.13 %

14,635.00 -8,365.00 14,600.00 -8,400.00 14,000.00 -9,000.0023,000.00

36.8000
65 TRAFFIC SAFETY DRUM

200.0000 EACH -26.40 % 65.0000 30.00 % 35.0000 -30.00 %

7,360.00 -2,640.00 13,000.00 3,000.00 7,000.00 -3,000.00
50.0000

10,000.00

3.7000
66 SEQUENTIAL ARROW SIGN

240.0000 HR 23.33 % 4.0000 33.33 % 3.0000 0.00 %

888.00 168.00 960.00 240.00 720.00 0.00
3.0000
720.00

1,580.0000
67 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -39.23 % 2,500.0000 -3.85 % 1,500.0000 -42.31 %

3,160.00 -2,040.00 5,000.00 -200.00 3,000.00 -2,200.00
2,600.0000
5,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04Z001 REVISION NO : BIDS OPENED ON : Jan 27 2005
CONTRACT NO :006872 REGION NO : 6 AWARDED ON : Feb  3 2005
VERSION NO :3 WORK ORDER# : XL1251
HWY :SR 000,002,090,395

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - GERLACH TO WANDERMERE

04Z001

KLB CONSTRUCTION INC. SCARSELLA BROS. INC. M. A. DEATLEY CONSTRUCTION, INC.
3405 - 121ST ST SW 19460 84TH AVE S 829 EVANS ROAD
LYNNWOOD WA 98037-1549 KENT WA  98032-1240 99403-9701

PROJECT : MUKILTEO   WA  982750158 SEATTLE   WA  981680697 CLARKSTON   WA  994030490

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 252300

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2005

11:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

10.5500
68 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

750.0000 HR 163.75 % 12.5000 212.50 % 10.0000 150.00 %

7,912.50 4,912.50 9,375.00 6,375.00 7,500.00 4,500.00
4.0000

3,000.00

135.0000
69 TYPE III BARRICADE

40.0000 EACH 35.00 % 300.0000 200.00 % 130.0000 30.00 %

5,400.00 1,400.00 12,000.00 8,000.00 5,200.00 1,200.00
100.0000
4,000.00

39.1500
70 FLAGGERS AND SPOTTERS

3712.0000 HR 15.15 % 34.0000 0.00 % 35.0000 2.94 %

145,324.80 19,116.80 126,208.00 0.00 129,920.00 3,712.00
34.0000

126,208.00
71 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 769.57 % 117.39 % 769.57 %

20,000.00 17,700.00 5,000.00 2,700.00 20,000.00 17,700.002,300.00

36.3000
72 OTHER TRAFFIC CONTROL LABOR

2050.0000 HR 626.00 % 34.0000 580.00 % 35.0000 600.00 %

74,415.00 64,165.00 69,700.00 59,450.00 71,750.00 61,500.00
5.0000

10,250.00
73 TRAFFIC CONTROL SUPERVISOR

L.S. 45.61 % 102.06 % -21.59 %

65,000.00 20,360.00 90,200.00 45,560.00 35,000.00 -9,640.0044,640.00

9.0000
74 CONSTRUCTION SIGNS CLASS A

2033.0000 S.F. 12.50 % 12.5000 56.25 % 8.5000 6.25 %

18,297.00 2,033.00 25,412.50 9,148.50 17,280.50 1,016.50
8.0000

16,264.00

OTHER ITEMS

4.5000
75 STRUCTURE EXCAVATION CLASS B INCL. HAUL

3103.0000 C.Y. -70.00 % 4.0000 -73.33 % 10.0000 -33.33 %

13,963.50 -32,581.50 12,412.00 -34,133.00 31,030.00 -15,515.00
15.0000

46,545.00

0.2500
76 SHORING OR EXTRA EXCAVATION CLASS B

8474.0000 S.F. -75.00 % 0.5000 -50.00 % 1.0000 0.00 %

2,118.50 -6,355.50 4,237.00 -4,237.00 8,474.00 0.00
1.0000

8,474.00

350.0000
77 PLUGGING EXISTING PIPE

1.0000 EACH -12.50 % 400.0000 0.00 % 550.0000 37.50 %

350.00 -50.00 400.00 0.00 550.00 150.00
400.0000
400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04Z001 REVISION NO : BIDS OPENED ON : Jan 27 2005
CONTRACT NO :006872 REGION NO : 6 AWARDED ON : Feb  3 2005
VERSION NO :3 WORK ORDER# : XL1251
HWY :SR 000,002,090,395

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - GERLACH TO WANDERMERE

04Z001

KLB CONSTRUCTION INC. SCARSELLA BROS. INC. M. A. DEATLEY CONSTRUCTION, INC.
3405 - 121ST ST SW 19460 84TH AVE S 829 EVANS ROAD
LYNNWOOD WA 98037-1549 KENT WA  98032-1240 99403-9701

PROJECT : MUKILTEO   WA  982750158 SEATTLE   WA  981680697 CLARKSTON   WA  994030490

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 252300

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2005

11:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

6.0500
78 CHAIN LINK FENCE TYPE 3

21390.0000 L.F. 51.25 % 6.2000 55.00 % 6.0000 50.00 %

129,409.50 43,849.50 132,618.00 47,058.00 128,340.00 42,780.00
4.0000

85,560.00

210.5000
79 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE

57.0000 EACH 68.40 % 210.0000 68.00 % 190.0000 52.00 %

11,998.50 4,873.50 11,970.00 4,845.00 10,830.00 3,705.00
125.0000
7,125.00

1,210.5000
80 DOUBLE 20 FT. CHAIN LINK GATE

3.0000 EACH 21.05 % 1,200.0000 20.00 % 1,150.0000 15.00 %

3,631.50 631.50 3,600.00 600.00 3,450.00 450.00
1,000.0000
3,000.00

2.6000
81 WIRE FENCE TYPE 2

8630.0000 L.F. -48.00 % 2.6500 -47.00 % 2.6000 -48.00 %

22,438.00 -20,712.00 22,869.50 -20,280.50 22,438.00 -20,712.00
5.0000

43,150.00

550.0000
82 SINGLE WIRE GATE 14 FT. WIDE

2.0000 EACH 37.50 % 550.0000 37.50 % 550.0000 37.50 %

1,100.00 300.00 1,100.00 300.00 1,100.00 300.00
400.0000
800.00

740.0000
83 DOUBLE WIRE GATE 20 FT. WIDE

1.0000 EACH 48.00 % 800.0000 60.00 % 750.0000 50.00 %

740.00 240.00 800.00 300.00 750.00 250.00
500.0000
500.00

84 TRIMMING AND CLEANUP
L.S. 66.67 % -75.00 % -83.33 %

50,000.00 20,000.00 7,500.00 -22,500.00 5,000.00 -25,000.0030,000.00
85 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
86 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
87 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-9.00 -9.00 -9.00-9.00
88 SPCC PLAN

L.S. 175.00 % -25.00 % -75.00 %

5,500.00 3,500.00 1,500.00 -500.00 500.00 -1,500.002,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04Z001 REVISION NO : BIDS OPENED ON : Jan 27 2005
CONTRACT NO :006872 REGION NO : 6 AWARDED ON : Feb  3 2005
VERSION NO :3 WORK ORDER# : XL1251
HWY :SR 000,002,090,395

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - GERLACH TO WANDERMERE

04Z001

KLB CONSTRUCTION INC. SCARSELLA BROS. INC. M. A. DEATLEY CONSTRUCTION, INC.
3405 - 121ST ST SW 19460 84TH AVE S 829 EVANS ROAD
LYNNWOOD WA 98037-1549 KENT WA  98032-1240 99403-9701

PROJECT : MUKILTEO   WA  982750158 SEATTLE   WA  981680697 CLARKSTON   WA  994030490

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 252300

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2005

11:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1.7500
89 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

1470.0000 S.Y. 16.67 % 2.0000 33.33 % 3.0000 100.00 %

2,572.50 367.50 2,940.00 735.00 4,410.00 2,205.00
1.5000

2,205.00

1.6500
90 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

1351.0000 S.Y. -45.00 % 2.5000 -16.67 % 3.0000 0.00 %

2,229.15 -1,823.85 3,377.50 -675.50 4,053.00 0.00
3.0000

4,053.00

$9,986,897.05 22.81% $10,087,000.00 24.04% $11,784,246.30 44.92%$8,131,782.50CONTRACT TOTAL

$11,784,246.30$9,986,897.05 $10,087,000.00BASE TOTAL 22.81% 24.04% 44.92%$8,131,782.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04Z001 REVISION NO : BIDS OPENED ON : Jan 27 2005
CONTRACT NO :006872 REGION NO : 6 AWARDED ON : Feb  3 2005
VERSION NO :3 WORK ORDER# : XL1251
HWY :SR 000,002,090,395

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :US 395
NSC - GERLACH TO WANDERMERE

04Z001

N.A. DEGERSTROM, INC. S. A. GONZALES CONSTRUCTION, INC.
3303 N SULLIVAN RD 5516 N STARR ROAD
99216-1676 99025-8609

PROJECT : SPOKANE   WA  992100425 NEWMAN LAKE   WA  990250430

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100029

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2005

11:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 72.41 % 55.17 %

1,000,000.00 420,000.00 900,000.00 320,000.00580,000.00

1,600.0000
2 CLEARING AND GRUBBING

125.1000 ACRE 166.67 % 3,500.0000 483.33 %

200,160.00 125,100.00 437,850.00 362,790.00
600.0000
75,060.00

1.5000
3 REMOVING ASPHALT CONC. PAVEMENT

12860.0000 S.Y. -14.29 % 4.0000 128.57 %

19,290.00 -3,215.00 51,440.00 28,935.00
1.7500

22,505.00

0.7500
4 REMOVING PAINT LINE

6590.0000 L.F. 50.00 % 0.7500 50.00 %

4,942.50 1,647.50 4,942.50 1,647.50
0.5000

3,295.00
5 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 541.03 % 1,823.08 %

5,000.00 4,220.00 15,000.00 14,220.00780.00

1.0000
6 REMOVING CHAIN LINK FENCE

718.0000 L.F. -33.33 % 1.5000 0.00 %

718.00 -359.00 1,077.00 0.00
1.5000

1,077.00

0.6000
7 REMOVING WIRE FENCE

12450.0000 L.F. -60.00 % 0.7500 -50.00 %

7,470.00 -11,205.00 9,337.50 -9,337.50
1.5000

18,675.00

GRADING

3.0000
8 ROADWAY EXCAVATION INCL. HAUL

1983670.0000 C.Y. 71.43 % 4.3000 145.71 %

5,951,010.00 2,479,587.50 8,529,781.00 5,058,358.50
1.7500

3,471,422.50

15.0000
9 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

10030.0000 C.Y. 114.29 % 10.0000 42.86 %

150,450.00 80,240.00 100,300.00 30,090.00
7.0000

70,210.00

1.2500
10 EMBANKMENT COMPACTION

1845340.0000 C.Y. 525.00 % 0.3500 75.00 %

2,306,675.00 1,937,607.00 645,869.00 276,801.00
0.2000

369,068.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04Z001 REVISION NO : BIDS OPENED ON : Jan 27 2005
CONTRACT NO :006872 REGION NO : 6 AWARDED ON : Feb  3 2005
VERSION NO :3 WORK ORDER# : XL1251
HWY :SR 000,002,090,395

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :US 395
NSC - GERLACH TO WANDERMERE

04Z001

N.A. DEGERSTROM, INC. S. A. GONZALES CONSTRUCTION, INC.
3303 N SULLIVAN RD 5516 N STARR ROAD
99216-1676 99025-8609

PROJECT : SPOKANE   WA  992100425 NEWMAN LAKE   WA  990250430

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100029

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2005

11:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING
11  DYNAMIC COMPACTION

L.S. 29.17 % 35.42 %

310,000.00 70,000.00 325,000.00 85,000.00240,000.00
12  ADDITIONAL DYNAMIC COMPACTION

EST. 0.00 % 0.00 %

30,000.00 30,000.0030,000.00

DRAINAGE

1,200.0000
13 GRATE INLET TYPE 2

5.0000 EACH -40.00 % 2,000.0000 0.00 %

6,000.00 -4,000.00 10,000.00 0.00
2,000.0000
10,000.00

2,000.0000
14 DROP INLET TYPE 1

2.0000 EACH -20.00 % 2,500.0000 0.00 %

4,000.00 -1,000.00 5,000.00 0.00
2,500.0000
5,000.00

1,400.0000
15  DRYWELL TYPE B

2.0000 EACH -44.00 % 2,500.0000 0.00 %

2,800.00 -2,200.00 5,000.00 0.00
2,500.0000
5,000.00

30.0000
16 QUARRY SPALLS

750.0000 C.Y. 20.00 % 40.0000 60.00 %

22,500.00 3,750.00 30,000.00 11,250.00
25.0000

18,750.00

800.0000
17 FLARED END SECTION 30 IN. DIAM.

1.0000 EACH -24.53 % 350.0000 -66.98 %

800.00 -260.00 350.00 -710.00
1,060.0000
1,060.00

13.0000
18 SCHEDULE A CULV. PIPE 12 IN. DIAM.

471.0000 L.F. -56.67 % 15.0000 -50.00 %

6,123.00 -8,007.00 7,065.00 -7,065.00
30.0000

14,130.00

15.0000
19 SCHEDULE A CULV. PIPE 18 IN. DIAM.

432.0000 L.F. -75.00 % 22.0000 -63.33 %

6,480.00 -19,440.00 9,504.00 -16,416.00
60.0000

25,920.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04Z001 REVISION NO : BIDS OPENED ON : Jan 27 2005
CONTRACT NO :006872 REGION NO : 6 AWARDED ON : Feb  3 2005
VERSION NO :3 WORK ORDER# : XL1251
HWY :SR 000,002,090,395

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :US 395
NSC - GERLACH TO WANDERMERE

04Z001

N.A. DEGERSTROM, INC. S. A. GONZALES CONSTRUCTION, INC.
3303 N SULLIVAN RD 5516 N STARR ROAD
99216-1676 99025-8609

PROJECT : SPOKANE   WA  992100425 NEWMAN LAKE   WA  990250430

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100029

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2005

11:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

2,000.0000
20 CATCH BASIN TYPE 2 48 IN. DIAM.

5.0000 EACH 11.11 % 2,000.0000 11.11 %

10,000.00 1,000.00 10,000.00 1,000.00
1,800.0000
9,000.00

5,500.0000
21 CATCH BASIN TYPE 2 72 IN. DIAM.

2.0000 EACH 22.22 % 3,500.0000 -22.22 %

11,000.00 2,000.00 7,000.00 -2,000.00
4,500.0000
9,000.00

2.0000
22 TESTING STORM SEWER PIPE

2918.0000 L.F. 60.00 % 2.0000 60.00 %

5,836.00 2,188.50 5,836.00 2,188.50
1.2500

3,647.50

18.0000
23 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

2265.0000 L.F. 0.00 % 20.0000 11.11 %

40,770.00 0.00 45,300.00 4,530.00
18.0000

40,770.00

25.0000
24 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

633.0000 L.F. -37.50 % 28.0000 -30.00 %

15,825.00 -9,495.00 17,724.00 -7,596.00
40.0000

25,320.00

50.0000
25 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.

10.0000 L.F. 0.00 % 100.0000 100.00 %

500.00 0.00 1,000.00 500.00
50.0000
500.00

75.0000
26 SCHEDULE A STORM SEWER PIPE 36 IN. DIAM.

10.0000 L.F. 25.00 % 130.0000 116.67 %

750.00 150.00 1,300.00 700.00
60.0000
600.00

1,000.0000
27  CURB DROP INLET

1.0000 EACH 900.00 % 1,000.0000 900.00 %

1,000.00 900.00 1,000.00 900.00
100.0000
100.00

STRUCTURE
28  TEMPORARY GRADE SEPARATION- US 2 DETOUR

L.S. -14.29 % 14.29 %

300,000.00 -50,000.00 400,000.00 50,000.00350,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04Z001 REVISION NO : BIDS OPENED ON : Jan 27 2005
CONTRACT NO :006872 REGION NO : 6 AWARDED ON : Feb  3 2005
VERSION NO :3 WORK ORDER# : XL1251
HWY :SR 000,002,090,395

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :US 395
NSC - GERLACH TO WANDERMERE

04Z001

N.A. DEGERSTROM, INC. S. A. GONZALES CONSTRUCTION, INC.
3303 N SULLIVAN RD 5516 N STARR ROAD
99216-1676 99025-8609

PROJECT : SPOKANE   WA  992100425 NEWMAN LAKE   WA  990250430

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100029

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2005

11:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
29  TEMPORARY GRADE SEPARATION- MARKET SREET

L.S. -38.67 % -6.67 %

230,000.00 -145,000.00 350,000.00 -25,000.00375,000.00

SURFACING

12.0000
30 CRUSHED SURFACING BASE COURSE

34951.0000 TON 9.09 % 12.3500 12.27 %

419,412.00 34,951.00 431,644.85 47,183.85
11.0000

384,461.00

12.0000
31  SPECIAL CRUSHED SURFACING BASE COURSE

28017.0000 TON 20.00 % 12.0000 20.00 %

336,204.00 56,034.00 336,204.00 56,034.00
10.0000

280,170.00

LIQUID ASPHALT
32 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

14,993.00 14,993.0014,993.00

HOT MIX ASPHALT

4.7500
33 PLANING BITUMINOUS PAVEMENT

3190.0000 S.Y. 50.79 % 3.0000 -4.76 %

15,152.50 5,104.00 9,570.00 -478.50
3.1500

10,048.50

35.0000
34 COMMERCIAL HMA

14863.0000 TON -7.89 % 34.5000 -9.21 %

520,205.00 -44,589.00 512,773.50 -52,020.50
38.0000

564,794.00

EROSION CONTROL AND PLANTING

100.0000
35 ESC LEAD

70.0000 DAY -33.33 % 200.0000 33.33 %

7,000.00 -3,500.00 14,000.00 3,500.00
150.0000
10,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04Z001 REVISION NO : BIDS OPENED ON : Jan 27 2005
CONTRACT NO :006872 REGION NO : 6 AWARDED ON : Feb  3 2005
VERSION NO :3 WORK ORDER# : XL1251
HWY :SR 000,002,090,395
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TITLE :US 395
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04Z001

N.A. DEGERSTROM, INC. S. A. GONZALES CONSTRUCTION, INC.
3303 N SULLIVAN RD 5516 N STARR ROAD
99216-1676 99025-8609

PROJECT : SPOKANE   WA  992100425 NEWMAN LAKE   WA  990250430

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100029

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2005

11:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2,800.0000
36 SEEDING AND FERTILIZING

87.4000 ACRE -6.67 % 2,900.0000 -3.33 %

244,720.00 -17,480.00 253,460.00 -8,740.00
3,000.0000
262,200.00

60.0000
37 CHECK DAM

35.0000 L.F. 13.21 % 50.0000 -5.66 %

2,100.00 245.00 1,750.00 -105.00
53.0000
1,855.00

3.0000
38 SILT FENCE

5110.0000 L.F. 0.00 % 3.0000 0.00 %

15,330.00 0.00 15,330.00 0.00
3.0000

15,330.00

2.2500
39  HIGH VISIBILITY FENCE

1420.0000 L.F. -55.00 % 5.0000 0.00 %

3,195.00 -3,905.00 7,100.00 0.00
5.0000

7,100.00
40 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

25,000.00 25,000.0025,000.00

TRAFFIC

50.0000
41  TRAFFIC ISLAND

160.0000 S.Y. 42.86 % 35.0000 0.00 %

8,000.00 2,400.00 5,600.00 0.00
35.0000
5,600.00

11.0000
42 CEMENT CONC. TRAFFIC CURB AND GUTTER

715.0000 L.F. -45.00 % 11.0000 -45.00 %

7,865.00 -6,435.00 7,865.00 -6,435.00
20.0000

14,300.00

11.0000
43 EXTRUDED CURB

174.0000 L.F. -26.67 % 12.0000 -20.00 %

1,914.00 -696.00 2,088.00 -522.00
15.0000
2,610.00

15.0000
44 BEAM GUARDRAIL TYPE 1

4360.0000 L.F. 25.00 % 15.0000 25.00 %

65,400.00 13,080.00 65,400.00 13,080.00
12.0000

52,320.00

1,500.0000
45 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

1.0000 EACH 20.00 % 1,500.0000 20.00 %

1,500.00 250.00 1,500.00 250.00
1,250.0000
1,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04Z001 REVISION NO : BIDS OPENED ON : Jan 27 2005
CONTRACT NO :006872 REGION NO : 6 AWARDED ON : Feb  3 2005
VERSION NO :3 WORK ORDER# : XL1251
HWY :SR 000,002,090,395

------- 4TH BIDDER ------- ------- 5TH BIDDER -------
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04Z001
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99216-1676 99025-8609

PROJECT : SPOKANE   WA  992100425 NEWMAN LAKE   WA  990250430

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100029

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2005

11:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

600.0000
46 BEAM GUARDRAIL ANCHOR TYPE 1

7.0000 EACH 0.00 % 600.0000 0.00 %

4,200.00 0.00 4,200.00 0.00
600.0000
4,200.00

25.0000
47 PRECAST CONC. BARRIER TYPE 2

285.0000 L.F. -28.57 % 25.0000 -28.57 %

7,125.00 -2,850.00 7,125.00 -2,850.00
35.0000
9,975.00

10.0000
48 TEMPORARY CONC. BARRIER

3400.0000 L.F. -16.67 % 10.0000 -16.67 %

34,000.00 -6,800.00 34,000.00 -6,800.00
12.0000

40,800.00

6,000.0000
49 TEMPORARY IMPACT ATTENUATOR

8.0000 EACH 0.00 % 6,000.0000 0.00 %

48,000.00 0.00 48,000.00 0.00
6,000.0000
48,000.00

50 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 %

7,000.00 7,000.007,000.00

260.0000
51 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH -91.33 % 300.0000 -90.00 %

260.00 -2,740.00 300.00 -2,700.00
3,000.0000
3,000.00

75.0000
52 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

50.0000 HR 50.00 % 80.0000 60.00 %

3,750.00 1,250.00 4,000.00 1,500.00
50.0000
2,500.00

53 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 %

1,000.00 1,000.001,000.00

20.0000
54 FLEXIBLE GUIDE POST

125.0000 EACH 0.00 % 21.0000 5.00 %

2,500.00 0.00 2,625.00 125.00
20.0000
2,500.00

0.1000
55 PAINT LINE

48270.0000 L.F. 0.00 % 0.1100 10.00 %

4,827.00 0.00 5,309.70 482.70
0.1000

4,827.00

0.4000
56 PAINTED WIDE LINE

280.0000 L.F. 60.00 % 0.6000 140.00 %

112.00 42.00 168.00 98.00
0.2500
70.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1.0000
57 PAINTED STOP LINE

72.0000 L.F. -83.33 % 6.0000 0.00 %

72.00 -360.00 432.00 0.00
6.0000
432.00

35.0000
58 PAINTED TRAFFIC ARROW

8.0000 EACH -12.50 % 100.0000 150.00 %

280.00 -40.00 800.00 480.00
40.0000
320.00

0.1600
59 TEMPORARY PAVEMENT MARKING

5840.0000 L.F. 60.00 % 0.1600 60.00 %

934.40 350.40 934.40 350.40
0.1000
584.00

60 PERMANENT SIGNING
L.S. 1.85 % 1.85 %

13,000.00 236.00 13,000.00 236.0012,764.00
61 ILLUMINATION SYSTEM #2

L.S. 3.75 % 87.50 %

16,600.00 600.00 30,000.00 14,000.0016,000.00
62 ILLUMINATION SYSTEM #1

L.S. -23.33 % 0.00 %

23,000.00 -7,000.00 30,000.00 0.0030,000.00
63 TRAFFIC SIGNAL SYSTEM MARKET/HAWTHORNE

L.S. 10.00 % 50.00 %

44,000.00 4,000.00 60,000.00 20,000.0040,000.00
64  ADVANCE WARNING SYSTEM

L.S. -34.78 % -65.22 %

15,000.00 -8,000.00 8,000.00 -15,000.0023,000.00

36.0000
65 TRAFFIC SAFETY DRUM

200.0000 EACH -28.00 % 36.0000 -28.00 %

7,200.00 -2,800.00 7,200.00 -2,800.00
50.0000

10,000.00

3.7500
66 SEQUENTIAL ARROW SIGN

240.0000 HR 25.00 % 4.0000 33.33 %

900.00 180.00 960.00 240.00
3.0000
720.00

1,600.0000
67 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -38.46 % 1,600.0000 -38.46 %

3,200.00 -2,000.00 3,200.00 -2,000.00
2,600.0000
5,200.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

10.5000
68 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

750.0000 HR 162.50 % 10.5000 162.50 %

7,875.00 4,875.00 7,875.00 4,875.00
4.0000

3,000.00

130.0000
69 TYPE III BARRICADE

40.0000 EACH 30.00 % 130.0000 30.00 %

5,200.00 1,200.00 5,200.00 1,200.00
100.0000
4,000.00

35.0000
70 FLAGGERS AND SPOTTERS

3712.0000 HR 2.94 % 34.7500 2.21 %

129,920.00 3,712.00 128,992.00 2,784.00
34.0000

126,208.00
71 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 769.57 % 769.57 %

20,000.00 17,700.00 20,000.00 17,700.002,300.00

35.0000
72 OTHER TRAFFIC CONTROL LABOR

2050.0000 HR 600.00 % 34.7500 595.00 %

71,750.00 61,500.00 71,237.50 60,987.50
5.0000

10,250.00
73 TRAFFIC CONTROL SUPERVISOR

L.S. 12.01 % -10.39 %

50,000.00 5,360.00 40,000.00 -4,640.0044,640.00

9.0000
74 CONSTRUCTION SIGNS CLASS A

2033.0000 S.F. 12.50 % 8.7500 9.38 %

18,297.00 2,033.00 17,788.75 1,524.75
8.0000

16,264.00

OTHER ITEMS

5.0000
75 STRUCTURE EXCAVATION CLASS B INCL. HAUL

3103.0000 C.Y. -66.67 % 12.0000 -20.00 %

15,515.00 -31,030.00 37,236.00 -9,309.00
15.0000

46,545.00

6.0000
76 SHORING OR EXTRA EXCAVATION CLASS B

8474.0000 S.F. 500.00 % 1.0000 0.00 %

50,844.00 42,370.00 8,474.00 0.00
1.0000

8,474.00

500.0000
77 PLUGGING EXISTING PIPE

1.0000 EACH 25.00 % 500.0000 25.00 %

500.00 100.00 500.00 100.00
400.0000
400.00
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DATE:
TIME:

01/04/2005

11:25
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OTHER ITEMS

6.0000
78 CHAIN LINK FENCE TYPE 3

21390.0000 L.F. 50.00 % 6.0000 50.00 %

128,340.00 42,780.00 128,340.00 42,780.00
4.0000

85,560.00

200.0000
79 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE

57.0000 EACH 60.00 % 210.0000 68.00 %

11,400.00 4,275.00 11,970.00 4,845.00
125.0000
7,125.00

1,200.0000
80 DOUBLE 20 FT. CHAIN LINK GATE

3.0000 EACH 20.00 % 1,200.0000 20.00 %

3,600.00 600.00 3,600.00 600.00
1,000.0000
3,000.00

2.7500
81 WIRE FENCE TYPE 2

8630.0000 L.F. -45.00 % 2.7500 -45.00 %

23,732.50 -19,417.50 23,732.50 -19,417.50
5.0000

43,150.00

550.0000
82 SINGLE WIRE GATE 14 FT. WIDE

2.0000 EACH 37.50 % 600.0000 50.00 %

1,100.00 300.00 1,200.00 400.00
400.0000
800.00

750.0000
83 DOUBLE WIRE GATE 20 FT. WIDE

1.0000 EACH 50.00 % 750.0000 50.00 %

750.00 250.00 750.00 250.00
500.0000
500.00

84 TRIMMING AND CLEANUP
L.S. 60.00 % -66.67 %

48,000.00 18,000.00 10,000.00 -20,000.0030,000.00
85 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
86 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
87 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-9.00 -9.00-9.00
88 SPCC PLAN

L.S. -40.00 % -50.00 %

1,200.00 -800.00 1,000.00 -1,000.002,000.00
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OTHER ITEMS

2.2500
89 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

1470.0000 S.Y. 50.00 % 1.7500 16.67 %

3,307.50 1,102.50 2,572.50 367.50
1.5000

2,205.00

3.2500
90 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

1351.0000 S.Y. 8.33 % 2.2500 -25.00 %

4,390.75 337.75 3,039.75 -1,013.25
3.0000

4,053.00

$13,170,767.15 61.97% $14,452,711.45 77.73%$8,131,782.50CONTRACT TOTAL

$13,170,767.15 $14,452,711.45BASE TOTAL 61.97% 77.73%$8,131,782.50


