

PS&E JOB NO: 01A014 REVISION NO : 1
 CONTRACT NO: 006090 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1015
 HWY : SR 020
 TITLE : SR 20
 PANTHER CREEK BRIDGE 20/354
 BRIDGE DECK REHABILITATION
 01A014
 PROJECT : STP-PM01(001)
 COUNTY(S) : WHATCOM

BIDS OPENED ON : May 9 2001
 AWARDED ON : May 11 2001

----- LOW BIDDER ----- 2ND BIDDER -----
 CONCRETE BARRIER, INC. N.A. DEGERSTROM, INC.
 2615 W CASINO RD SUITE 2G 3303 N SULLIVAN RD
 99216-1676
 EVERETT WA 982042109 SPOKANE WA 992100425
 CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 214002

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | | |
|-------------|---|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|--|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | |
| PREPARATION | | | | | | | | |
| 1 | MOBILIZATION | L.S. | | | 0.00% | | 148.00% | |
| | | | 25,000.00 | 25,000.00 | 0 | 62,000.00 | 37,000 | |
| 2 | REMOVING GUARDRAIL | | | | | | | |
| | 12.0000 | L.F. | 10.0000 | 10.0000 | 0.00% | 4.1000 | -59.00% | |
| | | | 120.00 | 120.00 | 0 | 49.20 | -71 | |
| 3 | REMOVING TEMPORARY PAVEMENT MARKING | | | | | | | |
| | 1110.0000 | L.F. | 1.0000 | 0.2500 | -75.00% | 0.1000 | -90.00% | |
| | | | 1,110.00 | 277.50 | -833 | 111.00 | -999 | |
| 4 | REMOVING PAINT STRIPE | | | | | | | |
| | 1200.0000 | L.F. | 2.0000 | 1.5000 | -25.00% | 1.5000 | -25.00% | |
| | | | 2,400.00 | 1,800.00 | -600 | 1,800.00 | -600 | |
| 5 | REMOVING PAINTED TRAFFIC LETTER | | | | | | | |
| | 2.0000 | EACH | 100.0000 | 25.0000 | -75.00% | 10.0000 | -90.00% | |
| | | | 200.00 | 50.00 | -150 | 20.00 | -180 | |
| 6 | REMOVING PAINTED TRAFFIC MARKING | | | | | | | |
| | 1.6000 | S.Y. | 60.0000 | 25.0000 | -58.33% | 10.0000 | -83.33% | |
| | | | 96.00 | 40.00 | -56 | 16.00 | -80 | |
| STRUCTURE | | | | | | | | |
| 7 | MODIFIED CONC. OVERLAY | | | | | | | |
| | 1560.0000 | C.F. | 35.0000 | 49.0000 | 40.00% | 39.0000 | 11.43% | |
| | | | 54,600.00 | 76,440.00 | 21,840 | 60,840.00 | 6,240 | |
| 8 | FINISHING AND CURING MODIFIED CONC. OVERLAY | | | | | | | |
| | 1260.0000 | S.Y. | 35.0000 | 22.0000 | -37.14% | 24.0000 | -31.43% | |
| | | | 44,100.00 | 27,720.00 | -16,380 | 30,240.00 | -13,860 | |
| 9 | EXPANSION JOINT MODIFICATION | | | | | | | |
| | | L.S. | | | -6.25% | | 18.75% | |
| | | | 8,000.00 | 7,500.00 | -500 | 9,500.00 | 1,500 | |
| 10 | SCARIFYING CONC. SURFACE | | | | | | | |
| | 1260.0000 | S.Y. | 20.0000 | 20.0000 | 0.00% | 9.0000 | -55.00% | |
| | | | 25,200.00 | 25,200.00 | 0 | 11,340.00 | -13,860 | |
| 11 | FURTHER DECK PREPARATION | | | | | | | |
| | | EST. | | | 0.00% | | 0.00% | |
| | | | 40,000.00 | 40,000.00 | | 40,000.00 | | |

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/24/2001

* * * BID CHECK REPORT * * *

TIME: 14:39

PS&E JOB NO: 01A014 REVISION NO : 1
 CONTRACT NO: 006090 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1015
 HWY : SR 020
 TITLE : SR 20
 PANTHER CREEK BRIDGE 20/354
 BRIDGE DECK REHABILITATION
 01A014
 PROJECT : STP-PM01(001)
 COUNTY(S) : WHATCOM

BIDS OPENED ON : May 9 2001
 AWARDED ON : May 11 2001

----- LOW BIDDER ----- 2ND BIDDER -----
 CONCRETE BARRIER, INC. N.A. DEGERSTROM, INC.
 2615 W CASINO RD SUITE 2G 3303 N SULLIVAN RD
 99216-1676
 EVERETT WA 982042109 SPOKANE WA 992100425
 CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 214002

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | | | |
|-------------|--|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
| OTHER ITEMS | | | | | | | |
| 33 | CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE | | | | | | |
| | 410.0000 | L.F. | 8.0000 | 4.0000 | -50.00% | 4.0000 | -50.00% |
| | | | 3,280.00 | 1,640.00 | -1,640 | 1,640.00 | -1,640 |
| | CONTRACT TOTAL | | <u>\$299,823.75</u> | <u>\$265,068.75</u> | <u>-11.59%</u> | <u>\$298,288.50</u> | <u>-0.51%</u> |