
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

M.A. DEATLEY CONSTRUCTION, INC SCARSELLA BROS., INC. ICON MATERIALS, A DIVISION OF 
829 EVANS ROAD 8404 S 196TH ST 6819 S 228TH ST
99403-9701 KENT WA  98031-1145 KENT WA  98032-2961

PROJECT : CLARKSTON   WA  994030490 SEATTLE   WA  981680697 TUKWILA   WA  981382050

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -21.98 % -35.73 % 8.93 %

71,622.68 -20,177.32 59,000.00 -32,800.00 100,000.00 8,200.0091,800.00
2 CLEARING AND GRUBBING

L.S. -92.12 % -79.80 % -82.27 %

1,600.00 -18,700.00 4,100.00 -16,200.00 3,600.00 -16,700.0020,300.00

1.0000
3 REMOVING ASPHALT CONC. PAVEMENT

2540.0000 S.Y. -50.00 % 2.0000 0.00 % 2.0000 0.00 %

2,540.00 -2,540.00 5,080.00 0.00 5,080.00 0.00
2.0000

5,080.00

10.0000
4 REMOVING GUARDRAIL

37.5000 L.F. 185.71 % 10.0000 185.71 % 11.0000 214.29 %

375.00 243.75 375.00 243.75 412.50 281.25
3.5000
131.25

200.0000
5 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 5.26 % 200.0000 5.26 % 217.0000 14.21 %

200.00 10.00 200.00 10.00 217.00 27.00
190.0000
190.00

6 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 341.18 % 2.94 % 73.24 %

1,500.00 1,160.00 350.00 10.00 589.00 249.00340.00

1.0000
7 REMOVING WIRE FENCE

4218.0000 L.F. -50.00 % 1.2500 -37.50 % 1.4000 -30.00 %

4,218.00 -4,218.00 5,272.50 -3,163.50 5,905.20 -2,530.80
2.0000

8,436.00

GRADING

3.9000
8 ROADWAY EXCAVATION INCL. HAUL

56450.0000 C.Y. -51.25 % 4.5000 -43.75 % 3.1500 -60.62 %

220,155.00 -231,445.00 254,025.00 -197,575.00 177,817.50 -273,782.50
8.0000

451,600.00

0.3000
9 EMBANKMENT COMPACTION

53540.0000 C.Y. -85.00 % 0.7500 -62.50 % 1.3500 -32.50 %

16,062.00 -91,018.00 40,155.00 -66,925.00 72,279.00 -34,801.00
2.0000

107,080.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

M.A. DEATLEY CONSTRUCTION, INC SCARSELLA BROS., INC. ICON MATERIALS, A DIVISION OF 
829 EVANS ROAD 8404 S 196TH ST 6819 S 228TH ST
99403-9701 KENT WA  98031-1145 KENT WA  98032-2961

PROJECT : CLARKSTON   WA  994030490 SEATTLE   WA  981680697 TUKWILA   WA  981382050

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

5.0000
10 DITCH EXCAVATION INCL. HAUL

3950.0000 C.Y. -37.50 % 4.5000 -43.75 % 4.4000 -45.00 %

19,750.00 -11,850.00 17,775.00 -13,825.00 17,380.00 -14,220.00
8.0000

31,600.00

3,500.0000
11 DROP INLET TYPE 1

1.0000 EACH 94.44 % 3,715.0000 106.39 % 2,800.0000 55.56 %

3,500.00 1,700.00 3,715.00 1,915.00 2,800.00 1,000.00
1,800.0000
1,800.00

25.0000
12 LIGHT LOOSE RIPRAP

28.0000 C.Y. -34.21 % 25.0000 -34.21 % 120.0000 215.79 %

700.00 -364.00 700.00 -364.00 3,360.00 2,296.00
38.0000
1,064.00

25.0000
13 QUARRY SPALLS

22.0000 C.Y. -16.67 % 40.0000 33.33 % 72.0000 140.00 %

550.00 -110.00 880.00 220.00 1,584.00 924.00
30.0000
660.00

65.0000
14 SCHEDULE A CULV. PIPE 24 IN. DIAM.

55.0000 L.F. 44.44 % 55.0000 22.22 % 66.0000 46.67 %

3,575.00 1,100.00 3,025.00 550.00 3,630.00 1,155.00
45.0000
2,475.00

75.0000
15  SCHEDULE B CULV. PIPE 36 IN. DIAM.

260.0000 L.F. 20.97 % 67.4000 8.71 % 72.0000 16.13 %

19,500.00 3,380.00 17,524.00 1,404.00 18,720.00 2,600.00
62.0000

16,120.00

SURFACING

17.5000
16 CRUSHED SURFACING BASE COURSE

6490.0000 TON 45.83 % 20.0000 66.67 % 18.0000 50.00 %

113,575.00 35,695.00 129,800.00 51,920.00 116,820.00 38,940.00
12.0000

77,880.00

LIQUID ASPHALT
17 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

2,240.00 2,240.00 2,240.002,240.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

M.A. DEATLEY CONSTRUCTION, INC SCARSELLA BROS., INC. ICON MATERIALS, A DIVISION OF 
829 EVANS ROAD 8404 S 196TH ST 6819 S 228TH ST
99403-9701 KENT WA  98031-1145 KENT WA  98032-2961

PROJECT : CLARKSTON   WA  994030490 SEATTLE   WA  981680697 TUKWILA   WA  981382050

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

62.5000
18 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-28

30.0000 TON -30.56 % 62.5000 -30.56 % 68.0000 -24.44 %

1,875.00 -825.00 1,875.00 -825.00 2,040.00 -660.00
90.0000
2,700.00

62.5000
19 HMA CL. 1/2 IN. PG 64-28

2240.0000 TON -10.71 % 62.5000 -10.71 % 68.0000 -2.86 %

140,000.00 -16,800.00 140,000.00 -16,800.00 152,320.00 -4,480.00
70.0000

156,800.00
20 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,490.00 2,490.00 2,490.002,490.00

EROSION CONTROL AND PLANTING

50.0000
21 ESC LEAD

8.0000 DAY -62.96 % 100.0000 -25.93 % 455.0000 237.04 %

400.00 -680.00 800.00 -280.00 3,640.00 2,560.00
135.0000
1,080.00

60.0000
22 CHECK DAM

129.0000 L.F. 400.00 % 15.0000 25.00 % 15.0000 25.00 %

7,740.00 6,192.00 1,935.00 387.00 1,935.00 387.00
12.0000
1,548.00

23 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00

380.0000
24 PAM

5.4200 ACRE 90.00 % 400.0000 100.00 % 411.0000 105.50 %

2,059.60 975.60 2,168.00 1,084.00 2,227.62 1,143.62
200.0000
1,084.00

810.0000
25 MULCHING WITH PAM

6.0000 ACRE -37.69 % 850.0000 -34.62 % 876.0000 -32.62 %

4,860.00 -2,940.00 5,100.00 -2,700.00 5,256.00 -2,544.00
1,300.0000
7,800.00

625.0000
26  SEEDING

6.0000 ACRE -58.33 % 675.0000 -55.00 % 1,096.0000 -26.93 %

3,750.00 -5,250.00 4,050.00 -4,950.00 6,576.00 -2,424.00
1,500.0000
9,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

M.A. DEATLEY CONSTRUCTION, INC SCARSELLA BROS., INC. ICON MATERIALS, A DIVISION OF 
829 EVANS ROAD 8404 S 196TH ST 6819 S 228TH ST
99403-9701 KENT WA  98031-1145 KENT WA  98032-2961

PROJECT : CLARKSTON   WA  994030490 SEATTLE   WA  981680697 TUKWILA   WA  981382050

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

31.1000
27 COARSE COMPOST

866.0000 C.Y. -22.25 % 32.7500 -18.13 % 34.0000 -15.00 %

26,932.60 -7,707.40 28,361.50 -6,278.50 29,444.00 -5,196.00
40.0000

34,640.00

TRAFFIC

18.5000
28 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

475.0000 L.F. -11.90 % 18.5000 -11.90 % 20.0000 -4.76 %

8,787.50 -1,187.50 8,787.50 -1,187.50 9,500.00 -475.00
21.0000
9,975.00

19.5000
29 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST

287.5000 L.F. -11.36 % 19.5000 -11.36 % 21.0000 -4.55 %

5,606.25 -718.75 5,606.25 -718.75 6,037.50 -287.50
22.0000
6,325.00

22.5000
30 BEAM GUARDRAIL TYPE 31 - 11 FT. LONG POST

1029.5000 L.F. -2.17 % 22.5000 -2.17 % 24.0000 4.35 %

23,163.75 -514.75 23,163.75 -514.75 24,708.00 1,029.50
23.0000

23,678.50

18.7500
31 BEAM GUARDRAIL TYPE 31

1325.0000 L.F. 10.29 % 18.7500 10.29 % 20.0000 17.65 %

24,843.75 2,318.75 24,843.75 2,318.75 26,500.00 3,975.00
17.0000

22,525.00

2,450.0000
32 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH 11.36 % 2,450.0000 11.36 % 2,654.0000 20.64 %

14,700.00 1,500.00 14,700.00 1,500.00 15,924.00 2,724.00
2,200.0000
13,200.00

1,450.0000
33 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 61.11 % 1,450.0000 61.11 % 1,571.0000 74.56 %

1,450.00 550.00 1,450.00 550.00 1,571.00 671.00
900.0000
900.00

900.0000
34 BEAM GUARDRAIL ANCHOR TYPE 10

2.0000 EACH 28.57 % 900.0000 28.57 % 975.0000 39.29 %

1,800.00 400.00 1,800.00 400.00 1,950.00 550.00
700.0000
1,400.00

2,000.0000
35 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH 33.33 % 200.0000 -86.67 % 5,400.0000 260.00 %

2,000.00 500.00 200.00 -1,300.00 5,400.00 3,900.00
1,500.0000
1,500.00

60.0000
36 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

5.0000 HR -20.00 % 100.0000 33.33 % 84.0000 12.00 %

300.00 -75.00 500.00 125.00 420.00 45.00
75.0000
375.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

M.A. DEATLEY CONSTRUCTION, INC SCARSELLA BROS., INC. ICON MATERIALS, A DIVISION OF 
829 EVANS ROAD 8404 S 196TH ST 6819 S 228TH ST
99403-9701 KENT WA  98031-1145 KENT WA  98032-2961

PROJECT : CLARKSTON   WA  994030490 SEATTLE   WA  981680697 TUKWILA   WA  981382050

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
37 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

28.0000
38 FLEXIBLE GUIDE POST

61.0000 EACH 12.00 % 28.0000 12.00 % 38.0000 52.00 %

1,708.00 183.00 1,708.00 183.00 2,318.00 793.00
25.0000
1,525.00

0.1700
39 PAINT LINE

10623.0000 L.F. 41.67 % 0.1700 41.67 % 0.1600 33.33 %

1,805.91 531.15 1,805.91 531.15 1,699.68 424.92
0.1200

1,274.76

0.1500
40 TEMPORARY PAVEMENT MARKING

5882.0000 L.F. 0.00 % 0.0700 -53.33 % 0.3200 113.33 %

882.30 0.00 411.74 -470.56 1,882.24 999.94
0.1500
882.30

41 PERMANENT SIGNING
L.S. 16.33 % 2.04 % 18.37 %

5,700.00 800.00 5,000.00 100.00 5,800.00 900.004,900.00

6.0000
42 SEQUENTIAL ARROW SIGN

5.0000 HR 0.00 % 20.0000 233.33 % 3.0000 -50.00 %

30.00 0.00 100.00 70.00 15.00 -15.00
6.0000
30.00

1,000.0000
43 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -71.43 % 4,000.0000 14.29 % 2,700.0000 -22.86 %

2,000.00 -5,000.00 8,000.00 1,000.00 5,400.00 -1,600.00
3,500.0000
7,000.00

4.0000
44 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1920.0000 HR 33.33 % 0.1000 -96.67 % 2.3000 -23.33 %

7,680.00 1,920.00 192.00 -5,568.00 4,416.00 -1,344.00
3.0000

5,760.00
45 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -60.63 % -54.72 % 8.27 %

2,000.00 -3,080.00 2,300.00 -2,780.00 5,500.00 420.005,080.00

40.0000
46 FLAGGERS AND SPOTTERS

925.0000 HR 14.29 % 42.0000 20.00 % 39.0000 11.43 %

37,000.00 4,625.00 38,850.00 6,475.00 36,075.00 3,700.00
35.0000

32,375.00

45.0000
47 OTHER TRAFFIC CONTROL LABOR

152.0000 HR 28.57 % 42.0000 20.00 % 48.0000 37.14 %

6,840.00 1,520.00 6,384.00 1,064.00 7,296.00 1,976.00
35.0000
5,320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

M.A. DEATLEY CONSTRUCTION, INC SCARSELLA BROS., INC. ICON MATERIALS, A DIVISION OF 
829 EVANS ROAD 8404 S 196TH ST 6819 S 228TH ST
99403-9701 KENT WA  98031-1145 KENT WA  98032-2961

PROJECT : CLARKSTON   WA  994030490 SEATTLE   WA  981680697 TUKWILA   WA  981382050

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
48 TRAFFIC CONTROL SUPERVISOR

L.S. -14.32 % -11.55 % -28.14 %

15,500.00 -2,590.00 16,000.00 -2,090.00 13,000.00 -5,090.0018,090.00

13.5000
49 CONSTRUCTION SIGNS CLASS A

356.0000 S.F. 12.50 % 11.0000 -8.33 % 13.0000 8.33 %

4,806.00 534.00 3,916.00 -356.00 4,628.00 356.00
12.0000
4,272.00

OTHER ITEMS

1.0000
50 SHORING OR EXTRA EXCAVATION CLASS B

380.0000 S.F. -60.00 % 0.7500 -70.00 % 3.0000 20.00 %

380.00 -570.00 285.00 -665.00 1,140.00 190.00
2.5000
950.00

35.0000
51 WATER

600.0000 MGAL 75.00 % 30.0000 50.00 % 27.0000 35.00 %

21,000.00 9,000.00 18,000.00 6,000.00 16,200.00 4,200.00
20.0000

12,000.00

500.0000
52 PLUGGING EXISTING PIPE

2.0000 EACH 66.67 % 300.0000 0.00 % 1,073.0000 257.67 %

1,000.00 400.00 600.00 0.00 2,146.00 1,546.00
300.0000
600.00

4.4800
53 WIRE FENCE TYPE 2

4327.0000 L.F. 28.00 % 7.1500 104.29 % 7.8000 122.86 %

19,384.96 4,240.46 30,938.05 15,793.55 33,750.60 18,606.10
3.5000

15,144.50
54 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
55 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
56 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
57 SPCC PLAN

L.S. -50.00 % -50.00 % -57.60 %

500.00 -500.00 500.00 -500.00 424.00 -576.001,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

M.A. DEATLEY CONSTRUCTION, INC SCARSELLA BROS., INC. ICON MATERIALS, A DIVISION OF 
829 EVANS ROAD 8404 S 196TH ST 6819 S 228TH ST
99403-9701 KENT WA  98031-1145 KENT WA  98032-2961

PROJECT : CLARKSTON   WA  994030490 SEATTLE   WA  981680697 TUKWILA   WA  981382050

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

6.0000
58 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

150.0000 S.Y. 33.33 % 4.0000 -11.11 % 13.0000 188.89 %

900.00 225.00 600.00 -75.00 1,950.00 1,275.00
4.5000
675.00

$890,042.30 -28.18% $954,141.95 -23.00% $980,517.84 -20.87%$1,239,199.31CONTRACT TOTAL

$980,517.84$890,042.30 $954,141.95BASE TOTAL -28.18% -23.00% -20.87%$1,239,199.31



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

GRANITE NORTHWEST, INC., DBA APOLLO, INC. NORTH CENTRAL CONSTRUCTION, IN
2520 W WASHINGTON AVE 1207 W COLUMBIA DR 843 KITTLESON RD
98903-2504 99336-3459 98837-9738

PROJECT : YAKIMA   WA  989091268 KENNEWICK   WA  993360617 MOSES LAKE   WA  988370128

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 594290

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -11.54 % 5.67 % 8.93 %

81,207.35 -10,592.65 97,003.00 5,203.00 100,000.00 8,200.0091,800.00
2 CLEARING AND GRUBBING

L.S. -85.22 % -78.95 % -75.37 %

3,000.00 -17,300.00 4,274.00 -16,026.00 5,000.00 -15,300.0020,300.00

6.0000
3 REMOVING ASPHALT CONC. PAVEMENT

2540.0000 S.Y. 200.00 % 2.4500 22.50 % 4.3000 115.00 %

15,240.00 10,160.00 6,223.00 1,143.00 10,922.00 5,842.00
2.0000

5,080.00

10.0000
4 REMOVING GUARDRAIL

37.5000 L.F. 185.71 % 10.0000 185.71 % 10.0000 185.71 %

375.00 243.75 375.00 243.75 375.00 243.75
3.5000
131.25

205.0000
5 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 7.89 % 200.0000 5.26 % 200.0000 5.26 %

205.00 15.00 200.00 10.00 200.00 10.00
190.0000
190.00

6 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -26.47 % 877.65 % 341.18 %

250.00 -90.00 3,324.00 2,984.00 1,500.00 1,160.00340.00

1.0000
7 REMOVING WIRE FENCE

4218.0000 L.F. -50.00 % 1.2500 -37.50 % 1.4000 -30.00 %

4,218.00 -4,218.00 5,272.50 -3,163.50 5,905.20 -2,530.80
2.0000

8,436.00

GRADING

4.0000
8 ROADWAY EXCAVATION INCL. HAUL

56450.0000 C.Y. -50.00 % 4.6200 -42.25 % 4.2000 -47.50 %

225,800.00 -225,800.00 260,799.00 -190,801.00 237,090.00 -214,510.00
8.0000

451,600.00

1.3000
9 EMBANKMENT COMPACTION

53540.0000 C.Y. -35.00 % 0.9600 -52.00 % 1.2500 -37.50 %

69,602.00 -37,478.00 51,398.40 -55,681.60 66,925.00 -40,155.00
2.0000

107,080.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

GRANITE NORTHWEST, INC., DBA APOLLO, INC. NORTH CENTRAL CONSTRUCTION, IN
2520 W WASHINGTON AVE 1207 W COLUMBIA DR 843 KITTLESON RD
98903-2504 99336-3459 98837-9738

PROJECT : YAKIMA   WA  989091268 KENNEWICK   WA  993360617 MOSES LAKE   WA  988370128

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 594290

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

1.0000
10 DITCH EXCAVATION INCL. HAUL

3950.0000 C.Y. -87.50 % 4.6000 -42.50 % 5.4700 -31.62 %

3,950.00 -27,650.00 18,170.00 -13,430.00 21,606.50 -9,993.50
8.0000

31,600.00

3,350.0000
11 DROP INLET TYPE 1

1.0000 EACH 86.11 % 2,544.0000 41.33 % 4,388.6900 143.82 %

3,350.00 1,550.00 2,544.00 744.00 4,388.69 2,588.69
1,800.0000
1,800.00

200.0000
12 LIGHT LOOSE RIPRAP

28.0000 C.Y. 426.32 % 21.2500 -44.08 % 30.2600 -20.37 %

5,600.00 4,536.00 595.00 -469.00 847.28 -216.72
38.0000
1,064.00

200.0000
13 QUARRY SPALLS

22.0000 C.Y. 566.67 % 27.0500 -9.83 % 45.0400 50.13 %

4,400.00 3,740.00 595.10 -64.90 990.88 330.88
30.0000
660.00

75.0000
14 SCHEDULE A CULV. PIPE 24 IN. DIAM.

55.0000 L.F. 66.67 % 62.2200 38.27 % 89.3500 98.56 %

4,125.00 1,650.00 3,422.10 947.10 4,914.25 2,439.25
45.0000
2,475.00

40.0000
15  SCHEDULE B CULV. PIPE 36 IN. DIAM.

260.0000 L.F. -35.48 % 62.7200 1.16 % 67.1100 8.24 %

10,400.00 -5,720.00 16,307.20 187.20 17,448.60 1,328.60
62.0000

16,120.00

SURFACING

25.0000
16 CRUSHED SURFACING BASE COURSE

6490.0000 TON 108.33 % 19.5600 63.00 % 17.0000 41.67 %

162,250.00 84,370.00 126,944.40 49,064.40 110,330.00 32,450.00
12.0000

77,880.00

LIQUID ASPHALT
17 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

2,240.00 2,240.00 2,240.002,240.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

GRANITE NORTHWEST, INC., DBA APOLLO, INC. NORTH CENTRAL CONSTRUCTION, IN
2520 W WASHINGTON AVE 1207 W COLUMBIA DR 843 KITTLESON RD
98903-2504 99336-3459 98837-9738

PROJECT : YAKIMA   WA  989091268 KENNEWICK   WA  993360617 MOSES LAKE   WA  988370128

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 594290

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

63.0000
18 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-28

30.0000 TON -30.00 % 62.5000 -30.56 % 63.0000 -30.00 %

1,890.00 -810.00 1,875.00 -825.00 1,890.00 -810.00
90.0000
2,700.00

63.0000
19 HMA CL. 1/2 IN. PG 64-28

2240.0000 TON -10.00 % 62.5000 -10.71 % 63.0000 -10.00 %

141,120.00 -15,680.00 140,000.00 -16,800.00 141,120.00 -15,680.00
70.0000

156,800.00
20 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,490.00 2,490.00 2,490.002,490.00

EROSION CONTROL AND PLANTING

100.0000
21 ESC LEAD

8.0000 DAY -25.93 % 300.0000 122.22 % 363.9000 169.56 %

800.00 -280.00 2,400.00 1,320.00 2,911.20 1,831.20
135.0000
1,080.00

20.0000
22 CHECK DAM

129.0000 L.F. 66.67 % 15.8400 32.00 % 12.5100 4.25 %

2,580.00 1,032.00 2,043.36 495.36 1,613.79 65.79
12.0000
1,548.00

23 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00

785.0000
24 PAM

5.4200 ACRE 292.50 % 379.1500 89.57 % 385.0000 92.50 %

4,254.70 3,170.70 2,054.99 970.99 2,086.70 1,002.70
200.0000
1,084.00

1,280.0000
25 MULCHING WITH PAM

6.0000 ACRE -1.54 % 809.0000 -37.77 % 825.0000 -36.54 %

7,680.00 -120.00 4,854.00 -2,946.00 4,950.00 -2,850.00
1,300.0000
7,800.00

1,110.0000
26  SEEDING

6.0000 ACRE -26.00 % 624.1700 -58.39 % 625.0000 -58.33 %

6,660.00 -2,340.00 3,745.02 -5,254.98 3,750.00 -5,250.00
1,500.0000
9,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

GRANITE NORTHWEST, INC., DBA APOLLO, INC. NORTH CENTRAL CONSTRUCTION, IN
2520 W WASHINGTON AVE 1207 W COLUMBIA DR 843 KITTLESON RD
98903-2504 99336-3459 98837-9738

PROJECT : YAKIMA   WA  989091268 KENNEWICK   WA  993360617 MOSES LAKE   WA  988370128

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 594290

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

35.0000
27 COARSE COMPOST

866.0000 C.Y. -12.50 % 31.1000 -22.25 % 32.0000 -20.00 %

30,310.00 -4,330.00 26,932.60 -7,707.40 27,712.00 -6,928.00
40.0000

34,640.00

TRAFFIC

21.0000
28 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

475.0000 L.F. 0.00 % 18.5000 -11.90 % 21.5000 2.38 %

9,975.00 0.00 8,787.50 -1,187.50 10,212.50 237.50
21.0000
9,975.00

22.0000
29 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST

287.5000 L.F. 0.00 % 19.5000 -11.36 % 22.5000 2.27 %

6,325.00 0.00 5,606.25 -718.75 6,468.75 143.75
22.0000
6,325.00

24.0000
30 BEAM GUARDRAIL TYPE 31 - 11 FT. LONG POST

1029.5000 L.F. 4.35 % 22.5000 -2.17 % 25.5000 10.87 %

24,708.00 1,029.50 23,163.75 -514.75 26,252.25 2,573.75
23.0000

23,678.50

20.0000
31 BEAM GUARDRAIL TYPE 31

1325.0000 L.F. 17.65 % 18.7500 10.29 % 21.7500 27.94 %

26,500.00 3,975.00 24,843.75 2,318.75 28,818.75 6,293.75
17.0000

22,525.00

2,075.0000
32 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH -5.68 % 2,450.0000 11.36 % 2,500.0000 13.64 %

12,450.00 -750.00 14,700.00 1,500.00 15,000.00 1,800.00
2,200.0000
13,200.00

960.0000
33 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 6.67 % 2,900.0000 222.22 % 1,450.0000 61.11 %

960.00 60.00 2,900.00 2,000.00 1,450.00 550.00
900.0000
900.00

710.0000
34 BEAM GUARDRAIL ANCHOR TYPE 10

2.0000 EACH 1.43 % 900.0000 28.57 % 900.0000 28.57 %

1,420.00 20.00 1,800.00 400.00 1,800.00 400.00
700.0000
1,400.00

1,500.0000
35 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH 0.00 % 1,500.0000 0.00 % 200.0000 -86.67 %

1,500.00 0.00 1,500.00 0.00 200.00 -1,300.00
1,500.0000
1,500.00

85.0000
36 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

5.0000 HR 13.33 % 17.0000 -77.33 % 100.0000 33.33 %

425.00 50.00 85.00 -290.00 500.00 125.00
75.0000
375.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

GRANITE NORTHWEST, INC., DBA APOLLO, INC. NORTH CENTRAL CONSTRUCTION, IN
2520 W WASHINGTON AVE 1207 W COLUMBIA DR 843 KITTLESON RD
98903-2504 99336-3459 98837-9738

PROJECT : YAKIMA   WA  989091268 KENNEWICK   WA  993360617 MOSES LAKE   WA  988370128

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 594290

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
37 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

29.0000
38 FLEXIBLE GUIDE POST

61.0000 EACH 16.00 % 28.5100 14.04 % 32.0000 28.00 %

1,769.00 244.00 1,739.11 214.11 1,952.00 427.00
25.0000
1,525.00

0.1500
39 PAINT LINE

10623.0000 L.F. 25.00 % 0.1500 25.00 % 0.3800 216.67 %

1,593.45 318.69 1,593.45 318.69 4,036.74 2,761.98
0.1200

1,274.76

0.1500
40 TEMPORARY PAVEMENT MARKING

5882.0000 L.F. 0.00 % 0.1200 -20.00 % 0.0700 -53.33 %

882.30 0.00 705.84 -176.46 411.74 -470.56
0.1500
882.30

41 PERMANENT SIGNING
L.S. 51.02 % 2.04 % 41.84 %

7,400.00 2,500.00 5,000.00 100.00 6,950.00 2,050.004,900.00

10.0000
42 SEQUENTIAL ARROW SIGN

5.0000 HR 66.67 % 10.0000 66.67 % 20.0000 233.33 %

50.00 20.00 50.00 20.00 100.00 70.00
6.0000
30.00

1,650.0000
43 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -52.86 % 1,650.0000 -52.86 % 4,000.0000 14.29 %

3,300.00 -3,700.00 3,300.00 -3,700.00 8,000.00 1,000.00
3,500.0000
7,000.00

1.5000
44 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1920.0000 HR -50.00 % 1.5000 -50.00 % 0.1000 -96.67 %

2,880.00 -2,880.00 2,880.00 -2,880.00 192.00 -5,568.00
3.0000

5,760.00
45 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 87.01 % 37.80 % -54.72 %

9,500.00 4,420.00 7,000.00 1,920.00 2,300.00 -2,780.005,080.00

40.0000
46 FLAGGERS AND SPOTTERS

925.0000 HR 14.29 % 38.1500 9.00 % 42.0000 20.00 %

37,000.00 4,625.00 35,288.75 2,913.75 38,850.00 6,475.00
35.0000

32,375.00

40.0000
47 OTHER TRAFFIC CONTROL LABOR

152.0000 HR 14.29 % 38.1500 9.00 % 42.0000 20.00 %

6,080.00 760.00 5,798.80 478.80 6,384.00 1,064.00
35.0000
5,320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

GRANITE NORTHWEST, INC., DBA APOLLO, INC. NORTH CENTRAL CONSTRUCTION, IN
2520 W WASHINGTON AVE 1207 W COLUMBIA DR 843 KITTLESON RD
98903-2504 99336-3459 98837-9738

PROJECT : YAKIMA   WA  989091268 KENNEWICK   WA  993360617 MOSES LAKE   WA  988370128

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 594290

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
48 TRAFFIC CONTROL SUPERVISOR

L.S. -58.54 % -19.85 % -11.55 %

7,500.00 -10,590.00 14,500.00 -3,590.00 16,000.00 -2,090.0018,090.00

13.5000
49 CONSTRUCTION SIGNS CLASS A

356.0000 S.F. 12.50 % 13.5000 12.50 % 11.0000 -8.33 %

4,806.00 534.00 4,806.00 534.00 3,916.00 -356.00
12.0000
4,272.00

OTHER ITEMS

1.0000
50 SHORING OR EXTRA EXCAVATION CLASS B

380.0000 S.F. -60.00 % 2.2400 -10.40 % 4.1800 67.20 %

380.00 -570.00 851.20 -98.80 1,588.40 638.40
2.5000
950.00

1.0000
51 WATER

600.0000 MGAL -95.00 % 9.8900 -50.55 % 35.0000 75.00 %

600.00 -11,400.00 5,934.00 -6,066.00 21,000.00 9,000.00
20.0000

12,000.00

215.0000
52 PLUGGING EXISTING PIPE

2.0000 EACH -28.33 % 280.0000 -6.67 % 420.9100 40.30 %

430.00 -170.00 560.00 -40.00 841.82 241.82
300.0000
600.00

4.6000
53 WIRE FENCE TYPE 2

4327.0000 L.F. 31.43 % 7.1500 104.29 % 4.7400 35.43 %

19,904.20 4,759.70 30,938.05 15,793.55 20,509.98 5,365.48
3.5000

15,144.50
54 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
55 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
56 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
57 SPCC PLAN

L.S. 0.00 % -72.00 % 150.00 %

1,000.00 0.00 280.00 -720.00 2,500.00 1,500.001,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

GRANITE NORTHWEST, INC., DBA APOLLO, INC. NORTH CENTRAL CONSTRUCTION, IN
2520 W WASHINGTON AVE 1207 W COLUMBIA DR 843 KITTLESON RD
98903-2504 99336-3459 98837-9738

PROJECT : YAKIMA   WA  989091268 KENNEWICK   WA  993360617 MOSES LAKE   WA  988370128

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 594290

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1.0000
58 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

150.0000 S.Y. -77.78 % 3.3600 -25.33 % 3.5900 -20.22 %

150.00 -525.00 504.00 -171.00 538.50 -136.50
4.5000
675.00

$989,989.00 -20.11% $997,701.12 -19.49% $1,012,484.52 -18.30%$1,239,199.31CONTRACT TOTAL

$1,012,484.52$989,989.00 $997,701.12BASE TOTAL -20.11% -19.49% -18.30%$1,239,199.31



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

WESTWAY CONSTRUCTION, INC. JAMES DEAN CONSTRUCTION, INC. ROTSCHY INC.
2010 S FAIRVIEW HEIGHTS RD 55 MT ADAMS HWY 22525 NE GARNER RD
MEDICAL LAKE WA  99022-8869 98675

PROJECT : AIRWAY HEIGHTS   WA  990010519 GLENWOOD   WA  986199123 YACOLT   WA  986750399

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 100366 CONTRACTOR NUMBER : 100156

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 14.38 % -50.98 % -35.09 %

105,000.00 13,200.00 45,000.00 -46,800.00 59,587.50 -32,212.5091,800.00
2 CLEARING AND GRUBBING

L.S. 87.19 % -90.15 % 46.47 %

38,000.00 17,700.00 2,000.00 -18,300.00 29,732.70 9,432.7020,300.00

3.2500
3 REMOVING ASPHALT CONC. PAVEMENT

2540.0000 S.Y. 62.50 % 3.0000 50.00 % 2.1500 7.50 %

8,255.00 3,175.00 7,620.00 2,540.00 5,461.00 381.00
2.0000

5,080.00

10.6000
4 REMOVING GUARDRAIL

37.5000 L.F. 202.86 % 12.0000 242.86 % 10.5000 200.00 %

397.50 266.25 450.00 318.75 393.75 262.50
3.5000
131.25

212.0000
5 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 11.58 % 250.0000 31.58 % 210.0000 10.53 %

212.00 22.00 250.00 60.00 210.00 20.00
190.0000
190.00

6 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 194.12 % -26.47 % -30.51 %

1,000.00 660.00 250.00 -90.00 236.25 -103.75340.00

1.0000
7 REMOVING WIRE FENCE

4218.0000 L.F. -50.00 % 1.5000 -25.00 % 1.4500 -27.50 %

4,218.00 -4,218.00 6,327.00 -2,109.00 6,116.10 -2,319.90
2.0000

8,436.00

GRADING

5.0000
8 ROADWAY EXCAVATION INCL. HAUL

56450.0000 C.Y. -37.50 % 5.1000 -36.25 % 5.6500 -29.38 %

282,250.00 -169,350.00 287,895.00 -163,705.00 318,942.50 -132,657.50
8.0000

451,600.00

0.4000
9 EMBANKMENT COMPACTION

53540.0000 C.Y. -80.00 % 1.2000 -40.00 % 1.6800 -16.00 %

21,416.00 -85,664.00 64,248.00 -42,832.00 89,947.20 -17,132.80
2.0000

107,080.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

WESTWAY CONSTRUCTION, INC. JAMES DEAN CONSTRUCTION, INC. ROTSCHY INC.
2010 S FAIRVIEW HEIGHTS RD 55 MT ADAMS HWY 22525 NE GARNER RD
MEDICAL LAKE WA  99022-8869 98675

PROJECT : AIRWAY HEIGHTS   WA  990010519 GLENWOOD   WA  986199123 YACOLT   WA  986750399

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 100366 CONTRACTOR NUMBER : 100156

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

6.0000
10 DITCH EXCAVATION INCL. HAUL

3950.0000 C.Y. -25.00 % 5.0000 -37.50 % 2.8300 -64.63 %

23,700.00 -7,900.00 19,750.00 -11,850.00 11,178.50 -20,421.50
8.0000

31,600.00

3,250.0000
11 DROP INLET TYPE 1

1.0000 EACH 80.56 % 2,800.0000 55.56 % 2,794.6400 55.26 %

3,250.00 1,450.00 2,800.00 1,000.00 2,794.64 994.64
1,800.0000
1,800.00

59.0000
12 LIGHT LOOSE RIPRAP

28.0000 C.Y. 55.26 % 21.0000 -44.74 % 74.7900 96.82 %

1,652.00 588.00 588.00 -476.00 2,094.12 1,030.12
38.0000
1,064.00

56.0000
13 QUARRY SPALLS

22.0000 C.Y. 86.67 % 26.0000 -13.33 % 83.4800 178.27 %

1,232.00 572.00 572.00 -88.00 1,836.56 1,176.56
30.0000
660.00

65.0000
14 SCHEDULE A CULV. PIPE 24 IN. DIAM.

55.0000 L.F. 44.44 % 54.0000 20.00 % 73.8800 64.18 %

3,575.00 1,100.00 2,970.00 495.00 4,063.40 1,588.40
45.0000
2,475.00

65.0000
15  SCHEDULE B CULV. PIPE 36 IN. DIAM.

260.0000 L.F. 4.84 % 58.0000 -6.45 % 71.8300 15.85 %

16,900.00 780.00 15,080.00 -1,040.00 18,675.80 2,555.80
62.0000

16,120.00

SURFACING

19.5000
16 CRUSHED SURFACING BASE COURSE

6490.0000 TON 62.50 % 21.0000 75.00 % 16.7000 39.17 %

126,555.00 48,675.00 136,290.00 58,410.00 108,383.00 30,503.00
12.0000

77,880.00

LIQUID ASPHALT
17 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

2,240.00 2,240.00 2,240.002,240.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

WESTWAY CONSTRUCTION, INC. JAMES DEAN CONSTRUCTION, INC. ROTSCHY INC.
2010 S FAIRVIEW HEIGHTS RD 55 MT ADAMS HWY 22525 NE GARNER RD
MEDICAL LAKE WA  99022-8869 98675

PROJECT : AIRWAY HEIGHTS   WA  990010519 GLENWOOD   WA  986199123 YACOLT   WA  986750399

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 100366 CONTRACTOR NUMBER : 100156

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

66.5000
18 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-28

30.0000 TON -26.11 % 70.0000 -22.22 % 65.6300 -27.08 %

1,995.00 -705.00 2,100.00 -600.00 1,968.90 -731.10
90.0000
2,700.00

66.5000
19 HMA CL. 1/2 IN. PG 64-28

2240.0000 TON -5.00 % 70.0000 0.00 % 65.6300 -6.24 %

148,960.00 -7,840.00 156,800.00 0.00 147,011.20 -9,788.80
70.0000

156,800.00
20 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,490.00 2,490.00 2,490.002,490.00

EROSION CONTROL AND PLANTING

65.0000
21 ESC LEAD

8.0000 DAY -51.85 % 600.0000 344.44 % 472.5000 250.00 %

520.00 -560.00 4,800.00 3,720.00 3,780.00 2,700.00
135.0000
1,080.00

42.0000
22 CHECK DAM

129.0000 L.F. 250.00 % 15.0000 25.00 % 25.1000 109.17 %

5,418.00 3,870.00 1,935.00 387.00 3,237.90 1,689.90
12.0000
1,548.00

23 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00

403.0000
24 PAM

5.4200 ACRE 101.50 % 470.0000 135.00 % 398.1300 99.07 %

2,184.26 1,100.26 2,547.40 1,463.40 2,157.86 1,073.86
200.0000
1,084.00

860.0000
25 MULCHING WITH PAM

6.0000 ACRE -33.85 % 1,000.0000 -23.08 % 849.3700 -34.66 %

5,160.00 -2,640.00 6,000.00 -1,800.00 5,096.22 -2,703.78
1,300.0000
7,800.00

662.0000
26  SEEDING

6.0000 ACRE -55.87 % 750.0000 -50.00 % 655.2500 -56.32 %

3,972.00 -5,028.00 4,500.00 -4,500.00 3,931.50 -5,068.50
1,500.0000
9,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

WESTWAY CONSTRUCTION, INC. JAMES DEAN CONSTRUCTION, INC. ROTSCHY INC.
2010 S FAIRVIEW HEIGHTS RD 55 MT ADAMS HWY 22525 NE GARNER RD
MEDICAL LAKE WA  99022-8869 98675

PROJECT : AIRWAY HEIGHTS   WA  990010519 GLENWOOD   WA  986199123 YACOLT   WA  986750399

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 100366 CONTRACTOR NUMBER : 100156

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

33.0000
27 COARSE COMPOST

866.0000 C.Y. -17.50 % 38.0000 -5.00 % 32.6600 -18.35 %

28,578.00 -6,062.00 32,908.00 -1,732.00 28,283.56 -6,356.44
40.0000

34,640.00

TRAFFIC

20.0000
28 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

475.0000 L.F. -4.76 % 25.0000 19.05 % 19.4300 -7.48 %

9,500.00 -475.00 11,875.00 1,900.00 9,229.25 -745.75
21.0000
9,975.00

21.0000
29 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST

287.5000 L.F. -4.55 % 26.0000 18.18 % 20.4800 -6.91 %

6,037.50 -287.50 7,475.00 1,150.00 5,888.00 -437.00
22.0000
6,325.00

24.0000
30 BEAM GUARDRAIL TYPE 31 - 11 FT. LONG POST

1029.5000 L.F. 4.35 % 29.0000 26.09 % 23.6300 2.74 %

24,708.00 1,029.50 29,855.50 6,177.00 24,327.09 648.58
23.0000

23,678.50

20.0000
31 BEAM GUARDRAIL TYPE 31

1325.0000 L.F. 17.65 % 24.0000 41.18 % 19.6900 15.82 %

26,500.00 3,975.00 31,800.00 9,275.00 26,089.25 3,564.25
17.0000

22,525.00

2,650.0000
32 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH 20.45 % 2,500.0000 13.64 % 2,572.5000 16.93 %

15,900.00 2,700.00 15,000.00 1,800.00 15,435.00 2,235.00
2,200.0000
13,200.00

1,536.0000
33 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 70.67 % 1,180.0000 31.11 % 1,522.5000 69.17 %

1,536.00 636.00 1,180.00 280.00 1,522.50 622.50
900.0000
900.00

950.0000
34 BEAM GUARDRAIL ANCHOR TYPE 10

2.0000 EACH 35.71 % 900.0000 28.57 % 945.0000 35.00 %

1,900.00 500.00 1,800.00 400.00 1,890.00 490.00
700.0000
1,400.00

212.0000
35 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH -85.87 % 250.0000 -83.33 % 1,575.0000 5.00 %

212.00 -1,288.00 250.00 -1,250.00 1,575.00 75.00
1,500.0000
1,500.00

106.0000
36 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

5.0000 HR 41.33 % 120.0000 60.00 % 89.2500 19.00 %

530.00 155.00 600.00 225.00 446.25 71.25
75.0000
375.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

WESTWAY CONSTRUCTION, INC. JAMES DEAN CONSTRUCTION, INC. ROTSCHY INC.
2010 S FAIRVIEW HEIGHTS RD 55 MT ADAMS HWY 22525 NE GARNER RD
MEDICAL LAKE WA  99022-8869 98675

PROJECT : AIRWAY HEIGHTS   WA  990010519 GLENWOOD   WA  986199123 YACOLT   WA  986750399

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 100366 CONTRACTOR NUMBER : 100156

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
37 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

30.0000
38 FLEXIBLE GUIDE POST

61.0000 EACH 20.00 % 35.0000 40.00 % 29.9300 19.72 %

1,830.00 305.00 2,135.00 610.00 1,825.73 300.73
25.0000
1,525.00

0.2000
39 PAINT LINE

10623.0000 L.F. 66.67 % 0.3700 208.33 % 0.1600 33.33 %

2,124.60 849.84 3,930.51 2,655.75 1,699.68 424.92
0.1200

1,274.76

0.1000
40 TEMPORARY PAVEMENT MARKING

5882.0000 L.F. -33.33 % 0.0900 -40.00 % 0.1300 -13.33 %

588.20 -294.10 529.38 -352.92 764.66 -117.64
0.1500
882.30

41 PERMANENT SIGNING
L.S. 2.31 % 83.67 % 57.50 %

5,013.00 113.00 9,000.00 4,100.00 7,717.50 2,817.504,900.00

21.2000
42 SEQUENTIAL ARROW SIGN

5.0000 HR 253.33 % 24.0000 300.00 % 10.5000 75.00 %

106.00 76.00 120.00 90.00 52.50 22.50
6.0000
30.00

4,240.0000
43 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 21.14 % 4,900.0000 40.00 % 1,732.5000 -50.50 %

8,480.00 1,480.00 9,800.00 2,800.00 3,465.00 -3,535.00
3,500.0000
7,000.00

0.1100
44 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1920.0000 HR -96.33 % 0.1200 -96.00 % 1.5800 -47.33 %

211.20 -5,548.80 230.40 -5,529.60 3,033.60 -2,726.40
3.0000

5,760.00
45 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -52.03 % -44.88 % 96.88 %

2,437.00 -2,643.00 2,800.00 -2,280.00 10,001.25 4,921.255,080.00

45.0000
46 FLAGGERS AND SPOTTERS

925.0000 HR 28.57 % 50.0000 42.86 % 40.0600 14.46 %

41,625.00 9,250.00 46,250.00 13,875.00 37,055.50 4,680.50
35.0000

32,375.00

45.0000
47 OTHER TRAFFIC CONTROL LABOR

152.0000 HR 28.57 % 50.0000 42.86 % 40.0600 14.46 %

6,840.00 1,520.00 7,600.00 2,280.00 6,089.12 769.12
35.0000
5,320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

WESTWAY CONSTRUCTION, INC. JAMES DEAN CONSTRUCTION, INC. ROTSCHY INC.
2010 S FAIRVIEW HEIGHTS RD 55 MT ADAMS HWY 22525 NE GARNER RD
MEDICAL LAKE WA  99022-8869 98675

PROJECT : AIRWAY HEIGHTS   WA  990010519 GLENWOOD   WA  986199123 YACOLT   WA  986750399

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 100366 CONTRACTOR NUMBER : 100156

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
48 TRAFFIC CONTROL SUPERVISOR

L.S. -6.03 % 7.79 % -15.84 %

17,000.00 -1,090.00 19,500.00 1,410.00 15,225.00 -2,865.0018,090.00

12.0000
49 CONSTRUCTION SIGNS CLASS A

356.0000 S.F. 0.00 % 13.0000 8.33 % 14.1800 18.17 %

4,272.00 0.00 4,628.00 356.00 5,048.08 776.08
12.0000
4,272.00

OTHER ITEMS

2.0000
50 SHORING OR EXTRA EXCAVATION CLASS B

380.0000 S.F. -20.00 % 1.0000 -60.00 % 3.9800 59.20 %

760.00 -190.00 380.00 -570.00 1,512.40 562.40
2.5000
950.00

15.0000
51 WATER

600.0000 MGAL -25.00 % 26.0000 30.00 % 29.6300 48.15 %

9,000.00 -3,000.00 15,600.00 3,600.00 17,778.00 5,778.00
20.0000

12,000.00

1,500.0000
52 PLUGGING EXISTING PIPE

2.0000 EACH 400.00 % 137.0000 -54.33 % 509.0500 69.68 %

3,000.00 2,400.00 274.00 -326.00 1,018.10 418.10
300.0000
600.00

4.7500
53 WIRE FENCE TYPE 2

4327.0000 L.F. 35.71 % 5.0000 42.86 % 4.7100 34.57 %

20,553.25 5,408.75 21,635.00 6,490.50 20,380.17 5,235.67
3.5000

15,144.50
54 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
55 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
56 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
57 SPCC PLAN

L.S. -50.00 % 50.00 % 51.20 %

500.00 -500.00 1,500.00 500.00 1,512.00 512.001,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

WESTWAY CONSTRUCTION, INC. JAMES DEAN CONSTRUCTION, INC. ROTSCHY INC.
2010 S FAIRVIEW HEIGHTS RD 55 MT ADAMS HWY 22525 NE GARNER RD
MEDICAL LAKE WA  99022-8869 98675

PROJECT : AIRWAY HEIGHTS   WA  990010519 GLENWOOD   WA  986199123 YACOLT   WA  986750399

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 100366 CONTRACTOR NUMBER : 100156

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

3.6500
58 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

150.0000 S.Y. -18.89 % 1.5000 -66.67 % 3.5200 -21.78 %

547.50 -127.50 225.00 -450.00 528.00 -147.00
4.5000
675.00

$1,057,345.01 -14.68% $1,060,887.19 -14.39% $1,087,462.79 -12.24%$1,239,199.31CONTRACT TOTAL

$1,087,462.79$1,057,345.01 $1,060,887.19BASE TOTAL -14.68% -14.39% -12.24%$1,239,199.31



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

THOMPSON BROS. EXCAVATING, INC TRI-STATE CONSTRUCTION, INC. H.L.T. CONSTRUCTION, INC.
18211 NE 4TH PLAIN ROAD 5730 NE 138TH AVE 150 'E' ST NW

97220-1061

PROJECT : VANCOUVER   WA  986829676 PORTLAND   OR  972940476 EPHRATA   WA  988231658

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100490

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -67.32 % 23.75 % -34.64 %

30,000.00 -61,800.00 113,599.33 21,799.33 60,000.00 -31,800.0091,800.00
2 CLEARING AND GRUBBING

L.S. -1.48 % 0.49 % -65.52 %

20,000.00 -300.00 20,400.00 100.00 7,000.00 -13,300.0020,300.00

12.0000
3 REMOVING ASPHALT CONC. PAVEMENT

2540.0000 S.Y. 500.00 % 4.0000 100.00 % 5.8500 192.50 %

30,480.00 25,400.00 10,160.00 5,080.00 14,859.00 9,779.00
2.0000

5,080.00

20.0000
4 REMOVING GUARDRAIL

37.5000 L.F. 471.43 % 13.0000 271.43 % 11.0000 214.29 %

750.00 618.75 487.50 356.25 412.50 281.25
3.5000
131.25

250.0000
5 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 31.58 % 300.0000 57.89 % 220.0000 15.79 %

250.00 60.00 300.00 110.00 220.00 30.00
190.0000
190.00

6 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 194.12 % 76.47 % 341.18 %

1,000.00 660.00 600.00 260.00 1,500.00 1,160.00340.00

2.5000
7 REMOVING WIRE FENCE

4218.0000 L.F. 25.00 % 2.0000 0.00 % 2.0000 0.00 %

10,545.00 2,109.00 8,436.00 0.00 8,436.00 0.00
2.0000

8,436.00

GRADING

5.0000
8 ROADWAY EXCAVATION INCL. HAUL

56450.0000 C.Y. -37.50 % 5.6600 -29.25 % 6.5000 -18.75 %

282,250.00 -169,350.00 319,507.00 -132,093.00 366,925.00 -84,675.00
8.0000

451,600.00

2.0000
9 EMBANKMENT COMPACTION

53540.0000 C.Y. 0.00 % 1.1800 -41.00 % 0.8500 -57.50 %

107,080.00 0.00 63,177.20 -43,902.80 45,509.00 -61,571.00
2.0000

107,080.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

THOMPSON BROS. EXCAVATING, INC TRI-STATE CONSTRUCTION, INC. H.L.T. CONSTRUCTION, INC.
18211 NE 4TH PLAIN ROAD 5730 NE 138TH AVE 150 'E' ST NW

97220-1061

PROJECT : VANCOUVER   WA  986829676 PORTLAND   OR  972940476 EPHRATA   WA  988231658

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100490

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

7.0000
10 DITCH EXCAVATION INCL. HAUL

3950.0000 C.Y. -12.50 % 7.0000 -12.50 % 10.0000 25.00 %

27,650.00 -3,950.00 27,650.00 -3,950.00 39,500.00 7,900.00
8.0000

31,600.00

1,500.0000
11 DROP INLET TYPE 1

1.0000 EACH -16.67 % 2,400.0000 33.33 % 3,620.0000 101.11 %

1,500.00 -300.00 2,400.00 600.00 3,620.00 1,820.00
1,800.0000
1,800.00

70.0000
12 LIGHT LOOSE RIPRAP

28.0000 C.Y. 84.21 % 70.0000 84.21 % 150.0000 294.74 %

1,960.00 896.00 1,960.00 896.00 4,200.00 3,136.00
38.0000
1,064.00

70.0000
13 QUARRY SPALLS

22.0000 C.Y. 133.33 % 70.0000 133.33 % 150.0000 400.00 %

1,540.00 880.00 1,540.00 880.00 3,300.00 2,640.00
30.0000
660.00

58.0000
14 SCHEDULE A CULV. PIPE 24 IN. DIAM.

55.0000 L.F. 28.89 % 70.0000 55.56 % 55.7000 23.78 %

3,190.00 715.00 3,850.00 1,375.00 3,063.50 588.50
45.0000
2,475.00

68.0000
15  SCHEDULE B CULV. PIPE 36 IN. DIAM.

260.0000 L.F. 9.68 % 128.0000 106.45 % 66.6000 7.42 %

17,680.00 1,560.00 33,280.00 17,160.00 17,316.00 1,196.00
62.0000

16,120.00

SURFACING

23.0000
16 CRUSHED SURFACING BASE COURSE

6490.0000 TON 91.67 % 19.0000 58.33 % 16.0000 33.33 %

149,270.00 71,390.00 123,310.00 45,430.00 103,840.00 25,960.00
12.0000

77,880.00

LIQUID ASPHALT
17 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

2,240.00 2,240.00 2,240.002,240.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

THOMPSON BROS. EXCAVATING, INC TRI-STATE CONSTRUCTION, INC. H.L.T. CONSTRUCTION, INC.
18211 NE 4TH PLAIN ROAD 5730 NE 138TH AVE 150 'E' ST NW

97220-1061

PROJECT : VANCOUVER   WA  986829676 PORTLAND   OR  972940476 EPHRATA   WA  988231658

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100490

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

66.0000
18 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-28

30.0000 TON -26.67 % 67.8000 -24.67 % 150.0000 66.67 %

1,980.00 -720.00 2,034.00 -666.00 4,500.00 1,800.00
90.0000
2,700.00

66.0000
19 HMA CL. 1/2 IN. PG 64-28

2240.0000 TON -5.71 % 67.8000 -3.14 % 70.0000 0.00 %

147,840.00 -8,960.00 151,872.00 -4,928.00 156,800.00 0.00
70.0000

156,800.00
20 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,490.00 2,490.00 2,490.002,490.00

EROSION CONTROL AND PLANTING

65.0000
21 ESC LEAD

8.0000 DAY -51.85 % 400.0000 196.30 % 150.0000 11.11 %

520.00 -560.00 3,200.00 2,120.00 1,200.00 120.00
135.0000
1,080.00

10.0000
22 CHECK DAM

129.0000 L.F. -16.67 % 21.0000 75.00 % 40.0000 233.33 %

1,290.00 -258.00 2,709.00 1,161.00 5,160.00 3,612.00
12.0000
1,548.00

23 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00

1,000.0000
24 PAM

5.4200 ACRE 400.00 % 410.0000 105.00 % 860.0000 330.00 %

5,420.00 4,336.00 2,222.20 1,138.20 4,661.20 3,577.20
200.0000
1,084.00

1,600.0000
25 MULCHING WITH PAM

6.0000 ACRE 23.08 % 900.0000 -30.77 % 1,408.0000 8.31 %

9,600.00 1,800.00 5,400.00 -2,400.00 8,448.00 648.00
1,300.0000
7,800.00

1,500.0000
26  SEEDING

6.0000 ACRE 0.00 % 800.0000 -46.67 % 1,250.0000 -16.67 %

9,000.00 0.00 4,800.00 -4,200.00 7,500.00 -1,500.00
1,500.0000
9,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

THOMPSON BROS. EXCAVATING, INC TRI-STATE CONSTRUCTION, INC. H.L.T. CONSTRUCTION, INC.
18211 NE 4TH PLAIN ROAD 5730 NE 138TH AVE 150 'E' ST NW

97220-1061

PROJECT : VANCOUVER   WA  986829676 PORTLAND   OR  972940476 EPHRATA   WA  988231658

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100490

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

32.0000
27 COARSE COMPOST

866.0000 C.Y. -20.00 % 36.0000 -10.00 % 39.0000 -2.50 %

27,712.00 -6,928.00 31,176.00 -3,464.00 33,774.00 -866.00
40.0000

34,640.00

TRAFFIC

24.0000
28 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

475.0000 L.F. 14.29 % 20.0000 -4.76 % 23.6500 12.62 %

11,400.00 1,425.00 9,500.00 -475.00 11,233.75 1,258.75
21.0000
9,975.00

25.0000
29 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST

287.5000 L.F. 13.64 % 21.0000 -4.55 % 24.7000 12.27 %

7,187.50 862.50 6,037.50 -287.50 7,101.25 776.25
22.0000
6,325.00

27.0000
30 BEAM GUARDRAIL TYPE 31 - 11 FT. LONG POST

1029.5000 L.F. 17.39 % 24.3000 5.65 % 28.0000 21.74 %

27,796.50 4,118.00 25,016.85 1,338.35 28,826.00 5,147.50
23.0000

23,678.50

25.0000
31 BEAM GUARDRAIL TYPE 31

1325.0000 L.F. 47.06 % 20.2500 19.12 % 23.9500 40.88 %

33,125.00 10,600.00 26,831.25 4,306.25 31,733.75 9,208.75
17.0000

22,525.00

2,700.0000
32 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH 22.73 % 2,650.0000 20.45 % 2,750.0000 25.00 %

16,200.00 3,000.00 15,900.00 2,700.00 16,500.00 3,300.00
2,200.0000
13,200.00

1,350.0000
33 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 50.00 % 1,570.0000 74.44 % 1,595.0000 77.22 %

1,350.00 450.00 1,570.00 670.00 1,595.00 695.00
900.0000
900.00

1,000.0000
34 BEAM GUARDRAIL ANCHOR TYPE 10

2.0000 EACH 42.86 % 975.0000 39.29 % 990.0000 41.43 %

2,000.00 600.00 1,950.00 550.00 1,980.00 580.00
700.0000
1,400.00

3,000.0000
35 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH 100.00 % 1,650.0000 10.00 % 1,650.0000 10.00 %

3,000.00 1,500.00 1,650.00 150.00 1,650.00 150.00
1,500.0000
1,500.00

70.0000
36 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

5.0000 HR -6.67 % 93.5000 24.67 % 95.0000 26.67 %

350.00 -25.00 467.50 92.50 475.00 100.00
75.0000
375.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

THOMPSON BROS. EXCAVATING, INC TRI-STATE CONSTRUCTION, INC. H.L.T. CONSTRUCTION, INC.
18211 NE 4TH PLAIN ROAD 5730 NE 138TH AVE 150 'E' ST NW

97220-1061

PROJECT : VANCOUVER   WA  986829676 PORTLAND   OR  972940476 EPHRATA   WA  988231658

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100490

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
37 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

35.0000
38 FLEXIBLE GUIDE POST

61.0000 EACH 40.00 % 31.3000 25.20 % 31.3500 25.40 %

2,135.00 610.00 1,909.30 384.30 1,912.35 387.35
25.0000
1,525.00

0.2200
39 PAINT LINE

10623.0000 L.F. 83.33 % 0.1700 41.67 % 0.1700 41.67 %

2,337.06 1,062.30 1,805.91 531.15 1,805.91 531.15
0.1200

1,274.76

0.1800
40 TEMPORARY PAVEMENT MARKING

5882.0000 L.F. 20.00 % 0.1300 -13.33 % 0.1200 -20.00 %

1,058.76 176.46 764.66 -117.64 705.84 -176.46
0.1500
882.30

41 PERMANENT SIGNING
L.S. 42.86 % 64.80 % 65.31 %

7,000.00 2,100.00 8,075.00 3,175.00 8,100.00 3,200.004,900.00

40.0000
42 SEQUENTIAL ARROW SIGN

5.0000 HR 566.67 % 26.0000 333.33 % 11.0000 83.33 %

200.00 170.00 130.00 100.00 55.00 25.00
6.0000
30.00

4,500.0000
43 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 28.57 % 1,800.0000 -48.57 % 1,820.0000 -48.00 %

9,000.00 2,000.00 3,600.00 -3,400.00 3,640.00 -3,360.00
3,500.0000
7,000.00

2.0000
44 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1920.0000 HR -33.33 % 1.6500 -45.00 % 1.6500 -45.00 %

3,840.00 -1,920.00 3,168.00 -2,592.00 3,168.00 -2,592.00
3.0000

5,760.00
45 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -11.42 % 92.91 % 106.20 %

4,500.00 -580.00 9,800.00 4,720.00 10,475.00 5,395.005,080.00

43.2500
46 FLAGGERS AND SPOTTERS

925.0000 HR 23.57 % 49.0000 40.00 % 42.0000 20.00 %

40,006.25 7,631.25 45,325.00 12,950.00 38,850.00 6,475.00
35.0000

32,375.00

45.0000
47 OTHER TRAFFIC CONTROL LABOR

152.0000 HR 28.57 % 49.0000 40.00 % 42.0000 20.00 %

6,840.00 1,520.00 7,448.00 2,128.00 6,384.00 1,064.00
35.0000
5,320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

THOMPSON BROS. EXCAVATING, INC TRI-STATE CONSTRUCTION, INC. H.L.T. CONSTRUCTION, INC.
18211 NE 4TH PLAIN ROAD 5730 NE 138TH AVE 150 'E' ST NW

97220-1061

PROJECT : VANCOUVER   WA  986829676 PORTLAND   OR  972940476 EPHRATA   WA  988231658

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100490

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
48 TRAFFIC CONTROL SUPERVISOR

L.S. -72.36 % -72.36 % -11.55 %

5,000.00 -13,090.00 5,000.00 -13,090.00 16,000.00 -2,090.0018,090.00

16.7500
49 CONSTRUCTION SIGNS CLASS A

356.0000 S.F. 39.58 % 14.0000 16.67 % 15.0000 25.00 %

5,963.00 1,691.00 4,984.00 712.00 5,340.00 1,068.00
12.0000
4,272.00

OTHER ITEMS

3.0000
50 SHORING OR EXTRA EXCAVATION CLASS B

380.0000 S.F. 20.00 % 2.0000 -20.00 % 10.0000 300.00 %

1,140.00 190.00 760.00 -190.00 3,800.00 2,850.00
2.5000
950.00

27.0000
51 WATER

600.0000 MGAL 35.00 % 16.0000 -20.00 % 20.0000 0.00 %

16,200.00 4,200.00 9,600.00 -2,400.00 12,000.00 0.00
20.0000

12,000.00

125.0000
52 PLUGGING EXISTING PIPE

2.0000 EACH -58.33 % 250.0000 -16.67 % 500.0000 66.67 %

250.00 -350.00 500.00 -100.00 1,000.00 400.00
300.0000
600.00

9.2500
53 WIRE FENCE TYPE 2

4327.0000 L.F. 164.29 % 3.4000 -2.86 % 6.5000 85.71 %

40,024.75 24,880.25 14,711.80 -432.70 28,125.50 12,981.00
3.5000

15,144.50
54 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
55 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
56 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
57 SPCC PLAN

L.S. -50.00 % -40.00 % 0.00 %

500.00 -500.00 600.00 -400.00 1,000.00 0.001,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

THOMPSON BROS. EXCAVATING, INC TRI-STATE CONSTRUCTION, INC. H.L.T. CONSTRUCTION, INC.
18211 NE 4TH PLAIN ROAD 5730 NE 138TH AVE 150 'E' ST NW

97220-1061

PROJECT : VANCOUVER   WA  986829676 PORTLAND   OR  972940476 EPHRATA   WA  988231658

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100490

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

5.0000
58 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

150.0000 S.Y. 11.11 % 2.4000 -46.67 % 5.0000 11.11 %

750.00 75.00 360.00 -315.00 750.00 75.00
4.5000
675.00

$1,148,894.82 -7.29% $1,152,769.00 -6.97% $1,157,184.55 -6.62%$1,239,199.31CONTRACT TOTAL

$1,157,184.55$1,148,894.82 $1,152,769.00BASE TOTAL -7.29% -6.97% -6.62%$1,239,199.31



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

PIPKIN INC., DBA PIPKIN CONSTR S.A. GONZALES CONSTRUCTION, IN N.A. DEGERSTROM, INC.
4801 CONTRACTORS DR 5516 N STARR ROAD N 3303 SULLIVAN RD
E. WENATCHEE 98802-8688 99025-8609 99216-1676

PROJECT : WENATCHEE   WA  988073181 NEWMAN LAKE   WA  990250430 SPOKANE   WA  992100425

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 100029 CONTRACTOR NUMBER : 214002

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -8.50 % 22.00 % 27.48 %

84,000.00 -7,800.00 112,000.00 20,200.00 117,030.41 25,230.4191,800.00
2 CLEARING AND GRUBBING

L.S. -35.96 % -85.22 % -75.37 %

13,000.00 -7,300.00 3,000.00 -17,300.00 5,000.00 -15,300.0020,300.00

3.0000
3 REMOVING ASPHALT CONC. PAVEMENT

2540.0000 S.Y. 50.00 % 3.8500 92.50 % 6.0000 200.00 %

7,620.00 2,540.00 9,779.00 4,699.00 15,240.00 10,160.00
2.0000

5,080.00

11.0000
4 REMOVING GUARDRAIL

37.5000 L.F. 214.29 % 10.2000 191.43 % 11.0000 214.29 %

412.50 281.25 382.50 251.25 412.50 281.25
3.5000
131.25

225.0000
5 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 18.42 % 205.0000 7.89 % 250.0000 31.58 %

225.00 35.00 205.00 15.00 250.00 60.00
190.0000
190.00

6 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 76.47 % 135.29 % -26.47 %

600.00 260.00 800.00 460.00 250.00 -90.00340.00

3.0000
7 REMOVING WIRE FENCE

4218.0000 L.F. 50.00 % 1.1000 -45.00 % 1.2500 -37.50 %

12,654.00 4,218.00 4,639.80 -3,796.20 5,272.50 -3,163.50
2.0000

8,436.00

GRADING

5.0000
8 ROADWAY EXCAVATION INCL. HAUL

56450.0000 C.Y. -37.50 % 6.9500 -13.13 % 6.3500 -20.63 %

282,250.00 -169,350.00 392,327.50 -59,272.50 358,457.50 -93,142.50
8.0000

451,600.00

2.3000
9 EMBANKMENT COMPACTION

53540.0000 C.Y. 15.00 % 1.1000 -45.00 % 1.0000 -50.00 %

123,142.00 16,062.00 58,894.00 -48,186.00 53,540.00 -53,540.00
2.0000

107,080.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

PIPKIN INC., DBA PIPKIN CONSTR S.A. GONZALES CONSTRUCTION, IN N.A. DEGERSTROM, INC.
4801 CONTRACTORS DR 5516 N STARR ROAD N 3303 SULLIVAN RD
E. WENATCHEE 98802-8688 99025-8609 99216-1676

PROJECT : WENATCHEE   WA  988073181 NEWMAN LAKE   WA  990250430 SPOKANE   WA  992100425

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 100029 CONTRACTOR NUMBER : 214002

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

3.0000
10 DITCH EXCAVATION INCL. HAUL

3950.0000 C.Y. -62.50 % 7.5000 -6.25 % 8.0000 0.00 %

11,850.00 -19,750.00 29,625.00 -1,975.00 31,600.00 0.00
8.0000

31,600.00

2,500.0000
11 DROP INLET TYPE 1

1.0000 EACH 38.89 % 2,400.0000 33.33 % 3,200.0000 77.78 %

2,500.00 700.00 2,400.00 600.00 3,200.00 1,400.00
1,800.0000
1,800.00

120.0000
12 LIGHT LOOSE RIPRAP

28.0000 C.Y. 215.79 % 135.0000 255.26 % 35.0000 -7.89 %

3,360.00 2,296.00 3,780.00 2,716.00 980.00 -84.00
38.0000
1,064.00

150.0000
13 QUARRY SPALLS

22.0000 C.Y. 400.00 % 200.0000 566.67 % 35.0000 16.67 %

3,300.00 2,640.00 4,400.00 3,740.00 770.00 110.00
30.0000
660.00

84.0000
14 SCHEDULE A CULV. PIPE 24 IN. DIAM.

55.0000 L.F. 86.67 % 41.7500 -7.22 % 65.0000 44.44 %

4,620.00 2,145.00 2,296.25 -178.75 3,575.00 1,100.00
45.0000
2,475.00

70.0000
15  SCHEDULE B CULV. PIPE 36 IN. DIAM.

260.0000 L.F. 12.90 % 54.6000 -11.94 % 85.0000 37.10 %

18,200.00 2,080.00 14,196.00 -1,924.00 22,100.00 5,980.00
62.0000

16,120.00

SURFACING

22.0000
16 CRUSHED SURFACING BASE COURSE

6490.0000 TON 83.33 % 19.0000 58.33 % 20.0000 66.67 %

142,780.00 64,900.00 123,310.00 45,430.00 129,800.00 51,920.00
12.0000

77,880.00

LIQUID ASPHALT
17 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

2,240.00 2,240.00 2,240.002,240.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

PIPKIN INC., DBA PIPKIN CONSTR S.A. GONZALES CONSTRUCTION, IN N.A. DEGERSTROM, INC.
4801 CONTRACTORS DR 5516 N STARR ROAD N 3303 SULLIVAN RD
E. WENATCHEE 98802-8688 99025-8609 99216-1676

PROJECT : WENATCHEE   WA  988073181 NEWMAN LAKE   WA  990250430 SPOKANE   WA  992100425

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 100029 CONTRACTOR NUMBER : 214002

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

120.0000
18 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-28

30.0000 TON 33.33 % 108.3000 20.33 % 70.0000 -22.22 %

3,600.00 900.00 3,249.00 549.00 2,100.00 -600.00
90.0000
2,700.00

70.0000
19 HMA CL. 1/2 IN. PG 64-28

2240.0000 TON 0.00 % 62.8500 -10.21 % 70.0000 0.00 %

156,800.00 0.00 140,784.00 -16,016.00 156,800.00 0.00
70.0000

156,800.00
20 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,490.00 2,490.00 2,490.002,490.00

EROSION CONTROL AND PLANTING

200.0000
21 ESC LEAD

8.0000 DAY 48.15 % 100.0000 -25.93 % 50.0000 -62.96 %

1,600.00 520.00 800.00 -280.00 400.00 -680.00
135.0000
1,080.00

43.0000
22 CHECK DAM

129.0000 L.F. 258.33 % 100.0000 733.33 % 15.0000 25.00 %

5,547.00 3,999.00 12,900.00 11,352.00 1,935.00 387.00
12.0000
1,548.00

23 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00

400.0000
24 PAM

5.4200 ACRE 100.00 % 425.0000 112.50 % 575.0000 187.50 %

2,168.00 1,084.00 2,303.50 1,219.50 3,116.50 2,032.50
200.0000
1,084.00

850.0000
25 MULCHING WITH PAM

6.0000 ACRE -34.62 % 820.0000 -36.92 % 1,000.0000 -23.08 %

5,100.00 -2,700.00 4,920.00 -2,880.00 6,000.00 -1,800.00
1,300.0000
7,800.00

650.0000
26  SEEDING

6.0000 ACRE -56.67 % 630.0000 -58.00 % 500.0000 -66.67 %

3,900.00 -5,100.00 3,780.00 -5,220.00 3,000.00 -6,000.00
1,500.0000
9,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

PIPKIN INC., DBA PIPKIN CONSTR S.A. GONZALES CONSTRUCTION, IN N.A. DEGERSTROM, INC.
4801 CONTRACTORS DR 5516 N STARR ROAD N 3303 SULLIVAN RD
E. WENATCHEE 98802-8688 99025-8609 99216-1676

PROJECT : WENATCHEE   WA  988073181 NEWMAN LAKE   WA  990250430 SPOKANE   WA  992100425

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 100029 CONTRACTOR NUMBER : 214002

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

33.0000
27 COARSE COMPOST

866.0000 C.Y. -17.50 % 34.1000 -14.75 % 40.0000 0.00 %

28,578.00 -6,062.00 29,530.60 -5,109.40 34,640.00 0.00
40.0000

34,640.00

TRAFFIC

22.0000
28 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

475.0000 L.F. 4.76 % 21.0000 0.00 % 22.0000 4.76 %

10,450.00 475.00 9,975.00 0.00 10,450.00 475.00
21.0000
9,975.00

23.0000
29 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST

287.5000 L.F. 4.55 % 21.5000 -2.27 % 23.0000 4.55 %

6,612.50 287.50 6,181.25 -143.75 6,612.50 287.50
22.0000
6,325.00

25.0000
30 BEAM GUARDRAIL TYPE 31 - 11 FT. LONG POST

1029.5000 L.F. 8.70 % 24.0000 4.35 % 26.0000 13.04 %

25,737.50 2,059.00 24,708.00 1,029.50 26,767.00 3,088.50
23.0000

23,678.50

22.0000
31 BEAM GUARDRAIL TYPE 31

1325.0000 L.F. 29.41 % 20.2000 18.82 % 22.0000 29.41 %

29,150.00 6,625.00 26,765.00 4,240.00 29,150.00 6,625.00
17.0000

22,525.00

2,500.0000
32 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH 13.64 % 2,110.0000 -4.09 % 2,700.0000 22.73 %

15,000.00 1,800.00 12,660.00 -540.00 16,200.00 3,000.00
2,200.0000
13,200.00

2,500.0000
33 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 177.78 % 960.0000 6.67 % 1,600.0000 77.78 %

2,500.00 1,600.00 960.00 60.00 1,600.00 700.00
900.0000
900.00

2,000.0000
34 BEAM GUARDRAIL ANCHOR TYPE 10

2.0000 EACH 185.71 % 710.0000 1.43 % 1,000.0000 42.86 %

4,000.00 2,600.00 1,420.00 20.00 2,000.00 600.00
700.0000
1,400.00

225.0000
35 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH -85.00 % 1,500.0000 0.00 % 235.0000 -84.33 %

225.00 -1,275.00 1,500.00 0.00 235.00 -1,265.00
1,500.0000
1,500.00

110.0000
36 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

5.0000 HR 46.67 % 100.0000 33.33 % 110.0000 46.67 %

550.00 175.00 500.00 125.00 550.00 175.00
75.0000
375.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

PIPKIN INC., DBA PIPKIN CONSTR S.A. GONZALES CONSTRUCTION, IN N.A. DEGERSTROM, INC.
4801 CONTRACTORS DR 5516 N STARR ROAD N 3303 SULLIVAN RD
E. WENATCHEE 98802-8688 99025-8609 99216-1676

PROJECT : WENATCHEE   WA  988073181 NEWMAN LAKE   WA  990250430 SPOKANE   WA  992100425

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 100029 CONTRACTOR NUMBER : 214002

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
37 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

29.0000
38 FLEXIBLE GUIDE POST

61.0000 EACH 16.00 % 27.0000 8.00 % 30.0000 20.00 %

1,769.00 244.00 1,647.00 122.00 1,830.00 305.00
25.0000
1,525.00

0.1800
39 PAINT LINE

10623.0000 L.F. 50.00 % 0.1800 50.00 % 0.1800 50.00 %

1,912.14 637.38 1,912.14 637.38 1,912.14 637.38
0.1200

1,274.76

0.0800
40 TEMPORARY PAVEMENT MARKING

5882.0000 L.F. -46.67 % 0.1000 -33.33 % 0.1000 -33.33 %

470.56 -411.74 588.20 -294.10 588.20 -294.10
0.1500
882.30

41 PERMANENT SIGNING
L.S. 2.04 % 2.04 % 12.24 %

5,000.00 100.00 5,000.00 100.00 5,500.00 600.004,900.00

22.0000
42 SEQUENTIAL ARROW SIGN

5.0000 HR 266.67 % 35.0000 483.33 % 22.0000 266.67 %

110.00 80.00 175.00 145.00 110.00 80.00
6.0000
30.00

4,500.0000
43 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 28.57 % 4,200.0000 20.00 % 4,250.0000 21.43 %

9,000.00 2,000.00 8,400.00 1,400.00 8,500.00 1,500.00
3,500.0000
7,000.00

0.1000
44 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1920.0000 HR -96.67 % 0.2500 -91.67 % 0.1500 -95.00 %

192.00 -5,568.00 480.00 -5,280.00 288.00 -5,472.00
3.0000

5,760.00
45 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -50.79 % -40.94 % -50.79 %

2,500.00 -2,580.00 3,000.00 -2,080.00 2,500.00 -2,580.005,080.00

45.0000
46 FLAGGERS AND SPOTTERS

925.0000 HR 28.57 % 45.0000 28.57 % 45.0000 28.57 %

41,625.00 9,250.00 41,625.00 9,250.00 41,625.00 9,250.00
35.0000

32,375.00

45.0000
47 OTHER TRAFFIC CONTROL LABOR

152.0000 HR 28.57 % 45.0000 28.57 % 45.0000 28.57 %

6,840.00 1,520.00 6,840.00 1,520.00 6,840.00 1,520.00
35.0000
5,320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

PIPKIN INC., DBA PIPKIN CONSTR S.A. GONZALES CONSTRUCTION, IN N.A. DEGERSTROM, INC.
4801 CONTRACTORS DR 5516 N STARR ROAD N 3303 SULLIVAN RD
E. WENATCHEE 98802-8688 99025-8609 99216-1676

PROJECT : WENATCHEE   WA  988073181 NEWMAN LAKE   WA  990250430 SPOKANE   WA  992100425

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 100029 CONTRACTOR NUMBER : 214002

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
48 TRAFFIC CONTROL SUPERVISOR

L.S. -6.03 % 5.03 % 10.56 %

17,000.00 -1,090.00 19,000.00 910.00 20,000.00 1,910.0018,090.00

12.0000
49 CONSTRUCTION SIGNS CLASS A

356.0000 S.F. 0.00 % 12.5000 4.17 % 12.0000 0.00 %

4,272.00 0.00 4,450.00 178.00 4,272.00 0.00
12.0000
4,272.00

OTHER ITEMS

7.0000
50 SHORING OR EXTRA EXCAVATION CLASS B

380.0000 S.F. 180.00 % 3.0000 20.00 % 10.0000 300.00 %

2,660.00 1,710.00 1,140.00 190.00 3,800.00 2,850.00
2.5000
950.00

25.0000
51 WATER

600.0000 MGAL 25.00 % 41.0000 105.00 % 40.0000 100.00 %

15,000.00 3,000.00 24,600.00 12,600.00 24,000.00 12,000.00
20.0000

12,000.00

1,450.0000
52 PLUGGING EXISTING PIPE

2.0000 EACH 383.33 % 1,250.0000 316.67 % 1,000.0000 233.33 %

2,900.00 2,300.00 2,500.00 1,900.00 2,000.00 1,400.00
300.0000
600.00

7.0000
53 WIRE FENCE TYPE 2

4327.0000 L.F. 100.00 % 4.2500 21.43 % 5.2500 50.00 %

30,289.00 15,144.50 18,389.75 3,245.25 22,716.75 7,572.25
3.5000

15,144.50
54 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
55 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
56 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
57 SPCC PLAN

L.S. 50.00 % -50.00 % 50.00 %

1,500.00 500.00 500.00 -500.00 1,500.00 500.001,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

PIPKIN INC., DBA PIPKIN CONSTR S.A. GONZALES CONSTRUCTION, IN N.A. DEGERSTROM, INC.
4801 CONTRACTORS DR 5516 N STARR ROAD N 3303 SULLIVAN RD
E. WENATCHEE 98802-8688 99025-8609 99216-1676

PROJECT : WENATCHEE   WA  988073181 NEWMAN LAKE   WA  990250430 SPOKANE   WA  992100425

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 100029 CONTRACTOR NUMBER : 214002

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

9.0000
58 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

150.0000 S.Y. 100.00 % 9.0000 100.00 % 10.0000 122.22 %

1,350.00 675.00 1,350.00 675.00 1,500.00 825.00
4.5000
675.00

$1,167,655.20 -5.77% $1,197,802.49 -3.34% $1,209,750.00 -2.38%$1,239,199.31CONTRACT TOTAL

$1,209,750.00$1,167,655.20 $1,197,802.49BASE TOTAL -5.77% -3.34% -2.38%$1,239,199.31



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 16TH BIDDER ------- ------- 17TH BIDDER ------- ------- 18TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

SELLAND CONSTRUCTION, INC JAL CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL
1285 S WENATCHEE AVE 123 SE 4TH ST 709 W ORCHARD DR, STE 4
98801-3754 97702-1357

PROJECT : WENATCHEE   WA  988070119 BEND   OR  977086269 BELLINGHAM   WA  982251766

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100344 CONTRACTOR NUMBER : 100530

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -45.53 % 27.45 % 57.95 %

50,000.00 -41,800.00 117,000.00 25,200.00 145,000.00 53,200.0091,800.00
2 CLEARING AND GRUBBING

L.S. -75.37 % -31.03 % 47.78 %

5,000.00 -15,300.00 14,000.00 -6,300.00 30,000.00 9,700.0020,300.00

5.0000
3 REMOVING ASPHALT CONC. PAVEMENT

2540.0000 S.Y. 150.00 % 2.6000 30.00 % 6.0000 200.00 %

12,700.00 7,620.00 6,604.00 1,524.00 15,240.00 10,160.00
2.0000

5,080.00

11.0000
4 REMOVING GUARDRAIL

37.5000 L.F. 214.29 % 11.4000 225.71 % 10.1500 190.00 %

412.50 281.25 427.50 296.25 380.63 249.38
3.5000
131.25

250.0000
5 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 31.58 % 230.0000 21.05 % 205.0000 7.89 %

250.00 60.00 230.00 40.00 205.00 15.00
190.0000
190.00

6 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -26.47 % -11.76 % -33.82 %

250.00 -90.00 300.00 -40.00 225.00 -115.00340.00

2.0000
7 REMOVING WIRE FENCE

4218.0000 L.F. 0.00 % 1.4000 -30.00 % 1.2500 -37.50 %

8,436.00 0.00 5,905.20 -2,530.80 5,272.50 -3,163.50
2.0000

8,436.00

GRADING

8.5000
8 ROADWAY EXCAVATION INCL. HAUL

56450.0000 C.Y. 6.25 % 7.3000 -8.75 % 8.5000 6.25 %

479,825.00 28,225.00 412,085.00 -39,515.00 479,825.00 28,225.00
8.0000

451,600.00

1.0000
9 EMBANKMENT COMPACTION

53540.0000 C.Y. -50.00 % 1.1500 -42.50 % 3.5000 75.00 %

53,540.00 -53,540.00 61,571.00 -45,509.00 187,390.00 80,310.00
2.0000

107,080.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 16TH BIDDER ------- ------- 17TH BIDDER ------- ------- 18TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

SELLAND CONSTRUCTION, INC JAL CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL
1285 S WENATCHEE AVE 123 SE 4TH ST 709 W ORCHARD DR, STE 4
98801-3754 97702-1357

PROJECT : WENATCHEE   WA  988070119 BEND   OR  977086269 BELLINGHAM   WA  982251766

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100344 CONTRACTOR NUMBER : 100530

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

10.0000
10 DITCH EXCAVATION INCL. HAUL

3950.0000 C.Y. 25.00 % 5.5000 -31.25 % 12.0000 50.00 %

39,500.00 7,900.00 21,725.00 -9,875.00 47,400.00 15,800.00
8.0000

31,600.00

3,000.0000
11 DROP INLET TYPE 1

1.0000 EACH 66.67 % 3,000.0000 66.67 % 2,900.0000 61.11 %

3,000.00 1,200.00 3,000.00 1,200.00 2,900.00 1,100.00
1,800.0000
1,800.00

50.0000
12 LIGHT LOOSE RIPRAP

28.0000 C.Y. 31.58 % 56.0000 47.37 % 70.0000 84.21 %

1,400.00 336.00 1,568.00 504.00 1,960.00 896.00
38.0000
1,064.00

100.0000
13 QUARRY SPALLS

22.0000 C.Y. 233.33 % 50.0000 66.67 % 78.0000 160.00 %

2,200.00 1,540.00 1,100.00 440.00 1,716.00 1,056.00
30.0000
660.00

40.0000
14 SCHEDULE A CULV. PIPE 24 IN. DIAM.

55.0000 L.F. -11.11 % 81.0000 80.00 % 150.0000 233.33 %

2,200.00 -275.00 4,455.00 1,980.00 8,250.00 5,775.00
45.0000
2,475.00

50.0000
15  SCHEDULE B CULV. PIPE 36 IN. DIAM.

260.0000 L.F. -19.35 % 74.0000 19.35 % 75.0000 20.97 %

13,000.00 -3,120.00 19,240.00 3,120.00 19,500.00 3,380.00
62.0000

16,120.00

SURFACING

18.0000
16 CRUSHED SURFACING BASE COURSE

6490.0000 TON 50.00 % 18.4000 53.33 % 20.0000 66.67 %

116,820.00 38,940.00 119,416.00 41,536.00 129,800.00 51,920.00
12.0000

77,880.00

LIQUID ASPHALT
17 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

2,240.00 2,240.00 2,240.002,240.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 16TH BIDDER ------- ------- 17TH BIDDER ------- ------- 18TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

SELLAND CONSTRUCTION, INC JAL CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL
1285 S WENATCHEE AVE 123 SE 4TH ST 709 W ORCHARD DR, STE 4
98801-3754 97702-1357

PROJECT : WENATCHEE   WA  988070119 BEND   OR  977086269 BELLINGHAM   WA  982251766

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100344 CONTRACTOR NUMBER : 100530

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

120.0000
18 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-28

30.0000 TON 33.33 % 71.0000 -21.11 % 110.0000 22.22 %

3,600.00 900.00 2,130.00 -570.00 3,300.00 600.00
90.0000
2,700.00

70.0000
19 HMA CL. 1/2 IN. PG 64-28

2240.0000 TON 0.00 % 71.0000 1.43 % 64.0000 -8.57 %

156,800.00 0.00 159,040.00 2,240.00 143,360.00 -13,440.00
70.0000

156,800.00
20 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,490.00 2,490.00 2,490.002,490.00

EROSION CONTROL AND PLANTING

100.0000
21 ESC LEAD

8.0000 DAY -25.93 % 570.0000 322.22 % 90.0000 -33.33 %

800.00 -280.00 4,560.00 3,480.00 720.00 -360.00
135.0000
1,080.00

60.0000
22 CHECK DAM

129.0000 L.F. 400.00 % 8.0000 -33.33 % 22.0000 83.33 %

7,740.00 6,192.00 1,032.00 -516.00 2,838.00 1,290.00
12.0000
1,548.00

23 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00

400.0000
24 PAM

5.4200 ACRE 100.00 % 430.0000 115.00 % 400.0000 100.00 %

2,168.00 1,084.00 2,330.60 1,246.60 2,168.00 1,084.00
200.0000
1,084.00

900.0000
25 MULCHING WITH PAM

6.0000 ACRE -30.77 % 920.0000 -29.23 % 850.0000 -34.62 %

5,400.00 -2,400.00 5,520.00 -2,280.00 5,100.00 -2,700.00
1,300.0000
7,800.00

750.0000
26  SEEDING

6.0000 ACRE -50.00 % 700.0000 -53.33 % 680.0000 -54.67 %

4,500.00 -4,500.00 4,200.00 -4,800.00 4,080.00 -4,920.00
1,500.0000
9,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 16TH BIDDER ------- ------- 17TH BIDDER ------- ------- 18TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

SELLAND CONSTRUCTION, INC JAL CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL
1285 S WENATCHEE AVE 123 SE 4TH ST 709 W ORCHARD DR, STE 4
98801-3754 97702-1357

PROJECT : WENATCHEE   WA  988070119 BEND   OR  977086269 BELLINGHAM   WA  982251766

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100344 CONTRACTOR NUMBER : 100530

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

35.0000
27 COARSE COMPOST

866.0000 C.Y. -12.50 % 35.5000 -11.25 % 33.5000 -16.25 %

30,310.00 -4,330.00 30,743.00 -3,897.00 29,011.00 -5,629.00
40.0000

34,640.00

TRAFFIC

23.0000
28 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

475.0000 L.F. 9.52 % 21.0000 0.00 % 21.0000 0.00 %

10,925.00 950.00 9,975.00 0.00 9,975.00 0.00
21.0000
9,975.00

24.0000
29 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST

287.5000 L.F. 9.09 % 22.0000 0.00 % 22.0000 0.00 %

6,900.00 575.00 6,325.00 0.00 6,325.00 0.00
22.0000
6,325.00

27.0000
30 BEAM GUARDRAIL TYPE 31 - 11 FT. LONG POST

1029.5000 L.F. 17.39 % 26.0000 13.04 % 24.0000 4.35 %

27,796.50 4,118.00 26,767.00 3,088.50 24,708.00 1,029.50
23.0000

23,678.50

22.0000
31 BEAM GUARDRAIL TYPE 31

1325.0000 L.F. 29.41 % 21.5000 26.47 % 21.0000 23.53 %

29,150.00 6,625.00 28,487.50 5,962.50 27,825.00 5,300.00
17.0000

22,525.00

2,200.0000
32 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH 0.00 % 2,800.0000 27.27 % 2,200.0000 0.00 %

13,200.00 0.00 16,800.00 3,600.00 13,200.00 0.00
2,200.0000
13,200.00

1,000.0000
33 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 11.11 % 1,700.0000 88.89 % 1,000.0000 11.11 %

1,000.00 100.00 1,700.00 800.00 1,000.00 100.00
900.0000
900.00

800.0000
34 BEAM GUARDRAIL ANCHOR TYPE 10

2.0000 EACH 14.29 % 1,050.0000 50.00 % 800.0000 14.29 %

1,600.00 200.00 2,100.00 700.00 1,600.00 200.00
700.0000
1,400.00

1,700.0000
35 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH 13.33 % 2,300.0000 53.33 % 1,500.0000 0.00 %

1,700.00 200.00 2,300.00 800.00 1,500.00 0.00
1,500.0000
1,500.00

95.0000
36 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

5.0000 HR 26.67 % 68.0000 -9.33 % 85.0000 13.33 %

475.00 100.00 340.00 -35.00 425.00 50.00
75.0000
375.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 16TH BIDDER ------- ------- 17TH BIDDER ------- ------- 18TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

SELLAND CONSTRUCTION, INC JAL CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL
1285 S WENATCHEE AVE 123 SE 4TH ST 709 W ORCHARD DR, STE 4
98801-3754 97702-1357

PROJECT : WENATCHEE   WA  988070119 BEND   OR  977086269 BELLINGHAM   WA  982251766

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100344 CONTRACTOR NUMBER : 100530

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
37 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

30.0000
38 FLEXIBLE GUIDE POST

61.0000 EACH 20.00 % 34.0000 36.00 % 26.4500 5.80 %

1,830.00 305.00 2,074.00 549.00 1,613.45 88.45
25.0000
1,525.00

0.2000
39 PAINT LINE

10623.0000 L.F. 66.67 % 0.2000 66.67 % 0.1500 25.00 %

2,124.60 849.84 2,124.60 849.84 1,593.45 318.69
0.1200

1,274.76

0.1500
40 TEMPORARY PAVEMENT MARKING

5882.0000 L.F. 0.00 % 0.2000 33.33 % 0.1200 -20.00 %

882.30 0.00 1,176.40 294.10 705.84 -176.46
0.1500
882.30

41 PERMANENT SIGNING
L.S. 63.27 % 32.65 % 50.00 %

8,000.00 3,100.00 6,500.00 1,600.00 7,350.00 2,450.004,900.00

11.0000
42 SEQUENTIAL ARROW SIGN

5.0000 HR 83.33 % 6.8000 13.33 % 30.0000 400.00 %

55.00 25.00 34.00 4.00 150.00 120.00
6.0000
30.00

1,800.0000
43 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -48.57 % 1,100.0000 -68.57 % 1,650.0000 -52.86 %

3,600.00 -3,400.00 2,200.00 -4,800.00 3,300.00 -3,700.00
3,500.0000
7,000.00

2.0000
44 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1920.0000 HR -33.33 % 4.5000 50.00 % 2.5000 -16.67 %

3,840.00 -1,920.00 8,640.00 2,880.00 4,800.00 -960.00
3.0000

5,760.00
45 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 96.85 % -54.72 % 87.50 %

10,000.00 4,920.00 2,300.00 -2,780.00 9,525.00 4,445.005,080.00

40.0000
46 FLAGGERS AND SPOTTERS

925.0000 HR 14.29 % 46.0000 31.43 % 40.0000 14.29 %

37,000.00 4,625.00 42,550.00 10,175.00 37,000.00 4,625.00
35.0000

32,375.00

40.0000
47 OTHER TRAFFIC CONTROL LABOR

152.0000 HR 14.29 % 51.0000 45.71 % 40.0000 14.29 %

6,080.00 760.00 7,752.00 2,432.00 6,080.00 760.00
35.0000
5,320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 16TH BIDDER ------- ------- 17TH BIDDER ------- ------- 18TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

SELLAND CONSTRUCTION, INC JAL CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL
1285 S WENATCHEE AVE 123 SE 4TH ST 709 W ORCHARD DR, STE 4
98801-3754 97702-1357

PROJECT : WENATCHEE   WA  988070119 BEND   OR  977086269 BELLINGHAM   WA  982251766

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100344 CONTRACTOR NUMBER : 100530

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
48 TRAFFIC CONTROL SUPERVISOR

L.S. -17.08 % -2.71 % 42.90 %

15,000.00 -3,090.00 17,600.00 -490.00 25,850.00 7,760.0018,090.00

15.0000
49 CONSTRUCTION SIGNS CLASS A

356.0000 S.F. 25.00 % 15.5000 29.17 % 13.5000 12.50 %

5,340.00 1,068.00 5,518.00 1,246.00 4,806.00 534.00
12.0000
4,272.00

OTHER ITEMS

20.0000
50 SHORING OR EXTRA EXCAVATION CLASS B

380.0000 S.F. 700.00 % 1.1000 -56.00 % 10.0000 300.00 %

7,600.00 6,650.00 418.00 -532.00 3,800.00 2,850.00
2.5000
950.00

10.0000
51 WATER

600.0000 MGAL -50.00 % 10.5000 -47.50 % 13.0000 -35.00 %

6,000.00 -6,000.00 6,300.00 -5,700.00 7,800.00 -4,200.00
20.0000

12,000.00

500.0000
52 PLUGGING EXISTING PIPE

2.0000 EACH 66.67 % 2,200.0000 633.33 % 1,000.0000 233.33 %

1,000.00 400.00 4,400.00 3,800.00 2,000.00 1,400.00
300.0000
600.00

8.0000
53 WIRE FENCE TYPE 2

4327.0000 L.F. 128.57 % 8.0000 128.57 % 5.0000 42.86 %

34,616.00 19,471.50 34,616.00 19,471.50 21,635.00 6,490.50
3.5000

15,144.50
54 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
55 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
56 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
57 SPCC PLAN

L.S. -50.00 % 20.00 % 0.00 %

500.00 -500.00 1,200.00 200.00 1,000.00 0.001,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07B016 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007452 REGION NO : 5 AWARDED ON : Dec 17 2007
VERSION NO :3 WORK ORDER# : XL2783
HWY :SR 241 ------- 16TH BIDDER ------- ------- 17TH BIDDER ------- ------- 18TH BIDDER -------

TITLE :SR 241
RATTLESNAKE HILLS VICINITY
ROADSIDE SAFETY
07B016

SELLAND CONSTRUCTION, INC JAL CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL
1285 S WENATCHEE AVE 123 SE 4TH ST 709 W ORCHARD DR, STE 4
98801-3754 97702-1357

PROJECT : WENATCHEE   WA  988070119 BEND   OR  977086269 BELLINGHAM   WA  982251766

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100344 CONTRACTOR NUMBER : 100530

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2007
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

2.0000
58 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

150.0000 S.Y. -55.56 % 2.3000 -48.89 % 4.4000 -2.22 %

300.00 -375.00 345.00 -330.00 660.00 -15.00
4.5000
675.00

$1,247,599.90 0.68% $1,249,958.80 0.87% $1,503,101.87 21.30%$1,239,199.31CONTRACT TOTAL

$1,503,101.87$1,247,599.90 $1,249,958.80BASE TOTAL 0.68% 0.87% 21.30%$1,239,199.31


