

PS&E JOB NO : 08C524 REVISION NO :
 CONTRACT NO : 007670 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL3253
 HWY : SR 102,106
 TITLE : SR 102 & SR 106
 CORRECTIONS CENTER TO US 101 AND
 E MAIN ST TO TWANOH STATE PARK
 08C524
 PROJECT : STPF-9999(540)
 COUNTY(S) : MASON

BIDS OPENED ON : Feb 19 2009
 AWARDED ON : Mar 5 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
DOOLITTLE CONSTRUCTION, LLC 1900 - 118TH AVE SE BELLEVUE WA 980054699 CONTRACTOR NUMBER : 224000	GRANITE NORTHWEST, INC. DBA 7717 NEW MARKET ST SW TUMWATER WA 985017228 CONTRACTOR NUMBER : 892000	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	80,247.00	24.62 %	100,000.00	19,753.00	48,500.00	-39.56 %	118,350.00	47.48 %
2	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.	2,900.00	106.90 %	6,000.00	3,100.00	2,200.00	-24.14 %	2,500.00	-13.79 %
GRADING										
3	ROADWAY EXCAVATION INCL. HAUL - AREA	C.Y.	41.0000	363.41 %	190.0000	356.70	135.0000	229.27 %	400.0000	875.61 %
4	PAVEMENT REPAIR EXCAVATION INCL. HAUL	S.Y.	24.0000	-16.67 %	20.0000	48,168.00	7.7500	-67.71 %	15.3000	-36.25 %
							15,554.25	-32,613.75	30,707.10	-17,460.90
SURFACING										
5	SHOULDER BALLAST	C.Y.	46.0000	247.83 %	160.0000	381.80	125.0000	171.74 %	125.0000	171.74 %
6	CRUSHED SURFACING BASE COURSE	C.Y.	73.0000	310.96 %	300.0000	211.70	180.0000	146.58 %	350.0000	379.45 %
							522.00	310.30	1,015.00	803.30
LIQUID ASPHALT										
7	ASPHALT EMULSION CRS-2P	TON	558.0000	7.53 %	600.0000	289,434.60	722.0000	29.39 %	660.0000	18.28 %
8	ANTI-STRIPPING ADDITIVE	EST.	856.00	0.00 %	856.00		856.00	0.00 %	856.00	0.00 %

PS&E JOB NO : 08C524 REVISION NO :
 CONTRACT NO : 007670 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL3253
 HWY : SR 102,106
 TITLE : SR 102 & SR 106
 CORRECTIONS CENTER TO US 101 AND
 E MAIN ST TO TWANOH STATE PARK
 08C524
 PROJECT : STPF-9999(540)
 COUNTY(S) : MASON

BIDS OPENED ON : Feb 19 2009
 AWARDED ON : Mar 5 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
DOOLITTLE CONSTRUCTION, LLC 1900 - 118TH AVE SE	GRANITE NORTHWEST, INC. DBA 7717 NEW MARKET ST SW	TUCCI & SONS, INC. 4224 WALLER RD E
BELLEVUE WA 980054699 CONTRACTOR NUMBER : 224000	TUMWATER WA 985017228 CONTRACTOR NUMBER : 892000	TACOMA WA 984431099 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
LIQUID ASPHALT										
9	ASPHALT FOR FOG SEAL									
	57.9000	TON	472.0000	600.0000	27.12 %	722.0000	52.97 %	660.0000	39.83 %	
			27,328.80	34,740.00	7,411.20	41,803.80	14,475.00	38,214.00	10,885.20	
BITUMINOUS SURFACE TREATMENT										
10	FURNISHING AND PLACING CRUSHED 1/2" TO U.S. NO. 4									
	2568.0000	TON	40.0000	60.0000	50.00 %	72.0000	80.00 %	66.0000	65.00 %	
			102,720.00	154,080.00	51,360.00	184,896.00	82,176.00	169,488.00	66,768.00	
11	FURNISHING AND PLACING CRUSHED U.S. NO. 4 TO 0									
	441.0000	TON	35.0000	42.0000	20.00 %	51.0000	45.71 %	47.0000	34.29 %	
			15,435.00	18,522.00	3,087.00	22,491.00	7,056.00	20,727.00	5,292.00	
12	ADDITIONAL BROOMING									
	20.5000	HR	142.0000	130.0000	-8.45 %	157.0000	10.56 %	145.0000	2.11 %	
			2,911.00	2,665.00	-246.00	3,218.50	307.50	2,972.50	61.50	
HOT MIX ASPHALT										
13	HMA FOR PRELEVELING CL. 3/8 IN. PG 58-22									
	473.0000	TON	79.0000	125.0000	58.23 %	111.5000	41.14 %	115.0000	45.57 %	
			37,367.00	59,125.00	21,758.00	52,739.50	15,372.50	54,395.00	17,028.00	
14	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22									
	524.0000	TON	120.0000	150.0000	25.00 %	135.5000	12.92 %	120.0000	0.00 %	
			62,880.00	78,600.00	15,720.00	71,002.00	8,122.00	62,880.00	0.00	
15	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			864.00	864.00		864.00		864.00		

PS&E JOB NO : 08C524 REVISION NO :
 CONTRACT NO : 007670 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL3253
 HWY : SR 102,106
 TITLE : SR 102 & SR 106
 CORRECTIONS CENTER TO US 101 AND
 E MAIN ST TO TWANOH STATE PARK
 08C524
 PROJECT : STPF-9999(540)
 COUNTY(S) : MASON

BIDS OPENED ON : Feb 19 2009
 AWARDED ON : Mar 5 2009

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 DOOLITTLE CONSTRUCTION, LLC GRANITE NORTHWEST, INC. DBA TUCCI & SONS, INC.
 1900 - 118TH AVE SE 7717 NEW MARKET ST SW 4224 WALLER RD E
 BELLEVUE WA 980054699 TUMWATER WA 985017228 TACOMA WA 984431099
 CONTRACTOR NUMBER : 224000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
16	EROSION/WATER POLLUTION CONTROL									
	EST.				0.00 %			0.00 %		0.00 %
			2,000.00	2,000.00		2,000.00		2,000.00		
TRAFFIC										
17	TRANSVERSE RUMBLE STRIPS									
	L.S.				83.33 %			27.78 %		75.00 %
			1,800.00	3,300.00	1,500.00	2,300.00	500.00	3,150.00	1,350.00	
18	FLEXIBLE GUIDE POST									
	480.0000 EACH		27.0000	38.0000	40.74 %	40.0000	48.15 %	40.0000	48.15 %	
			12,960.00	18,240.00	5,280.00	19,200.00	6,240.00	19,200.00	6,240.00	
19	TRUCK-MOUNTED IMPACT ATTENUATOR									
	2.0000 EACH		6,500.0000	3,500.0000	-46.15 %	780.0000	-88.00 %	5,175.0000	-20.38 %	
			13,000.00	7,000.00	-6,000.00	1,560.00	-11,440.00	10,350.00	-2,650.00	
20	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	60.0000 HR		40.0000	60.0000	50.00 %	80.0000	100.00 %	44.5000	11.25 %	
			2,400.00	3,600.00	1,200.00	4,800.00	2,400.00	2,670.00	270.00	
21	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
	EST.				0.00 %		0.00 %		0.00 %	
			3,700.00	3,700.00		3,700.00		3,700.00		
22	PAINT LINE									
	162360.0000 L.F.		0.1300	0.1200	-7.69 %	0.1300	0.00 %	0.1000	-23.08 %	
			21,106.80	19,483.20	-1,623.60	21,106.80	0.00	16,236.00	-4,870.80	
23	PLASTIC DRAINAGE MARKING									
	219.0000 EACH		25.0000	16.0000	-36.00 %	20.5000	-18.00 %	15.7500	-37.00 %	
			5,475.00	3,504.00	-1,971.00	4,489.50	-985.50	3,449.25	-2,025.75	
24	RAISED PAVEMENT MARKER TYPE 1									
	2.5600 HUND		330.0000	375.0000	13.64 %	287.0000	-13.03 %	350.0000	6.06 %	
			844.80	960.00	115.20	734.72	-110.08	896.00	51.20	
25	RAISED PAVEMENT MARKER TYPE 2									
	3.1600 HUND		400.0000	475.0000	18.75 %	402.0000	0.50 %	450.0000	12.50 %	
			1,264.00	1,501.00	237.00	1,270.32	6.32	1,422.00	158.00	

PS&E JOB NO : 08C524 REVISION NO :
 CONTRACT NO : 007670 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL3253
 HWY : SR 102,106
 TITLE : SR 102 & SR 106
 CORRECTIONS CENTER TO US 101 AND
 E MAIN ST TO TWANOH STATE PARK
 08C524
 PROJECT : STPF-9999(540)
 COUNTY(S) : MASON

BIDS OPENED ON : Feb 19 2009
 AWARDED ON : Mar 5 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 DOOLITTLE CONSTRUCTION, LLC GRANITE NORTHWEST, INC. DBA TUCCI & SONS, INC.
 1900 - 118TH AVE SE 7717 NEW MARKET ST SW 4224 WALLER RD E
 BELLEVUE WA 980054699 TUMWATER WA 985017228 TACOMA WA 984431099
 CONTRACTOR NUMBER : 224000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
26	RECESSED PAVEMENT MARKER									
	5.9000	HUND	990.0000	800.0000	-19.19 %	950.0000	-4.04 %	750.0000	-24.24 %	
			5,841.00	4,720.00	-1,121.00	5,605.00	-236.00	4,425.00	-1,416.00	
27	TEMPORARY PAVEMENT MARKING									
	55000.0000	L.F.	0.2200	0.1400	-36.36 %	0.1300	-40.91 %	0.1200	-45.45 %	
			12,100.00	7,700.00	-4,400.00	7,150.00	-4,950.00	6,600.00	-5,500.00	
28	SIGN COVERING									
	180.0000	S.F.	10.0000	8.0000	-20.00 %	3.7500	-62.50 %	2.0000	-80.00 %	
			1,800.00	1,440.00	-360.00	675.00	-1,125.00	360.00	-1,440.00	
29	PORTABLE CHANGEABLE MESSAGE SIGN									
	3.0000	EACH	3,900.0000	4,500.0000	15.38 %	1,900.0000	-51.28 %	4,100.0000	5.13 %	
			11,700.00	13,500.00	1,800.00	5,700.00	-6,000.00	12,300.00	600.00	
30	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	2520.0000	HR	5.0000	1.0000	-80.00 %	1.0000	-80.00 %	3.0000	-40.00 %	
			12,600.00	2,520.00	-10,080.00	2,520.00	-10,080.00	7,560.00	-5,040.00	
31	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			-73.68 %		-90.23 %		-65.04 %	
			26,600.00	7,000.00	-19,600.00	2,600.00	-24,000.00	9,300.00	-17,300.00	
32	FLAGGERS AND SPOTTERS									
	1520.0000	HR	50.0000	46.0000	-8.00 %	61.0000	22.00 %	44.5000	-11.00 %	
			76,000.00	69,920.00	-6,080.00	92,720.00	16,720.00	67,640.00	-8,360.00	
33	OTHER TRAFFIC CONTROL LABOR									
	604.0000	HR	50.0000	46.0000	-8.00 %	66.0000	32.00 %	44.5000	-11.00 %	
			30,200.00	27,784.00	-2,416.00	39,864.00	9,664.00	26,878.00	-3,322.00	
34	TRAFFIC CONTROL SUPERVISOR									
		L.S.			83.33 %		-50.00 %		27.78 %	
			18,000.00	33,000.00	15,000.00	9,000.00	-9,000.00	23,000.00	5,000.00	
35	CONSTRUCTION SIGNS CLASS A									
	834.0000	S.F.	20.0000	18.0000	-10.00 %	33.0000	65.00 %	20.0000	0.00 %	
			16,680.00	15,012.00	-1,668.00	27,522.00	10,842.00	16,680.00	0.00	

PS&E JOB NO : 08C524 REVISION NO :
 CONTRACT NO : 007670 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL3253
 HWY : SR 102,106
 TITLE : SR 102 & SR 106
 CORRECTIONS CENTER TO US 101 AND
 E MAIN ST TO TWANOH STATE PARK
 08C524
 PROJECT : STPF-9999(540)
 COUNTY(S) : MASON

BIDS OPENED ON : Feb 19 2009
 AWARDED ON : Mar 5 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
DOOLITTLE CONSTRUCTION, LLC 1900 - 118TH AVE SE BELLEVUE WA 980054699 CONTRACTOR NUMBER : 224000	GRANITE NORTHWEST, INC. DBA 7717 NEW MARKET ST SW TUMWATER WA 985017228 CONTRACTOR NUMBER : 892000	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
36	ROADSIDE CLEANUP	EST.		0.00 %		0.00 %		0.00 %	
			2,000.00		2,000.00		2,000.00		
37	AGGREGATE COMPLIANCE PRICE ADJUSTMENT CALC			0.00 %		0.00 %		0.00 %	
			5,910.00		5,910.00		5,910.00		
38	REIMBURSEMENT FOR THIRD PARTY DAMAGE EST.			0.00 %		0.00 %		0.00 %	
			5.00		5.00		5.00		
39	MINOR CHANGE CALC			0.00 %		0.00 %		0.00 %	
			-2.00		-2.00		-2.00		
40	SPCC PLAN L.S.			150.00 %		200.00 %		50.00 %	
			1,000.00		2,500.00		1,500.00		500.00
41	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 48.0000 S.Y.			-58.33 %		-43.75 %		-58.33 %	
			24.0000		10.0000		10.0000		-58.33 %
			1,152.00		480.00		480.00		-672.00
CONTRACT TOTAL			\$958,198.20	11.40 %	\$1,087,438.79	13.49 %	\$1,097,537.35	14.54 %	
BASE TOTAL			\$958,198.20	11.40 %	\$1,087,438.79	13.49 %	\$1,097,537.35	14.54 %	

PS&E JOB NO : 08C524 REVISION NO :
 CONTRACT NO : 007670 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL3253
 HWY : SR 102,106
 TITLE : SR 102 & SR 106
 CORRECTIONS CENTER TO US 101 AND
 E MAIN ST TO TWANOH STATE PARK
 08C524
 PROJECT : STPF-9999(540)
 COUNTY(S) : MASON

BIDS OPENED ON : Feb 19 2009
 AWARDED ON : Mar 5 2009

----- 4TH BIDDER -----
 STAN PALMER CONSTRUCTION, INC.
 5107 STATE HIGHWAY 3 SW
 PORT ORCHARD WA 983677486
 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	ENGR'S. EST.	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.
PREPARATION					
1	MOBILIZATION				
		L.S.			24.62 %
			80,247.00	100,000.00	19,753.00
2	REMOVING MISCELLANEOUS TRAFFIC ITEM				
		L.S.			72.41 %
			2,900.00	5,000.00	2,100.00
GRADING					
3	ROADWAY EXCAVATION INCL. HAUL - AREA				
	8.7000	C.Y.	41.0000	140.0000	241.46 %
			356.70	1,218.00	861.30
4	PAVEMENT REPAIR EXCAVATION INCL. HAUL				
	2007.0000	S.Y.	24.0000	25.0000	4.17 %
			48,168.00	50,175.00	2,007.00
SURFACING					
5	SHOULDER BALLAST				
	8.3000	C.Y.	46.0000	75.0000	63.04 %
			381.80	622.50	240.70
6	CRUSHED SURFACING BASE COURSE				
	2.9000	C.Y.	73.0000	200.0000	173.97 %
			211.70	580.00	368.30
LIQUID ASPHALT					
7	ASPHALT EMULSION CRS-2P				
	518.7000	TON	558.0000	625.0000	12.01 %
			289,434.60	324,187.50	34,752.90
8	ANTI-STRIPPING ADDITIVE				
		EST.			0.00 %
			856.00	856.00	

PS&E JOB NO : 08C524 REVISION NO :
 CONTRACT NO : 007670 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL3253
 HWY : SR 102,106
 TITLE : SR 102 & SR 106
 CORRECTIONS CENTER TO US 101 AND
 E MAIN ST TO TWANOH STATE PARK
 08C524
 PROJECT : STPF-9999(540)
 COUNTY(S) : MASON

BIDS OPENED ON : Feb 19 2009
 AWARDED ON : Mar 5 2009

----- 4TH BIDDER -----

STAN PALMER CONSTRUCTION, INC.
 5107 STATE HIGHWAY 3 SW
 PORT ORCHARD WA 983677486
 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
LIQUID ASPHALT					
9	ASPHALT FOR FOG SEAL				
	57.9000	TON	472.0000	625.0000	32.42 %
			27,328.80	36,187.50	8,858.70
BITUMINOUS SURFACE TREATMENT					
10	FURNISHING AND PLACING CRUSHED 1/2" TO U.S. NO. 4				
	2568.0000	TON	40.0000	63.0000	57.50 %
			102,720.00	161,784.00	59,064.00
11	FURNISHING AND PLACING CRUSHED U.S. NO. 4 TO 0				
	441.0000	TON	35.0000	45.0000	28.57 %
			15,435.00	19,845.00	4,410.00
12	ADDITIONAL BROOMING				
	20.5000	HR	142.0000	135.0000	-4.93 %
			2,911.00	2,767.50	-143.50
HOT MIX ASPHALT					
13	HMA FOR PRELEVELING CL. 3/8 IN. PG 58-22				
	473.0000	TON	79.0000	130.0000	64.56 %
			37,367.00	61,490.00	24,123.00
14	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22				
	524.0000	TON	120.0000	150.0000	25.00 %
			62,880.00	78,600.00	15,720.00
15	ASPHALT COST PRICE ADJUSTMENT				
		CALC			0.00 %
			864.00	864.00	

PS&E JOB NO : 08C524 REVISION NO :
 CONTRACT NO : 007670 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL3253
 HWY : SR 102,106
 TITLE : SR 102 & SR 106
 CORRECTIONS CENTER TO US 101 AND
 E MAIN ST TO TWANOH STATE PARK
 08C524
 PROJECT : STPF-9999(540)
 COUNTY(S) : MASON

BIDS OPENED ON : Feb 19 2009
 AWARDED ON : Mar 5 2009

----- 4TH BIDDER -----
 STAN PALMER CONSTRUCTION, INC.
 5107 STATE HIGHWAY 3 SW
 PORT ORCHARD WA 983677486
 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	ENGR'S. EST.	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.
EROSION CONTROL AND PLANTING					
16	EROSION/WATER POLLUTION CONTROL				
		EST.			0.00 %
			2,000.00	2,000.00	
TRAFFIC					
17	TRANSVERSE RUMBLE STRIPS				
		L.S.			11.11 %
			1,800.00	2,000.00	200.00
18	FLEXIBLE GUIDE POST				
	480.0000	EACH	27.0000	39.0000	44.44 %
			12,960.00	18,720.00	5,760.00
19	TRUCK-MOUNTED IMPACT ATTENUATOR				
	2.0000	EACH	6,500.0000	4,000.0000	-38.46 %
			13,000.00	8,000.00	-5,000.00
20	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR				
	60.0000	HR	40.0000	25.0000	-37.50 %
			2,400.00	1,500.00	-900.00
21	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR				
		EST.			0.00 %
			3,700.00	3,700.00	
22	PAINT LINE				
	162360.0000	L.F.	0.1300	0.1500	15.38 %
			21,106.80	24,354.00	3,247.20
23	PLASTIC DRAINAGE MARKING				
	219.0000	EACH	25.0000	20.0000	-20.00 %
			5,475.00	4,380.00	-1,095.00
24	RAISED PAVEMENT MARKER TYPE 1				
	2.5600	HUND	330.0000	280.0000	-15.15 %
			844.80	716.80	-128.00
25	RAISED PAVEMENT MARKER TYPE 2				
	3.1600	HUND	400.0000	400.0000	0.00 %
			1,264.00	1,264.00	0.00

PS&E JOB NO : 08C524 REVISION NO :
 CONTRACT NO : 007670 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL3253
 HWY : SR 102,106
 TITLE : SR 102 & SR 106
 CORRECTIONS CENTER TO US 101 AND
 E MAIN ST TO TWANOH STATE PARK
 08C524
 PROJECT : STPF-9999(540)
 COUNTY(S) : MASON

BIDS OPENED ON : Feb 19 2009
 AWARDED ON : Mar 5 2009

----- 4TH BIDDER -----
 STAN PALMER CONSTRUCTION, INC.
 5107 STATE HIGHWAY 3 SW
 PORT ORCHARD WA 983677486
 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
26	RECESSED PAVEMENT MARKER				
	5.9000	HUND	990.0000	1,000.0000	1.01 %
			5,841.00	5,900.00	59.00
27	TEMPORARY PAVEMENT MARKING				
	55000.0000	L.F.	0.2200	0.4000	81.82 %
			12,100.00	22,000.00	9,900.00
28	SIGN COVERING				
	180.0000	S.F.	10.0000	10.0000	0.00 %
			1,800.00	1,800.00	0.00
29	PORTABLE CHANGEABLE MESSAGE SIGN				
	3.0000	EACH	3,900.0000	1,500.0000	-61.54 %
			11,700.00	4,500.00	-7,200.00
30	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN				
	2520.0000	HR	5.0000	2.0000	-60.00 %
			12,600.00	5,040.00	-7,560.00
31	OTHER TEMPORARY TRAFFIC CONTROL				
		L.S.			-54.89 %
			26,600.00	12,000.00	-14,600.00
32	FLAGGERS AND SPOTTERS				
	1520.0000	HR	50.0000	55.0000	10.00 %
			76,000.00	83,600.00	7,600.00
33	OTHER TRAFFIC CONTROL LABOR				
	604.0000	HR	50.0000	60.0000	20.00 %
			30,200.00	36,240.00	6,040.00
34	TRAFFIC CONTROL SUPERVISOR				
		L.S.			-16.67 %
			18,000.00	15,000.00	-3,000.00
35	CONSTRUCTION SIGNS CLASS A				
	834.0000	S.F.	20.0000	20.0000	0.00 %
			16,680.00	16,680.00	0.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/30/2009

* * * BID CHECK REPORT * * *

TIME: 15:31

PS&E JOB NO : 08C524 REVISION NO :
 CONTRACT NO : 007670 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL3253
 HWY : SR 102,106
 TITLE : SR 102 & SR 106
 CORRECTIONS CENTER TO US 101 AND
 E MAIN ST TO TWANOH STATE PARK
 08C524
 PROJECT : STPF-9999(540)
 COUNTY(S) : MASON

BIDS OPENED ON : Feb 19 2009
 AWARDED ON : Mar 5 2009

----- 4TH BIDDER -----

STAN PALMER CONSTRUCTION, INC.
 5107 STATE HIGHWAY 3 SW
 PORT ORCHARD WA 983677486
 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
36	ROADSIDE CLEANUP	EST.			0.00 %
			2,000.00	2,000.00	
37	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %
			5,910.00	5,910.00	
38	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %
			5.00	5.00	
39	MINOR CHANGE	CALC			0.00 %
			-2.00	-2.00	
40	SPCC PLAN	L.S.			-50.00 %
			1,000.00	500.00	-500.00
41	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.			-79.17 %
	48.0000		24.0000	5.0000	-79.17 %
			1,152.00	240.00	-912.00
CONTRACT TOTAL			<u>\$958,198.20</u>	<u>\$1,122,224.80</u>	<u>17.12%</u>
BASE TOTAL			<u>\$958,198.20</u>	<u>\$1,122,224.80</u>	<u>17.12%</u>