

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			5.11 %			71.34 %		47.19 %
			1,155,000.00	1,214,000.00	59,000.00	1,979,000.00	824,000.00	1,700,000.00	545,000.00	
2	CLEARING AND GRUBBING									
	48.0000	ACRE	2,500.0000	3,000.0000	20.00 %	2,350.0000	-6.00 %	5,500.0000	120.00 %	
			120,000.00	144,000.00	24,000.00	112,800.00	-7,200.00	264,000.00	144,000.00	
3	CLEARING AND GRUBBING - SITE SELECTIVE CLEARING									
	2.0900	ACRE	3,500.0000	10,000.0000	185.71 %	6,500.0000	85.71 %	10,500.0000	200.00 %	
			7,315.00	20,900.00	13,585.00	13,585.00	6,270.00	21,945.00	14,630.00	
4	REMOVING DRAINAGE STRUCTURE									
	10.0000	EACH	300.0000	650.0000	116.67 %	450.0000	50.00 %	275.0000	-8.33 %	
			3,000.00	6,500.00	3,500.00	4,500.00	1,500.00	2,750.00	-250.00	
5	REMOVAL OF STRUCTURE AND OBSTRUCTION									
		L.S.			-76.92 %		-35.38 %		-27.69 %	
			65,000.00	15,000.00	-50,000.00	42,000.00	-23,000.00	47,000.00	-18,000.00	
6	REMOVING PARK AND RIDE STRUCTURES AND OBSTRUCTIONS									
		L.S.			-60.43 %		-54.77 %		-43.47 %	
			168,045.00	66,500.00	-101,545.00	76,000.00	-92,045.00	95,000.00	-73,045.00	
7	REMOVING POND STRUCTURES AND OBSTRUCTIONS									
		L.S.			-93.31 %		-86.91 %		-86.91 %	
			213,840.00	14,300.00	-199,540.00	28,000.00	-185,840.00	28,000.00	-185,840.00	
8	FORCE ACCOUNT REMOVING SUBSURFACE OBSTRUCTIONS									
		EST.			0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		50,000.00		
9	REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS									
		EST.			0.00 %		0.00 %		0.00 %	
			40,000.00	40,000.00		40,000.00		40,000.00		
10	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS									
		EST.			0.00 %		0.00 %		0.00 %	
			69,000.00	69,000.00		69,000.00		69,000.00		
11	REMOVING LUMINAIRE SHAFT OBSTRUCTIONS									
		EST.			0.00 %		0.00 %		0.00 %	
			2,500.00	2,500.00		2,500.00		2,500.00		

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
12	REMOVING ELECTRICAL SYSTEMS	L.S.	42,383.00	-52.81 %	20,000.00	-22,383.00	22,650.00	-46.56 %	23,000.00	-45.73 %
13	REMOVING CEMENT CONC. CURB	L.F.	3,000.00	-13.33 %	2,600.00	-333.60	2,000.00	-33.33 %	2,000.00	-33.33 %
	834.0000		2,502.00		2,168.40		1,668.00		1,668.00	
14	REMOVING ASPHALT CONC. PAVEMENT	S.Y.	3,000.00	0.00 %	3,000.00	0.00	4,500.00	50.00 %	6,000.00	100.00 %
	1116.0000		3,348.00		3,348.00		5,022.00	1,674.00	6,696.00	3,348.00
15	REMOVING ASPHALT CONC. CURB	L.F.	4,000.00	-50.00 %	2,000.00	-2,376.00	2,000.00	-50.00 %	1,100.00	-72.50 %
	1188.0000		4,752.00		2,376.00		2,376.00	-2,376.00	1,306.80	-3,445.20
16	REMOVING CONC. BARRIER	L.F.	5,000.00	12.00 %	5,600.00	967.80	5,650.00	13.00 %	3,750.00	-25.00 %
	1613.0000		8,065.00		9,032.80		9,113.45	1,048.45	6,048.75	-2,016.25
17	REMOVING GUARDRAIL	L.F.	3,000.00	16.67 %	3,500.00	3,606.00	3,100.00	3.33 %	3,100.00	3.33 %
	7212.0000		21,636.00		25,242.00		22,357.20	721.20	22,357.20	721.20
18	REMOVING GUARDRAIL ANCHOR	EACH	225.0000	-4.44 %	215.0000	-320.00	195.0000	-13.33 %	195.0000	-13.33 %
	32.0000		7,200.00		6,880.00		6,240.00	-960.00	6,240.00	-960.00
19	REMOVING CABLE MEDIAN BARRIER	L.F.	4,000.00	-25.00 %	3,000.00	-8,987.00	1,550.00	-61.25 %	1,550.00	-61.25 %
	8987.0000		35,948.00		26,961.00		13,929.85	-22,018.15	13,929.85	-22,018.15
20	REMOVING PAINT LINE	L.F.	0.2000	40.00 %	0.2800	2,511.36	0.2800	40.00 %	0.2800	40.00 %
	31392.0000		6,278.40		8,789.76		8,789.76	2,511.36	8,789.76	2,511.36
21	REMOVING PLASTIC LINE	L.F.	0.4500	-62.22 %	0.1700	-10,734.92	0.1300	-71.11 %	0.1300	-71.11 %
	38339.0000		17,252.55		6,517.63		4,984.07	-12,268.48	4,984.07	-12,268.48
22	REMOVING RAISED PAVEMENT MARKER	HUND	85.0000	47.06 %	125.0000	357.60	125.0000	47.06 %	125.0000	47.06 %
	8.9400		759.90		1,117.50		1,117.50	357.60	1,117.50	357.60

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
23	REMOVING CHAIN LINK FENCE									
	1542.0000	L.F.	2.5000	4.0000	60.00 %	1.5000	-40.00 %	1.5000	-40.00 %	
			3,855.00	6,168.00	2,313.00	2,313.00	-1,542.00	2,313.00	-1,542.00	
24	REMOVING WIRE FENCE									
	13593.0000	L.F.	2.0000	2.0000	0.00 %	1.0000	-50.00 %	1.0000	-50.00 %	
			27,186.00	27,186.00	0.00	13,593.00	-13,593.00	13,593.00	-13,593.00	
GRADING										
25	ROADWAY EXCAVATION INCL. HAUL									
	54871.0000	C.Y.	8.0000	8.0000	0.00 %	11.0000	37.50 %	10.5000	31.25 %	
			438,968.00	438,968.00	0.00	603,581.00	164,613.00	576,145.50	137,177.50	
26	POND EXCAVATION INCL. HAUL									
	44800.0000	C.Y.	7.0000	7.0000	0.00 %	11.0000	57.14 %	10.7500	53.57 %	
			313,600.00	313,600.00	0.00	492,800.00	179,200.00	481,600.00	168,000.00	
27	WETLAND EXCAVATION INCL. HAUL									
	149000.0000	C.Y.	7.0000	11.0000	57.14 %	10.0000	42.86 %	9.0000	28.57 %	
			1,043,000.00	1,639,000.00	596,000.00	1,490,000.00	447,000.00	1,341,000.00	298,000.00	
28	COMMON BORROW INCL. HAUL									
	15305.0000	C.Y.	8.0000	11.5000	43.75 %	11.0000	37.50 %	5.0000	-37.50 %	
			122,440.00	176,007.50	53,567.50	168,355.00	45,915.00	76,525.00	-45,915.00	
29	SELECT BORROW INCL. HAUL									
	5464.0000	TON	8.0000	8.7500	9.38 %	7.0000	-12.50 %	7.7500	-3.13 %	
			43,712.00	47,810.00	4,098.00	38,248.00	-5,464.00	42,346.00	-1,366.00	
30	GEOSYNTHETIC REINFORCED EMBANKMENT									
	900.0000	S.Y.	10.0000	4.0000	-60.00 %	6.0000	-40.00 %	4.0000	-60.00 %	
			9,000.00	3,600.00	-5,400.00	5,400.00	-3,600.00	3,600.00	-5,400.00	
31	EMBANKMENT COMPACTION									
	2954.0000	C.Y.	2.0000	1.3000	-35.00 %	4.0000	100.00 %	1.0000	-50.00 %	
			5,908.00	3,840.20	-2,067.80	11,816.00	5,908.00	2,954.00	-2,954.00	

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
32	POND EMBANKMENT COMPACTION									
	15305.0000	C.Y.	2.0000	1.2000	-40.00 %	2.0000	0.00 %	1.0000	-50.00 %	
			30,610.00	18,366.00	-12,244.00	30,610.00	0.00	15,305.00	-15,305.00	
DRAINAGE										
33	DITCH EXCAVATION INCL. HAUL									
	290.0000	C.Y.	7.0000	30.0000	328.57 %	22.0000	214.29 %	13.0000	85.71 %	
			2,030.00	8,700.00	6,670.00	6,380.00	4,350.00	3,770.00	1,740.00	
34	CONCRETE INLET									
	28.0000	EACH	800.0000	1,000.0000	25.00 %	1,185.0000	48.13 %	825.0000	3.13 %	
			22,400.00	28,000.00	5,600.00	33,180.00	10,780.00	23,100.00	700.00	
35	GRATE INLET TYPE 1									
	5.0000	EACH	1,750.0000	2,740.0000	56.57 %	2,150.0000	22.86 %	2,025.0000	15.71 %	
			8,750.00	13,700.00	4,950.00	10,750.00	2,000.00	10,125.00	1,375.00	
36	FILTER BLANKET									
	21.0000	C.Y.	15.0000	80.0000	433.33 %	100.0000	566.67 %	51.0000	240.00 %	
			315.00	1,680.00	1,365.00	2,100.00	1,785.00	1,071.00	756.00	
37	LIGHT LOOSE RIPRAP									
	920.0000	C.Y.	50.0000	40.0000	-20.00 %	50.0000	0.00 %	47.0000	-6.00 %	
			46,000.00	36,800.00	-9,200.00	46,000.00	0.00	43,240.00	-2,760.00	
38	QUARRY SPALLS									
	540.0000	C.Y.	28.0000	50.0000	78.57 %	45.0000	60.71 %	39.0000	39.29 %	
			15,120.00	27,000.00	11,880.00	24,300.00	9,180.00	21,060.00	5,940.00	
39	DRAIN PIPE 8 IN. DIAM.									
	1723.0000	L.F.	15.0000	20.0000	33.33 %	19.0000	26.67 %	13.5000	-10.00 %	
			25,845.00	34,460.00	8,615.00	32,737.00	6,892.00	23,260.50	-2,584.50	
40	MEDIA FILTER DRAIN W/ UNDERDRAIN									
	10684.0000	L.F.	35.0000	40.0000	14.29 %	39.0000	11.43 %	46.0000	31.43 %	
			373,940.00	427,360.00	53,420.00	416,676.00	42,736.00	491,464.00	117,524.00	
41	MEDIA FILTER DRAIN W/O UNDERDRAIN									
	840.0000	L.F.	30.0000	38.0000	26.67 %	38.0000	26.67 %	41.0000	36.67 %	
			25,200.00	31,920.00	6,720.00	31,920.00	6,720.00	34,440.00	9,240.00	

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
42	BORING AND JACKING 12 IN. CULVERT PIPE	L.F.	400.0000	258.0000	-35.50 %	325.0000	-18.75 %	425.0000	6.25 %				
	307.0000		122,800.00	79,206.00	-43,594.00	99,775.00	-23,025.00	130,475.00	7,675.00				
43	BORING AND JACKING 18 IN. CULVERT PIPE	L.F.	440.0000	302.0000	-31.36 %	355.0000	-19.32 %	345.0000	-21.59 %				
	139.0000		61,160.00	41,978.00	-19,182.00	49,345.00	-11,815.00	47,955.00	-13,205.00				
44	BORING AND JACKING 24 IN. CULVERT PIPE	L.F.	600.0000	294.0000	-51.00 %	360.0000	-40.00 %	350.0000	-41.67 %				
	145.0000		87,000.00	42,630.00	-44,370.00	52,200.00	-34,800.00	50,750.00	-36,250.00				
45	SOIL TREATMENT LINER	S.Y.	45.0000	19.0000	-57.78 %	16.7000	-62.89 %	18.0000	-60.00 %				
	10550.0000		474,750.00	200,450.00	-274,300.00	176,185.00	-298,565.00	189,900.00	-284,850.00				
46	TEMPORARY DEWATERING PLAN	L.S.			-11.67 %		-66.67 %		-82.50 %				
			30,000.00	26,500.00	-3,500.00	10,000.00	-20,000.00	5,250.00	-24,750.00				
47	FORCE ACCOUNT TEMPORARY DEWATERING SYSTEM	EST.			0.00 %		0.00 %		0.00 %				
			500,000.00	500,000.00		500,000.00		500,000.00					
STORM SEWER													
48	CATCH BASIN TYPE 1	EACH	950.0000	1,140.0000	20.00 %	1,360.0000	43.16 %	1,100.0000	15.79 %				
	37.0000		35,150.00	42,180.00	7,030.00	50,320.00	15,170.00	40,700.00	5,550.00				
49	CATCH BASIN TYPE 2 48 IN. DIAM.	EACH	1,800.0000	1,850.0000	2.78 %	2,000.0000	11.11 %	2,700.0000	50.00 %				
	19.0000		34,200.00	35,150.00	950.00	38,000.00	3,800.00	51,300.00	17,100.00				
50	DELETED ITEM	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %				
	0.0100		0.00	0.00	0.00	0.00	0.00	0.00	0.00				
51	CATCH BASIN TYPE 2 72 IN. DIAM.	EACH	4,000.0000	4,400.0000	10.00 %	4,750.0000	18.75 %	5,200.0000	30.00 %				
	2.0000		8,000.00	8,800.00	800.00	9,500.00	1,500.00	10,400.00	2,400.00				

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER													
52	TESTING STORM SEWER PIPE												
	14741.0000	L.F.	1.0000	1.2000	20.00 %	2.0000	100.00 %	2.0000	100.00 %	2.0000	100.00 %	2.0000	100.00 %
			14,741.00	17,689.20	2,948.20	29,482.00	14,741.00	29,482.00	14,741.00	29,482.00	14,741.00	29,482.00	14,741.00
53	PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.												
	312.0000	L.F.	25.0000	37.5000	50.00 %	55.0000	120.00 %	32.5000	30.00 %	32.5000	30.00 %	32.5000	30.00 %
			7,800.00	11,700.00	3,900.00	17,160.00	9,360.00	10,140.00	2,340.00	10,140.00	2,340.00	10,140.00	2,340.00
54	CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.												
	486.0000	L.F.	35.0000	38.0000	8.57 %	42.0000	20.00 %	30.5000	-12.86 %	30.5000	-12.86 %	30.5000	-12.86 %
			17,010.00	18,468.00	1,458.00	20,412.00	3,402.00	14,823.00	-2,187.00	14,823.00	-2,187.00	14,823.00	-2,187.00
55	CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.												
	88.0000	L.F.	40.0000	58.0000	45.00 %	82.0000	105.00 %	51.0000	27.50 %	51.0000	27.50 %	51.0000	27.50 %
			3,520.00	5,104.00	1,584.00	7,216.00	3,696.00	4,488.00	968.00	4,488.00	968.00	4,488.00	968.00
56	CL. IV REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.												
	258.0000	L.F.	50.0000	60.0000	20.00 %	86.0000	72.00 %	64.0000	28.00 %	64.0000	28.00 %	64.0000	28.00 %
			12,900.00	15,480.00	2,580.00	22,188.00	9,288.00	16,512.00	3,612.00	16,512.00	3,612.00	16,512.00	3,612.00
57	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.												
	10949.0000	L.F.	20.0000	30.0000	50.00 %	28.0000	40.00 %	22.0000	10.00 %	22.0000	10.00 %	22.0000	10.00 %
			218,980.00	328,470.00	109,490.00	306,572.00	87,592.00	240,878.00	21,898.00	240,878.00	21,898.00	240,878.00	21,898.00
58	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.												
	2445.0000	L.F.	28.0000	56.0000	100.00 %	50.0000	78.57 %	42.5000	51.79 %	42.5000	51.79 %	42.5000	51.79 %
			68,460.00	136,920.00	68,460.00	122,250.00	53,790.00	103,912.50	35,452.50	103,912.50	35,452.50	103,912.50	35,452.50
59	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.												
	489.0000	L.F.	35.0000	62.0000	77.14 %	58.0000	65.71 %	57.0000	62.86 %	57.0000	62.86 %	57.0000	62.86 %
			17,115.00	30,318.00	13,203.00	28,362.00	11,247.00	27,873.00	10,758.00	27,873.00	10,758.00	27,873.00	10,758.00
60	SCHEDULE A STORM SEWER PIPE 36 IN. DIAM.												
	12.0000	L.F.	50.0000	116.0000	132.00 %	172.0000	244.00 %	103.0000	106.00 %	103.0000	106.00 %	103.0000	106.00 %
			600.00	1,392.00	792.00	2,064.00	1,464.00	1,236.00	636.00	1,236.00	636.00	1,236.00	636.00
61	ANTISEEPAGE COLLAR												
	9.0000	EACH	200.0000	300.0000	50.00 %	1,000.0000	400.00 %	250.0000	25.00 %	250.0000	25.00 %	250.0000	25.00 %
			1,800.00	2,700.00	900.00	9,000.00	7,200.00	2,250.00	450.00	2,250.00	450.00	2,250.00	450.00

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STORM SEWER										
62	PUMP STATION	L.S.	550,000.00	-27.27 %	400,000.00	-150,000.00	352,000.00	-36.00 %	600,000.00	9.09 %
STRUCTURE										
63	COLUMN JACKETING - BRIDGE NO. 5/25E	L.S.	60,000.00	-33.33 %	40,000.00	-20,000.00	50,000.00	-16.67 %	60,000.00	0.00 %
64	COLUMN JACKETING - BRIDGE NO. 5/25W	L.S.	60,000.00	-33.33 %	40,000.00	-20,000.00	50,000.00	-16.67 %	60,000.00	0.00 %
65	NOISE BARRIER WALL TYPE -7SSD 21004.0000	S.F.	27.0000	11.11 %	30.0000	11.11 %	26.0000	-3.70 %	44.0000	62.96 %
			567,108.00	63,012.00	630,120.00	63,012.00	546,104.00	-21,004.00	924,176.00	357,068.00
66	NOISE BARRIER WALL TYPE -11 38411.0000	S.F.	25.0000	40.00 %	35.0000	40.00 %	31.0000	24.00 %	29.0000	16.00 %
			960,275.00	384,110.00	1,344,385.00	384,110.00	1,190,741.00	230,466.00	1,113,919.00	153,644.00
67	NOISE BARRIER WALL TYPE -14SS 21003.0000	S.F.	25.0000	40.00 %	35.0000	40.00 %	30.0000	20.00 %	30.5000	22.00 %
			525,075.00	210,030.00	735,105.00	210,030.00	630,090.00	105,015.00	640,591.50	115,516.50
SURFACING										
68	CRUSHED SURFACING BASE COURSE 44912.0000	TON	12.0000	91.67 %	23.0000	91.67 %	18.0000	50.00 %	14.5000	20.83 %
			538,944.00	494,032.00	1,032,976.00	494,032.00	808,416.00	269,472.00	651,224.00	112,280.00

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

	----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
	ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
LIQUID ASPHALT										
69	ANTI-STRIPPING ADDITIVE	EST.	34,023.00	0.00 %	34,023.00	0.00 %	34,023.00	0.00 %	34,023.00	0.00 %
CEMENT CONCRETE PAVEMENT										
70	REPLACE CEMENT CONCRETE PANEL 856.0000	S.Y.	171,200.00	72,760.00	243,960.00	42.50 %	247,384.00	76,184.00	393,760.00	222,560.00
71	RETROFIT DOWEL BARS 4188.0000	EACH	209,400.00	167,520.00	376,920.00	80.00 %	257,562.00	48,162.00	305,724.00	96,324.00
72	SEALING EXISTING CONCRETE RANDOM CRACK 3000.0000	L.F.	7,500.00	6,000.00	13,500.00	80.00 %	13,500.00	6,000.00	9,000.00	1,500.00
73	SEALING TRANSVERSE AND LONGITUDINAL JOINTS 12758.0000	L.F.	31,895.00	-17,223.30	14,671.70	-54.00 %	14,033.80	-17,861.20	38,274.00	6,379.00
74	CEMENT CONCRETE PAVEMENT GRINDING 11640.0000	S.Y.	128,040.00	81,480.00	209,520.00	63.64 %	186,240.00	58,200.00	279,360.00	151,320.00
75	REPLACE UNCOMPACTABLE MATERIAL EST.		2,000.00	0.00 %	2,000.00	0.00 %	2,000.00	0.00 %	2,000.00	0.00 %
HOT MIX ASPHALT										
76	PLANING BITUMINOUS PAVEMENT 65232.0000	S.Y.	114,156.00	-3,261.60	110,894.40	-2.86 %	97,848.00	-16,308.00	140,248.80	26,092.80
77	HMA CL. 1/2 IN. PG 64-22 33767.0000	TON	2,194,855.00	-219,485.50	1,975,369.50	-10.00 %	1,975,369.50	-219,485.50	2,009,136.50	-185,718.50



PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
HOT MIX ASPHALT											
78	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %		0.00 %
			40,829.00	40,829.00		40,829.00		40,829.00		40,829.00	
79	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %		0.00 %
			44,231.00	44,231.00		44,231.00		44,231.00		44,231.00	
80	ASPHALT COST PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %		0.00 %
			90,000.00	90,000.00		90,000.00		90,000.00		90,000.00	
81	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %		0.00 %
			-6.00	-6.00		-6.00		-6.00		-6.00	
82	CYCLIC DENSITY PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %		0.00 %
			-6.00	-6.00		-6.00		-6.00		-6.00	
83	SMOOTHNESS COMPLIANCE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %		0.00 %
			52,300.00	52,300.00		52,300.00		52,300.00		52,300.00	
IRRIGATION AND WATER DISTRIBUTION											
84	IRRIGATION SYSTEM	L.S.			4.00 %		0.00 %		0.00 %		0.00 %
			50,000.00	52,000.00	2,000.00	50,000.00	0.00	50,000.00		50,000.00	0.00
EROSION CONTROL AND PLANTING											
85	ENVIRONMENTAL COMPLIANCE LEAD	DAY			-5.00 %		0.00 %		0.00 %		-99.00 %
	100.0000		100.0000	95.0000	-500.00	100.0000	0.00	100.0000		100.0000	-9,900.00
			10,000.00	9,500.00		10,000.00		10,000.00		10,000.00	
86	COMPOST BLANKET	S.Y.			-42.22 %		-45.11 %		-45.11 %		-44.44 %
	117635.0000		4.5000	2.6000	-223,506.50	2.4700	-238,799.05	2.5000		2.5000	-235,270.00
			529,357.50	305,851.00		290,558.45		294,087.50		294,087.50	



PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
98	TOPSOIL TYPE B												
	21595.0000	C.Y.	7.0000	4.0000	-42.86 %	8.5000	21.43 %	6.3000	-10.00 %				
			151,165.00	86,380.00	-64,785.00	183,557.50	32,392.50	136,048.50	-15,116.50				
99	PSIPE TREE MIX - ROADSIDE												
	985.0000	EACH	25.0000	28.0000	12.00 %	28.0000	12.00 %	28.0000	12.00 %				
			24,625.00	27,580.00	2,955.00	27,580.00	2,955.00	27,580.00	2,955.00				
100	PSIPE TREE MIX - NON IRRIGATED												
	305.0000	EACH	15.0000	10.0000	-33.33 %	10.0000	-33.33 %	10.0000	-33.33 %				
			4,575.00	3,050.00	-1,525.00	3,050.00	-1,525.00	3,050.00	-1,525.00				
101	PSIPE SHRUB MIX A												
	29015.0000	EACH	4.0000	5.0000	25.00 %	5.0000	25.00 %	5.0000	25.00 %				
			116,060.00	145,075.00	29,015.00	145,075.00	29,015.00	145,075.00	29,015.00				
102	PSIPE SHRUB MIX B												
	870.0000	EACH	5.0000	4.5000	-10.00 %	4.5000	-10.00 %	4.5000	-10.00 %				
			4,350.00	3,915.00	-435.00	3,915.00	-435.00	3,915.00	-435.00				
103	PSIPE SHRUB MIX C												
	3490.0000	EACH	10.0000	3.0000	-70.00 %	3.0000	-70.00 %	3.0000	-70.00 %				
			34,900.00	10,470.00	-24,430.00	10,470.00	-24,430.00	10,470.00	-24,430.00				
104	PSIPE EMERGENT MIX												
	83020.0000	EACH	1.0000	1.0000	0.00 %	1.0000	0.00 %	1.0000	0.00 %				
			83,020.00	83,020.00	0.00	83,020.00	0.00	83,020.00	0.00				
105	SOD INSTALLATION												
	7518.0000	S.Y.	5.0000	3.5000	-30.00 %	3.5000	-30.00 %	3.5000	-30.00 %				
			37,590.00	26,313.00	-11,277.00	26,313.00	-11,277.00	26,313.00	-11,277.00				
106	HIGH VISIBILITY FENCE												
	11575.0000	L.F.	2.5000	5.0000	100.00 %	1.8000	-28.00 %	3.0000	20.00 %				
			28,937.50	57,875.00	28,937.50	20,835.00	-8,102.50	34,725.00	5,787.50				
107	WETLAND HABITAT STRUCTURES												
	30.0000	EACH	1,500.0000	360.0000	-76.00 %	650.0000	-56.67 %	350.0000	-76.67 %				
			45,000.00	10,800.00	-34,200.00	19,500.00	-25,500.00	10,500.00	-34,500.00				
108	BOUNDARY POSTS												
	33.0000	EACH	50.0000	60.0000	20.00 %	60.0000	20.00 %	55.0000	10.00 %				
			1,650.00	1,980.00	330.00	1,980.00	330.00	1,815.00	165.00				

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
EROSION CONTROL AND PLANTING										
109	GENERAL WEED CONTROL - CHEMICAL APPLICATION									
	90.0000	HR	130.0000	-50.00 %	65.0000	-50.00 %	65.0000	-50.00 %	65.0000	-50.00 %
			11,700.00	-5,850.00	5,850.00	-5,850.00	5,850.00	-5,850.00	5,850.00	-5,850.00
110	GENERAL WEED CONTROL - HAND PULLING									
	160.0000	HR	100.0000	-50.00 %	50.0000	-50.00 %	50.0000	-50.00 %	50.0000	-50.00 %
			16,000.00	-8,000.00	8,000.00	-8,000.00	8,000.00	-8,000.00	8,000.00	-8,000.00
TRAFFIC										
111	EXTRUDED CURB									
	1764.0000	L.F.	22.0000	-77.27 %	5.0000	-68.18 %	7.0000	-68.18 %	5.7500	-73.86 %
			38,808.00	-29,988.00	8,820.00	-26,460.00	12,348.00	-26,460.00	10,143.00	-28,665.00
112	BEAM GUARDRAIL TYPE 1									
	25.0000	L.F.	30.0000	-28.00 %	21.6000	-29.33 %	21.2000	-29.33 %	21.2000	-29.33 %
			750.00	-210.00	540.00	-220.00	530.00	-220.00	530.00	-220.00
113	BEAM GUARDRAIL TYPE 11									
	151.0000	L.F.	75.0000	-26.67 %	55.0000	-11.07 %	66.7000	-11.07 %	66.7000	-11.07 %
			11,325.00	-3,020.00	8,305.00	-1,253.30	10,071.70	-1,253.30	10,071.70	-1,253.30
114	BEAM GUARDRAIL TYPE 31									
	11357.0000	L.F.	20.0000	-1.00 %	19.8000	4.00 %	20.8000	4.00 %	20.8000	4.00 %
			227,140.00	-2,271.40	224,868.60	9,085.60	236,225.60	9,085.60	236,225.60	9,085.60
115	BEAM GUARDRAIL TRANSITION SECTION TYPE - 21									
	9.0000	EACH	1,200.0000	141.67 %	2,900.0000	99.17 %	2,390.0000	99.17 %	2,390.0000	99.17 %
			10,800.00	15,300.00	21,510.00	10,710.00	21,510.00	10,710.00	21,510.00	10,710.00
116	BEAM GUARDRAIL TRANSITION SECTION TYPE - 23									
	1.0000	EACH	1,200.0000	141.67 %	2,900.0000	99.17 %	2,390.0000	99.17 %	2,390.0000	99.17 %
			1,200.00	1,700.00	2,390.00	1,190.00	2,390.00	1,190.00	2,390.00	1,190.00
117	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	16.0000	EACH	2,200.0000	-6.82 %	2,050.0000	-13.18 %	1,910.0000	-13.18 %	1,910.0000	-13.18 %
			35,200.00	-2,400.00	32,800.00	-4,640.00	30,560.00	-4,640.00	30,560.00	-4,640.00
118	BEAM GUARDRAIL BURIED TERMINAL TYPE 2									
	451.0000	L.F.	42.0000	-16.67 %	35.0000	-1.79 %	41.2500	-1.79 %	41.2500	-1.79 %
			18,942.00	-3,157.00	15,785.00	-338.25	18,603.75	-338.25	18,603.75	-338.25

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
119	BEAM GUARDRAIL BULL NOSE TERMINAL												
	1.0000 EACH		6,000.0000	6,265.0000	4.42 %	6,930.0000	15.50 %	6,930.0000	15.50 %				
			6,000.00	6,265.00	265.00	6,930.00	930.00	6,930.00	930.00				
120	BEAM GUARDRAIL ANCHOR TYPE 10												
	15.0000 EACH		750.0000	725.0000	-3.33 %	680.0000	-9.33 %	680.0000	-9.33 %				
			11,250.00	10,875.00	-375.00	10,200.00	-1,050.00	10,200.00	-1,050.00				
121	PRECAST CONC. BARRIER TYPE 2												
	107.0000 L.F.		40.0000	34.0000	-15.00 %	36.0000	-10.00 %	38.0000	-5.00 %				
			4,280.00	3,638.00	-642.00	3,852.00	-428.00	4,066.00	-214.00				
122	PRECAST CONC. BARRIER TYPE 2 W/ SCUPPER												
	1182.0000 L.F.		40.0000	36.0000	-10.00 %	38.0000	-5.00 %	37.0000	-7.50 %				
			47,280.00	42,552.00	-4,728.00	44,916.00	-2,364.00	43,734.00	-3,546.00				
123	SINGLE SLOPE CONCRETE BARRIER												
	8143.0000 L.F.		56.0000	57.0000	1.79 %	75.0000	33.93 %	83.0000	48.21 %				
			456,008.00	464,151.00	8,143.00	610,725.00	154,717.00	675,869.00	219,861.00				
124	CAST-IN-PLACE CONC. BARRIER												
	51.0000 L.F.		150.0000	215.0000	43.33 %	354.0000	136.00 %	445.0000	196.67 %				
			7,650.00	10,965.00	3,315.00	18,054.00	10,404.00	22,695.00	15,045.00				
125	DIFFERENTIAL CONCRETE BARRIER												
	1074.0000 L.F.		200.0000	360.0000	80.00 %	304.0000	52.00 %	545.0000	172.50 %				
			214,800.00	386,640.00	171,840.00	326,496.00	111,696.00	585,330.00	370,530.00				
126	TEMPORARY CONC. BARRIER												
	22338.0000 L.F.		9.0000	14.0000	55.56 %	11.6500	29.44 %	8.0000	-11.11 %				
			201,042.00	312,732.00	111,690.00	260,237.70	59,195.70	178,704.00	-22,338.00				
127	TEMPORARY IMPACT ATTENUATOR												
	5.0000 EACH		4,000.0000	3,750.0000	-6.25 %	3,945.0000	-1.38 %	3,000.0000	-25.00 %				
			20,000.00	18,750.00	-1,250.00	19,725.00	-275.00	15,000.00	-5,000.00				
128	RESETTING IMPACT ATTENUATOR												
	2.0000 EACH		900.0000	840.0000	-6.67 %	1,085.0000	20.56 %	1,000.0000	11.11 %				
			1,800.00	1,680.00	-120.00	2,170.00	370.00	2,000.00	200.00				
129	TRANSPORTABLE ATTENUATOR(S)												
	3.0000 EACH		5,000.0000	9,200.0000	84.00 %	17,000.0000	240.00 %	5,000.0000	0.00 %				
			15,000.00	27,600.00	12,600.00	51,000.00	36,000.00	15,000.00	0.00				

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
130	OPERATION OF TRANSPORTABLE ATTENUATOR(S) 3500.0000	HR	45.0000 157,500.00	1.0000 3,500.00	-97.78 % -154,000.00	47.0000 164,500.00	4.44 % 7,000.00	0.0100 35.00	-99.98 % -157,465.00				
131	REPAIR TRANSPORTABLE ATTENUATOR(S) EST.		3,999.99	3,999.99	0.00 %	3,999.99	0.00 %	3,999.99	0.00 %				
132	FLEXIBLE GUIDE POST 142.0000	EACH	35.0000 4,970.00	33.0000 4,686.00	-5.71 % -284.00	29.4000 4,174.80	-16.00 % -795.20	29.4000 4,174.80	-16.00 % -795.20				
133	BARRIER DELINEATOR 14.0000	EACH	35.0000 490.00	10.0000 140.00	-71.43 % -350.00	11.8500 165.90	-66.14 % -324.10	10.0000 140.00	-71.43 % -350.00				
134	PAINT LINE 62761.0000	L.F.	0.2000 12,552.20	0.1200 7,531.32	-40.00 % -5,020.88	0.1200 7,531.32	-40.00 % -5,020.88	0.1200 7,531.32	-40.00 % -5,020.88				
135	PLASTIC LINE 7943.0000	L.F.	0.5500 4,368.65	1.3700 10,881.91	149.09 % 6,513.26	1.3700 10,881.91	149.09 % 6,513.26	1.3700 10,881.91	149.09 % 6,513.26				
136	PROFILED PLASTIC LINE 61831.0000	L.F.	0.7000 43,281.70	0.4400 27,205.64	-37.14 % -16,076.06	0.4400 27,205.64	-37.14 % -16,076.06	0.4400 27,205.64	-37.14 % -16,076.06				
137	PLASTIC WIDE LINE 9954.0000	L.F.	1.6000 15,926.40	2.3400 23,292.36	46.25 % 7,365.96	2.3400 23,292.36	46.25 % 7,365.96	2.3400 23,292.36	46.25 % 7,365.96				
138	PLASTIC WIDE LANE LINE 9201.0000	L.F.	1.6000 14,721.60	2.3400 21,530.34	46.25 % 6,808.74	1.3100 12,053.31	-18.12 % -2,668.29	1.3100 12,053.31	-18.12 % -2,668.29				
139	PLASTIC STOP LINE 121.0000	L.F.	5.0000 605.00	11.3000 1,367.30	126.00 % 762.30	11.3000 1,367.30	126.00 % 762.30	11.3000 1,367.30	126.00 % 762.30				
140	PLASTIC TRAFFIC ARROW 25.0000	EACH	90.0000 2,250.00	91.0000 2,275.00	1.11 % 25.00	91.0000 2,275.00	1.11 % 25.00	91.0000 2,275.00	1.11 % 25.00				

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
141	PLASTIC DRAINAGE MARKING												
	142.0000	EACH	20.0000	27.0000	35.00 %	27.0000	35.00 %	27.0000	35.00 %	27.0000	35.00 %	27.0000	35.00 %
			2,840.00	3,834.00	994.00	3,834.00	994.00	3,834.00	994.00	3,834.00	994.00	3,834.00	994.00
142	RAISED PAVEMENT MARKER TYPE 2												
	37.2400	HUND	310.0000	340.0000	9.68 %	340.0000	9.68 %	340.0000	9.68 %	340.0000	9.68 %	340.0000	9.68 %
			11,544.40	12,661.60	1,117.20	12,661.60	1,117.20	12,661.60	1,117.20	12,661.60	1,117.20	12,661.60	1,117.20
143	TEMPORARY PAVEMENT MARKING												
	82782.0000	L.F.	0.0500	0.2800	460.00 %	0.2600	420.00 %	0.3000	500.00 %	0.3000	500.00 %	0.3000	500.00 %
			4,139.10	23,178.96	19,039.86	21,523.32	17,384.22	24,834.60	20,695.50	24,834.60	20,695.50	24,834.60	20,695.50
144	PERMANENT SIGNING												
		L.S.			-16.67 %		4.22 %		35.00 %				
			120,000.00	100,000.00	-20,000.00	125,064.00	5,064.00	162,000.00	42,000.00	162,000.00	42,000.00	162,000.00	42,000.00
145	SIGN BRIDGE NO. 1												
		L.S.			-31.51 %		-31.30 %		-14.38 %				
			146,000.00	100,000.00	-46,000.00	100,300.00	-45,700.00	125,000.00	-21,000.00	125,000.00	-21,000.00	125,000.00	-21,000.00
146	SIGN BRIDGE NO. 2												
		L.S.			-24.24 %		-27.65 %		-12.88 %				
			132,000.00	100,000.00	-32,000.00	95,500.00	-36,500.00	115,000.00	-17,000.00	115,000.00	-17,000.00	115,000.00	-17,000.00
147	SIGN BRIDGE NO. 3												
		L.S.			-19.58 %		-27.83 %		-13.99 %				
			143,000.00	115,000.00	-28,000.00	103,200.00	-39,800.00	123,000.00	-20,000.00	123,000.00	-20,000.00	123,000.00	-20,000.00
148	SIGN BRIDGE NO. 4												
		L.S.			-21.43 %		-30.50 %		-16.43 %				
			140,000.00	110,000.00	-30,000.00	97,300.00	-42,700.00	117,000.00	-23,000.00	117,000.00	-23,000.00	117,000.00	-23,000.00
149	SIGN BRIDGE NO. 5												
		L.S.			-20.63 %		-20.40 %		-11.11 %				
			126,000.00	100,000.00	-26,000.00	100,300.00	-25,700.00	112,000.00	-14,000.00	112,000.00	-14,000.00	112,000.00	-14,000.00
150	SIGN BRIDGE NO. 6												
		L.S.			-13.39 %		-27.72 %		-18.90 %				
			127,000.00	110,000.00	-17,000.00	91,800.00	-35,200.00	103,000.00	-24,000.00	103,000.00	-24,000.00	103,000.00	-24,000.00
151	CANTILEVER SIGN STRUCTURE NO. 1												
		L.S.			3.45 %		-24.31 %		3.45 %				
			58,000.00	60,000.00	2,000.00	43,900.00	-14,100.00	60,000.00	2,000.00	60,000.00	2,000.00	60,000.00	2,000.00

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
152	ILLUMINATION SYSTEM NE 17TH AVE. SERVICE - SD03642	L.S.	338,106.00	250,000.00	-26.06 %	196,600.00	196,600.00	-41.85 %	197,000.00	197,000.00	-41.73 %	197,000.00	-141,106.00
153	ILLUMINATION SYSTEM I-205 SERVICE - SD03643	L.S.	122,869.00	100,000.00	-18.61 %	87,350.00	87,350.00	-28.91 %	88,000.00	88,000.00	-28.38 %	88,000.00	-34,869.00
154	ILLUMINATION SYSTEM I-5 SERVICE - SD03644	L.S.	118,432.00	150,000.00	26.65 %	107,500.00	107,500.00	-9.23 %	108,000.00	108,000.00	-8.81 %	108,000.00	-10,432.00
155	TRAFFIC SIGNAL SYSTEM MODIFICATION	L.S.	6,200.00	1,900.00	-69.35 %	6,570.00	6,570.00	5.97 %	6,600.00	6,600.00	6.45 %	6,600.00	400.00
156	ITS CCTV SYSTEM	L.S.	123,580.00	95,000.00	-23.13 %	127,875.00	127,875.00	3.48 %	128,000.00	128,000.00	3.58 %	128,000.00	4,420.00
157	ITS DATA STATION SYSTEM	L.S.	90,524.00	50,000.00	-44.77 %	36,000.00	36,000.00	-60.23 %	37,000.00	37,000.00	-59.13 %	37,000.00	-53,524.00
158	ITS VIDEO/DATA DISTRIBUTION	L.S.	34,848.00	20,000.00	-42.61 %	60,200.00	60,200.00	72.75 %	61,000.00	61,000.00	75.05 %	61,000.00	26,152.00
159	ITS COMMUNICATION CONDUIT SYSTEM	L.S.	471,038.00	150,000.00	-68.16 %	241,040.00	241,040.00	-48.83 %	242,000.00	242,000.00	-48.62 %	242,000.00	-229,038.00
160	ITS VMS SYSTEM	L.S.	158,307.00	150,000.00	-5.25 %	145,500.00	145,500.00	-8.09 %	146,000.00	146,000.00	-7.77 %	146,000.00	-12,307.00
161	DIRECTIONAL BORING 705.0000	L.F.	42.0000 29,610.00	16.0000 11,280.00	-61.90 % -18,330.00	35.0000 24,675.00	35.0000 24,675.00	-16.67 % -4,935.00	35.0000 24,675.00	35.0000 24,675.00	-16.67 % -4,935.00	35.0000 24,675.00	-4,935.00
162	CONDUIT PIPE 4 IN. DIAM. 280.0000	L.F.	5.0000 1,400.00	3.0000 840.00	-40.00 % -560.00	16.0000 4,480.00	16.0000 4,480.00	220.00 % 3,080.00	16.0000 4,480.00	16.0000 4,480.00	220.00 % 3,080.00	16.0000 4,480.00	3,080.00



PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
163	SEQUENTIAL ARROW SIGN								
	5000.0000	HR	4.2500	1.5000	-64.71 %	4.5000	5.88 %	2.5000	-41.18 %
			21,250.00	7,500.00	-13,750.00	22,500.00	1,250.00	12,500.00	-8,750.00
164	PORTABLE CHANGEABLE MESSAGE SIGN								
	7500.0000	HR	5.0000	2.1000	-58.00 %	12.0000	140.00 %	5.5000	10.00 %
			37,500.00	15,750.00	-21,750.00	90,000.00	52,500.00	41,250.00	3,750.00
165	OTHER TEMPORARY TRAFFIC CONTROL								
	L.S.				-98.00 %		-86.00 %		-84.00 %
			250,000.00	5,000.00	-245,000.00	35,000.00	-215,000.00	40,000.00	-210,000.00
166	OTHER TRAFFIC CONTROL LABOR								
	11060.0000	HR	45.0000	1.0000	-97.78 %	46.0000	2.22 %	0.0100	-99.98 %
			497,700.00	11,060.00	-486,640.00	508,760.00	11,060.00	110.60	-497,589.40
167	TRAFFIC CONTROL SUPERVISOR								
	L.S.				-64.91 %		-21.05 %		-12.28 %
			114,000.00	40,000.00	-74,000.00	90,000.00	-24,000.00	100,000.00	-14,000.00
168	CONSTRUCTION SIGNS CLASS A								
	828.0000	S.F.	20.0000	16.0000	-20.00 %	20.0000	0.00 %	25.0000	25.00 %
			16,560.00	13,248.00	-3,312.00	16,560.00	0.00	20,700.00	4,140.00
OTHER ITEMS									
169	TYPE B PROGRESS SCHEDULE								
	L.S.				0.00 %		0.00 %		0.00 %
			25,000.00	25,000.00	0.00	25,000.00	0.00	25,000.00	0.00
170	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	11116.0000	C.Y.	9.0000	7.0000	-22.22 %	8.0000	-11.11 %	4.5000	-50.00 %
			100,044.00	77,812.00	-22,232.00	88,928.00	-11,116.00	50,022.00	-50,022.00
171	SHORING OR EXTRA EXCAVATION CLASS B								
	49514.0000	S.F.	1.7500	0.3000	-82.86 %	0.3500	-80.00 %	0.5000	-71.43 %
			86,649.50	14,854.20	-71,795.30	17,329.90	-69,319.60	24,757.00	-61,892.50
172	CURE BOX								
	L.S.				-83.33 %		66.67 %		25.00 %
			3,000.00	500.00	-2,500.00	5,000.00	2,000.00	3,750.00	750.00

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
173	PLUGGING EXISTING PIPE												
	12.0000	EACH	250.0000	150.0000	-40.00 %	300.0000	20.00 %	300.0000	20.00 %	300.0000	20.00 %	300.0000	20.00 %
			3,000.00	1,800.00	-1,200.00	3,600.00	600.00	3,600.00	600.00	3,600.00	600.00	3,600.00	600.00
174	CHAIN LINK FENCE TYPE 3												
	11113.0000	L.F.	10.0000	8.3000	-17.00 %	9.5000	-5.00 %	9.5000	-5.00 %	9.5000	-5.00 %	9.5000	-5.00 %
			111,130.00	92,237.90	-18,892.10	105,573.50	-5,556.50	105,573.50	-5,556.50	105,573.50	-5,556.50	105,573.50	-5,556.50
175	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE												
	103.0000	EACH	200.0000	240.0000	20.00 %	125.0000	-37.50 %	125.0000	-37.50 %	125.0000	-37.50 %	125.0000	-37.50 %
			20,600.00	24,720.00	4,120.00	12,875.00	-7,725.00	12,875.00	-7,725.00	12,875.00	-7,725.00	12,875.00	-7,725.00
176	DOUBLE 14 FT. CHAIN LINK GATE												
	4.0000	EACH	1,100.0000	750.0000	-31.82 %	850.0000	-22.73 %	850.0000	-22.73 %	850.0000	-22.73 %	850.0000	-22.73 %
			4,400.00	3,000.00	-1,400.00	3,400.00	-1,000.00	3,400.00	-1,000.00	3,400.00	-1,000.00	3,400.00	-1,000.00
177	WIRE FENCE TYPE 1												
	1750.0000	L.F.	5.0000	4.5000	-10.00 %	5.0000	0.00 %	5.0000	0.00 %	5.0000	0.00 %	5.0000	0.00 %
			8,750.00	7,875.00	-875.00	8,750.00	0.00	8,750.00	0.00	8,750.00	0.00	8,750.00	0.00
178	SINGLE WIRE GATE 14 FT. WIDE												
	1.0000	EACH	900.0000	1,350.0000	50.00 %	625.0000	-30.56 %	625.0000	-30.56 %	625.0000	-30.56 %	625.0000	-30.56 %
			900.00	1,350.00	450.00	625.00	-275.00	625.00	-275.00	625.00	-275.00	625.00	-275.00
179	TEMPORARY CHAIN LINK FENCE												
	272.0000	L.F.	10.0000	6.5000	-35.00 %	2.5000	-75.00 %	2.5000	-75.00 %	2.5000	-75.00 %	2.5000	-75.00 %
			2,720.00	1,768.00	-952.00	680.00	-2,040.00	680.00	-2,040.00	680.00	-2,040.00	680.00	-2,040.00
180	ADJUST INLET												
	5.0000	EACH	600.0000	350.0000	-41.67 %	450.0000	-25.00 %	750.0000	25.00 %	750.0000	25.00 %	750.0000	25.00 %
			3,000.00	1,750.00	-1,250.00	2,250.00	-750.00	3,750.00	750.00	3,750.00	750.00	3,750.00	750.00
181	CONNECTION TO DRAINAGE STRUCTURE												
	22.0000	EACH	550.0000	600.0000	9.09 %	1,300.0000	136.36 %	325.0000	-40.91 %	325.0000	-40.91 %	325.0000	-40.91 %
			12,100.00	13,200.00	1,100.00	28,600.00	16,500.00	7,150.00	-4,950.00	7,150.00	-4,950.00	7,150.00	-4,950.00
182	ADJUST MANHOLE												
	3.0000	EACH	500.0000	420.0000	-16.00 %	460.0000	-8.00 %	550.0000	10.00 %	550.0000	10.00 %	550.0000	10.00 %
			1,500.00	1,260.00	-240.00	1,380.00	-120.00	1,650.00	150.00	1,650.00	150.00	1,650.00	150.00
183	MANHOLE 48 IN. DIAM. TYPE 1												
	12.0000	EACH	2,600.0000	2,830.0000	8.85 %	3,400.0000	30.77 %	5,900.0000	126.92 %	5,900.0000	126.92 %	5,900.0000	126.92 %
			31,200.00	33,960.00	2,760.00	40,800.00	9,600.00	70,800.00	39,600.00	70,800.00	39,600.00	70,800.00	39,600.00

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
184	MANHOLE 48 IN. DIAM. TYPE 3												
	26.0000	EACH	3,200.0000	2,030.0000	-36.56 %	2,300.0000	-28.13 %	3,350.0000	4.69 %				
			83,200.00	52,780.00	-30,420.00	59,800.00	-23,400.00	87,100.00	3,900.00				
185	MANHOLE 72 IN. DIAM. TYPE 3												
	1.0000	EACH	7,200.0000	4,600.0000	-36.11 %	5,400.0000	-25.00 %	7,100.0000	-1.39 %				
			7,200.00	4,600.00	-2,600.00	5,400.00	-1,800.00	7,100.00	-100.00				
186	OVERFLOW MANHOLE												
	1.0000	EACH	3,000.0000	5,000.0000	66.67 %	4,100.0000	36.67 %	7,900.0000	163.33 %				
			3,000.00	5,000.00	2,000.00	4,100.00	1,100.00	7,900.00	4,900.00				
187	MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1												
	53.0000	L.F.	173.0000	105.0000	-39.31 %	100.0000	-42.20 %	500.0000	189.02 %				
			9,169.00	5,565.00	-3,604.00	5,300.00	-3,869.00	26,500.00	17,331.00				
188	ELECTRICAL SERVICE TO PUMP STATION												
		L.S.			-49.60 %		-82.99 %		-82.36 %				
			79,360.00	40,000.00	-39,360.00	13,500.00	-65,860.00	14,000.00	-65,360.00				
189	ROADSIDE CLEANUP												
		EST.			0.00 %		0.00 %		0.00 %				
			30,000.00	30,000.00		30,000.00		30,000.00					
190	REIMBURSEMENT FOR THIRD PARTY DAMAGE												
		EST.			0.00 %		0.00 %		0.00 %				
			5.00	5.00		5.00		5.00					
191	MINOR CHANGE												
		CALC			0.00 %		0.00 %		0.00 %				
			-1.00	-1.00		-1.00		-1.00					
192	AGGREGATE COMPLIANCE PRICE ADJUSTMENT												
		CALC			0.00 %		0.00 %		0.00 %				
			-1.00	-1.00		-1.00		-1.00					
193	SPCC PLAN												
		L.S.			100.00 %		-50.00 %		0.00 %				
			5,000.00	10,000.00	5,000.00	2,500.00	-2,500.00	5,000.00	0.00				
194	FIELD OFFICE BUILDING												
		L.S.			-50.00 %		-63.33 %		-66.67 %				
			30,000.00	15,000.00	-15,000.00	11,000.00	-19,000.00	10,000.00	-20,000.00				

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
195	CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL								
	192.0000	S.Y.	15.0000	3.2500	-78.33 %	5.0000	-66.67 %	1.4000	-90.67 %
			2,880.00	624.00	-2,256.00	960.00	-1,920.00	268.80	-2,611.20
196	BARK OR WOOD CHIP MULCH								
	4315.0000	C.Y.	30.0000	35.0000	16.67 %	23.0000	-23.33 %	23.0000	-23.33 %
			129,450.00	151,025.00	21,575.00	99,245.00	-30,205.00	99,245.00	-30,205.00
197	STRUCTURE EXCAVATION CLASS A								
	867.0000	C.Y.	15.0000	26.0000	73.33 %	20.0000	33.33 %	13.5000	-10.00 %
			13,005.00	22,542.00	9,537.00	17,340.00	4,335.00	11,704.50	-1,300.50
198	SHORING OR EXTRA EXCAVATION CL. A								
		L.S.			-23.58 %		-92.68 %		-92.28 %
			123,000.00	94,000.00	-29,000.00	9,000.00	-114,000.00	9,500.00	-113,500.00
199	SEEDING, FERTILIZING, AND MULCHING - SITE WATER QUALITY								
	1.1800	ACRE	3,000.0000	4,600.0000	53.33 %	4,600.0000	53.33 %	4,600.0000	53.33 %
			3,540.00	5,428.00	1,888.00	5,428.00	1,888.00	5,428.00	1,888.00
200	SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND								
	11.6500	ACRE	4,000.0000	4,600.0000	15.00 %	4,600.0000	15.00 %	4,600.0000	15.00 %
			46,600.00	53,590.00	6,990.00	53,590.00	6,990.00	53,590.00	6,990.00
201	CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR								
	8.0000	EACH	3,000.0000	4,450.0000	48.33 %	4,250.0000	41.67 %	5,400.0000	80.00 %
			24,000.00	35,600.00	11,600.00	34,000.00	10,000.00	43,200.00	19,200.00
202	BEAM GUARDRAIL ANCHOR TYPE 4								
	2.0000	EACH	800.0000	700.0000	-12.50 %	640.0000	-20.00 %	640.0000	-20.00 %
			1,600.00	1,400.00	-200.00	1,280.00	-320.00	1,280.00	-320.00
203	CEMENT CONC. TRAFFIC CURB								
	816.0000	L.F.	18.0000	14.0000	-22.22 %	15.0000	-16.67 %	14.0000	-22.22 %
			14,688.00	11,424.00	-3,264.00	12,240.00	-2,448.00	11,424.00	-3,264.00
CONTRACT TOTAL			\$20,598,245.39	\$19,949,910.16	-3.15%	\$20,988,160.18	1.89%	\$21,068,687.51	2.28%

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/25/2011

\*\*\* BID CHECK REPORT \*\*\*

TIME: 09:50

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

-----	2ND BIDDER	-----	-----	3RD BIDDER	-----	-----	4TH BIDDER	-----
	ROTSCHY, INC.			KERR CONTRACTORS, INC.			TRI-STATE CONSTRUCTION, INC.	
	9210 NE 62ND AVE			395 SHENANDOAH LANE NE			350 - 106TH AVE NE	
				97071-9771			98004-5732	
	VANCOUVER WA 986659303			WOODBURN OR 970711060			BELLEVUE WA 980093686	
	CONTRACTOR NUMBER : 100156			CONTRACTOR NUMBER : 100450			CONTRACTOR NUMBER : 829961	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
	BASE TOTAL		\$20,598,245.39	-3.15%	\$19,949,910.16		\$20,988,160.18	1.89%	\$21,068,687.51	2.28%

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 5TH BIDDER ----- ----- LOW BIDDER -----  
 GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.  
 18208A SE 1ST ST 17090 NE SAN RAFAEL ST  
 97230  
 VANCOUVER WA 986847506 PORTLAND OR 972943569  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	LOW BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION										
1	MOBILIZATION	L.S.			82.70 %			-100.00 %		
			1,155,000.00	2,110,127.60	955,127.60	0.00	1,155,000.00			
2	CLEARING AND GRUBBING									
	48.0000	ACRE	2,500.0000	2,500.0000	0.00 %	3,000.0000	20.00 %			
			120,000.00	120,000.00	0.00	144,000.00	24,000.00			
3	CLEARING AND GRUBBING - SITE SELECTIVE CLEARING									
	2.0900	ACRE	3,500.0000	6,000.0000	71.43 %	2,800.0000	-20.00 %			
			7,315.00	12,540.00	5,225.00	5,852.00	-1,463.00			
4	REMOVING DRAINAGE STRUCTURE									
	10.0000	EACH	300.0000	300.0000	0.00 %	900.0000	200.00 %			
			3,000.00	3,000.00	0.00	9,000.00	6,000.00			
5	REMOVAL OF STRUCTURE AND OBSTRUCTION									
		L.S.			53.85 %			61.54 %		
			65,000.00	100,000.00	35,000.00	105,000.00	40,000.00			
6	REMOVING PARK AND RIDE STRUCTURES AND OBSTRUCTIONS									
		L.S.			-64.30 %			-76.20 %		
			168,045.00	60,000.00	-108,045.00	40,000.00	-128,045.00			
7	REMOVING POND STRUCTURES AND OBSTRUCTIONS									
		L.S.			-76.62 %			-94.39 %		
			213,840.00	50,000.00	-163,840.00	12,000.00	-201,840.00			
8	FORCE ACCOUNT REMOVING SUBSURFACE OBSTRUCTIONS									
		EST.			0.00 %			0.00 %		
			50,000.00	50,000.00		50,000.00				
9	REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS									
		EST.			0.00 %			0.00 %		
			40,000.00	40,000.00		40,000.00				
10	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS									
		EST.			0.00 %			0.00 %		
			69,000.00	69,000.00		69,000.00				
11	REMOVING LUMINAIRE SHAFT OBSTRUCTIONS									
		EST.			0.00 %			0.00 %		
			2,500.00	2,500.00		2,500.00				

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 5TH BIDDER ----- ----- LOW BIDDER -----  
 GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.  
 18208A SE 1ST ST 17090 NE SAN RAFAEL ST  
 97230  
 VANCOUVER WA 986847506 PORTLAND OR 972943569  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.			
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION						
12	REMOVING ELECTRICAL SYSTEMS					
		L.S.			17.97 %	135.94 %
			42,383.00	50,000.00	7,617.00	100,000.00
13	REMOVING CEMENT CONC. CURB					
	834.0000	L.F.	3.0000	4.0000	33.33 %	2.0000
			2,502.00	3,336.00	834.00	1,668.00
14	REMOVING ASPHALT CONC. PAVEMENT					
	1116.0000	S.Y.	3.0000	20.0000	566.67 %	4.0000
			3,348.00	22,320.00	18,972.00	4,464.00
15	REMOVING ASPHALT CONC. CURB					
	1188.0000	L.F.	4.0000	1.0000	-75.00 %	1.0000
			4,752.00	1,188.00	-3,564.00	1,188.00
16	REMOVING CONC. BARRIER					
	1613.0000	L.F.	5.0000	5.6500	13.00 %	3.5000
			8,065.00	9,113.45	1,048.45	5,645.50
17	REMOVING GUARDRAIL					
	7212.0000	L.F.	3.0000	3.1000	3.33 %	3.3500
			21,636.00	22,357.20	721.20	24,160.20
18	REMOVING GUARDRAIL ANCHOR					
	32.0000	EACH	225.0000	195.0000	-13.33 %	212.0000
			7,200.00	6,240.00	-960.00	6,784.00
19	REMOVING CABLE MEDIAN BARRIER					
	8987.0000	L.F.	4.0000	1.5500	-61.25 %	1.6000
			35,948.00	13,929.85	-22,018.15	14,379.20
20	REMOVING PAINT LINE					
	31392.0000	L.F.	0.2000	0.5000	150.00 %	0.2500
			6,278.40	15,696.00	9,417.60	7,848.00
21	REMOVING PLASTIC LINE					
	38339.0000	L.F.	0.4500	0.1300	-71.11 %	0.2500
			17,252.55	4,984.07	-12,268.48	9,584.75
22	REMOVING RAISED PAVEMENT MARKER					
	8.9400	HUND	85.0000	150.0000	76.47 %	100.0000
			759.90	1,341.00	581.10	894.00

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 5TH BIDDER ----- ----- LOW BIDDER -----  
 GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.  
 18208A SE 1ST ST 17090 NE SAN RAFAEL ST  
 97230  
 VANCOUVER WA 986847506 PORTLAND OR 972943569  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION								
23	REMOVING CHAIN LINK FENCE							
	1542.0000	L.F.	2.5000	1.5000	-40.00 %	3.5000	40.00 %	
			3,855.00	2,313.00	-1,542.00	5,397.00	1,542.00	
24	REMOVING WIRE FENCE							
	13593.0000	L.F.	2.0000	0.5000	-75.00 %	1.2000	-40.00 %	
			27,186.00	6,796.50	-20,389.50	16,311.60	-10,874.40	
GRADING								
25	ROADWAY EXCAVATION INCL. HAUL							
	54871.0000	C.Y.	8.0000	10.0000	25.00 %	5.0000	-37.50 %	
			438,968.00	548,710.00	109,742.00	274,355.00	-164,613.00	
26	POND EXCAVATION INCL. HAUL							
	44800.0000	C.Y.	7.0000	12.0000	71.43 %	5.0000	-28.57 %	
			313,600.00	537,600.00	224,000.00	224,000.00	-89,600.00	
27	WETLAND EXCAVATION INCL. HAUL							
	149000.0000	C.Y.	7.0000	8.5000	21.43 %	7.0000	0.00 %	
			1,043,000.00	1,266,500.00	223,500.00	1,043,000.00	0.00	
28	COMMON BORROW INCL. HAUL							
	15305.0000	C.Y.	8.0000	12.0000	50.00 %	10.0000	25.00 %	
			122,440.00	183,660.00	61,220.00	153,050.00	30,610.00	
29	SELECT BORROW INCL. HAUL							
	5464.0000	TON	8.0000	11.0000	37.50 %	7.0000	-12.50 %	
			43,712.00	60,104.00	16,392.00	38,248.00	-5,464.00	
30	GEOSYNTHETIC REINFORCED EMBANKMENT							
	900.0000	S.Y.	10.0000	10.0000	0.00 %	6.0000	-40.00 %	
			9,000.00	9,000.00	0.00	5,400.00	-3,600.00	
31	EMBANKMENT COMPACTION							
	2954.0000	C.Y.	2.0000	1.0000	-50.00 %	2.4800	24.00 %	
			5,908.00	2,954.00	-2,954.00	7,325.92	1,417.92	



PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 5TH BIDDER ----- ----- LOW BIDDER -----  
 GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.  
 18208A SE 1ST ST 17090 NE SAN RAFAEL ST  
 97230  
 VANCOUVER WA 986847506 PORTLAND OR 972943569  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
GRADING								
32	POND EMBANKMENT COMPACTION							
	15305.0000	C.Y.	2.0000	1.0000	-50.00 %	2.5000	25.00 %	
			30,610.00	15,305.00	-15,305.00	38,262.50	7,652.50	
DRAINAGE								
33	DITCH EXCAVATION INCL. HAUL							
	290.0000	C.Y.	7.0000	20.0000	185.71 %	20.0000	185.71 %	
			2,030.00	5,800.00	3,770.00	5,800.00	3,770.00	
34	CONCRETE INLET							
	28.0000	EACH	800.0000	1,100.0000	37.50 %	700.0000	-12.50 %	
			22,400.00	30,800.00	8,400.00	19,600.00	-2,800.00	
35	GRATE INLET TYPE 1							
	5.0000	EACH	1,750.0000	2,000.0000	14.29 %	900.0000	-48.57 %	
			8,750.00	10,000.00	1,250.00	4,500.00	-4,250.00	
36	FILTER BLANKET							
	21.0000	C.Y.	15.0000	300.0000	1,900.00 %	50.0000	233.33 %	
			315.00	6,300.00	5,985.00	1,050.00	735.00	
37	LIGHT LOOSE RIPRAP							
	920.0000	C.Y.	50.0000	41.0000	-18.00 %	42.0000	-16.00 %	
			46,000.00	37,720.00	-8,280.00	38,640.00	-7,360.00	
38	QUARRY SPALLS							
	540.0000	C.Y.	28.0000	40.0000	42.86 %	35.0000	25.00 %	
			15,120.00	21,600.00	6,480.00	18,900.00	3,780.00	
39	DRAIN PIPE 8 IN. DIAM.							
	1723.0000	L.F.	15.0000	34.0000	126.67 %	10.0000	-33.33 %	
			25,845.00	58,582.00	32,737.00	17,230.00	-8,615.00	
40	MEDIA FILTER DRAIN W/ UNDERDRAIN							
	10684.0000	L.F.	35.0000	38.0000	8.57 %	21.0000	-40.00 %	
			373,940.00	405,992.00	32,052.00	224,364.00	-149,576.00	
41	MEDIA FILTER DRAIN W/O UNDERDRAIN							
	840.0000	L.F.	30.0000	45.0000	50.00 %	22.0000	-26.67 %	
			25,200.00	37,800.00	12,600.00	18,480.00	-6,720.00	

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 5TH BIDDER ----- ----- LOW BIDDER -----  
 GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.  
 18208A SE 1ST ST 17090 NE SAN RAFAEL ST  
 97230  
 VANCOUVER WA 986847506 PORTLAND OR 972943569  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	LOW BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
DRAINAGE											
42	BORING AND JACKING 12 IN. CULVERT PIPE										
	307.0000	L.F.	400.0000	335.0000	-16.25%	300.0000	122,800.00	-19,955.00	92,100.00	-30,700.00	
43	BORING AND JACKING 18 IN. CULVERT PIPE										
	139.0000	L.F.	440.0000	310.0000	-29.55%	290.0000	61,160.00	-18,070.00	40,310.00	-20,850.00	
44	BORING AND JACKING 24 IN. CULVERT PIPE										
	145.0000	L.F.	600.0000	350.0000	-41.67%	350.0000	87,000.00	-36,250.00	50,750.00	-36,250.00	
45	SOIL TREATMENT LINER										
	10550.0000	S.Y.	45.0000	16.0000	-64.44%	18.0000	474,750.00	-305,950.00	189,900.00	-284,850.00	
46	TEMPORARY DEWATERING PLAN										
		L.S.			-83.33%		30,000.00	-25,000.00	1,500.00	-28,500.00	
47	FORCE ACCOUNT TEMPORARY DEWATERING SYSTEM										
		EST.			0.00%		500,000.00	500,000.00	500,000.00	500,000.00	
STORM SEWER											
48	CATCH BASIN TYPE 1										
	37.0000	EACH	950.0000	1,200.0000	26.32%	1,245.0000	35,150.00	44,400.00	46,065.00	10,915.00	
49	CATCH BASIN TYPE 2 48 IN. DIAM.										
	19.0000	EACH	1,800.0000	1,800.0000	0.00%	1,300.0000	34,200.00	34,200.00	24,700.00	-9,500.00	
50	DELETED ITEM										
	0.0100	EACH	0.0001	0.0000	0.00%	0.0000	0.00	0.00	0.00	0.00	
			0.00	0.00	0.00	0.00					
51	CATCH BASIN TYPE 2 72 IN. DIAM.										
	2.0000	EACH	4,000.0000	3,000.0000	-25.00%	3,000.0000	8,000.00	6,000.00	6,000.00	-2,000.00	

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 5TH BIDDER ----- ----- LOW BIDDER -----  
 GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.  
 18208A SE 1ST ST 17090 NE SAN RAFAEL ST  
 97230  
 VANCOUVER WA 986847506 PORTLAND OR 972943569  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	LOW BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER										
52	TESTING STORM SEWER PIPE									
	14741.0000	L.F.	1.0000	1.0000	0.00 %	1.0000	14,741.00	0.00 %	1.0000	0.00 %
53	PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.									
	312.0000	L.F.	25.0000	50.0000	100.00 %	24.0000	7,800.00	-4.00 %	24.0000	-312.00
54	CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.									
	486.0000	L.F.	35.0000	27.0000	-22.86 %	29.0000	17,010.00	-17.14 %	29.0000	-2,916.00
55	CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.									
	88.0000	L.F.	40.0000	70.0000	75.00 %	51.0000	3,520.00	27.50 %	51.0000	968.00
56	CL. IV REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.									
	258.0000	L.F.	50.0000	53.0000	6.00 %	48.0000	12,900.00	-4.00 %	48.0000	-516.00
57	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.									
	10949.0000	L.F.	20.0000	27.0000	35.00 %	21.0000	218,980.00	5.00 %	21.0000	10,949.00
58	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.									
	2445.0000	L.F.	28.0000	37.0000	32.14 %	23.0000	68,460.00	-17.86 %	23.0000	-12,225.00
59	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.									
	489.0000	L.F.	35.0000	49.0000	40.00 %	36.0000	17,115.00	2.86 %	36.0000	489.00
60	SCHEDULE A STORM SEWER PIPE 36 IN. DIAM.									
	12.0000	L.F.	50.0000	80.0000	60.00 %	116.0000	600.00	132.00 %	116.0000	792.00
61	ANTISEEPAGE COLLAR									
	9.0000	EACH	200.0000	1,000.0000	400.00 %	900.0000	1,800.00	350.00 %	900.0000	6,300.00

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 5TH BIDDER ----- ----- LOW BIDDER -----  
 GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.  
 18208A SE 1ST ST 17090 NE SAN RAFAEL ST  
 97230  
 VANCOUVER WA 986847506 PORTLAND OR 972943569  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	LOW BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
STORM SEWER											
62	PUMP STATION	L.S.			-54.55 %			-40.91 %			
			550,000.00	250,000.00	-300,000.00	325,000.00	-225,000.00				
STRUCTURE											
63	COLUMN JACKETING - BRIDGE NO. 5/25E	L.S.			-16.67 %			-10.00 %			
			60,000.00	50,000.00	-10,000.00	54,000.00	-6,000.00				
64	COLUMN JACKETING - BRIDGE NO. 5/25W	L.S.			-16.67 %			-10.00 %			
			60,000.00	50,000.00	-10,000.00	54,000.00	-6,000.00				
65	NOISE BARRIER WALL TYPE -7SSD										
	21004.0000	S.F.	27.0000	37.0000	37.04 %	28.0000	3.70 %				
			567,108.00	777,148.00	210,040.00	588,112.00	21,004.00				
66	NOISE BARRIER WALL TYPE -11										
	38411.0000	S.F.	25.0000	30.0000	20.00 %	35.0000	40.00 %				
			960,275.00	1,152,330.00	192,055.00	1,344,385.00	384,110.00				
67	NOISE BARRIER WALL TYPE -14SS										
	21003.0000	S.F.	25.0000	26.0000	4.00 %	35.0000	40.00 %				
			525,075.00	546,078.00	21,003.00	735,105.00	210,030.00				
SURFACING											
68	CRUSHED SURFACING BASE COURSE										
	44912.0000	TON	12.0000	26.0000	116.67 %	15.0000	25.00 %				
			538,944.00	1,167,712.00	628,768.00	673,680.00	134,736.00				

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 5TH BIDDER ----- ----- LOW BIDDER -----  
 GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.  
 18208A SE 1ST ST 17090 NE SAN RAFAEL ST  
 97230  
 VANCOUVER WA 986847506 PORTLAND OR 972943569  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	LOW BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
LIQUID ASPHALT										
69	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %			0.00 %		
			34,023.00	34,023.00		34,023.00				
CEMENT CONCRETE PAVEMENT										
70	REPLACE CEMENT CONCRETE PANEL									
	856.0000	S.Y.	200.0000	400.0000	100.00 %	301.0000	50.50 %			
			171,200.00	342,400.00	171,200.00	257,656.00	86,456.00			
71	RETROFIT DOWEL BARS									
	4188.0000	EACH	50.0000	70.0000	40.00 %	66.0000	32.00 %			
			209,400.00	293,160.00	83,760.00	276,408.00	67,008.00			
72	SEALING EXISTING CONCRETE RANDOM CRACK									
	3000.0000	L.F.	2.5000	6.0000	140.00 %	5.0000	100.00 %			
			7,500.00	18,000.00	10,500.00	15,000.00	7,500.00			
73	SEALING TRANSVERSE AND LONGITUDINAL JOINTS									
	12758.0000	L.F.	2.5000	2.0000	-20.00 %	1.0000	-60.00 %			
			31,895.00	25,516.00	-6,379.00	12,758.00	-19,137.00			
74	CEMENT CONCRETE PAVEMENT GRINDING									
	11640.0000	S.Y.	11.0000	30.0000	172.73 %	24.0000	118.18 %			
			128,040.00	349,200.00	221,160.00	279,360.00	151,320.00			
75	REPLACE UNCOMPACTABLE MATERIAL									
		EST.			0.00 %		0.00 %			
			2,000.00	2,000.00		2,000.00				
HOT MIX ASPHALT										
76	PLANING BITUMINOUS PAVEMENT									
	65232.0000	S.Y.	1.7500	1.6500	-5.71 %	1.2000	-31.43 %			
			114,156.00	107,632.80	-6,523.20	78,278.40	-35,877.60			
77	HMA CL. 1/2 IN. PG 64-22									
	33767.0000	TON	65.0000	68.0000	4.62 %	55.0000	-15.38 %			
			2,194,855.00	2,296,156.00	101,301.00	1,857,185.00	-337,670.00			



PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 5TH BIDDER ----- ----- LOW BIDDER -----  
 GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.  
 18208A SE 1ST ST 17090 NE SAN RAFAEL ST  
 97230  
 VANCOUVER WA 986847506 PORTLAND OR 972943569  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
87	CHECK DAM							
	610.0000	L.F.	10.0000	10.0000	0.00 %	7.0000	-30.00 %	
			6,100.00	6,100.00	0.00	4,270.00	-1,830.00	
88	INLET PROTECTION							
	154.0000	EACH	75.0000	85.0000	13.33 %	52.0000	-30.67 %	
			11,550.00	13,090.00	1,540.00	8,008.00	-3,542.00	
89	STABILIZED CONSTRUCTION ENTRANCE							
	1900.0000	S.Y.	15.0000	8.0000	-46.67 %	7.0000	-53.33 %	
			28,500.00	15,200.00	-13,300.00	13,300.00	-15,200.00	
90	TIRE WASH							
	1.0000	EACH	5,000.0000	7,500.0000	50.00 %	4,500.0000	-10.00 %	
			5,000.00	7,500.00	2,500.00	4,500.00	-500.00	
91	SILT FENCE							
	11715.0000	L.F.	3.0000	1.5000	-50.00 %	1.2500	-58.33 %	
			35,145.00	17,572.50	-17,572.50	14,643.75	-20,501.25	
92	WATTLE							
	17335.0000	L.F.	3.0000	1.5000	-50.00 %	1.5000	-50.00 %	
			52,005.00	26,002.50	-26,002.50	26,002.50	-26,002.50	
93	COIR LOG							
	240.0000	L.F.	10.0000	15.0000	50.00 %	8.2500	-17.50 %	
			2,400.00	3,600.00	1,200.00	1,980.00	-420.00	
94	EROSION/WATER POLLUTION CONTROL							
		EST.			0.00 %		0.00 %	
			500,000.00	500,000.00		500,000.00		
95	SEEDING, FERTILIZING AND MULCHING - ROADSIDE							
	19.0100	ACRE	3,000.0000	1,900.0000	-36.67 %	1,900.0000	-36.67 %	
			57,030.00	36,119.00	-20,911.00	36,119.00	-20,911.00	
96	DELETED ITEM							
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	
97	DELETED ITEM							
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 5TH BIDDER ----- ----- LOW BIDDER -----  
 GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.  
 18208A SE 1ST ST 17090 NE SAN RAFAEL ST  
 97230  
 VANCOUVER WA 986847506 PORTLAND OR 972943569  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING							
98	TOPSOIL TYPE B 21595.0000	C.Y.	7.0000 151,165.00	11.0000 237,545.00	57.14 % 86,380.00	7.0000 151,165.00	0.00 % 0.00
99	PSIPE TREE MIX - ROADSIDE 985.0000	EACH	25.0000 24,625.00	28.0000 27,580.00	12.00 % 2,955.00	28.0000 27,580.00	12.00 % 2,955.00
100	PSIPE TREE MIX - NON IRRIGATED 305.0000	EACH	15.0000 4,575.00	10.0000 3,050.00	-33.33 % -1,525.00	10.0000 3,050.00	-33.33 % -1,525.00
101	PSIPE SHRUB MIX A 29015.0000	EACH	4.0000 116,060.00	5.0000 145,075.00	25.00 % 29,015.00	5.5000 159,582.50	37.50 % 43,522.50
102	PSIPE SHRUB MIX B 870.0000	EACH	5.0000 4,350.00	4.5000 3,915.00	-10.00 % -435.00	5.0000 4,350.00	0.00 % 0.00
103	PSIPE SHRUB MIX C 3490.0000	EACH	10.0000 34,900.00	3.0000 10,470.00	-70.00 % -24,430.00	3.2500 11,342.50	-67.50 % -23,557.50
104	PSIPE EMERGENT MIX 83020.0000	EACH	1.0000 83,020.00	1.0000 83,020.00	0.00 % 0.00	1.0000 83,020.00	0.00 % 0.00
105	SOD INSTALLATION 7518.0000	S.Y.	5.0000 37,590.00	3.5000 26,313.00	-30.00 % -11,277.00	3.7000 27,816.60	-26.00 % -9,773.40
106	HIGH VISIBILITY FENCE 11575.0000	L.F.	2.5000 28,937.50	1.8000 20,835.00	-28.00 % -8,102.50	0.6500 7,523.75	-74.00 % -21,413.75
107	WETLAND HABITAT STRUCTURES 30.0000	EACH	1,500.0000 45,000.00	2,000.0000 60,000.00	33.33 % 15,000.00	270.0000 8,100.00	-82.00 % -36,900.00
108	BOUNDARY POSTS 33.0000	EACH	50.0000 1,650.00	750.0000 24,750.00	1,400.00 % 23,100.00	48.0000 1,584.00	-4.00 % -66.00



PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 5TH BIDDER ----- ----- LOW BIDDER -----  
 GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.  
 18208A SE 1ST ST 17090 NE SAN RAFAEL ST  
 97230  
 VANCOUVER WA 986847506 PORTLAND OR 972943569  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
109	GENERAL WEED CONTROL - CHEMICAL APPLICATION							
	90.0000	HR	130.0000	65.0000	-50.00 %	70.0000	-46.15 %	
			11,700.00	5,850.00	-5,850.00	6,300.00	-5,400.00	
110	GENERAL WEED CONTROL - HAND PULLING							
	160.0000	HR	100.0000	50.0000	-50.00 %	52.0000	-48.00 %	
			16,000.00	8,000.00	-8,000.00	8,320.00	-7,680.00	
TRAFFIC								
111	EXTRUDED CURB							
	1764.0000	L.F.	22.0000	5.7500	-73.86 %	6.0000	-72.73 %	
			38,808.00	10,143.00	-28,665.00	10,584.00	-28,224.00	
112	BEAM GUARDRAIL TYPE 1							
	25.0000	L.F.	30.0000	21.2000	-29.33 %	23.0000	-23.33 %	
			750.00	530.00	-220.00	575.00	-175.00	
113	BEAM GUARDRAIL TYPE 11							
	151.0000	L.F.	75.0000	66.7000	-11.07 %	68.0000	-9.33 %	
			11,325.00	10,071.70	-1,253.30	10,268.00	-1,057.00	
114	BEAM GUARDRAIL TYPE 31							
	11357.0000	L.F.	20.0000	20.8000	4.00 %	21.0000	5.00 %	
			227,140.00	236,225.60	9,085.60	238,497.00	11,357.00	
115	BEAM GUARDRAIL TRANSITION SECTION TYPE - 21							
	9.0000	EACH	1,200.0000	2,390.0000	99.17 %	2,400.0000	100.00 %	
			10,800.00	21,510.00	10,710.00	21,600.00	10,800.00	
116	BEAM GUARDRAIL TRANSITION SECTION TYPE - 23							
	1.0000	EACH	1,200.0000	2,390.0000	99.17 %	2,400.0000	100.00 %	
			1,200.00	2,390.00	1,190.00	2,400.00	1,200.00	
117	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL							
	16.0000	EACH	2,200.0000	1,910.0000	-13.18 %	2,085.0000	-5.23 %	
			35,200.00	30,560.00	-4,640.00	33,360.00	-1,840.00	
118	BEAM GUARDRAIL BURIED TERMINAL TYPE 2							
	451.0000	L.F.	42.0000	41.2500	-1.79 %	43.0000	2.38 %	
			18,942.00	18,603.75	-338.25	19,393.00	451.00	

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 5TH BIDDER ----- ----- LOW BIDDER -----  
 GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.  
 18208A SE 1ST ST 17090 NE SAN RAFAEL ST  
 97230  
 VANCOUVER WA 986847506 PORTLAND OR 972943569  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	LOW BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
119	BEAM GUARDRAIL BULL NOSE TERMINAL									
	1.0000 EACH		6,000.0000	6,930.0000	15.50 %	7,300.0000	21.67 %			
			6,000.00	6,930.00	930.00	7,300.00	1,300.00			
120	BEAM GUARDRAIL ANCHOR TYPE 10									
	15.0000 EACH		750.0000	680.0000	-9.33 %	725.0000	-3.33 %			
			11,250.00	10,200.00	-1,050.00	10,875.00	-375.00			
121	PRECAST CONC. BARRIER TYPE 2									
	107.0000 L.F.		40.0000	32.4000	-19.00 %	35.0000	-12.50 %			
			4,280.00	3,466.80	-813.20	3,745.00	-535.00			
122	PRECAST CONC. BARRIER TYPE 2 W/ SCUPPER									
	1182.0000 L.F.		40.0000	34.5500	-13.63 %	36.9500	-7.62 %			
			47,280.00	40,838.10	-6,441.90	43,674.90	-3,605.10			
123	SINGLE SLOPE CONCRETE BARRIER									
	8143.0000 L.F.		56.0000	60.0000	7.14 %	41.4400	-26.00 %			
			456,008.00	488,580.00	32,572.00	337,445.92	-118,562.08			
124	CAST-IN-PLACE CONC. BARRIER									
	51.0000 L.F.		150.0000	250.0000	66.67 %	260.0000	73.33 %			
			7,650.00	12,750.00	5,100.00	13,260.00	5,610.00			
125	DIFFERENTIAL CONCRETE BARRIER									
	1074.0000 L.F.		200.0000	250.0000	25.00 %	490.0000	145.00 %			
			214,800.00	268,500.00	53,700.00	526,260.00	311,460.00			
126	TEMPORARY CONC. BARRIER									
	22338.0000 L.F.		9.0000	10.0000	11.11 %	12.0000	33.33 %			
			201,042.00	223,380.00	22,338.00	268,056.00	67,014.00			
127	TEMPORARY IMPACT ATTENUATOR									
	5.0000 EACH		4,000.0000	3,945.0000	-1.38 %	2,000.0000	-50.00 %			
			20,000.00	19,725.00	-275.00	10,000.00	-10,000.00			
128	RESETTING IMPACT ATTENUATOR									
	2.0000 EACH		900.0000	1,085.0000	20.56 %	960.0000	6.67 %			
			1,800.00	2,170.00	370.00	1,920.00	120.00			
129	TRANSPORTABLE ATTENUATOR(S)									
	3.0000 EACH		5,000.0000	5,000.0000	0.00 %	7,500.0000	50.00 %			
			15,000.00	15,000.00	0.00	22,500.00	7,500.00			

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 5TH BIDDER ----- ----- LOW BIDDER -----  
 GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.  
 18208A SE 1ST ST 17090 NE SAN RAFAEL ST  
 97230  
 VANCOUVER WA 986847506 PORTLAND OR 972943569  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
130	OPERATION OF TRANSPORTABLE ATTENUATOR(S) 3500.0000	HR	45.0000 157,500.00	1.0000 3,500.00	-97.78 % -154,000.00	2.2500 7,875.00	-95.00 % -149,625.00	
131	REPAIR TRANSPORTABLE ATTENUATOR(S) EST.		3,999.99	3,999.99	0.00 %	3,999.99	0.00 %	
132	FLEXIBLE GUIDE POST 142.0000	EACH	35.0000 4,970.00	29.4000 4,174.80	-16.00 % -795.20	32.0000 4,544.00	-8.57 % -426.00	
133	BARRIER DELINEATOR 14.0000	EACH	35.0000 490.00	20.0000 280.00	-42.86 % -210.00	12.0000 168.00	-65.71 % -322.00	
134	PAINT LINE 62761.0000	L.F.	0.2000 12,552.20	0.1200 7,531.32	-40.00 % -5,020.88	0.1400 8,786.54	-30.00 % -3,765.66	
135	PLASTIC LINE 7943.0000	L.F.	0.5500 4,368.65	1.3700 10,881.91	149.09 % 6,513.26	1.8500 14,694.55	236.36 % 10,325.90	
136	PROFILED PLASTIC LINE 61831.0000	L.F.	0.7000 43,281.70	0.4400 27,205.64	-37.14 % -16,076.06	0.6500 40,190.15	-7.14 % -3,091.55	
137	PLASTIC WIDE LINE 9954.0000	L.F.	1.6000 15,926.40	2.3400 23,292.36	46.25 % 7,365.96	3.0000 29,862.00	87.50 % 13,935.60	
138	PLASTIC WIDE LANE LINE 9201.0000	L.F.	1.6000 14,721.60	1.3100 12,053.31	-18.12 % -2,668.29	1.2000 11,041.20	-25.00 % -3,680.40	
139	PLASTIC STOP LINE 121.0000	L.F.	5.0000 605.00	11.3000 1,367.30	126.00 % 762.30	10.2000 1,234.20	104.00 % 629.20	
140	PLASTIC TRAFFIC ARROW 25.0000	EACH	90.0000 2,250.00	91.0000 2,275.00	1.11 % 25.00	125.0000 3,125.00	38.89 % 875.00	

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 5TH BIDDER ----- ----- LOW BIDDER -----  
 GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.  
 18208A SE 1ST ST 17090 NE SAN RAFAEL ST  
 97230  
 VANCOUVER WA 986847506 PORTLAND OR 972943569  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
141	PLASTIC DRAINAGE MARKING							
	142.0000	EACH	20.0000	27.0000	35.00 %	22.0000	10.00 %	
			2,840.00	3,834.00	994.00	3,124.00	284.00	
142	RAISED PAVEMENT MARKER TYPE 2							
	37.2400	HUND	310.0000	340.0000	9.68 %	2.0000	-99.35 %	
			11,544.40	12,661.60	1,117.20	74.48	-11,469.92	
143	TEMPORARY PAVEMENT MARKING							
	82782.0000	L.F.	0.0500	0.1000	100.00 %	0.2500	400.00 %	
			4,139.10	8,278.20	4,139.10	20,695.50	16,556.40	
144	PERMANENT SIGNING							
		L.S.			0.00 %		10.00 %	
			120,000.00	120,000.00	0.00	132,000.00	12,000.00	
145	SIGN BRIDGE NO. 1							
		L.S.			-15.75 %		-4.11 %	
			146,000.00	123,000.00	-23,000.00	140,000.00	-6,000.00	
146	SIGN BRIDGE NO. 2							
		L.S.			-9.09 %		-7.58 %	
			132,000.00	120,000.00	-12,000.00	122,000.00	-10,000.00	
147	SIGN BRIDGE NO. 3							
		L.S.			-5.59 %		-2.10 %	
			143,000.00	135,000.00	-8,000.00	140,000.00	-3,000.00	
148	SIGN BRIDGE NO. 4							
		L.S.			-14.29 %		-10.71 %	
			140,000.00	120,000.00	-20,000.00	125,000.00	-15,000.00	
149	SIGN BRIDGE NO. 5							
		L.S.			-2.38 %		3.17 %	
			126,000.00	123,000.00	-3,000.00	130,000.00	4,000.00	
150	SIGN BRIDGE NO. 6							
		L.S.			-5.51 %		-1.57 %	
			127,000.00	120,000.00	-7,000.00	125,000.00	-2,000.00	
151	CANTILEVER SIGN STRUCTURE NO. 1							
		L.S.			-6.90 %		6.90 %	
			58,000.00	54,000.00	-4,000.00	62,000.00	4,000.00	

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 5TH BIDDER ----- ----- LOW BIDDER -----  
 GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.  
 18208A SE 1ST ST 17090 NE SAN RAFAEL ST  
 97230  
 VANCOUVER WA 986847506 PORTLAND OR 972943569  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	LOW BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
152	ILLUMINATION SYSTEM NE 17TH AVE. SERVICE - SD03642	L.S.								
			338,106.00	325,000.00	-3.88 %			-3.88 %		
153	ILLUMINATION SYSTEM I-205 SERVICE - SD03643	L.S.								
			122,869.00	140,000.00	13.94 %			-2.34 %		
154	ILLUMINATION SYSTEM I-5 SERVICE - SD03644	L.S.								
			118,432.00	165,000.00	39.32 %			51.99 %		
155	TRAFFIC SIGNAL SYSTEM MODIFICATION	L.S.								
			6,200.00	2,000.00	-67.74 %			117.74 %		
156	ITS CCTV SYSTEM	L.S.								
			123,580.00	100,000.00	-19.08 %			-15.03 %		
157	ITS DATA STATION SYSTEM	L.S.								
			90,524.00	56,000.00	-38.14 %			-35.93 %		
158	ITS VIDEO/DATA DISTRIBUTION	L.S.								
			34,848.00	24,000.00	-31.13 %			6.18 %		
159	ITS COMMUNICATION CONDUIT SYSTEM	L.S.								
			471,038.00	203,000.00	-56.90 %			-56.48 %		
160	ITS VMS SYSTEM	L.S.								
			158,307.00	175,000.00	10.54 %			20.02 %		
161	DIRECTIONAL BORING	L.F.								
	705.0000		42.0000	10.0000	-76.19 %			-4.76 %		
			29,610.00	7,050.00	-22,560.00			28,200.00		-1,410.00
162	CONDUIT PIPE 4 IN. DIAM.	L.F.								
	280.0000		5.0000	5.0000	0.00 %			22.0000		340.00 %
			1,400.00	1,400.00	0.00			6,160.00		4,760.00

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 5TH BIDDER ----- ----- LOW BIDDER -----  
 GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.  
 18208A SE 1ST ST 17090 NE SAN RAFAEL ST  
 97230  
 VANCOUVER WA 986847506 PORTLAND OR 972943569  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	LOW BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
163	SEQUENTIAL ARROW SIGN									
	5000.0000	HR	4.2500	1.0000	-76.47 %	1.0000	1.0000	-76.47 %	1.0000	-76.47 %
			21,250.00	5,000.00	-16,250.00	5,000.00	5,000.00	-16,250.00	5,000.00	-16,250.00
164	PORTABLE CHANGEABLE MESSAGE SIGN									
	7500.0000	HR	5.0000	4.0000	-20.00 %	1.0000	1.0000	-80.00 %	1.0000	-80.00 %
			37,500.00	30,000.00	-7,500.00	7,500.00	7,500.00	-30,000.00	7,500.00	-30,000.00
165	OTHER TEMPORARY TRAFFIC CONTROL									
	L.S.				-92.00 %			-90.00 %		
			250,000.00	20,000.00	-230,000.00	25,000.00	25,000.00	-225,000.00	25,000.00	-225,000.00
166	OTHER TRAFFIC CONTROL LABOR									
	11060.0000	HR	45.0000	1.0000	-97.78 %	50.0000	50.0000	11.11 %	50.0000	11.11 %
			497,700.00	11,060.00	-486,640.00	553,000.00	553,000.00	55,300.00	553,000.00	55,300.00
167	TRAFFIC CONTROL SUPERVISOR									
	L.S.				-12.28 %			-69.30 %		
			114,000.00	100,000.00	-14,000.00	35,000.00	35,000.00	-79,000.00	35,000.00	-79,000.00
168	CONSTRUCTION SIGNS CLASS A									
	828.0000	S.F.	20.0000	20.0000	0.00 %	23.0000	23.0000	15.00 %	23.0000	15.00 %
			16,560.00	16,560.00	0.00	19,044.00	19,044.00	2,484.00	19,044.00	2,484.00
OTHER ITEMS										
169	TYPE B PROGRESS SCHEDULE									
	L.S.				0.00 %			0.00 %		
			25,000.00	25,000.00	0.00	25,000.00	25,000.00	0.00	25,000.00	0.00
170	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	11116.0000	C.Y.	9.0000	1.0000	-88.89 %	7.0000	7.0000	-22.22 %	7.0000	-22.22 %
			100,044.00	11,116.00	-88,928.00	77,812.00	77,812.00	-22,232.00	77,812.00	-22,232.00
171	SHORING OR EXTRA EXCAVATION CLASS B									
	49514.0000	S.F.	1.7500	0.3000	-82.86 %	1.0000	1.0000	-42.86 %	1.0000	-42.86 %
			86,649.50	14,854.20	-71,795.30	49,514.00	49,514.00	-37,135.50	49,514.00	-37,135.50
172	CURE BOX									
	L.S.				-50.00 %			-50.00 %		
			3,000.00	1,500.00	-1,500.00	1,500.00	1,500.00	-1,500.00	1,500.00	-1,500.00

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 5TH BIDDER ----- ----- LOW BIDDER -----  
 GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.  
 18208A SE 1ST ST 17090 NE SAN RAFAEL ST  
 97230  
 VANCOUVER WA 986847506 PORTLAND OR 972943569  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	LOW BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
173	PLUGGING EXISTING PIPE									
	12.0000	EACH	250.0000	250.0000	0.00 %	185.0000	-26.00 %			
			3,000.00	3,000.00	0.00	2,220.00	-780.00			
174	CHAIN LINK FENCE TYPE 3									
	11113.0000	L.F.	10.0000	9.5000	-5.00 %	9.0000	-10.00 %			
			111,130.00	105,573.50	-5,556.50	100,017.00	-11,113.00			
175	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE									
	103.0000	EACH	200.0000	250.0000	25.00 %	180.0000	-10.00 %			
			20,600.00	25,750.00	5,150.00	18,540.00	-2,060.00			
176	DOUBLE 14 FT. CHAIN LINK GATE									
	4.0000	EACH	1,100.0000	850.0000	-22.73 %	1,500.0000	36.36 %			
			4,400.00	3,400.00	-1,000.00	6,000.00	1,600.00			
177	WIRE FENCE TYPE 1									
	1750.0000	L.F.	5.0000	3.0000	-40.00 %	5.5000	10.00 %			
			8,750.00	5,250.00	-3,500.00	9,625.00	875.00			
178	SINGLE WIRE GATE 14 FT. WIDE									
	1.0000	EACH	900.0000	625.0000	-30.56 %	1,350.0000	50.00 %			
			900.00	625.00	-275.00	1,350.00	450.00			
179	TEMPORARY CHAIN LINK FENCE									
	272.0000	L.F.	10.0000	2.5000	-75.00 %	12.0000	20.00 %			
			2,720.00	680.00	-2,040.00	3,264.00	544.00			
180	ADJUST INLET									
	5.0000	EACH	600.0000	1,000.0000	66.67 %	550.0000	-8.33 %			
			3,000.00	5,000.00	2,000.00	2,750.00	-250.00			
181	CONNECTION TO DRAINAGE STRUCTURE									
	22.0000	EACH	550.0000	100.0000	-81.82 %	1,200.0000	118.18 %			
			12,100.00	2,200.00	-9,900.00	26,400.00	14,300.00			
182	ADJUST MANHOLE									
	3.0000	EACH	500.0000	1,000.0000	100.00 %	550.0000	10.00 %			
			1,500.00	3,000.00	1,500.00	1,650.00	150.00			
183	MANHOLE 48 IN. DIAM. TYPE 1									
	12.0000	EACH	2,600.0000	2,200.0000	-15.38 %	2,800.0000	7.69 %			
			31,200.00	26,400.00	-4,800.00	33,600.00	2,400.00			

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 5TH BIDDER ----- ----- LOW BIDDER -----  
 GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.  
 18208A SE 1ST ST 17090 NE SAN RAFAEL ST  
 97230  
 VANCOUVER WA 986847506 PORTLAND OR 972943569  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
184	MANHOLE 48 IN. DIAM. TYPE 3							
	26.0000	EACH	3,200.0000	2,200.0000	-31.25 %	3,200.0000	83,200.00	0.00 %
			83,200.00	57,200.00	-26,000.00	83,200.00		0.00
185	MANHOLE 72 IN. DIAM. TYPE 3							
	1.0000	EACH	7,200.0000	3,600.0000	-50.00 %	4,950.0000		-31.25 %
			7,200.00	3,600.00	-3,600.00	4,950.00		-2,250.00
186	OVERFLOW MANHOLE							
	1.0000	EACH	3,000.0000	2,300.0000	-23.33 %	4,000.0000		33.33 %
			3,000.00	2,300.00	-700.00	4,000.00		1,000.00
187	MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1							
	53.0000	L.F.	173.0000	10.0000	-94.22 %	180.0000		4.05 %
			9,169.00	530.00	-8,639.00	9,540.00		371.00
188	ELECTRICAL SERVICE TO PUMP STATION							
		L.S.			-73.54 %			-33.22 %
			79,360.00	21,000.00	-58,360.00	53,000.00		-26,360.00
189	ROADSIDE CLEANUP							
		EST.			0.00 %			0.00 %
			30,000.00	30,000.00		30,000.00		
190	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
		EST.			0.00 %			0.00 %
			5.00	5.00		5.00		
191	MINOR CHANGE							
		CALC			0.00 %			0.00 %
			-1.00	-1.00		-1.00		
192	AGGREGATE COMPLIANCE PRICE ADJUSTMENT							
		CALC			0.00 %			0.00 %
			-1.00	-1.00		-1.00		
193	SPCC PLAN							
		L.S.			-90.00 %			-70.00 %
			5,000.00	500.00	-4,500.00	1,500.00		-3,500.00
194	FIELD OFFICE BUILDING							
		L.S.			-50.00 %			-50.00 %
			30,000.00	15,000.00	-15,000.00	15,000.00		-15,000.00



PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 5TH BIDDER ----- ----- LOW BIDDER -----  
 GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.  
 18208A SE 1ST ST 17090 NE SAN RAFAEL ST  
 97230  
 VANCOUVER WA 986847506 PORTLAND OR 972943569  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
195	CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL							
	192.0000	S.Y.	15.0000	4.0000	-73.33 %	3.0000	-80.00 %	
			2,880.00	768.00	-2,112.00	576.00	-2,304.00	
196	BARK OR WOOD CHIP MULCH							
	4315.0000	C.Y.	30.0000	23.0000	-23.33 %	25.0000	-16.67 %	
			129,450.00	99,245.00	-30,205.00	107,875.00	-21,575.00	
197	STRUCTURE EXCAVATION CLASS A							
	867.0000	C.Y.	15.0000	30.0000	100.00 %	17.0000	13.33 %	
			13,005.00	26,010.00	13,005.00	14,739.00	1,734.00	
198	SHORING OR EXTRA EXCAVATION CL. A							
		L.S.			-99.19 %		-87.80 %	
			123,000.00	1,000.00	-122,000.00	15,000.00	-108,000.00	
199	SEEDING, FERTILIZING, AND MULCHING - SITE WATER QUALITY							
	1.1800	ACRE	3,000.0000	4,600.0000	53.33 %	4,500.0000	50.00 %	
			3,540.00	5,428.00	1,888.00	5,310.00	1,770.00	
200	SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND							
	11.6500	ACRE	4,000.0000	4,600.0000	15.00 %	4,600.0000	15.00 %	
			46,600.00	53,590.00	6,990.00	53,590.00	6,990.00	
201	CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR							
	8.0000	EACH	3,000.0000	2,900.0000	-3.33 %	4,300.0000	43.33 %	
			24,000.00	23,200.00	-800.00	34,400.00	10,400.00	
202	BEAM GUARDRAIL ANCHOR TYPE 4							
	2.0000	EACH	800.0000	640.0000	-20.00 %	700.0000	-12.50 %	
			1,600.00	1,280.00	-320.00	1,400.00	-200.00	
203	CEMENT CONC. TRAFFIC CURB							
	816.0000	L.F.	18.0000	15.0000	-16.67 %	16.0000	-11.11 %	
			14,688.00	12,240.00	-2,448.00	13,056.00	-1,632.00	
CONTRACT TOTAL			\$20,598,245.39	\$21,194,672.00	2.90%	\$17,791,228.10	-13.63%	

LOW BIDDER REJECTED

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/25/2011

\*\*\* BID CHECK REPORT \*\*\*

TIME: 09:50

PS&E JOB NO : 11X302 REVISION NO :  
 CONTRACT NO : 008153 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL2135  
 HWY : SR 000,005,205  
 TITLE : I-5  
 NE 134TH ST. INTERCHANGE(I-5/I-205)  
 STAGE 1  
 11X302 (REV. 5/25/2011)  
 PROJECT :  
 COUNTY(S) : CLARK

BIDS OPENED ON : Jun 8 2011  
 AWARDED ON : Jun 22 2011

----- 5TH BIDDER ----- ----- LOW BIDDER -----  
 GRANITE CONSTRUCTION COMPANY MOORE EXCAVATION, INC.  
 18208A SE 1ST ST 17090 NE SAN RAFAEL ST  
 97230  
 VANCOUVER WA 986847506 PORTLAND OR 972943569  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100551

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		5TH BIDDER		LOW BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
BASE TOTAL			\$20,598,245.39	2.90%	\$21,194,672.00	2.90%	\$17,791,228.10	-13.63%
LOW BIDDER REJECTED								