

PS&E JOB NO : 16Y014 REVISION NO :  
 CONTRACT NO : 009012 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5195  
 HWY : SR 129  
 TITLE : SR 129  
 SR129 SPUR INTERSECTION -  
 REPLACE SIGNAL  
 16Y014  
 PROJECT : STPF-0129(011)  
 COUNTY(S) : ASOTIN

BIDS OPENED ON : Jan 25 2017  
 AWARDED ON : Jan 30 2017

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	4TH BIDDER	-----
	POWER CITY ELECTRIC, INC.			COLVICO, INC.			TRANSPORTATION SYSTEMS, INC.	
	E 3327 OLIVE AVE			2812 N PITTSBURG ST			6917 166TH AVE E	
	99202-4617			99207-4854				
	SPOKANE WA 992202507			SPOKANE WA 992202682			SUMNER WA 983902908	
	CONTRACTOR NUMBER : 670200			CONTRACTOR NUMBER : 100025			CONTRACTOR NUMBER : 100854	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION									
1	MOBILIZATION								
		L.S.			5.66 %			-29.47 %	18.98 %
			26,500.00	28,000.00	1,500.00	18,690.00	-7,810.00	31,530.00	5,030.00
2	REMOVING PLASTIC CROSSWALK LINE								
	504.0000	S.F.	4.0000	6.7500	68.75 %	8.2500	106.25 %	6.7500	68.75 %
			2,016.00	3,402.00	1,386.00	4,158.00	2,142.00	3,402.00	1,386.00
3	REMOVING MISCELLANEOUS TRAFFIC ITEM								
		L.S.			317.81 %			32.20 %	12.25 %
			4,009.00	16,750.00	12,741.00	5,300.00	1,291.00	4,500.00	491.00
4	ROADWAY EXCAVATION INCL. HAUL								
	7.1000	C.Y.	96.0000	125.0000	30.21 %	85.0000	-11.46 %	500.0000	420.83 %
			681.60	887.50	205.90	603.50	-78.10	3,550.00	2,868.40
SURFACING									
5	CRUSHED SURFACING BASE COURSE								
	28.0000	TON	60.0000	90.0000	50.00 %	72.0000	20.00 %	145.0000	141.67 %
			1,680.00	2,520.00	840.00	2,016.00	336.00	4,060.00	2,380.00
HOT MIX ASPHALT									
6	COMMERCIAL HMA								
	7.0000	TON	563.0000	1,100.0000	95.38 %	1,025.0000	82.06 %	800.0000	42.10 %
			3,941.00	7,700.00	3,759.00	7,175.00	3,234.00	5,600.00	1,659.00
EROSION CONTROL AND ROADSIDE PLANTING									
7	INLET PROTECTION								
	4.0000	EACH	250.0000	150.0000	-40.00 %	150.0000	-40.00 %	110.0000	-56.00 %
			1,000.00	600.00	-400.00	600.00	-400.00	440.00	-560.00

PS&E JOB NO : 16Y014 REVISION NO :  
 CONTRACT NO : 009012 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5195  
 HWY : SR 129  
 TITLE : SR 129  
 SR129 SPUR INTERSECTION -  
 REPLACE SIGNAL  
 16Y014  
 PROJECT : STPF-0129(011)  
 COUNTY(S) : ASOTIN

BIDS OPENED ON : Jan 25 2017  
 AWARDED ON : Jan 30 2017

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 4TH BIDDER -----
POWER CITY ELECTRIC, INC. E 3327 OLIVE AVE 99202-4617 SPOKANE WA 992202507 CONTRACTOR NUMBER : 670200	COLVICO, INC. 2812 N PITTSBURG ST 99207-4854 SPOKANE WA 992202682 CONTRACTOR NUMBER : 100025	TRANSPORTATION SYSTEMS, INC. 6917 166TH AVE E SUMNER WA 983902908 CONTRACTOR NUMBER : 100854

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
8	EROSION/WATER POLLUTION CONTROL	EST.	500.00	500.00	0.00 %	500.00	500.00	0.00 %	500.00	500.00
TRAFFIC										
9	CEMENT CONC. TRAFFIC CURB AND GUTTER	L.F.	10,291.00	11,546.00	1,255.00	11,044.00	753.00	16,817.00	6,526.00	63.41 %
10	CEMENT CONC. PEDESTRIAN CURB	L.F.	6,601.00	6,440.00	-161.00	6,198.50	-402.50	13,363.00	6,762.00	102.44 %
11	PLASTIC CROSSWALK LINE	S.F.	4,608.00	4,608.00	0.00	4,505.60	-102.40	5,120.00	512.00	11.11 %
12	TRAFFIC SIGNAL SYSTEM	L.S.	192,000.00	190,500.00	-1,500.00	197,000.00	5,000.00	217,000.00	25,000.00	13.02 %
13	ITS CCTV	L.S.	8,500.00	11,850.00	3,350.00	12,500.00	4,000.00	11,000.00	2,500.00	29.41 %
14	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	50,000.00	35,000.00	-15,000.00	58,000.00	8,000.00	37,000.00	-13,000.00	-26.00 %
OTHER ITEMS										
15	CEMENT CONC. SIDEWALK	S.Y.	4,050.40	2,622.80	-1,427.60	2,556.40	-1,494.00	8,134.00	4,083.60	100.82 %
16	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1	S.Y.	2,988.20	2,564.50	-423.70	2,453.00	-535.20	9,700.50	6,712.30	224.63 %

PS&E JOB NO : 16Y014 REVISION NO :  
 CONTRACT NO : 009012 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5195  
 HWY : SR 129  
 TITLE : SR 129  
 SR129 SPUR INTERSECTION -  
 REPLACE SIGNAL  
 16Y014  
 PROJECT : STPF-0129(011)  
 COUNTY(S) : ASOTIN

BIDS OPENED ON : Jan 25 2017  
 AWARDED ON : Jan 30 2017

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 4TH BIDDER -----
POWER CITY ELECTRIC, INC. E 3327 OLIVE AVE 99202-4617 SPOKANE WA 992202507 CONTRACTOR NUMBER : 670200	COLVICO, INC. 2812 N PITTSBURG ST 99207-4854 SPOKANE WA 992202682 CONTRACTOR NUMBER : 100025	TRANSPORTATION SYSTEMS, INC. 6917 166TH AVE E SUMNER WA 983902908 CONTRACTOR NUMBER : 100854

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
17	CEMENT CONC. CURB RAMP TYPE PARALLEL A MODIFIED									
	1.0000 EACH		1,870.0000	1,900.0000	1.60 %	1,875.0000	0.27 %	3,150.0000	68.45 %	
			1,870.00	1,900.00	30.00	1,875.00	5.00	3,150.00	1,280.00	
18	CEMENT CONC. CURB RAMP TYPE PARALLEL B MODIFIED									
	5.0000 EACH		1,870.0000	1,900.0000	1.60 %	1,875.0000	0.27 %	3,300.0000	76.47 %	
			9,350.00	9,500.00	150.00	9,375.00	25.00	16,500.00	7,150.00	
19	CEMENT CONC. CURB RAMP TYPE PARALLEL A									
	1.0000 EACH		1,870.0000	1,900.0000	1.60 %	1,875.0000	0.27 %	3,300.0000	76.47 %	
			1,870.00	1,900.00	30.00	1,875.00	5.00	3,300.00	1,430.00	
20	DETECTABLE WARNING SURFACE									
	30.0000 S.F.		54.0000	56.0000	3.70 %	55.0000	1.85 %	85.0000	57.41 %	
			1,620.00	1,680.00	60.00	1,650.00	30.00	2,550.00	930.00	
21	ADJUST MANHOLE									
	1.0000 EACH		900.0000	1,500.0000	66.67 %	750.0000	-16.67 %	1,000.0000	11.11 %	
			900.00	1,500.00	600.00	750.00	-150.00	1,000.00	100.00	
22	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
23	MINOR CHANGE									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
24	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
25	SPCC PLAN									
	L.S.				50.00 %		20.00 %		256.00 %	
			500.00	750.00	250.00	600.00	100.00	1,780.00	1,280.00	
CONTRACT TOTAL			\$335,479.20	\$342,723.80	2.16%	\$349,428.00	4.16%	\$399,999.50	19.23%	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 12/16/2016

\*\*\* BID CHECK REPORT \*\*\*

TIME: 07:39

PS&E JOB NO : 16Y014 REVISION NO :  
 CONTRACT NO : 009012 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5195  
 HWY : SR 129  
 TITLE : SR 129  
 SR129 SPUR INTERSECTION -  
 REPLACE SIGNAL  
 16Y014  
 PROJECT : STPF-0129(011)  
 COUNTY(S) : ASOTIN

BIDS OPENED ON : Jan 25 2017  
 AWARDED ON : Jan 30 2017

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	4TH BIDDER	-----
	POWER CITY ELECTRIC, INC.			COLVICO, INC.			TRANSPORTATION SYSTEMS, INC.	
	E 3327 OLIVE AVE			2812 N PITTSBURG ST			6917 166TH AVE E	
	99202-4617			99207-4854				
	SPOKANE WA 992202507			SPOKANE WA 992202682			SUMNER WA 983902908	
	CONTRACTOR NUMBER : 670200			CONTRACTOR NUMBER : 100025			CONTRACTOR NUMBER : 100854	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.							
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
BASE TOTAL			<u>\$335,479.20</u>	\$342,723.80	2.16%	\$349,428.00	4.16%	\$399,999.50	<u>19.23%</u>	

PS&E JOB NO : 16Y014 REVISION NO :  
 CONTRACT NO : 009012 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5195  
 HWY : SR 129  
 TITLE : SR 129  
 SR129 SPUR INTERSECTION -  
 REPLACE SIGNAL  
 16Y014  
 PROJECT : STPF-0129(011)  
 COUNTY(S) : ASOTIN

BIDS OPENED ON : Jan 25 2017  
 AWARDED ON : Jan 30 2017

----- 3RD BIDDER -----  
 NEPPEL ELECTRICAL & CONTROLS,  
 4703 KELLY PLACE  
 MOSES LAKE WA 988374306  
 CONTRACTOR NUMBER : 100780 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION								
		L.S.			39.62 %				-100.00 %
			26,500.00	37,000.00	10,500.00	0.00			
2	REMOVING PLASTIC CROSSWALK LINE								
	504.0000	S.F.	4.0000	9.0000	125.00 %				-100.00 %
			2,016.00	4,536.00	2,520.00	0.00			
3	REMOVING MISCELLANEOUS TRAFFIC ITEM								
		L.S.			70.87 %				-100.00 %
			4,009.00	6,850.00	2,841.00	0.00			
4	ROADWAY EXCAVATION INCL. HAUL								
	7.1000	C.Y.	96.0000	100.0000	4.17 %				-100.00 %
			681.60	710.00	28.40	0.00			
SURFACING									
5	CRUSHED SURFACING BASE COURSE								
	28.0000	TON	60.0000	80.0000	33.33 %				-100.00 %
			1,680.00	2,240.00	560.00	0.00			
HOT MIX ASPHALT									
6	COMMERCIAL HMA								
	7.0000	TON	563.0000	285.0000	-49.38 %				-100.00 %
			3,941.00	1,995.00	-1,946.00	0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
7	INLET PROTECTION								
	4.0000	EACH	250.0000	100.0000	-60.00 %				-100.00 %
			1,000.00	400.00	-600.00	0.00			

PS&E JOB NO : 16Y014 REVISION NO :  
 CONTRACT NO : 009012 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5195  
 HWY : SR 129  
 TITLE : SR 129  
 SR129 SPUR INTERSECTION -  
 REPLACE SIGNAL  
 16Y014  
 PROJECT : STPF-0129(011)  
 COUNTY(S) : ASOTIN

BIDS OPENED ON : Jan 25 2017  
 AWARDED ON : Jan 30 2017

----- 3RD BIDDER -----  
 NEPPEL ELECTRICAL & CONTROLS,  
 4703 KELLY PLACE  
 MOSES LAKE WA 988374306  
 CONTRACTOR NUMBER : 100780

CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
8	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %		0.00 %		
			500.00	500.00		0.00			
TRAFFIC									
9	CEMENT CONC. TRAFFIC CURB AND GUTTER	L.F.	41.0000	55.0000	34.15 %		-100.00 %		
	251.0000		10,291.00	13,805.00	3,514.00	0.00			
10	CEMENT CONC. PEDESTRIAN CURB	L.F.	41.0000	48.0000	17.07 %		-100.00 %		
	161.0000		6,601.00	7,728.00	1,127.00	0.00			
11	PLASTIC CROSSWALK LINE	S.F.	9.0000	10.0000	11.11 %		-100.00 %		
	512.0000		4,608.00	5,120.00	512.00	0.00			
12	TRAFFIC SIGNAL SYSTEM	L.S.			6.77 %		-100.00 %		
			192,000.00	205,000.00	13,000.00	0.00			
13	ITS CCTV	L.S.			252.94 %		-100.00 %		
			8,500.00	30,000.00	21,500.00	0.00			
14	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			2.00 %		-100.00 %		
			50,000.00	51,000.00	1,000.00	0.00			
OTHER ITEMS									
15	CEMENT CONC. SIDEWALK	S.Y.	122.0000	100.0000	-18.03 %		-100.00 %		
	33.2000		4,050.40	3,320.00	-730.40	0.00			
16	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1	S.Y.	134.0000	115.0000	-14.18 %		-100.00 %		
	22.3000		2,988.20	2,564.50	-423.70	0.00			

PS&E JOB NO : 16Y014 REVISION NO :  
 CONTRACT NO : 009012 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5195  
 HWY : SR 129  
 TITLE : SR 129  
 SR129 SPUR INTERSECTION -  
 REPLACE SIGNAL  
 16Y014  
 PROJECT : STPF-0129(011)  
 COUNTY(S) : ASOTIN

BIDS OPENED ON : Jan 25 2017  
 AWARDED ON : Jan 30 2017

----- 3RD BIDDER -----  
 NEPPEL ELECTRICAL & CONTROLS,  
 4703 KELLY PLACE  
 MOSES LAKE WA 988374306  
 CONTRACTOR NUMBER : 100780

CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
17	CEMENT CONC. CURB RAMP TYPE PARALLEL A MODIFIED								
	1.0000 EACH		1,870.0000	2,500.0000	33.69 %				-100.00 %
			1,870.00	2,500.00	630.00	0.00			
18	CEMENT CONC. CURB RAMP TYPE PARALLEL B MODIFIED								
	5.0000 EACH		1,870.0000	2,000.0000	6.95 %				-100.00 %
			9,350.00	10,000.00	650.00	0.00			
19	CEMENT CONC. CURB RAMP TYPE PARALLEL A								
	1.0000 EACH		1,870.0000	1,900.0000	1.60 %				-100.00 %
			1,870.00	1,900.00	30.00	0.00			
20	DETECTABLE WARNING SURFACE								
	30.0000 S.F.		54.0000	40.0000	-25.93 %				-100.00 %
			1,620.00	1,200.00	-420.00	0.00			
21	ADJUST MANHOLE								
	1.0000 EACH		900.0000	550.0000	-38.89 %				-100.00 %
			900.00	550.00	-350.00	0.00			
22	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.				0.00 %				0.00 %
			5.00	5.00		0.00			
23	MINOR CHANGE								
	CALC				0.00 %				0.00 %
			-1.00	-1.00		0.00			
24	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %				0.00 %
			-1.00	-1.00		0.00			
25	SPCC PLAN								
	L.S.				150.00 %				-100.00 %
			500.00	1,250.00	750.00	0.00			

CONTRACT TOTAL

\$335,479.20

\$390,171.50

16.30%

\$0.00

3RD BIDDER REJECTED

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 12/16/2016

\*\*\* BID CHECK REPORT \*\*\*

TIME: 07:39

PS&E JOB NO : 16Y014 REVISION NO :  
 CONTRACT NO : 009012 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5195  
 HWY : SR 129  
 TITLE : SR 129  
 SR129 SPUR INTERSECTION -  
 REPLACE SIGNAL  
 16Y014  
 PROJECT : STPF-0129(011)  
 COUNTY(S) : ASOTIN

BIDS OPENED ON : Jan 25 2017  
 AWARDED ON : Jan 30 2017

----- 3RD BIDDER -----  
 NEPPEL ELECTRICAL & CONTROLS,  
 4703 KELLY PLACE  
 MOSES LAKE WA 988374306  
 CONTRACTOR NUMBER : 100780 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
BASE TOTAL			\$335,479.20	\$390,171.50	16.30%	NO BID THIS ALTERNATE		NO BID THIS ALTERNATE		NO BID THIS ALTERNATE	
3RD BIDDER REJECTED											