

PS&E JOB NO : 16Y021 REVISION NO :  
 CONTRACT NO : 009034 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5228  
 HWY : SR 022,097  
 TITLE : US 97  
 SR 22 VIC TO 2ND AVE VIC - PAVING  
 & ROADSIDE AND I/S IMPROVEMENTS  
 16Y021  
 PROJECT : HSLIP-0097(180), STBG-0097(180)  
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Mar 8 2017  
 AWARDED ON : Mar 13 2017

|  |   |   |
|--|---|---|
| ----- LOW BIDDER -----   | ----- 2ND BIDDER -----  | ----- 3RD BIDDER -----  |
| INTERSTATE CONCRETE & ASPHALT<br>377 PARKER BRIDGE RD<br>PARKER, WA 98939<br>YAKIMA WA 989090337<br>CONTRACTOR NUMBER : 100415 | GRANITE CONSTRUCTION COMPANY<br>80 POND ROAD<br>YAKIMA WA 989019354<br>CONTRACTOR NUMBER : 100102 | CENTRAL WASHINGTON ASPHALT, II<br>13184 E WHEELER RD<br>98837-9118<br>MOSES LAKE WA 988370142<br>CONTRACTOR NUMBER : 142600 |

| ITEM NO.    | ITEM DESCRIPTION                      | UNIT MEAS | ENGR'S. EST.                    |                       | LOW BIDDER                      |                       | 2ND BIDDER                      |                       | 3RD BIDDER |            |         |
|-------------|---------------------------------------|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|------------|------------|---------|
|             |                                       |           | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |            |            |         |
| PREPARATION |                                       |           |                                 |                       |                                 |                       |                                 |                       |            |            |         |
| 1           | MOBILIZATION                          | L.S.      | 327,073.86                      | -58.36 %              | 136,200.00                      | -190,873.86           | 315,000.00                      | -3.69 %               | 450,000.00 | 122,926.14 | 37.58 % |
| 2           | REMOVING CEMENT CONC. SIDEWALK        | S.Y.      | 100.0000                        | -65.00 %              | 35.0000                         | -65.00 %              | 78.0000                         | -22.00 %              | 120.0000   | 20.00 %    |         |
|             | 56.1000                               |           | 5,610.00                        | -3,646.50             | 1,963.50                        | -3,646.50             | 4,375.80                        | -1,234.20             | 6,732.00   | 1,122.00   |         |
| 3           | REMOVING CEMENT CONC. CURB            | L.F.      | 17.5000                         | -14.29 %              | 15.0000                         | -14.29 %              | 18.0000                         | 2.86 %                | 45.0000    | 157.14 %   |         |
|             | 230.0000                              |           | 4,025.00                        | -575.00               | 3,450.00                        | -575.00               | 4,140.00                        | 115.00                | 10,350.00  | 6,325.00   |         |
| 4           | REMOVING ASPHALT CONC. PAVEMENT       | S.Y.      | 44.0000                         | -20.45 %              | 35.0000                         | -20.45 %              | 59.0000                         | 34.09 %               | 180.0000   | 309.09 %   |         |
|             | 37.0000                               |           | 1,628.00                        | -333.00               | 1,295.00                        | -333.00               | 2,183.00                        | 555.00                | 6,660.00   | 5,032.00   |         |
| 5           | REMOVING GUARDRAIL                    | L.F.      | 10.0000                         | -60.00 %              | 4.0000                          | -60.00 %              | 4.0000                          | -60.00 %              | 6.0000     | -40.00 %   |         |
|             | 480.0000                              |           | 4,800.00                        | -2,880.00             | 1,920.00                        | -2,880.00             | 1,920.00                        | -2,880.00             | 2,880.00   | -1,920.00  |         |
| 6           | REMOVING GUIDE POST                   | EACH      | 12.0000                         | 33.33 %               | 16.0000                         | 33.33 %               | 15.0000                         | 25.00 %               | 3.5000     | -70.83 %   |         |
|             | 197.0000                              |           | 2,364.00                        | 788.00                | 3,152.00                        | 788.00                | 2,955.00                        | 591.00                | 689.50     | -1,674.50  |         |
| 7           | REMOVING MISCELLANEOUS TRAFFIC ITEM   | L.S.      | 4,200.00                        | 42.86 %               | 6,000.00                        | 42.86 %               | 15,400.00                       | 266.67 %              | 2,800.00   | -33.33 %   |         |
|             |                                       |           |                                 | 1,800.00              |                                 | 1,800.00              | 11,200.00                       |                       |            | -1,400.00  |         |
| GRADING     |                                       |           |                                 |                       |                                 |                       |                                 |                       |            |            |         |
| 8           | PAVEMENT REPAIR EXCAVATION INCL. HAUL | S.Y.      | 10.0000                         | 500.00 %              | 60.0000                         | 500.00 %              | 85.0000                         | 750.00 %              | 88.0000    | 780.00 %   |         |
|             | 200.0000                              |           | 2,000.00                        | 10,000.00             | 12,000.00                       | 10,000.00             | 17,000.00                       | 15,000.00             | 17,600.00  | 15,600.00  |         |
| STRUCTURE   |                                       |           |                                 |                       |                                 |                       |                                 |                       |            |            |         |
| 9           | BRIDGE DECK REPAIR BR. NO. 97/124E    | S.F.      | 250.0000                        | -60.00 %              | 100.0000                        | -60.00 %              | 105.0000                        | -58.00 %              | 345.0000   | 38.00 %    |         |
|             | 20.0000                               |           | 5,000.00                        | -3,000.00             | 2,000.00                        | -3,000.00             | 2,100.00                        | -2,900.00             | 6,900.00   | 1,900.00   |         |

PS&E JOB NO : 16Y021 REVISION NO :  
 CONTRACT NO : 009034 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5228  
 HWY : SR 022,097  
 TITLE : US 97  
 SR 22 VIC TO 2ND AVE VIC - PAVING  
 & ROADSIDE AND I/S IMPROVEMENTS  
 16Y021  
 PROJECT : HSLIP-0097(180), STBG-0097(180)  
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Mar 8 2017  
 AWARDED ON : Mar 13 2017

|       |                               |       |       |                              |       |       |                                |       |
|-------|-------------------------------|-------|-------|------------------------------|-------|-------|--------------------------------|-------|
| ----- | LOW BIDDER                    | ----- | ----- | 2ND BIDDER                   | ----- | ----- | 3RD BIDDER                     | ----- |
|       | INTERSTATE CONCRETE & ASPHALT |       |       | GRANITE CONSTRUCTION COMPANY |       |       | CENTRAL WASHINGTON ASPHALT, II |       |
|       | 377 PARKER BRIDGE RD          |       |       | 80 POND ROAD                 |       |       | 13184 E WHEELER RD             |       |
|       | PARKER, WA 98939              |       |       |                              |       |       | 98837-9118                     |       |
|       | YAKIMA WA 989090337           |       |       | YAKIMA WA 989019354          |       |       | MOSES LAKE WA 988370142        |       |
|       | CONTRACTOR NUMBER : 100415    |       |       | CONTRACTOR NUMBER : 100102   |       |       | CONTRACTOR NUMBER : 142600     |       |

| ITEM NO.                     | ITEM DESCRIPTION   | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. |            |
|------------------------------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|------------|
|                              |  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |            |
| STRUCTURE                    |  |           |                                 |                                 |                       |                                 |                                 |                       |            |
| 10                           | WATERPROOF MEMBRANE BR. NO. 97/124E                      |           |                                 |                                 |                       |                                 |                                 |                       |            |
|                              | 273.0000   | S.Y.      | 18.0000                         | 20.5000                         | 13.89 %               | 21.0000                         | 16.67 %                         | 42.0000               | 133.33 %   |
|                              |  |           | 4,914.00                        | 5,596.50                        | 682.50                | 5,733.00                        | 819.00                          | 11,466.00             | 6,552.00   |
| LIQUID ASPHALT               |  |           |                                 |                                 |                       |                                 |                                 |                       |            |
| 11                           | EMULSIFIED ASPHALT CRS-2P                                |           |                                 |                                 |                       |                                 |                                 |                       |            |
|                              | 59.6000  | TON       | 650.0000                        | 460.0000                        | -29.23 %              | 650.0000                        | 0.00 %                          | 520.0000              | -20.00 %   |
|                              |  |           | 38,740.00                       | 27,416.00                       | -11,324.00            | 38,740.00                       | 0.00                            | 30,992.00             | -7,748.00  |
| 12                           | CRS-2P COST PRICE ADJUSTMENT                             |           |                                 |                                 |                       |                                 |                                 |                       |            |
|                              |  | CALC      |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %     |
|                              |  |           | 743.00                          | 743.00                          |                       | 743.00                          |                                 | 743.00                |            |
| 13                           | ASPHALT FOR FOG SEAL                                     |           |                                 |                                 |                       |                                 |                                 |                       |            |
|                              | 160.0000   | TON       | 700.0000                        | 450.0000                        | -35.71 %              | 200.0000                        | -71.43 %                        | 590.0000              | -15.71 %   |
|                              |  |           | 112,000.00                      | 72,000.00                       | -40,000.00            | 32,000.00                       | -80,000.00                      | 94,400.00             | -17,600.00 |
| BITUMINOUS SURFACE TREATMENT |  |           |                                 |                                 |                       |                                 |                                 |                       |            |
| 14                           | FURNISHING AND PLACING CRUSHED SCREENING 3/8 IN TO NO. 4 |           |                                 |                                 |                       |                                 |                                 |                       |            |
|                              | 444.0000   | TON       | 65.0000                         | 70.0000                         | 7.69 %                | 45.0000                         | -30.77 %                        | 70.0000               | 7.69 %     |
|                              |  |           | 28,860.00                       | 31,080.00                       | 2,220.00              | 19,980.00                       | -8,880.00                       | 31,080.00             | 2,220.00   |
| 15                           | FURNISHING AND PLACING CRUSHED CHOKE STONE (CLASS 2)     |           |                                 |                                 |                       |                                 |                                 |                       |            |
|                              | 89.0000  | TON       | 65.0000                         | 70.0000                         | 7.69 %                | 90.0000                         | 38.46 %                         | 75.0000               | 15.38 %    |
|                              |  |           | 5,785.00                        | 6,230.00                        | 445.00                | 8,010.00                        | 2,225.00                        | 6,675.00              | 890.00     |
| 16                           | ADDITIONAL BROOMING                                      |           |                                 |                                 |                       |                                 |                                 |                       |            |
|                              | 45.0000  | HR        | 100.0000                        | 145.0000                        | 45.00 %               | 120.0000                        | 20.00 %                         | 400.0000              | 300.00 %   |
|                              |  |           | 4,500.00                        | 6,525.00                        | 2,025.00              | 5,400.00                        | 900.00                          | 18,000.00             | 13,500.00  |
| HOT MIX ASPHALT              |  |           |                                 |                                 |                       |                                 |                                 |                       |            |
| 17                           | CRACK SEALING - FA                                       |           |                                 |                                 |                       |                                 |                                 |                       |            |
|                              |  | EST.      |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %     |
|                              |  |           | 30,612.00                       | 30,612.00                       |                       | 30,612.00                       |                                 | 30,612.00             |            |

PS&E JOB NO : 16Y021 REVISION NO :  
 CONTRACT NO : 009034 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5228  
 HWY : SR 022,097  
 TITLE : US 97  
 SR 22 VIC TO 2ND AVE VIC - PAVING  
 & ROADSIDE AND I/S IMPROVEMENTS  
 16Y021  
 PROJECT : HSLIP-0097(180), STBG-0097(180)  
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Mar 8 2017  
 AWARDED ON : Mar 13 2017

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 INTERSTATE CONCRETE & ASPHALT      GRANITE CONSTRUCTION COMPANY      CENTRAL WASHINGTON ASPHALT, II  
 377 PARKER BRIDGE RD      80 POND ROAD      13184 E WHEELER RD  
 PARKER, WA 98939           98837-9118  
 YAKIMA WA 989090337      YAKIMA WA 989019354      MOSES LAKE WA 988370142  
 CONTRACTOR NUMBER : 100415      CONTRACTOR NUMBER : 100102      CONTRACTOR NUMBER : 142600

| ITEM NO.        | ITEM DESCRIPTION                                   | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | 2ND BIDDER                      |                                 | % DIFF./<br>AMT.DIFF. | 3RD BIDDER                      |                                 |
|-----------------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|                 |  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| HOT MIX ASPHALT |  |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 18              | REMOVING EXISTING OVERLAY FROM BRIDGE DECK 97/124E |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                 | 273.0000   | S.Y.      | 30.0000                         | 35.0000                         | 16.67 %               | 45.0000                         | 50.00 %                         | 45.0000               | 50.00 %                         |                                 |
|                 |  |           | 8,190.00                        | 9,555.00                        | 1,365.00              | 12,285.00                       | 4,095.00                        | 12,285.00             | 4,095.00                        |                                 |
| 19              | PLANING BITUMINOUS PAVEMENT                        |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                 | 290640.0000  | S.Y.      | 1.5000                          | 1.5000                          | 0.00 %                | 1.1700                          | -22.00 %                        | 1.6000                | 6.67 %                          |                                 |
|                 |  |           | 435,960.00                      | 435,960.00                      | 0.00                  | 340,048.80                      | -95,911.20                      | 465,024.00            | 29,064.00                       |                                 |
| 20              | HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-28       |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                 | 200.0000   | TON       | 150.0000                        | 130.0000                        | -13.33 %              | 145.0000                        | -3.33 %                         | 180.0000              | 20.00 %                         |                                 |
|                 |  |           | 30,000.00                       | 26,000.00                       | -4,000.00             | 29,000.00                       | -1,000.00                       | 36,000.00             | 6,000.00                        |                                 |
| 21              | HMA CL. 1/2 IN. PG 64-28                           |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                 | 27220.0000   | TON       | 75.0000                         | 72.0000                         | -4.00 %               | 73.0000                         | -2.67 %                         | 75.0000               | 0.00 %                          |                                 |
|                 |  |           | 2,041,500.00                    | 1,959,840.00                    | -81,660.00            | 1,987,060.00                    | -54,440.00                      | 2,041,500.00          | 0.00                            |                                 |
| 22              | HMA CL. 1/2 IN. PG 76-28                           |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                 | 5120.0000  | TON       | 80.0000                         | 80.0000                         | 0.00 %                | 82.0000                         | 2.50 %                          | 85.0000               | 6.25 %                          |                                 |
|                 |  |           | 409,600.00                      | 409,600.00                      | 0.00                  | 419,840.00                      | 10,240.00                       | 435,200.00            | 25,600.00                       |                                 |
| 23              | JOB MIX COMPLIANCE PRICE ADJUSTMENT                |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                 |  | CALC      |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|                 |  |           | 74,433.00                       | 74,433.00                       |                       | 74,433.00                       |                                 | 74,433.00             |                                 |                                 |
| 24              | COMPACTION PRICE ADJUSTMENT                        |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                 |  | CALC      |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|                 |  |           | 49,622.00                       | 49,622.00                       |                       | 49,622.00                       |                                 | 49,622.00             |                                 |                                 |
| 25              | ASPHALT COST PRICE ADJUSTMENT                      |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                 |  | CALC      |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|                 |  |           | 6,591.00                        | 6,591.00                        |                       | 6,591.00                        |                                 | 6,591.00              |                                 |                                 |
| 26              | LONGITUDINAL JOINT SEAL                            |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                 | 77.0000  | L.F.      | 10.0000                         | 17.0000                         | 70.00 %               | 17.0000                         | 70.00 %                         | 15.0000               | 50.00 %                         |                                 |
|                 |  |           | 770.00                          | 1,309.00                        | 539.00                | 1,309.00                        | 539.00                          | 1,155.00              | 385.00                          |                                 |
| 27              | HMA SAWCUT AND SEAL                                |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                 | 76.0000  | L.F.      | 10.0000                         | 17.0000                         | 70.00 %               | 17.0000                         | 70.00 %                         | 19.0000               | 90.00 %                         |                                 |
|                 |  |           | 760.00                          | 1,292.00                        | 532.00                | 1,292.00                        | 532.00                          | 1,444.00              | 684.00                          |                                 |

PS&E JOB NO : 16Y021 REVISION NO :  
 CONTRACT NO : 009034 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5228  
 HWY : SR 022,097  
 TITLE : US 97  
 SR 22 VIC TO 2ND AVE VIC - PAVING  
 & ROADSIDE AND I/S IMPROVEMENTS  
 16Y021  
 PROJECT : HSLIP-0097(180), STBG-0097(180)  
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Mar 8 2017  
 AWARDED ON : Mar 13 2017

|       |                               |       |       |                              |       |       |                                |       |
|-------|-------------------------------|-------|-------|------------------------------|-------|-------|--------------------------------|-------|
| ----- | LOW BIDDER                    | ----- | ----- | 2ND BIDDER                   | ----- | ----- | 3RD BIDDER                     | ----- |
|       | INTERSTATE CONCRETE & ASPHALT |       |       | GRANITE CONSTRUCTION COMPANY |       |       | CENTRAL WASHINGTON ASPHALT, II |       |
|       | 377 PARKER BRIDGE RD          |       |       | 80 POND ROAD                 |       |       | 13184 E WHEELER RD             |       |
|       | PARKER, WA 98939              |       |       |                              |       |       | 98837-9118                     |       |
|       | YAKIMA WA 989090337           |       |       | YAKIMA WA 989019354          |       |       | MOSES LAKE WA 988370142        |       |
|       | CONTRACTOR NUMBER : 100415    |       |       | CONTRACTOR NUMBER : 100102   |       |       | CONTRACTOR NUMBER : 142600     |       |

| ITEM NO.                              | ITEM DESCRIPTION                          | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. |            |
|---------------------------------------|---|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|------------|
|                                       |   |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |            |
| EROSION CONTROL AND ROADSIDE PLANTING |   |           |                                 |                                 |                       |                                 |                                 |                       |            |
| 28                                    | INLET PROTECTION                          |           |                                 |                                 |                       |                                 |                                 |                       |            |
|                                       | 96.0000                                   | EACH      | 100.0000                        | 70.0000                         | -30.00 %              | 100.0000                        | 0.00 %                          | 82.0000               | -18.00 %   |
|                                       |   |           | 9,600.00                        | 6,720.00                        | -2,880.00             | 9,600.00                        | 0.00                            | 7,872.00              | -1,728.00  |
| 29                                    | EROSION/WATER POLLUTION CONTROL           |           |                                 |                                 |                       |                                 |                                 |                       |            |
|                                       | EST.                                      |           |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %     |
|                                       |   |           | 1,000.00                        | 1,000.00                        |                       | 1,000.00                        |                                 | 1,000.00              |            |
| TRAFFIC                               |   |           |                                 |                                 |                       |                                 |                                 |                       |            |
| 30                                    | CEMENT CONC. PEDESTRIAN CURB              |           |                                 |                                 |                       |                                 |                                 |                       |            |
|                                       | 274.0000                                  | L.F.      | 65.0000                         | 49.0000                         | -24.62 %              | 33.0000                         | -49.23 %                        | 10.5000               | -83.85 %   |
|                                       |   |           | 17,810.00                       | 13,426.00                       | -4,384.00             | 9,042.00                        | -8,768.00                       | 2,877.00              | -14,933.00 |
| 31                                    | BEAM GUARDRAIL TYPE 31                    |           |                                 |                                 |                       |                                 |                                 |                       |            |
|                                       | 2038.0000                                 | L.F.      | 25.0000                         | 21.0000                         | -16.00 %              | 20.0000                         | -20.00 %                        | 29.0000               | 16.00 %    |
|                                       |   |           | 50,950.00                       | 42,798.00                       | -8,152.00             | 40,760.00                       | -10,190.00                      | 59,102.00             | 8,152.00   |
| 32                                    | BEAM GUARDRAIL TRANSITION SECTION TYPE 21 |           |                                 |                                 |                       |                                 |                                 |                       |            |
|                                       | 1.0000                                    | EACH      | 3,000.0000                      | 3,600.0000                      | 20.00 %               | 6,500.0000                      | 116.67 %                        | 2,900.0000            | -3.33 %    |
|                                       |   |           | 3,000.00                        | 3,600.00                        | 600.00                | 6,500.00                        | 3,500.00                        | 2,900.00              | -100.00    |
| 33                                    | PERMANENT IMPACT ATTENUATOR               |           |                                 |                                 |                       |                                 |                                 |                       |            |
|                                       | 1.0000                                    | EACH      | 30,000.0000                     | 27,000.0000                     | -10.00 %              | 30,000.0000                     | 0.00 %                          | 28,000.0000           | -6.67 %    |
|                                       |   |           | 30,000.00                       | 27,000.00                       | -3,000.00             | 30,000.00                       | 0.00                            | 28,000.00             | -2,000.00  |
| 34                                    | TRANSPORTABLE ATTENUATOR                  |           |                                 |                                 |                       |                                 |                                 |                       |            |
|                                       | 4.0000                                    | EACH      | 3,000.0000                      | 6,300.0000                      | 110.00 %              | 6,000.0000                      | 100.00 %                        | 6,900.0000            | 130.00 %   |
|                                       |   |           | 12,000.00                       | 25,200.00                       | 13,200.00             | 24,000.00                       | 12,000.00                       | 27,600.00             | 15,600.00  |
| 35                                    | OPERATION OF TRANSPORTABLE ATTENUATOR     |           |                                 |                                 |                       |                                 |                                 |                       |            |
|                                       | 200.0000                                  | HR        | 60.0000                         | 80.0000                         | 33.33 %               | 79.0000                         | 31.67 %                         | 90.0000               | 50.00 %    |
|                                       |   |           | 12,000.00                       | 16,000.00                       | 4,000.00              | 15,800.00                       | 3,800.00                        | 18,000.00             | 6,000.00   |
| 36                                    | REPAIR TRANSPORTABLE ATTENUATOR           |           |                                 |                                 |                       |                                 |                                 |                       |            |
|                                       | EST.                                      |           |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %     |
|                                       |   |           | 5,000.00                        | 5,000.00                        |                       | 5,000.00                        |                                 | 5,000.00              |            |
| 37                                    | FLEXIBLE GUIDE POST                       |           |                                 |                                 |                       |                                 |                                 |                       |            |
|                                       | 507.0000                                  | EACH      | 30.0000                         | 40.0000                         | 33.33 %               | 40.0000                         | 33.33 %                         | 33.0000               | 10.00 %    |
|                                       |   |           | 15,210.00                       | 20,280.00                       | 5,070.00              | 20,280.00                       | 5,070.00                        | 16,731.00             | 1,521.00   |

PS&E JOB NO : 16Y021 REVISION NO :  
 CONTRACT NO : 009034 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5228  
 HWY : SR 022,097  
 TITLE : US 97  
 SR 22 VIC TO 2ND AVE VIC - PAVING  
 & ROADSIDE AND I/S IMPROVEMENTS  
 16Y021  
 PROJECT : HSLIP-0097(180), STBG-0097(180)  
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Mar 8 2017  
 AWARDED ON : Mar 13 2017

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 INTERSTATE CONCRETE & ASPHALT      GRANITE CONSTRUCTION COMPANY      CENTRAL WASHINGTON ASPHALT, II  
 377 PARKER BRIDGE RD      80 POND ROAD      13184 E WHEELER RD  
 PARKER, WA 98939           98837-9118  
 YAKIMA WA 989090337      YAKIMA WA 989019354      MOSES LAKE WA 988370142  
 CONTRACTOR NUMBER : 100415      CONTRACTOR NUMBER : 100102      CONTRACTOR NUMBER : 142600

| ITEM NO. | ITEM DESCRIPTION                 | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 |
|----------|----------------------------------|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|          |                                  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| TRAFFIC  |                                  |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 38       | LDS BARRIER DELINEATOR           |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|          | 780.0000                         | EACH      | 15.0000                         | 29.0000                         | 93.33 %               | 28.0000                         | 86.67 %                         | 38.0000               | 153.33 %                        |                                 |
|          |                                  |           | 11,700.00                       | 22,620.00                       | 10,920.00             | 21,840.00                       | 10,140.00                       | 29,640.00             | 17,940.00                       |                                 |
| 39       | PAINT LINE                       |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|          | 268150.0000                      | L.F.      | 0.1700                          | 0.2500                          | 47.06 %               | 0.1400                          | -17.65 %                        | 0.1400                | -17.65 %                        |                                 |
|          |                                  |           | 45,585.50                       | 67,037.50                       | 21,452.00             | 37,541.00                       | -8,044.50                       | 37,541.00             | -8,044.50                       |                                 |
| 40       | PLASTIC WIDE LANE LINE           |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|          | 11390.0000                       | L.F.      | 3.0000                          | 1.9000                          | -36.67 %              | 2.3300                          | -22.33 %                        | 1.4500                | -51.67 %                        |                                 |
|          |                                  |           | 34,170.00                       | 21,641.00                       | -12,529.00            | 26,538.70                       | -7,631.30                       | 16,515.50             | -17,654.50                      |                                 |
| 41       | PLASTIC CROSSWALK LINE           |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|          | 3560.0000                        | S.F.      | 5.0000                          | 5.0000                          | 0.00 %                | 6.2900                          | 25.80 %                         | 4.5000                | -10.00 %                        |                                 |
|          |                                  |           | 17,800.00                       | 17,800.00                       | 0.00                  | 22,392.40                       | 4,592.40                        | 16,020.00             | -1,780.00                       |                                 |
| 42       | PLASTIC STOP LINE                |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|          | 1602.0000                        | L.F.      | 3.0000                          | 7.0000                          | 133.33 %              | 9.0000                          | 200.00 %                        | 6.0000                | 100.00 %                        |                                 |
|          |                                  |           | 4,806.00                        | 11,214.00                       | 6,408.00              | 14,418.00                       | 9,612.00                        | 9,612.00              | 4,806.00                        |                                 |
| 43       | PLASTIC TRAFFIC ARROW            |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|          | 192.0000                         | EACH      | 90.0000                         | 80.0000                         | -11.11 %              | 94.0000                         | 4.44 %                          | 115.0000              | 27.78 %                         |                                 |
|          |                                  |           | 17,280.00                       | 15,360.00                       | -1,920.00             | 18,048.00                       | 768.00                          | 22,080.00             | 4,800.00                        |                                 |
| 44       | PLASTIC TRAFFIC LETTER           |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|          | 12.0000                          | EACH      | 110.0000                        | 100.0000                        | -9.09 %               | 125.0000                        | 13.64 %                         | 135.0000              | 22.73 %                         |                                 |
|          |                                  |           | 1,320.00                        | 1,200.00                        | -120.00               | 1,500.00                        | 180.00                          | 1,620.00              | 300.00                          |                                 |
| 45       | PLASTIC RAILROAD CROSSING SYMBOL |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|          | 2.0000                           | EACH      | 700.0000                        | 500.0000                        | -28.57 %              | 500.0000                        | -28.57 %                        | 900.0000              | 28.57 %                         |                                 |
|          |                                  |           | 1,400.00                        | 1,000.00                        | -400.00               | 1,000.00                        | -400.00                         | 1,800.00              | 400.00                          |                                 |
| 46       | CENTERLINE RUMBLE STRIP          |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|          | 0.2000                           | MI.       | 3,000.0000                      | 19,500.0000                     | 550.00 %              | 4,780.0000                      | 59.33 %                         | 5,250.0000            | 75.00 %                         |                                 |
|          |                                  |           | 600.00                          | 3,900.00                        | 3,300.00              | 956.00                          | 356.00                          | 1,050.00              | 450.00                          |                                 |
| 47       | SHOULDER RUMBLE STRIP TYPE 1     |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|          | 1.8000                           | MI.       | 3,000.0000                      | 2,300.0000                      | -23.33 %              | 2,780.0000                      | -7.33 %                         | 1,680.0000            | -44.00 %                        |                                 |
|          |                                  |           | 5,400.00                        | 4,140.00                        | -1,260.00             | 5,004.00                        | -396.00                         | 3,024.00              | -2,376.00                       |                                 |
| 48       | RECESSED PAVEMENT MARKER         |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|          | 12.5000                          | HUND      | 1,700.0000                      | 1,550.0000                      | -8.82 %               | 1,890.0000                      | 11.18 %                         | 1,400.0000            | -17.65 %                        |                                 |
|          |                                  |           | 21,250.00                       | 19,375.00                       | -1,875.00             | 23,625.00                       | 2,375.00                        | 17,500.00             | -3,750.00                       |                                 |

PS&E JOB NO : 16Y021 REVISION NO :  
 CONTRACT NO : 009034 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5228  
 HWY : SR 022,097  
 TITLE : US 97  
 SR 22 VIC TO 2ND AVE VIC - PAVING  
 & ROADSIDE AND I/S IMPROVEMENTS  
 16Y021  
 PROJECT : HSLIP-0097(180), STBG-0097(180)  
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Mar 8 2017  
 AWARDED ON : Mar 13 2017

|  |   |   |
|--|---|---|
| ----- LOW BIDDER -----   | ----- 2ND BIDDER -----  | ----- 3RD BIDDER -----  |
| INTERSTATE CONCRETE & ASPHALT<br>377 PARKER BRIDGE RD<br>PARKER, WA 98939<br>YAKIMA WA 989090337<br>CONTRACTOR NUMBER : 100415 | GRANITE CONSTRUCTION COMPANY<br>80 POND ROAD<br>YAKIMA WA 989019354<br>CONTRACTOR NUMBER : 100102 | CENTRAL WASHINGTON ASPHALT, II<br>13184 E WHEELER RD<br>98837-9118<br>MOSES LAKE WA 988370142<br>CONTRACTOR NUMBER : 142600 |

| ITEM NO. | ITEM DESCRIPTION<br>EST. QUANTITY                        | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. |           |
|----------|--|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|-----------|
|          |  |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |           |
| TRAFFIC  |  |              |                                 |                                 |                       |                                 |                                 |                       |           |
| 49       | PERMANENT SIGNING  | L.S.         |                                 |                                 | 81.25 %               |                                 |                                 | 251.56 %              | 171.88 %  |
|          |  |              | 3,200.00                        | 5,800.00                        | 2,600.00              | 11,250.00                       | 8,050.00                        | 8,700.00              | 5,500.00  |
| 50       | TEMPORARY PAVEMENT MARKING-SHORT DURATION<br>107870.0000 | L.F.         | 0.2000                          | 0.1600                          | -20.00 %              | 0.1500                          | -25.00 %                        | 0.2600                | 30.00 %   |
|          |  |              | 21,574.00                       | 17,259.20                       | -4,314.80             | 16,180.50                       | -5,393.50                       | 28,046.20             | 6,472.20  |
| 51       | TRAFFIC SIGNAL SYSTEM - FORT RD.                         | L.S.         |                                 |                                 | -17.78 %              |                                 |                                 | -4.40 %               | -6.31 %   |
|          |  |              | 52,300.00                       | 43,000.00                       | -9,300.00             | 50,000.00                       | -2,300.00                       | 49,000.00             | -3,300.00 |
| 52       | TRAFFIC SIGNAL SYSTEM - S. WAPATO RD.                    | L.S.         |                                 |                                 | -12.31 %              |                                 |                                 | 4.48 %                | -2.99 %   |
|          |  |              | 53,600.00                       | 47,000.00                       | -6,600.00             | 56,000.00                       | 2,400.00                        | 52,000.00             | -1,600.00 |
| 53       | TRAFFIC SIGNAL SYSTEM - W. WAPATO RD.                    | L.S.         |                                 |                                 | -7.63 %               |                                 |                                 | 12.45 %               | -2.61 %   |
|          |  |              | 49,800.00                       | 46,000.00                       | -3,800.00             | 56,000.00                       | 6,200.00                        | 48,500.00             | -1,300.00 |
| 54       | ITS - WARNING BEACONS                                    | L.S.         |                                 |                                 | -50.00 %              |                                 |                                 | -16.67 %              | -19.38 %  |
|          |  |              | 24,000.00                       | 12,000.00                       | -12,000.00            | 20,000.00                       | -4,000.00                       | 19,350.00             | -4,650.00 |
| 55       | SEQUENTIAL ARROW SIGN<br>736.0000                        | HR           | 3.5000                          | 3.0000                          | -14.29 %              | 2.5000                          | -28.57 %                        | 3.1500                | -10.00 %  |
|          |  |              | 2,576.00                        | 2,208.00                        | -368.00               | 1,840.00                        | -736.00                         | 2,318.40              | -257.60   |
| 56       | PORTABLE CHANGEABLE MESSAGE SIGN<br>3900.0000            | HR           | 5.0000                          | 4.0000                          | -20.00 %              | 4.0000                          | -20.00 %                        | 5.2500                | 5.00 %    |
|          |  |              | 19,500.00                       | 15,600.00                       | -3,900.00             | 15,600.00                       | -3,900.00                       | 20,475.00             | 975.00    |
| 57       | OTHER TEMPORARY TRAFFIC CONTROL                          | L.S.         |                                 |                                 | -60.38 %              |                                 |                                 | 9.43 %                | -16.98 %  |
|          |  |              | 53,000.00                       | 21,000.00                       | -32,000.00            | 58,000.00                       | 5,000.00                        | 44,000.00             | -9,000.00 |
| 58       | OTHER TRAFFIC CONTROL LABOR<br>1200.0000                 | HR           | 50.0000                         | 55.0000                         | 10.00 %               | 60.0000                         | 20.00 %                         | 69.0000               | 38.00 %   |
|          |  |              | 60,000.00                       | 66,000.00                       | 6,000.00              | 72,000.00                       | 12,000.00                       | 82,800.00             | 22,800.00 |
| 59       | TRAFFIC CONTROL SUPERVISOR                               | L.S.         |                                 |                                 | 16.22 %               |                                 |                                 | 44.44 %               | 17.78 %   |
|          |  |              | 45,000.00                       | 52,300.00                       | 7,300.00              | 65,000.00                       | 20,000.00                       | 53,000.00             | 8,000.00  |

PS&E JOB NO : 16Y021 REVISION NO :  
 CONTRACT NO : 009034 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5228  
 HWY : SR 022,097  
 TITLE : US 97  
 SR 22 VIC TO 2ND AVE VIC - PAVING  
 & ROADSIDE AND I/S IMPROVEMENTS  
 16Y021  
 PROJECT : HSLP-0097(180), STBG-0097(180)  
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Mar 8 2017  
 AWARDED ON : Mar 13 2017

|  |   |   |
|--|---|---|
| ----- LOW BIDDER -----   | ----- 2ND BIDDER -----  | ----- 3RD BIDDER -----  |
| INTERSTATE CONCRETE & ASPHALT<br>377 PARKER BRIDGE RD<br>PARKER, WA 98939<br>YAKIMA WA 989090337<br>CONTRACTOR NUMBER : 100415 | GRANITE CONSTRUCTION COMPANY<br>80 POND ROAD<br>YAKIMA WA 989019354<br>CONTRACTOR NUMBER : 100102 | CENTRAL WASHINGTON ASPHALT, II<br>13184 E WHEELER RD<br>98837-9118<br>MOSES LAKE WA 988370142<br>CONTRACTOR NUMBER : 142600 |

| ITEM NO.    | ITEM DESCRIPTION<br>EST. QUANTITY                        | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF.  | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF.   |                        |
|-------------|--|--------------|---------------------------------|---------------------------------|------------------------|---------------------------------|---------------------------------|-------------------------|------------------------|
|             |  |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                        | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                         |                        |
| TRAFFIC     |  |              |                                 |                                 |                        |                                 |                                 |                         |                        |
| 60          | CONSTRUCTION SIGNS CLASS A<br>582.0000                   | S.F.         | 21.0000<br>12,222.00            | 20.0000<br>11,640.00            | -4.76 %<br>-582.00     | 18.0000<br>10,476.00            | -14.29 %<br>-1,746.00           | 21.0000<br>12,222.00    | 0.00 %<br>0.00         |
| 61          | PEDESTRIAN TRAFFIC CONTROL<br>L.S.                       |              | 2,000.00                        | 8,000.00                        | 300.00 %<br>6,000.00   | 400.00 %<br>10,000.00           | 400.00 %<br>8,000.00            | 530.00 %<br>12,600.00   | 10,600.00              |
| 62          | TUBULAR MARKER<br>6.0000                                 | EACH         | 80.0000<br>480.00               | 210.0000<br>1,260.00            | 162.50 %<br>780.00     | 1,500.0000<br>9,000.00          | 1,775.00 %<br>8,520.00          | 132.0000<br>792.00      | 65.00 %<br>312.00      |
| OTHER ITEMS |  |              |                                 |                                 |                        |                                 |                                 |                         |                        |
| 63          | ADA FEATURES SURVEYING<br>L.S.                           |              | 20,400.00                       | 22,550.00                       | 10.54 %<br>2,150.00    | 8,500.00                        | -58.33 %<br>-11,900.00          | 5,000.00                | -75.49 %<br>-15,400.00 |
| 64          | REMOVING AND RESETTING MONUMENT CASE AND COVER<br>3.0000 | EACH         | 500.0000<br>1,500.00            | 500.0000<br>1,500.00            | 0.00 %<br>0.00         | 600.0000<br>1,800.00            | 20.00 %<br>300.00               | 575.0000<br>1,725.00    | 15.00 %<br>225.00      |
| 65          | CEMENT CONC. SIDEWALK<br>27.1000                         | S.Y.         | 200.0000<br>5,420.00            | 102.0000<br>2,764.20            | -49.00 %<br>-2,655.80  | 120.0000<br>3,252.00            | -40.00 %<br>-2,168.00           | 190.0000<br>5,149.00    | -5.00 %<br>-271.00     |
| 66          | CEMENT CONC. CURB RAMP TYPE PARALLEL TYPE A<br>1.0000    | EACH         | 5,000.0000<br>5,000.00          | 2,255.0000<br>2,255.00          | -54.90 %<br>-2,745.00  | 2,500.0000<br>2,500.00          | -50.00 %<br>-2,500.00           | 2,500.0000<br>2,500.00  | -50.00 %<br>-2,500.00  |
| 67          | CEMENT CONC. CURB RAMP TYPE PARALLEL TYPE B<br>1.0000    | EACH         | 5,000.0000<br>5,000.00          | 2,255.0000<br>2,255.00          | -54.90 %<br>-2,745.00  | 2,500.0000<br>2,500.00          | -50.00 %<br>-2,500.00           | 2,500.0000<br>2,500.00  | -50.00 %<br>-2,500.00  |
| 68          | CEMENT CONC. CURB RAMP TYPE PERPINDICULAR B<br>6.0000    | EACH         | 5,000.0000<br>30,000.00         | 2,255.0000<br>13,530.00         | -54.90 %<br>-16,470.00 | 2,500.0000<br>15,000.00         | -50.00 %<br>-15,000.00          | 3,300.0000<br>19,800.00 | -34.00 %<br>-10,200.00 |
| 69          | DETECTABLE WARNING SURFACE<br>160.0000                   | S.F.         | 75.0000<br>12,000.00            | 59.0000<br>9,440.00             | -21.33 %<br>-2,560.00  | 45.0000<br>7,200.00             | -40.00 %<br>-4,800.00           | 23.0000<br>3,680.00     | -69.33 %<br>-8,320.00  |

PS&E JOB NO : 16Y021 REVISION NO :  
 CONTRACT NO : 009034 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5228  
 HWY : SR 022,097  
 TITLE : US 97  
 SR 22 VIC TO 2ND AVE VIC - PAVING  
 & ROADSIDE AND I/S IMPROVEMENTS  
 16Y021  
 PROJECT : HSLIP-0097(180), STBG-0097(180)  
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Mar 8 2017  
 AWARDED ON : Mar 13 2017

|  |   |   |
|--|---|---|
| ----- LOW BIDDER -----   | ----- 2ND BIDDER -----  | ----- 3RD BIDDER -----  |
| INTERSTATE CONCRETE & ASPHALT<br>377 PARKER BRIDGE RD<br>PARKER, WA 98939<br>YAKIMA WA 989090337<br>CONTRACTOR NUMBER : 100415 | GRANITE CONSTRUCTION COMPANY<br>80 POND ROAD<br>YAKIMA WA 989019354<br>CONTRACTOR NUMBER : 100102 | CENTRAL WASHINGTON ASPHALT, II<br>13184 E WHEELER RD<br>98837-9118<br>MOSES LAKE WA 988370142<br>CONTRACTOR NUMBER : 142600 |

| ITEM NO.    | ITEM DESCRIPTION                      | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 |
|-------------|---------------------------------------|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|             |                                       |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| OTHER ITEMS |                                       |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 70          | ADJUST MANHOLE                        |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 2.0000                                | EACH      | 500.0000                        | 700.0000                        | 40.00 %               | 1,000.0000                      | 100.00 %                        | 900.0000              | 80.00 %                         |                                 |
|             |                                       |           | 1,000.00                        | 1,400.00                        | 400.00                | 2,000.00                        | 1,000.00                        | 1,800.00              | 800.00                          |                                 |
| 71          | ADJUST INLET                          |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 31.0000                               | EACH      | 500.0000                        | 500.0000                        | 0.00 %                | 760.0000                        | 52.00 %                         | 525.0000              | 5.00 %                          |                                 |
|             |                                       |           | 15,500.00                       | 15,500.00                       | 0.00                  | 23,560.00                       | 8,060.00                        | 16,275.00             | 775.00                          |                                 |
| 72          | ADJUST JUNCTION BOX                   |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 1.0000                                | EACH      | 1,500.0000                      | 500.0000                        | -66.67 %              | 760.0000                        | -49.33 %                        | 700.0000              | -53.33 %                        |                                 |
|             |                                       |           | 1,500.00                        | 500.00                          | -1,000.00             | 760.00                          | -740.00                         | 700.00                | -800.00                         |                                 |
| 73          | ROADSIDE CLEANUP                      |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             |                                       | EST.      |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|             |                                       |           | 10,500.00                       | 10,500.00                       |                       | 10,500.00                       |                                 | 10,500.00             |                                 |                                 |
| 74          | REIMBURSEMENT FOR THIRD PARTY DAMAGE  |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             |                                       | EST.      |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|             |                                       |           | 5.00                            | 5.00                            |                       | 5.00                            |                                 | 5.00                  |                                 |                                 |
| 75          | MINOR CHANGE                          |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             |                                       | CALC      |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|             |                                       |           | -1.00                           | -1.00                           |                       | -1.00                           |                                 | -1.00                 |                                 |                                 |
| 76          | AGGREGATE COMPLIANCE PRICE ADJUSTMENT |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             |                                       | CALC      |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|             |                                       |           | -1.00                           | -1.00                           |                       | -1.00                           |                                 | -1.00                 |                                 |                                 |
| 77          | SPCC PLAN                             |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             |                                       | L.S.      |                                 |                                 | -92.86 %              |                                 | -85.71 %                        |                       | -85.71 %                        |                                 |
|             |                                       |           | 7,000.00                        | 500.00                          | -6,500.00             | 1,000.00                        | -6,000.00                       | 1,000.00              | -6,000.00                       |                                 |
| 78          | SHOULDER FINISHING                    |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 2.4000                                | MI.       | 3,500.0000                      | 4,000.0000                      | 14.29 %               | 3,800.0000                      | 8.57 %                          | 9,000.0000            | 157.14 %                        |                                 |
|             |                                       |           | 8,400.00                        | 9,600.00                        | 1,200.00              | 9,120.00                        | 720.00                          | 21,600.00             | 13,200.00                       |                                 |



PS&E JOB NO : 16Y021 REVISION NO :  
 CONTRACT NO : 009034 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5228  
 HWY : SR 022,097  
 TITLE : US 97  
 SR 22 VIC TO 2ND AVE VIC - PAVING  
 & ROADSIDE AND I/S IMPROVEMENTS  
 16Y021  
 PROJECT : HSLP-0097(180), STEG-0097(180)  
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Mar 8 2017  
 AWARDED ON : Mar 13 2017

|  |   |   |
|--|---|---|
| ----- LOW BIDDER -----   | ----- 2ND BIDDER -----  | ----- 3RD BIDDER -----  |
| INTERSTATE CONCRETE & ASPHALT<br>377 PARKER BRIDGE RD<br>PARKER, WA 98939<br>YAKIMA WA 989090337<br>CONTRACTOR NUMBER : 100415 | GRANITE CONSTRUCTION COMPANY<br>80 POND ROAD<br>YAKIMA WA 989019354<br>CONTRACTOR NUMBER : 100102 | CENTRAL WASHINGTON ASPHALT, II<br>13184 E WHEELER RD<br>98837-9118<br>MOSES LAKE WA 988370142<br>CONTRACTOR NUMBER : 142600 |

| ITEM NO.       | ITEM DESCRIPTION<br>EST. QUANTITY | UNIT<br>MEAS | ENGR'S. EST.                    |                       | 2ND BIDDER                      |                       | 3RD BIDDER                      |                       |  |
|----------------|-----------------------------------|--------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|--|
|                |                                   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |  |
| OTHER ITEMS    |                                   |              |                                 |                       |                                 |                       |                                 |                       |  |
| 79             | FLAGGERS                          |              |                                 |                       |                                 |                       |                                 |                       |  |
|                | 1800.0000                         | HR           | 50.0000                         | 0.00 %                | 54.0000                         | 8.00 %                | 61.0000                         | 22.00 %               |  |
|                |                                   |              | 90,000.00                       | 0.00                  | 97,200.00                       | 7,200.00              | 109,800.00                      | 19,800.00             |  |
| CONTRACT TOTAL |                                   |              | <u>\$4,570,637.36</u>           | <u>-8.11%</u>         | <u>\$4,398,859.20</u>           | <u>-3.76%</u>         | <u>\$4,813,153.60</u>           | <u>5.31%</u>          |  |
| BASE TOTAL     |                                   |              | <u>\$4,570,637.36</u>           | <u>-8.11%</u>         | <u>\$4,398,859.20</u>           | <u>-3.76%</u>         | <u>\$4,813,153.60</u>           | <u>5.31%</u>          |  |