

PS&E JOB NO : 17C509 REVISION NO :
 CONTRACT NO : 009138 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5398
 HWY : SR 005
 TITLE : I-5
 MOUNTS ROAD VICINITY
 VMS INSTALL
 17C509
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Sep 20 2017
 AWARDED ON : Sep 26 2017

| | | |
|---|--|--|
| ----- LOW BIDDER ----- | ----- 2ND BIDDER ----- | ----- 3RD BIDDER ----- |
| NORTHEAST ELECTRIC, LLC 1780 DOWN RIVER DR | MILL PLAIN ELECTRIC, INC. 6000 NE 88TH ST SUITE B-105 | TITAN EARTHWORK LLC 1585 VALENTINE AVE SE |
| WOODLAND WA 986749699 CONTRACTOR NUMBER : 100520 | VANCOUVER WA 986650980 CONTRACTOR NUMBER : 535000 | PACIFIC WA 980472103 CONTRACTOR NUMBER : 100622 |

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | | % DIFF./ AMT.DIFF. | 3RD BIDDER | |
|---------------------------------------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| PREPARATION | | | | | | | | | | |
| 1 | MOBILIZATION | L.S. | 25,000.00 | 20,000.00 | -20.00 % | 24,799.60 | -200.40 | -0.80 % | 22,000.00 | -12.00 % |
| 2 | CLEARING AND GRUBBING | L.S. | 1,000.00 | 5,600.00 | -5,000.00 | 3,882.10 | 2,882.10 | 460.00 % | 4,000.00 | 300.00 % |
| 3 | REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS | EST. | 2,000.00 | 2,000.00 | 0.00 % | 2,000.00 | 2,000.00 | 0.00 % | 2,000.00 | 0.00 % |
| 4 | REMOVING GUARDRAIL ANCHOR | EACH | 1,000.0000 | 550.0000 | -45.00 % | 637.5000 | -36.25 % | 500.0000 | 500.0000 | -50.00 % |
| | | | 1,000.00 | 550.00 | -450.00 | 637.50 | -362.50 | 500.00 | 500.00 | -500.00 |
| GRADING | | | | | | | | | | |
| 5 | ROADWAY EXCAVATION INCL. HAUL | C.Y. | 35.0000 | 45.0000 | 28.57 % | 222.2000 | 534.86 % | 78.0000 | 78.0000 | 122.86 % |
| | | | 350.00 | 450.00 | 100.00 | 2,222.00 | 1,872.00 | 780.00 | 780.00 | 430.00 |
| 6 | GRAVEL BORROW INCL. HAUL | TON | 20.0000 | 50.0000 | 150.00 % | 59.8000 | 199.00 % | 45.0000 | 45.0000 | 125.00 % |
| | | | 7,800.00 | 19,500.00 | 11,700.00 | 23,322.00 | 15,522.00 | 17,550.00 | 17,550.00 | 9,750.00 |
| SURFACING | | | | | | | | | | |
| 7 | CRUSHED SURFACING BASE COURSE | TON | 30.0000 | 32.0000 | 6.67 % | 80.3000 | 167.67 % | 45.0000 | 45.0000 | 50.00 % |
| | | | 2,400.00 | 2,560.00 | 160.00 | 6,424.00 | 4,024.00 | 3,600.00 | 3,600.00 | 1,200.00 |
| EROSION CONTROL AND ROADSIDE PLANTING | | | | | | | | | | |
| 8 | ESC LEAD | DAY | 100.0000 | 165.0000 | 65.00 % | 187.5000 | 87.50 % | 50.0000 | 50.0000 | -50.00 % |
| | | | 900.00 | 1,485.00 | 585.00 | 1,687.50 | 787.50 | 450.00 | 450.00 | -450.00 |

PS&E JOB NO : 17C509 REVISION NO :
 CONTRACT NO : 009138 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5398
 HWY : SR 005
 TITLE : I-5
 MOUNTS ROAD VICINITY
 VMS INSTALL
 17C509
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Sep 20 2017
 AWARDED ON : Sep 26 2017

| | | |
|---|--|--|
| ----- LOW BIDDER ----- | ----- 2ND BIDDER ----- | ----- 3RD BIDDER ----- |
| NORTHEAST ELECTRIC, LLC 1780 DOWN RIVER DR | MILL PLAIN ELECTRIC, INC. 6000 NE 88TH ST SUITE B-105 | TITAN EARTHWORK LLC 1585 VALENTINE AVE SE |
| WOODLAND WA 986749699 CONTRACTOR NUMBER : 100520 | VANCOUVER WA 986650980 CONTRACTOR NUMBER : 535000 | PACIFIC WA 980472103 CONTRACTOR NUMBER : 100622 |

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | | % DIFF./ AMT.DIFF. | 3RD BIDDER | |
|---------------------------------------|--------------------------------------|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| EROSION CONTROL AND ROADSIDE PLANTING | | | | | | | | | | |
| 9 | SILT FENCE | | | | | | | | | |
| | 190.0000 | L.F. | 6.0000 | 7.5000 | 25.00 % | 12.9000 | 115.00 % | 5.0000 | -16.67 % | |
| | | | 1,140.00 | 1,425.00 | 285.00 | 2,451.00 | 1,311.00 | 950.00 | -190.00 | |
| 10 | EROSION/WATER POLLUTION CONTROL EST. | | | | 0.00 % | | 0.00 % | | 0.00 % | |
| | | | 5,000.00 | 5,000.00 | | 5,000.00 | | 5,000.00 | | |
| 11 | SEEDING AND FERTILIZING BY HAND | | | | | | | | | |
| | 270.0000 | S.Y. | 1.2000 | 8.0000 | 566.67 % | 4.0000 | 233.33 % | 2.0000 | 66.67 % | |
| | | | 324.00 | 2,160.00 | 1,836.00 | 1,080.00 | 756.00 | 540.00 | 216.00 | |
| TRAFFIC | | | | | | | | | | |
| 12 | BEAM GUARDRAIL TYPE 31 | | | | | | | | | |
| | 13.0000 | L.F. | 35.0000 | 120.0000 | 242.86 % | 144.2000 | 312.00 % | 130.0000 | 271.43 % | |
| | | | 455.00 | 1,560.00 | 1,105.00 | 1,874.60 | 1,419.60 | 1,690.00 | 1,235.00 | |
| 13 | BEAM GUARDRAIL ANCHOR TYPE 10 | | | | | | | | | |
| | 1.0000 | EACH | 1,200.0000 | 2,100.0000 | 75.00 % | 2,375.0000 | 97.92 % | 2,100.0000 | 75.00 % | |
| | | | 1,200.00 | 2,100.00 | 900.00 | 2,375.00 | 1,175.00 | 2,100.00 | 900.00 | |
| 14 | CANTILEVER SIGN STRUCTURE NO. 1 | | | | | | | | | |
| | | L.S. | | | -34.83 % | | 5.03 % | | 25.00 % | |
| | | | 120,000.00 | 78,200.00 | -41,800.00 | 126,040.10 | 6,040.10 | 150,000.00 | 30,000.00 | |
| 15 | ITS POLE & DATA STATION RELOCATE | | | | | | | | | |
| | | L.S. | | | 71.54 % | | -50.30 % | | -61.54 % | |
| | | | 26,000.00 | 44,600.00 | 18,600.00 | 12,922.50 | -13,077.50 | 10,000.00 | -16,000.00 | |
| 16 | PROJECT TEMPORARY TRAFFIC CONTROL | | | | | | | | | |
| | | L.S. | | | -34.82 % | | -40.40 % | | -42.86 % | |
| | | | 56,000.00 | 36,500.00 | -19,500.00 | 33,375.00 | -22,625.00 | 32,000.00 | -24,000.00 | |
| OTHER ITEMS | | | | | | | | | | |
| 17 | ROADSIDE CLEANUP | | | | | | | | | |
| | | EST. | | | 0.00 % | | 0.00 % | | 0.00 % | |
| | | | 5,000.00 | 5,000.00 | | 5,000.00 | | 5,000.00 | | |

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2017

*** BID CHECK REPORT ***

TIME: 14:02

PS&E JOB NO : 17C509 REVISION NO :
 CONTRACT NO : 009138 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5398
 HWY : SR 005
 TITLE : I-5
 MOUNTS ROAD VICINITY
 VMS INSTALL
 17C509
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Sep 20 2017
 AWARDED ON : Sep 26 2017

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 NORTHEAST ELECTRIC, LLC MILL PLAIN ELECTRIC, INC. TITAN EARTHWORK LLC
 1780 DOWN RIVER DR 6000 NE 88TH ST SUITE B-105 1585 VALENTINE AVE SE
 WOODLAND WA 986749699 VANCOUVER WA 986650980 PACIFIC WA 980472103
 CONTRACTOR NUMBER : 100520 CONTRACTOR NUMBER : 535000 CONTRACTOR NUMBER : 100622

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | 2ND BIDDER | | 3RD BIDDER | | |
|----------------|---------------------------------------|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|-------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | |
| OTHER ITEMS | | | | | | | | | |
| 18 | REIMBURSEMENT FOR THIRD PARTY DAMAGE | EST. | | 0.00 % | | 0.00 % | | 0.00 % | |
| | | | 5.00 | 5.00 | 5.00 | 5.00 | 5.00 | 5.00 | |
| 19 | MINOR CHANGE | CALC | | 0.00 % | | 0.00 % | | 0.00 % | |
| | | | -1.00 | -1.00 | -1.00 | -1.00 | -1.00 | -1.00 | |
| 20 | AGGREGATE COMPLIANCE PRICE ADJUSTMENT | CALC | | 0.00 % | | 0.00 % | | 0.00 % | |
| | | | -1.00 | -1.00 | -1.00 | -1.00 | -1.00 | -1.00 | |
| 21 | SPCC PLAN | L.S. | | 66.67 % | | -16.67 % | | -86.67 % | |
| | | | 1,500.00 | 2,500.00 | 1,000.00 | 1,250.00 | 200.00 | -1,300.00 | |
| CONTRACT TOTAL | | | \$257,072.00 | \$231,193.00 | -10.07% | \$256,345.90 | -0.28% | \$258,363.00 | 0.50% |
| BASE TOTAL | | | \$257,072.00 | \$231,193.00 | -10.07% | \$256,345.90 | -0.28% | \$258,363.00 | 0.50% |

PS&E JOB NO : 17C509 REVISION NO :
 CONTRACT NO : 009138 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5398
 HWY : SR 005
 TITLE : I-5
 MOUNTS ROAD VICINITY
 VMS INSTALL
 17C509
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Sep 20 2017
 AWARDED ON : Sep 26 2017

| | | |
|--|--|--|
| ----- 4TH BIDDER ----- | ----- 5TH BIDDER ----- | ----- 6TH BIDDER ----- |
| TRANSPORTATION SYSTEMS, INC. 6917 166TH AVE E | TOTEM ELECTRIC OF TACOMA, INC. 2332 S JEFFERSON AVE 98402-1405 | C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 |
| SUMNER WA 983902908 | TACOMA WA 984011093 | ISSAQUAH WA 980271006 |
| CONTRACTOR NUMBER : 100854 | CONTRACTOR NUMBER : 826550 | CONTRACTOR NUMBER : 100134 |

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
|---------------------------------------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | | | | |
| PREPARATION | | | | | | | | | |
| 1 | MOBILIZATION | L.S. | | | 8.00 % | | 10.40 % | | 60.00 % |
| | | | 25,000.00 | 27,000.00 | 2,000.00 | 27,600.00 | 2,600.00 | 40,000.00 | 15,000.00 |
| 2 | CLEARING AND GRUBBING | L.S. | | | 900.00 % | | 611.50 % | | 1,300.00 % |
| | | | 1,000.00 | 10,000.00 | 9,000.00 | 7,115.00 | 6,115.00 | 14,000.00 | 13,000.00 |
| 3 | REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS | EST. | | | 0.00 % | | 0.00 % | | 0.00 % |
| | | | 2,000.00 | 2,000.00 | | 2,000.00 | | 2,000.00 | |
| 4 | REMOVING GUARDRAIL ANCHOR | EACH | | | -30.00 % | | -24.90 % | | -30.00 % |
| | 1.0000 | | 1,000.0000 | 700.0000 | -300.00 | 751.0000 | -249.00 | 700.0000 | -300.00 |
| | | | 1,000.00 | 700.00 | | 751.00 | | 700.00 | |
| GRADING | | | | | | | | | |
| 5 | ROADWAY EXCAVATION INCL. HAUL | C.Y. | | | 471.43 % | | 489.26 % | | 1,042.86 % |
| | 10.0000 | | 35.0000 | 200.0000 | 1,650.00 | 206.2400 | 1,712.40 | 400.0000 | 3,650.00 |
| | | | 350.00 | 2,000.00 | | 2,062.40 | | 4,000.00 | |
| 6 | GRAVEL BORROW INCL. HAUL | TON | | | 150.00 % | | 266.85 % | | 300.00 % |
| | 390.0000 | | 20.0000 | 50.0000 | 11,700.00 | 73.3700 | 20,814.30 | 80.0000 | 300.00 % |
| | | | 7,800.00 | 19,500.00 | | 28,614.30 | | 31,200.00 | 23,400.00 |
| SURFACING | | | | | | | | | |
| 7 | CRUSHED SURFACING BASE COURSE | TON | | | 316.67 % | | 129.03 % | | 350.00 % |
| | 80.0000 | | 30.0000 | 125.0000 | 7,600.00 | 68.7100 | 3,096.80 | 135.0000 | 350.00 % |
| | | | 2,400.00 | 10,000.00 | | 5,496.80 | | 10,800.00 | 8,400.00 |
| EROSION CONTROL AND ROADSIDE PLANTING | | | | | | | | | |
| 8 | ESC LEAD | DAY | | | 150.00 % | | 113.13 % | | -15.00 % |
| | 9.0000 | | 100.0000 | 250.0000 | 1,350.00 | 213.1300 | 1,018.17 | 85.0000 | -15.00 % |
| | | | 900.00 | 2,250.00 | | 1,918.17 | | 765.00 | -135.00 |

PS&E JOB NO : 17C509 REVISION NO :
 CONTRACT NO : 009138 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5398
 HWY : SR 005
 TITLE : I-5
 MOUNTS ROAD VICINITY
 VMS INSTALL
 17C509
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Sep 20 2017
 AWARDED ON : Sep 26 2017

| | | |
|--|--|--|
| ----- 4TH BIDDER ----- | ----- 5TH BIDDER ----- | ----- 6TH BIDDER ----- |
| TRANSPORTATION SYSTEMS, INC. 6917 166TH AVE E | TOTEM ELECTRIC OF TACOMA, INC. 2332 S JEFFERSON AVE 98402-1405 | C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 |
| SUMNER WA 983902908 | TACOMA WA 984011093 | ISSAQUAH WA 980271006 |
| CONTRACTOR NUMBER : 100854 | CONTRACTOR NUMBER : 826550 | CONTRACTOR NUMBER : 100134 |

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 4TH BIDDER | | % DIFF./ AMT.DIFF. | 5TH BIDDER | | % DIFF./ AMT.DIFF. | 6TH BIDDER | |
|---------------------------------------|---|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|------------|--|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | | |
| EROSION CONTROL AND ROADSIDE PLANTING | | | | | | | | | | | | | |
| 9 | SILT FENCE | | | | | | | | | | | | |
| | 190.0000 | L.F. | 6.0000 | 7.0000 | 16.67 % | 12.3900 | 106.50 % | 16.0000 | 166.67 % | | | | |
| | | | 1,140.00 | 1,330.00 | 190.00 | 2,354.10 | 1,214.10 | 3,040.00 | 1,900.00 | | | | |
| 10 | EROSION/WATER POLLUTION CONTROL EST. | | | | 0.00 % | | 0.00 % | | 0.00 % | | | | |
| | | | 5,000.00 | 5,000.00 | | 5,000.00 | | 5,000.00 | | | | | |
| 11 | SEEDING AND FERTILIZING BY HAND | | | | | | | | | | | | |
| | 270.0000 | S.Y. | 1.2000 | 10.0000 | 733.33 % | 14.4900 | 1,107.50 % | 8.0000 | 566.67 % | | | | |
| | | | 324.00 | 2,700.00 | 2,376.00 | 3,912.30 | 3,588.30 | 2,160.00 | 1,836.00 | | | | |
| TRAFFIC | | | | | | | | | | | | | |
| 12 | BEAM GUARDRAIL TYPE 31 | | | | | | | | | | | | |
| | 13.0000 | L.F. | 35.0000 | 150.0000 | 328.57 % | 133.1200 | 280.34 % | 170.0000 | 385.71 % | | | | |
| | | | 455.00 | 1,950.00 | 1,495.00 | 1,730.56 | 1,275.56 | 2,210.00 | 1,755.00 | | | | |
| 13 | BEAM GUARDRAIL ANCHOR TYPE 10 | | | | | | | | | | | | |
| | 1.0000 | EACH | 1,200.0000 | 2,500.0000 | 108.33 % | 2,247.0000 | 87.25 % | 3,100.0000 | 158.33 % | | | | |
| | | | 1,200.00 | 2,500.00 | 1,300.00 | 2,247.00 | 1,047.00 | 3,100.00 | 1,900.00 | | | | |
| 14 | CANTILEVER SIGN STRUCTURE NO. 1 | | | | | | | | | | | | |
| | | L.S. | | | 18.37 % | | 5.24 % | | 25.00 % | | | | |
| | | | 120,000.00 | 142,043.00 | 22,043.00 | 126,282.00 | 6,282.00 | 150,000.00 | 30,000.00 | | | | |
| 15 | ITS POLE & DATA STATION RELOCATE | | | | | | | | | | | | |
| | | L.S. | | | -50.67 % | | 3.36 % | | 42.31 % | | | | |
| | | | 26,000.00 | 12,827.00 | -13,173.00 | 26,873.00 | 873.00 | 37,000.00 | 11,000.00 | | | | |
| 16 | PROJECT TEMPORARY TRAFFIC CONTROL | | | | | | | | | | | | |
| | | L.S. | | | -54.31 % | | -11.33 % | | 7.14 % | | | | |
| | | | 56,000.00 | 25,585.00 | -30,415.00 | 49,656.00 | -6,344.00 | 60,000.00 | 4,000.00 | | | | |
| OTHER ITEMS | | | | | | | | | | | | | |
| 17 | ROADSIDE CLEANUP | | | | | | | | | | | | |
| | | EST. | | | 0.00 % | | 0.00 % | | 0.00 % | | | | |
| | | | 5,000.00 | 5,000.00 | | 5,000.00 | | 5,000.00 | | | | | |

PS&E JOB NO : 17C509 REVISION NO :
 CONTRACT NO : 009138 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5398
 HWY : SR 005
 TITLE : I-5
 MOUNTS ROAD VICINITY
 VMS INSTALL
 17C509
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Sep 20 2017
 AWARDED ON : Sep 26 2017

| | | |
|---|---|---|
| ----- 4TH BIDDER ----- | ----- 5TH BIDDER ----- | ----- 6TH BIDDER ----- |
| TRANSPORTATION SYSTEMS, INC. 6917 166TH AVE E SUMNER WA 983902908 CONTRACTOR NUMBER : 100854 | TOTEM ELECTRIC OF TACOMA, INC. 2332 S JEFFERSON AVE 98402-1405 TACOMA WA 984011093 CONTRACTOR NUMBER : 826550 | C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134 |

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | 4TH BIDDER | | 5TH BIDDER | | 6TH BIDDER | |
|----------------|---------------------------------------|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|--------------|--------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | | |
| OTHER ITEMS | | | | | | | | | | |
| 18 | REIMBURSEMENT FOR THIRD PARTY DAMAGE | EST. | | 0.00 % | | 0.00 % | | 0.00 % | | 0.00 % |
| | | | 5.00 | | 5.00 | | 5.00 | | 5.00 | |
| 19 | MINOR CHANGE | CALC | | 0.00 % | | 0.00 % | | 0.00 % | | 0.00 % |
| | | | -1.00 | | -1.00 | | -1.00 | | -1.00 | |
| 20 | AGGREGATE COMPLIANCE PRICE ADJUSTMENT | CALC | | 0.00 % | | 0.00 % | | 0.00 % | | 0.00 % |
| | | | -1.00 | | -1.00 | | -1.00 | | -1.00 | |
| 21 | SPCC PLAN | L.S. | | 0.00 % | | -26.15 % | | 0.00 % | | 0.00 % |
| | | | 1,500.00 | 0.00 | 1,500.00 | 0.00 | 1,107.82 | -392.18 | 1,500.00 | 0.00 |
| CONTRACT TOTAL | | | \$257,072.00 | 6.54% | \$273,888.00 | 6.54% | \$299,723.45 | 16.59% | \$372,478.00 | 44.89% |
| BASE TOTAL | | | \$257,072.00 | 6.54% | \$273,888.00 | 6.54% | \$299,723.45 | 16.59% | \$372,478.00 | 44.89% |