

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
1	MOBILIZATION	L.S.	2,957,275.00	-12.47 %	2,570,000.00	-13.10 %	2,832,000.00	-4.24 %	-125,275.00
2	CLEARING AND GRUBBING								
	35.7000	ACRE	5,900.0000	86.44 %	6,500.0000	10.17 %	10,000.0000	69.49 %	
			210,630.00	182,070.00	232,050.00	21,420.00	357,000.00	146,370.00	
3	REMOVING DRAINAGE STRUCTURE								
	21.0000	EACH	290.0000	20.69 %	500.0000	72.41 %	270.0000	-6.90 %	
			6,090.00	1,260.00	10,500.00	4,410.00	5,670.00	-420.00	
4	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.		250.00 %		100.00 %		400.00 %	
			1,000.00	2,500.00	2,000.00	1,000.00	5,000.00	4,000.00	
5	REMOVING STORM SEWER PIPE								
	1866.0000	L.F.	13.0000	-7.69 %	15.0000	15.38 %	18.0000	38.46 %	
			24,258.00	-1,866.00	27,990.00	3,732.00	33,588.00	9,330.00	
6	REMOVAL OF EXISTING SWALE DIVIDER/SPREADER	L.S.		-37.50 %		-62.50 %		-70.00 %	
			4,000.00	-1,500.00	1,500.00	-2,500.00	1,200.00	-2,800.00	
7	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS	EST.		0.00 %		0.00 %		0.00 %	
			6,800.00	6,800.00	6,800.00	6,800.00	6,800.00		
8	REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 510/1	L.S.		-40.15 %		-71.04 %		-40.15 %	
			518,000.00	310,000.00	150,000.00	-368,000.00	310,000.00	-208,000.00	
9	REMOVING ASPHALT CONC. PAVEMENT								
	8610.0000	S.Y.	3.5000	207.14 %	5.0000	42.86 %	20.0000	471.43 %	
			30,135.00	92,557.50	43,050.00	12,915.00	172,200.00	142,065.00	
10	REMOVING TRAFFIC ISLAND								
	67.0000	S.Y.	17.0000	-41.18 %	45.0000	164.71 %	20.0000	17.65 %	
			1,139.00	670.00	3,015.00	1,876.00	1,340.00	201.00	
11	REMOVING TRAFFIC CURB								
	420.0000	L.F.	4.1000	143.90 %	4.0000	-2.44 %	2.0000	-51.22 %	
			1,722.00	4,200.00	1,680.00	-42.00	840.00	-882.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
12	REMOVING GUARDRAIL									
	1015.0000	L.F.	10.0000	7.1500	-28.50 %	8.0000	-20.00 %	7.0000	-30.00 %	
			10,150.00	7,257.25	-2,892.75	8,120.00	-2,030.00	7,105.00	-3,045.00	
13	REMOVING GUARDRAIL ANCHOR									
	5.0000	EACH	360.0000	205.0000	-43.06 %	220.0000	-38.89 %	220.0000	-38.89 %	
			1,800.00	1,025.00	-775.00	1,100.00	-700.00	1,100.00	-700.00	
14	REMOVING HIGH TENSION CABLE BARRIER SYSTEM									
	1360.0000	L.F.	5.8000	10.5000	81.03 %	11.0000	89.66 %	10.0000	72.41 %	
			7,888.00	14,280.00	6,392.00	14,960.00	7,072.00	13,600.00	5,712.00	
15	REMOVING PAINT LINE									
	460.0000	L.F.	3.0000	2.0000	-33.33 %	2.0000	-33.33 %	2.0000	-33.33 %	
			1,380.00	920.00	-460.00	920.00	-460.00	920.00	-460.00	
16	REMOVING PLASTIC LINE									
	20640.0000	L.F.	0.7000	0.8500	21.43 %	1.0000	42.86 %	1.0000	42.86 %	
			14,448.00	17,544.00	3,096.00	20,640.00	6,192.00	20,640.00	6,192.00	
17	REMOVING PLASTIC TRAFFIC MARKING									
	127.0000	EACH	0.9000	95.0000	10,455.56 %	110.0000	12,122.22 %	100.0000	11,011.11 %	
			114.30	12,065.00	11,950.70	13,970.00	13,855.70	12,700.00	12,585.70	
18	REMOVING PLASTIC CROSSWALK LINE									
	1250.0000	S.F.	4.8000	2.0000	-58.33 %	2.0000	-58.33 %	2.0000	-58.33 %	
			6,000.00	2,500.00	-3,500.00	2,500.00	-3,500.00	2,500.00	-3,500.00	
19	REMOVING RAISED PAVEMENT MARKER									
	18.5000	HUND	220.0000	150.0000	-31.82 %	170.0000	-22.73 %	160.0000	-27.27 %	
			4,070.00	2,775.00	-1,295.00	3,145.00	-925.00	2,960.00	-1,110.00	
20	REMOVING WIRE FENCE									
	5510.0000	L.F.	3.3000	1.2500	-62.12 %	3.0000	-9.09 %	2.0000	-39.39 %	
			18,183.00	6,887.50	-11,295.50	16,530.00	-1,653.00	11,020.00	-7,163.00	
GRADING										
21	ROADWAY EXCAVATION INCL. HAUL									
	49560.0000	C.Y.	24.0000	13.0000	-45.83 %	17.0000	-29.17 %	15.0000	-37.50 %	
			1,189,440.00	644,280.00	-545,160.00	842,520.00	-346,920.00	743,400.00	-446,040.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		1ST BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
GRADING										
22	ROADWAY EXCAVATION INCL. HAUL - AREA A									
	4400.0000	C.Y.	30.0000	-56.67 %	13.0000	-60.00 %	12.0000	-60.00 %	15.0000	-50.00 %
			132,000.00	-74,800.00	57,200.00	-79,200.00	52,800.00	-79,200.00	66,000.00	-66,000.00
23	ROADWAY EXCAVATION INCL. HAUL - AREA B									
	1500.0000	C.Y.	54.0000	-75.93 %	13.0000	-72.22 %	15.0000	-72.22 %	15.0000	-72.22 %
			81,000.00	-61,500.00	19,500.00	-58,500.00	22,500.00	-58,500.00	22,500.00	-58,500.00
24	ROADWAY EXCAVATION INCL. HAUL - AREA C									
	3400.0000	C.Y.	30.0000	-56.67 %	13.0000	-66.67 %	10.0000	-66.67 %	15.0000	-50.00 %
			102,000.00	-57,800.00	44,200.00	-68,000.00	34,000.00	-68,000.00	51,000.00	-51,000.00
25	ROADWAY EXCAVATION INCL. HAUL - AREA D									
	8450.0000	C.Y.	24.0000	-45.83 %	13.0000	-50.00 %	12.0000	-50.00 %	15.0000	-37.50 %
			202,800.00	-92,950.00	109,850.00	-101,400.00	101,400.00	-101,400.00	126,750.00	-76,050.00
26	ROADWAY EXCAVATION INCL. HAUL - AREA GTA									
	10530.0000	C.Y.	24.0000	-45.83 %	13.0000	-45.83 %	13.0000	-45.83 %	15.0000	-37.50 %
			252,720.00	-115,830.00	136,890.00	-115,830.00	136,890.00	-115,830.00	157,950.00	-94,770.00
27	GRAVEL BORROW INCL. HAUL									
	103300.0000	TON	15.0000	-99.93 %	0.0100	-99.93 %	0.0100	-99.93 %	9.0000	-40.00 %
			1,549,500.00	1,548,467.00	1,033.00	1,548,467.00	1,033.00	1,548,467.00	929,700.00	-619,800.00
28	EMBANKMENT COMPACTION									
	89610.0000	C.Y.	3.1000	77.42 %	5.5000	351.61 %	14.0000	351.61 %	4.0000	29.03 %
			277,791.00	215,064.00	492,855.00	976,749.00	1,254,540.00	976,749.00	358,440.00	80,649.00
DRAINAGE										
29	GRATE INLET TYPE 2									
	30.0000	EACH	2,400.0000	23.13 %	2,955.0000	8.33 %	2,600.0000	8.33 %	2,700.0000	12.50 %
			72,000.00	16,650.00	88,650.00	6,000.00	78,000.00	6,000.00	81,000.00	9,000.00
30	FRAME AND DUAL VANED GRATE ON CB TYPE 2 - 48 IN. DIAM.									
	9.0000	EACH	4,000.0000	-64.00 %	1,440.0000	37.50 %	5,500.0000	37.50 %	400.0000	-90.00 %
			36,000.00	-23,040.00	12,960.00	13,500.00	49,500.00	13,500.00	3,600.00	-32,400.00
31	FRAME AND DUAL VANED GRATE ON CB TYPE 2 - 54 IN. DIAM.									
	1.0000	EACH	3,800.0000	-62.11 %	1,440.0000	97.37 %	7,500.0000	97.37 %	400.0000	-89.47 %
			3,800.00	-2,360.00	1,440.00	3,700.00	7,500.00	3,700.00	400.00	-3,400.00

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
32	CEMENT CONC. GUTTER 1152.0000	L.F.	28.0000 32,256.00	32.0000 36,864.00	14.29 % 4,608.00	12.0000 13,824.00	-57.14 % -18,432.00	30.0000 34,560.00	7.14 % 2,304.00	
33	QUARRY SPALLS 278.0000	TON	38.0000 10,564.00	45.0000 12,510.00	18.42 % 1,946.00	60.0000 16,680.00	57.89 % 6,116.00	30.0000 8,340.00	-21.05 % -2,224.00	
34	UNDERDRAIN PIPE 6 IN. DIAM. 407.0000	L.F.	29.0000 11,803.00	13.6000 5,535.20	-53.10 % -6,267.80	5.0000 2,035.00	-82.76 % -9,768.00	20.0000 8,140.00	-31.03 % -3,663.00	
35	UNDERDRAIN PIPE 12 IN. DIAM. 620.0000	L.F.	39.0000 24,180.00	35.1500 21,793.00	-9.87 % -2,387.00	20.0000 12,400.00	-48.72 % -11,780.00	24.0000 14,880.00	-38.46 % -9,300.00	
36	DRAIN PIPE 6 IN. DIAM. 54.0000	L.F.	28.0000 1,512.00	13.5000 729.00	-51.79 % -783.00	15.0000 810.00	-46.43 % -702.00	50.0000 2,700.00	78.57 % 1,188.00	
37	TRENCH DRAIN PIPE CLEANOUT 5.0000	EACH	490.0000 2,450.00	510.0000 2,550.00	4.08 % 100.00	400.0000 2,000.00	-18.37 % -450.00	400.0000 2,000.00	-18.37 % -450.00	
38	SCHEDULE A CULV. PIPE 18 IN. DIAM. 293.0000	L.F.	61.0000 17,873.00	100.0000 29,300.00	63.93 % 11,427.00	50.0000 14,650.00	-18.03 % -3,223.00	45.0000 13,185.00	-26.23 % -4,688.00	
39	CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM. 45.0000	L.F.	86.0000 3,870.00	68.4000 3,078.00	-20.47 % -792.00	50.0000 2,250.00	-41.86 % -1,620.00	50.0000 2,250.00	-41.86 % -1,620.00	
40	CL. IV REINF. CONC. CULV. PIPE 18 IN. DIAM. 160.0000	L.F.	120.0000 19,200.00	90.0000 14,400.00	-25.00 % -4,800.00	60.0000 9,600.00	-50.00 % -9,600.00	55.0000 8,800.00	-54.17 % -10,400.00	
41	CL. IV REINF. CONC. CULV. PIPE 24 IN. DIAM. 35.0000	L.F.	160.0000 5,600.00	110.0000 3,850.00	-31.25 % -1,750.00	110.0000 3,850.00	-31.25 % -1,750.00	120.0000 4,200.00	-25.00 % -1,400.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
42	CATCH BASIN TYPE 2 54 IN. DIAM. W/FLOW CONTROL & CAGE									
	1.0000 EACH		8,600.0000	6,675.0000	-22.38 %	9,000.0000	4.65 %	5,800.0000	-32.56 %	
			8,600.00	6,675.00	-1,925.00	9,000.00	400.00	5,800.00	-2,800.00	
43	CATCH BASIN TYPE 1									
	23.0000 EACH		1,700.0000	2,025.0000	19.12 %	1,600.0000	-5.88 %	1,100.0000	-35.29 %	
			39,100.00	46,575.00	7,475.00	36,800.00	-2,300.00	25,300.00	-13,800.00	
44	CATCH BASIN TYPE 2 48 IN. DIAM.									
	75.0000 EACH		3,100.0000	3,210.0000	3.55 %	3,300.0000	6.45 %	2,500.0000	-19.35 %	
			232,500.00	240,750.00	8,250.00	247,500.00	15,000.00	187,500.00	-45,000.00	
45	CATCH BASIN TYPE 2 54 IN. DIAM.									
	2.0000 EACH		3,600.0000	4,520.0000	25.56 %	5,000.0000	38.89 %	3,200.0000	-11.11 %	
			7,200.00	9,040.00	1,840.00	10,000.00	2,800.00	6,400.00	-800.00	
46	CATCH BASIN TYPE 2 60 IN. DIAM.									
	3.0000 EACH		4,700.0000	5,080.0000	8.09 %	4,500.0000	-4.26 %	4,300.0000	-8.51 %	
			14,100.00	15,240.00	1,140.00	13,500.00	-600.00	12,900.00	-1,200.00	
47	CATCH BASIN - PVC - 18 IN. DIAM.									
	1.0000 EACH		2,200.0000	5,525.0000	151.14 %	4,500.0000	104.55 %	4,500.0000	104.55 %	
			2,200.00	5,525.00	3,325.00	4,500.00	2,300.00	4,500.00	2,300.00	
48	TESTING STORM SEWER PIPE									
	9458.0000 L.F.		2.3000	3.5000	52.17 %	4.0000	73.91 %	2.0000	-13.04 %	
			21,753.40	33,103.00	11,349.60	37,832.00	16,078.60	18,916.00	-2,837.40	
49	CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.									
	36.0000 L.F.		150.0000	71.0500	-52.63 %	55.0000	-63.33 %	50.0000	-66.67 %	
			5,400.00	2,557.80	-2,842.20	1,980.00	-3,420.00	1,800.00	-3,600.00	
50	CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.									
	263.0000 L.F.		99.0000	90.2000	-8.89 %	60.0000	-39.39 %	60.0000	-39.39 %	
			26,037.00	23,722.60	-2,314.40	15,780.00	-10,257.00	15,780.00	-10,257.00	
51	CL. IV REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.									
	200.0000 L.F.		81.0000	107.3000	32.47 %	85.0000	4.94 %	100.0000	23.46 %	
			16,200.00	21,460.00	5,260.00	17,000.00	800.00	20,000.00	3,800.00	
52	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.									
	4173.0000 L.F.		46.0000	52.0500	13.15 %	50.0000	8.70 %	37.0000	-19.57 %	
			191,958.00	217,204.65	25,246.65	208,650.00	16,692.00	154,401.00	-37,557.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS., INC.			GRANITE CONSTRUCTION COMPANY			CECCANTI, INC.	
	8404 S 196TH ST			1525 E. MARINE VIEW DRIVE			4116 BROOKDALE RD E	
	KENT WA 98031-1884							
	SEATTLE WA 981680697			EVERETT WA 982011927			TACOMA WA 984461613	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 100102			CONTRACTOR NUMBER : 100420	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STORM SEWER										
53	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.									
	1948.0000	L.F.	53.0000	68.7500	29.72 %	45.0000	-15.09 %	42.0000	-20.75 %	
			103,244.00	133,925.00	30,681.00	87,660.00	-15,584.00	81,816.00	-21,428.00	
54	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.									
	1465.0000	L.F.	76.0000	90.9000	19.61 %	80.0000	5.26 %	64.0000	-15.79 %	
			111,340.00	133,168.50	21,828.50	117,200.00	5,860.00	93,760.00	-17,580.00	
55	SCHEDULE B STORM SEWER PIPE 18 IN. DIAM.									
	269.0000	L.F.	64.0000	68.5500	7.11 %	80.0000	25.00 %	46.0000	-28.13 %	
			17,216.00	18,439.95	1,223.95	21,520.00	4,304.00	12,374.00	-4,842.00	
56	SCHEDULE B STORM SEWER PIPE 24 IN. DIAM.									
	276.0000	L.F.	70.0000	91.1500	30.21 %	95.0000	35.71 %	70.0000	0.00 %	
			19,320.00	25,157.40	5,837.40	26,220.00	6,900.00	19,320.00	0.00	
57	DUCTILE IRON STORM SEWER PIPE 8 IN. DIAM.									
	124.0000	L.F.	92.0000	54.0000	-41.30 %	55.0000	-40.22 %	60.0000	-34.78 %	
			11,408.00	6,696.00	-4,712.00	6,820.00	-4,588.00	7,440.00	-3,968.00	
WATER LINES										
58	RAISE VALVE BOX TO GRADE									
	6.0000	EACH	820.0000	400.0000	-51.22 %	450.0000	-45.12 %	400.0000	-51.22 %	
			4,920.00	2,400.00	-2,520.00	2,700.00	-2,220.00	2,400.00	-2,520.00	
59	REMOVE AND REPLACE 2 INCH AIR AND VACUUM RELEASE VALVE									
	1.0000	EACH	7,500.0000	7,100.0000	-5.33 %	6,500.0000	-13.33 %	4,600.0000	-38.67 %	
			7,500.00	7,100.00	-400.00	6,500.00	-1,000.00	4,600.00	-2,900.00	
STRUCTURE										
60	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	1666.0000	C.Y.	30.0000	27.2000	-9.33 %	30.0000	0.00 %	30.0000	0.00 %	
			49,980.00	45,315.20	-4,664.80	49,980.00	0.00	49,980.00	0.00	
61	SHORING OR EXTRA EXCAVATION CL. A									
		L.S.			177.80 %		-21.26 %		37.80 %	
			127,000.00	352,805.37	225,805.37	100,000.00	-27,000.00	175,000.00	48,000.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 4116 BROOKDALE RD E
 KENT WA 98031-1884
 SEATTLE WA 981680697 EVERETT WA 982011927 TACOMA WA 984461613
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
62	STRUCTURE DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.0000
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
63	GRAVEL BACKFILL FOR WALL									
	400.0000	C.Y.	44.0000	45.0000	2.27 %	66.0000	50.00 %	45.0000	2.27 %	17,600.00
			17,600.00	18,000.00	400.00	26,400.00	8,800.00	18,000.00	400.00	
64	ST. REINF. BAR FOR BRIDGE									
	45736.0000	LB.	1.5000	1.4500	-3.33 %	1.2000	-20.00 %	2.0000	33.33 %	68,604.00
			68,604.00	66,317.20	-2,286.80	54,883.20	-13,720.80	91,472.00	22,868.00	
65	ST. REINF. BAR FOR RETAINING WALL									
	55200.0000	LB.	1.7000	1.2500	-26.47 %	1.2000	-29.41 %	2.0000	17.65 %	93,840.00
			93,840.00	69,000.00	-24,840.00	66,240.00	-27,600.00	110,400.00	16,560.00	
66	CONC. CLASS 4000 FOR BRIDGE									
	237.0000	C.Y.	800.0000	945.0000	18.13 %	1,090.0000	36.25 %	800.0000	0.00 %	189,600.00
			189,600.00	223,965.00	34,365.00	258,330.00	68,730.00	189,600.00	0.00	
67	CONC. CLASS 4000 FOR RETAINING WALL									
	240.0000	C.Y.	740.0000	825.0000	11.49 %	700.0000	-5.41 %	650.0000	-12.16 %	177,600.00
			177,600.00	198,000.00	20,400.00	168,000.00	-9,600.00	156,000.00	-21,600.00	
68	PRESTRESSED CONC. GIRDER - UF60G5									
	208.0000	L.F.	1,200.0000	1,625.0000	35.42 %	1,730.0000	44.17 %	1,300.0000	8.33 %	249,600.00
			249,600.00	338,000.00	88,400.00	359,840.00	110,240.00	270,400.00	20,800.00	
69	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC									
			-8.00	-8.00	0.00 %	-8.00	0.00 %	-8.00	0.00 %	
70	SUPERSTRUCTURE - BR. NO. 510/1 L.S.									
			560,000.00	500,000.00	-60,000.00	550,000.00	-10,000.00	710,000.00	150,000.00	
71	BRIDGE RAILING TYPE BP									
	766.0000	L.F.	80.0000	66.2500	-17.19 %	100.0000	25.00 %	75.0000	-6.25 %	61,280.00
			61,280.00	50,747.50	-10,532.50	76,600.00	15,320.00	57,450.00	-3,830.00	
72	BRIDGE RAILING TYPE PEDESTRIAN									
	581.0000	L.F.	87.0000	62.0000	-28.74 %	150.0000	72.41 %	72.0000	-17.24 %	50,547.00
			50,547.00	36,022.00	-14,525.00	87,150.00	36,603.00	41,832.00	-8,715.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 4116 BROOKDALE RD E
 KENT WA 98031-1884
 SEATTLE WA 981680697 EVERETT WA 982011927 TACOMA WA 984461613
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE										
73	TRAFFIC BARRIER									
	265.0000	L.F.	175.0000	147.0000	-16.00 %	260.0000	48.57 %	265.0000	51.43 %	
			46,375.00	38,955.00	-7,420.00	68,900.00	22,525.00	70,225.00	23,850.00	
74	TRAFFIC PEDESTRIAN BARRIER									
	412.0000	L.F.	200.0000	132.0000	-34.00 %	350.0000	75.00 %	320.0000	60.00 %	
			82,400.00	54,384.00	-28,016.00	144,200.00	61,800.00	131,840.00	49,440.00	
75	TRAFFIC PEDESTRIAN BARRIER TRANSITION									
	64.0000	L.F.	300.0000	162.0000	-46.00 %	290.0000	-3.33 %	320.0000	6.67 %	
			19,200.00	10,368.00	-8,832.00	18,560.00	-640.00	20,480.00	1,280.00	
76	PEDESTRIAN BARRIER									
	407.0000	L.F.	170.0000	221.0000	30.00 %	250.0000	47.06 %	350.0000	105.88 %	
			69,190.00	89,947.00	20,757.00	101,750.00	32,560.00	142,450.00	73,260.00	
77	GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER									
	52.0000	L.F.	400.0000	470.0000	17.50 %	530.0000	32.50 %	700.0000	75.00 %	
			20,800.00	24,440.00	3,640.00	27,560.00	6,760.00	36,400.00	15,600.00	
78	CONCRETE BARRIER AND MOMENT SLAB - NW WALL									
	19.0000	L.F.	640.0000	403.5000	-36.95 %	540.0000	-15.63 %	700.0000	9.38 %	
			12,160.00	7,666.50	-4,493.50	10,260.00	-1,900.00	13,300.00	1,140.00	
79	CONCRETE BARRIER AND MOMENT SLAB - SW WALL									
	19.0000	L.F.	640.0000	411.7500	-35.66 %	560.0000	-12.50 %	700.0000	9.38 %	
			12,160.00	7,823.25	-4,336.75	10,640.00	-1,520.00	13,300.00	1,140.00	
80	CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL									
	777.0000	S.F.	60.0000	55.2500	-7.92 %	75.0000	25.00 %	28.0000	-53.33 %	
			46,620.00	42,929.25	-3,690.75	58,275.00	11,655.00	21,756.00	-24,864.00	
81	BRIDGE APPROACH SLAB									
	130.0000	S.Y.	300.0000	320.0000	6.67 %	340.0000	13.33 %	300.0000	0.00 %	
			39,000.00	41,600.00	2,600.00	44,200.00	5,200.00	39,000.00	0.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 4116 BROOKDALE RD E
 KENT WA 98031-1884
 SEATTLE WA 981680697 EVERETT WA 982011927 TACOMA WA 984461613
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SURFACING										
82	CRUSHED SURFACING BASE COURSE									
	46300.0000	TON	22.0000	24.1000	9.55 %	27.0000	22.73 %	26.0000	18.18 %	
			1,018,600.00	1,115,830.00	97,230.00	1,250,100.00	231,500.00	1,203,800.00	185,200.00	
CEMENT CONCRETE PAVEMENT										
83	TEXTURED AND PIGMENTED CEMENT CONCRETE PAVEMENT									
	3699.0000	S.Y.	120.0000	142.3000	18.58 %	130.0000	8.33 %	100.0000	-16.67 %	
			443,880.00	526,367.70	82,487.70	480,870.00	36,990.00	369,900.00	-73,980.00	
84	RAISED CURB ISLAND AT BRIDGE APPROACH SLAB									
	132.0000	S.F.	20.0000	56.7500	183.75 %	54.0000	170.00 %	100.0000	400.00 %	
			2,640.00	7,491.00	4,851.00	7,128.00	4,488.00	13,200.00	10,560.00	
HOT MIX ASPHALT										
85	PLANING BITUMINOUS PAVEMENT									
	11510.0000	S.Y.	6.5000	4.5000	-30.77 %	6.0000	-7.69 %	7.0000	7.69 %	
			74,815.00	51,795.00	-23,020.00	69,060.00	-5,755.00	80,570.00	5,755.00	
86	HMA FOR PRELEVELING CL. 1/2 IN. PG 58V-22									
	170.0000	TON	140.0000	125.0000	-10.71 %	150.0000	7.14 %	100.0000	-28.57 %	
			23,800.00	21,250.00	-2,550.00	25,500.00	1,700.00	17,000.00	-6,800.00	
87	HMA CL. 1/2 IN. PG 58V-22									
	37430.0000	TON	87.0000	88.0000	1.15 %	90.0000	3.45 %	87.0000	0.00 %	
			3,256,410.00	3,293,840.00	37,430.00	3,368,700.00	112,290.00	3,256,410.00	0.00	
88	HMA CL. 1/2 IN. PG 58H-22									
	2710.0000	TON	87.0000	88.0000	1.15 %	120.0000	37.93 %	97.0000	11.49 %	
			235,770.00	238,480.00	2,710.00	325,200.00	89,430.00	262,870.00	27,100.00	
89	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			105,600.00	105,600.00		105,600.00		105,600.00		
90	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			70,600.00	70,600.00		70,600.00		70,600.00		

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 4116 BROOKDALE RD E
 KENT WA 98031-1884
 SEATTLE WA 981680697 EVERETT WA 982011927 TACOMA WA 984461613
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
HOT MIX ASPHALT										
91	ASPHALT COST PRICE ADJUSTMENT									
	CALC			0.00 %		0.00 %		0.00 %		0.00 %
			222,829.00		222,829.00		222,829.00		222,829.00	
92	HMA FOR APPROACH CL. 1/2 IN. PG 58V-22									
	30.0000 TON		130.0000	23.08 %	160.0000	92.31 %	250.0000	200.0000	53.85 %	
			3,900.00	900.00	4,800.00	3,600.00	7,500.00	6,000.00	2,100.00	
93	CYCLIC DENSITY PRICE ADJUSTMENT									
	CALC			0.00 %		0.00 %			0.00 %	
			-14.00		-14.00		-14.00		-14.00	
IRRIGATION AND WATER DISTRIBUTION										
94	IRRIGATION SYSTEM									
	L.S.			4.34 %		-41.32 %			0.17 %	
			119,800.00	5,200.00	125,000.00	-49,500.00	70,300.00	120,000.00	200.00	
95	IRRIGATION SYSTEM MODIFICATION AND ADJUSTMENT									
	L.S.			108.00 %		-81.76 %			140.00 %	
			12,500.00	13,500.00	26,000.00	-10,220.00	2,280.00	30,000.00	17,500.00	
EROSION CONTROL AND ROADSIDE PLANTING										
96	EROSION CONTROL AND WATER POLLUTION PREVENTION									
	L.S.			-79.41 %		-77.82 %			-71.96 %	
			3,156,180.00	2,506,180.00	650,000.00	2,456,180.00	700,000.00	885,000.00	2,271,180.00	
97	SEEDING, FERTILIZING, AND MULCHING									
	21.7000 ACRE		4,800.0000	-13.85 %	4,135.0000	-30.63 %	3,330.0000	4,000.0000	-16.67 %	
			104,160.00	-14,430.50	89,729.50	-31,899.00	72,261.00	86,800.00	-17,360.00	
98	SEEDING AND MULCHING									
	1.8000 ACRE		5,000.0000	-19.00 %	4,050.0000	-27.40 %	3,630.0000	4,000.0000	-20.00 %	
			9,000.00	-1,710.00	7,290.00	-2,466.00	6,534.00	7,200.00	-1,800.00	
99	TOPSOIL TYPE A									
	0.4000 ACRE		62,000.0000	-34.64 %	40,525.0000	-3.23 %	60,000.0000	40,000.0000	-35.48 %	
			24,800.00	-8,590.00	16,210.00	-800.00	24,000.00	16,000.00	-8,800.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 4116 BROOKDALE RD E
 KENT WA 98031-1884
 SEATTLE WA 981680697 EVERETT WA 982011927 TACOMA WA 984461613
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND ROADSIDE PLANTING										
100	TOPSOIL TYPE B	ACRE	16,000.0000	15,500.0000	-3.13 %	8,000.0000	-50.00 %	10,500.0000	-34.38 %	
	26.5000		424,000.00	410,750.00	-13,250.00	212,000.00	-212,000.00	278,250.00	-145,750.00	
101	PSIPE ACER CIRCINATUM / VINE MAPLE	EACH	100.0000	26.0000	-74.00 %	29.0000	-71.00 %	30.0000	-70.00 %	
	115.0000		11,500.00	2,990.00	-8,510.00	3,335.00	-8,165.00	3,450.00	-8,050.00	
102	PSIPE ALNUS RUBRA / RED ALDER	EACH	100.0000	26.0000	-74.00 %	27.0000	-73.00 %	30.0000	-70.00 %	
	14.0000		1,400.00	364.00	-1,036.00	378.00	-1,022.00	420.00	-980.00	
103	PSIPE FRAXINUS LATIFOLIA / OREGON ASH	EACH	250.0000	56.5000	-77.40 %	65.0000	-74.00 %	170.0000	-32.00 %	
	39.0000		9,750.00	2,203.50	-7,546.50	2,535.00	-7,215.00	6,630.00	-3,120.00	
104	PSIPE MALUS FUSCA / OREGON CRAB APPLE	EACH	100.0000	26.0000	-74.00 %	23.0000	-77.00 %	30.0000	-70.00 %	
	78.0000		7,800.00	2,028.00	-5,772.00	1,794.00	-6,006.00	2,340.00	-5,460.00	
105	PSIPE PINUS CONTORTA LATIFOLIA / LODGEPOLE PINE	EACH	200.0000	135.0000	-32.50 %	130.0000	-35.00 %	170.0000	-15.00 %	
	126.0000		25,200.00	17,010.00	-8,190.00	16,380.00	-8,820.00	21,420.00	-3,780.00	
106	PSIPE PINUS MONTICOLA / WESTERN WHITE PINE	EACH	200.0000	135.0000	-32.50 %	140.0000	-30.00 %	170.0000	-15.00 %	
	136.0000		27,200.00	18,360.00	-8,840.00	19,040.00	-8,160.00	23,120.00	-4,080.00	
107	PSIPE PSEUDOTSUGA MENZIESII / DOUGLAS FIR	EACH	200.0000	130.0000	-35.00 %	61.0000	-69.50 %	170.0000	-15.00 %	
	173.0000		34,600.00	22,490.00	-12,110.00	10,553.00	-24,047.00	29,410.00	-5,190.00	
108	PSIPE QUERCUS GARRYANA / OREGON OAK	EACH	250.0000	104.0000	-58.40 %	140.0000	-44.00 %	170.0000	-32.00 %	
	44.0000		11,000.00	4,576.00	-6,424.00	6,160.00	-4,840.00	7,480.00	-3,520.00	
109	PSIPE QUERCUS RUBRA / RED OAK	EACH	250.0000	179.0000	-28.40 %	130.0000	-48.00 %	170.0000	-32.00 %	
	25.0000		6,250.00	4,475.00	-1,775.00	3,250.00	-3,000.00	4,250.00	-2,000.00	
110	PSIPE QUERCUS RUBRA / RED OAK 2" CAL	EACH	280.0000	330.0000	17.86 %	330.0000	17.86 %	300.0000	7.14 %	
	15.0000		4,200.00	4,950.00	750.00	4,950.00	750.00	4,500.00	300.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS., INC.			GRANITE CONSTRUCTION COMPANY			CECCANTI, INC.	
	8404 S 196TH ST			1525 E. MARINE VIEW DRIVE			4116 BROOKDALE RD E	
	KENT WA 98031-1884			SEATTLE WA 981680697			TACOMA WA 984461613	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 100102			CONTRACTOR NUMBER : 100420	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
111	PSIPE RHAMNUS PURSHIANA / CASCARA									
	74.0000	EACH	250.0000	108.0000	-56.80 %	61.0000	-75.60 %	170.0000	-32.00 %	
			18,500.00	7,992.00	-10,508.00	4,514.00	-13,986.00	12,580.00	-5,920.00	
112	PSIPE THUJA PLICATA / WESTERN RED CEDAR									
	83.0000	EACH	200.0000	82.0000	-59.00 %	61.0000	-69.50 %	170.0000	-15.00 %	
			16,600.00	6,806.00	-9,794.00	5,063.00	-11,537.00	14,110.00	-2,490.00	
113	PSIPE AMELANCHIER ALNIFOLIA / SERVICEBERRY									
	85.0000	EACH	8.0000	9.7000	21.25 %	10.0000	25.00 %	10.0000	25.00 %	
			680.00	824.50	144.50	850.00	170.00	850.00	170.00	
114	PSIPE CARYOPTERIS X CLANDONENSIS / BLUE MIST SHRUB									
	233.0000	EACH	20.0000	14.2500	-28.75 %	10.0000	-50.00 %	10.0000	-50.00 %	
			4,660.00	3,320.25	-1,339.75	2,330.00	-2,330.00	2,330.00	-2,330.00	
115	PSIPE HOLODISCUS DISCOLOR / OCEAN-SPRAY									
	262.0000	EACH	7.9000	9.7000	22.78 %	8.0000	1.27 %	10.0000	26.58 %	
			2,069.80	2,541.40	471.60	2,096.00	26.20	2,620.00	550.20	
116	PSIPE LONICERA INVOLUCRATA / TWINBERRY									
	131.0000	EACH	10.1000	9.7000	-3.96 %	7.0000	-30.69 %	10.0000	-0.99 %	
			1,323.10	1,270.70	-52.40	917.00	-406.10	1,310.00	-13.10	
117	PSIPE OEMLERIA CERASIFORMIS / INDIAN PLUM									
	176.0000	EACH	10.0000	9.7000	-3.00 %	7.0000	-30.00 %	10.0000	0.00 %	
			1,760.00	1,707.20	-52.80	1,232.00	-528.00	1,760.00	0.00	
118	PSIPE PHILADELPHUS LEWISII / WILD MOCK ORANGE									
	464.0000	EACH	7.7000	9.7000	25.97 %	6.0000	-22.08 %	10.0000	29.87 %	
			3,572.80	4,500.80	928.00	2,784.00	-788.80	4,640.00	1,067.20	
119	PSIPE PHYSCARPUS CAPITATUS / PACIFIC NINEBARK									
	60.0000	EACH	14.0000	9.7000	-30.71 %	7.0000	-50.00 %	10.0000	-28.57 %	
			840.00	582.00	-258.00	420.00	-420.00	600.00	-240.00	
120	PSIPE RIBES SANGUINEUM / RED FLOWERING CURRANT									
	342.0000	EACH	8.9000	10.2500	15.17 %	7.0000	-21.35 %	10.0000	12.36 %	
			3,043.80	3,505.50	461.70	2,394.00	-649.80	3,420.00	376.20	
121	PSIPE ROSA NUTKANA / NOOTKA ROSE									
	392.0000	EACH	8.7000	9.7000	11.49 %	7.0000	-19.54 %	10.0000	14.94 %	
			3,410.40	3,802.40	392.00	2,744.00	-666.40	3,920.00	509.60	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 4116 BROOKDALE RD E
 KENT WA 98031-1884
 SEATTLE WA 981680697 EVERETT WA 982011927 TACOMA WA 984461613
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND ROADSIDE PLANTING										
122	PSIPE SAMBUCUS CAERULEA / BLUE ELDERBERRY	EACH	11.0000	10.2500	-6.82 %	6.0000	-45.45 %	10.0000	-9.09 %	
	105.0000		1,155.00	1,076.25	-78.75	630.00	-525.00	1,050.00	-105.00	
123	PSIPE SAMBUCUS RACEMOSA / RED ELDERBERRY	EACH	11.0000	9.7000	-11.82 %	6.0000	-45.45 %	10.0000	-9.09 %	
	105.0000		1,155.00	1,018.50	-136.50	630.00	-525.00	1,050.00	-105.00	
124	PSIPE SPIRAEA DENSIFLORA / SUB-ALPINE SPIRAEA	EACH	23.0000	14.0000	-39.13 %	6.0000	-73.91 %	10.0000	-56.52 %	
	233.0000		5,359.00	3,262.00	-2,097.00	1,398.00	-3,961.00	2,330.00	-3,029.00	
125	PSIPE SYMPHORICARPOS ALBUS / WHITE SNOWBERRY	EACH	12.0000	9.7000	-19.17 %	11.0000	-8.33 %	10.0000	-16.67 %	
	233.0000		2,796.00	2,260.10	-535.90	2,563.00	-233.00	2,330.00	-466.00	
126	PSIPE PRUNUS LAUROCERASUS 'MT VERNON'/LAUREL	EACH	7.9000	16.0000	102.53 %	11.0000	39.24 %	10.0000	26.58 %	
	134.0000		1,058.60	2,144.00	1,085.40	1,474.00	415.40	1,340.00	281.40	
127	PSIPE EUONYMUS ALATUS 'COMPACTUS'	EACH	20.0000	13.0000	-35.00 %	9.0000	-55.00 %	10.0000	-50.00 %	
	48.0000		960.00	624.00	-336.00	432.00	-528.00	480.00	-480.00	
128	PSIPE MAHONIA REPENS / CREEPING MAHONIA	EACH	13.0000	10.2000	-21.54 %	7.0000	-46.15 %	10.0000	-23.08 %	
	1442.0000		18,746.00	14,708.40	-4,037.60	10,094.00	-8,652.00	14,420.00	-4,326.00	
129	PSIPE PINUS MUGO 'COMPACTA' / DWARF MUGO PINE	EACH	28.0000	28.0000	0.00 %	10.0000	-64.29 %	10.0000	-64.29 %	
	42.0000		1,176.00	1,176.00	0.00	420.00	-756.00	420.00	-756.00	
130	PSIPE VACCINIUM OVATUM/ EVERGREEN HUCKLEBERRY	EACH	14.0000	11.0000	-21.43 %	8.0000	-42.86 %	10.0000	-28.57 %	
	138.0000		1,932.00	1,518.00	-414.00	1,104.00	-828.00	1,380.00	-552.00	
131	PSIPE RHUS AROMATICA 'GRO-LOW' / GRO-LOW SUMAC	EACH	8.0000	11.7500	46.88 %	11.0000	37.50 %	10.0000	25.00 %	
	1402.0000		11,216.00	16,473.50	5,257.50	15,422.00	4,206.00	14,020.00	2,804.00	
132	PSIPE SYMPHORICARPOS X CHENAULTII 'HANCOCK'	EACH	9.0000	11.7500	30.56 %	6.0000	-33.33 %	10.0000	11.11 %	
	1402.0000		12,618.00	16,473.50	3,855.50	8,412.00	-4,206.00	14,020.00	1,402.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 4116 BROOKDALE RD E
 KENT WA 98031-1884
 SEATTLE WA 981680697 EVERETT WA 982011927 TACOMA WA 984461613
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
133	FINE COMPOST									
	26.5000	ACRE	7,800.0000	12,450.0000	59.62 %	14,400.0000	84.62 %	14,500.0000	85.90 %	
			206,700.00	329,925.00	123,225.00	381,600.00	174,900.00	384,250.00	177,550.00	
134	MEDIUM COMPOST									
	0.4000	ACRE	17,000.0000	15,000.0000	-11.76 %	11,700.0000	-31.18 %	14,500.0000	-14.71 %	
			6,800.00	6,000.00	-800.00	4,680.00	-2,120.00	5,800.00	-1,000.00	
135	FERTILIZER - TABLET									
	350.0000	LB.	4.0000	3.0000	-25.00 %	3.0000	-25.00 %	16.0000	300.00 %	
			1,400.00	1,050.00	-350.00	1,050.00	-350.00	5,600.00	4,200.00	
136	LIMING									
	53000.0000	LB.	0.2000	0.3400	70.00 %	0.5000	150.00 %	0.5000	150.00 %	
			10,600.00	18,020.00	7,420.00	26,500.00	15,900.00	26,500.00	15,900.00	
137	BARK OR WOOD CHIP MULCH									
	5.2000	ACRE	11,000.0000	12,100.0000	10.00 %	11,400.0000	3.64 %	13,000.0000	18.18 %	
			57,200.00	62,920.00	5,720.00	59,280.00	2,080.00	67,600.00	10,400.00	
138	HIGH VISIBILITY FENCE									
	52830.0000	L.F.	3.1000	3.0000	-3.23 %	0.9000	-70.97 %	3.0000	-3.23 %	
			163,773.00	158,490.00	-5,283.00	47,547.00	-116,226.00	158,490.00	-5,283.00	
139	ENVIRONMENTAL COMPLIANCE LEAD									
		L.S.			0.00 %		-95.00 %		-63.00 %	
			100,000.00	100,000.00	0.00	5,000.00	-95,000.00	37,000.00	-63,000.00	
140	PLANT ESTABLISHMENT - SECOND YEAR									
		EST.			0.00 %		0.00 %		0.00 %	
			107,606.00	107,606.00		107,606.00		107,606.00		
141	PLANT ESTABLISHMENT - THIRD YEAR									
		EST.			0.00 %		0.00 %		0.00 %	
			111,892.00	111,892.00		111,892.00		111,892.00		
TRAFFIC										
142	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	7288.0000	L.F.	19.0000	33.1500	74.47 %	30.0000	57.89 %	30.0000	57.89 %	
			138,472.00	241,597.20	103,125.20	218,640.00	80,168.00	218,640.00	80,168.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 4116 BROOKDALE RD E
 KENT WA 98031-1884
 SEATTLE WA 981680697 EVERETT WA 982011927 TACOMA WA 984461613
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
143	CEMENT CONC. TRAFFIC CURB									
	1919.0000	L.F.	28.0000	32.0000	14.29 %	32.0000	14.29 %	30.0000	7.14 %	
			53,732.00	61,408.00	7,676.00	61,408.00	7,676.00	57,570.00	3,838.00	
144	CEMENT CONC. PEDESTRIAN CURB									
	1142.0000	L.F.	28.0000	30.5000	8.93 %	30.0000	7.14 %	30.0000	7.14 %	
			31,976.00	34,831.00	2,855.00	34,260.00	2,284.00	34,260.00	2,284.00	
145	PRECAST DUAL FACED SLOPED MOUNTABLE CURB									
	413.0000	L.F.	35.0000	28.0000	-20.00 %	32.0000	-8.57 %	30.0000	-14.29 %	
			14,455.00	11,564.00	-2,891.00	13,216.00	-1,239.00	12,390.00	-2,065.00	
146	BEAM GUARDRAIL TYPE 31									
	4991.0000	L.F.	26.0000	30.5000	17.31 %	33.0000	26.92 %	32.0000	23.08 %	
			129,766.00	152,225.50	22,459.50	164,703.00	34,937.00	159,712.00	29,946.00	
147	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	5.0000	EACH	3,800.0000	3,350.0000	-11.84 %	3,650.0000	-3.95 %	3,500.0000	-7.89 %	
			19,000.00	16,750.00	-2,250.00	18,250.00	-750.00	17,500.00	-1,500.00	
148	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	14.0000	EACH	3,000.0000	3,150.0000	5.00 %	3,430.0000	14.33 %	3,300.0000	10.00 %	
			42,000.00	44,100.00	2,100.00	48,020.00	6,020.00	46,200.00	4,200.00	
149	BEAM GUARDRAIL ANCHOR TYPE 10									
	13.0000	EACH	1,100.0000	860.0000	-21.82 %	930.0000	-15.45 %	900.0000	-18.18 %	
			14,300.00	11,180.00	-3,120.00	12,090.00	-2,210.00	11,700.00	-2,600.00	
150	SINGLE SLOPE CONCRETE BARRIER									
	3955.0000	L.F.	110.0000	138.1000	25.55 %	160.0000	45.45 %	125.0000	13.64 %	
			435,050.00	546,185.50	111,135.50	632,800.00	197,750.00	494,375.00	59,325.00	
151	SINGLE SLOPE CONCRETE BARRIER MODIFIED - TYPE 1									
	140.0000	L.F.	130.0000	340.0000	161.54 %	390.0000	200.00 %	360.0000	176.92 %	
			18,200.00	47,600.00	29,400.00	54,600.00	36,400.00	50,400.00	32,200.00	
152	SINGLE SLOPE CONCRETE BARRIER MODIFIED - TYPE 2									
	174.0000	L.F.	130.0000	340.0000	161.54 %	350.0000	169.23 %	320.0000	146.15 %	
			22,620.00	59,160.00	36,540.00	60,900.00	38,280.00	55,680.00	33,060.00	
153	SINGLE SLOPE CONCRETE BARRIER TERMINAL									
	48.0000	L.F.	130.0000	310.0000	138.46 %	190.0000	46.15 %	160.0000	23.08 %	
			6,240.00	14,880.00	8,640.00	9,120.00	2,880.00	7,680.00	1,440.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 4116 BROOKDALE RD E
 KENT WA 98031-1884
 SEATTLE WA 981680697 EVERETT WA 982011927 TACOMA WA 984461613
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
154	SINGLE SLOPE CONCRETE BARRIER TERMINAL MODIFIED- TYPE 1									
	64.0000	L.F.	150.0000	315.0000	110.00 %	320.0000	113.33 %	370.0000	146.67 %	
			9,600.00	20,160.00	10,560.00	20,480.00	10,880.00	23,680.00	14,080.00	
155	SINGLE SLOPE CONCRETE BARRIER TERMINAL MODIFIED- TYPE 2									
	128.0000	L.F.	150.0000	355.0000	136.67 %	350.0000	133.33 %	330.0000	120.00 %	
			19,200.00	45,440.00	26,240.00	44,800.00	25,600.00	42,240.00	23,040.00	
156	SINGLE SLOPE CONC. BARRIER AT LIGHT STANDARD MODIFIED									
	252.0000	L.F.	230.0000	410.0000	78.26 %	330.0000	43.48 %	375.0000	63.04 %	
			57,960.00	103,320.00	45,360.00	83,160.00	25,200.00	94,500.00	36,540.00	
157	CONCRETE BARRIER WALL									
	1152.0000	L.F.	200.0000	278.5000	39.25 %	500.0000	150.00 %	350.0000	75.00 %	
			230,400.00	320,832.00	90,432.00	576,000.00	345,600.00	403,200.00	172,800.00	
158	TEMPORARY BARRIER									
	31548.0000	L.F.	14.0000	16.0000	14.29 %	13.0000	-7.14 %	10.0000	-28.57 %	
			441,672.00	504,768.00	63,096.00	410,124.00	-31,548.00	315,480.00	-126,192.00	
159	HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE)									
	1432.0000	L.F.	27.0000	39.2500	45.37 %	43.0000	59.26 %	40.0000	48.15 %	
			38,664.00	56,206.00	17,542.00	61,576.00	22,912.00	57,280.00	18,616.00	
160	ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS									
		L.S.			4.33 %		12.67 %		6.67 %	
			15,000.00	15,650.00	650.00	16,900.00	1,900.00	16,000.00	1,000.00	
161	TEMPORARY IMPACT ATTENUATOR									
	17.0000	EACH	3,200.0000	4,400.0000	37.50 %	4,780.0000	49.38 %	4,500.0000	40.63 %	
			54,400.00	74,800.00	20,400.00	81,260.00	26,860.00	76,500.00	22,100.00	
162	PERMANENT IMPACT ATTENUATOR									
	2.0000	EACH	27,000.0000	40,400.0000	49.63 %	43,700.0000	61.85 %	42,000.0000	55.56 %	
			54,000.00	80,800.00	26,800.00	87,400.00	33,400.00	84,000.00	30,000.00	
163	RESETTING IMPACT ATTENUATOR									
	42.0000	EACH	1,700.0000	2,015.0000	18.53 %	2,180.0000	28.24 %	350.0000	-79.41 %	
			71,400.00	84,630.00	13,230.00	91,560.00	20,160.00	14,700.00	-56,700.00	
164	TRANSPORTABLE ATTENUATOR									
	3.0000	EACH	12,000.0000	40,000.0000	233.33 %	55,000.0000	358.33 %	15,000.0000	25.00 %	
			36,000.00	120,000.00	84,000.00	165,000.00	129,000.00	45,000.00	9,000.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 4116 BROOKDALE RD E
 KENT WA 98031-1884
 SEATTLE WA 981680697 EVERETT WA 982011927 TACOMA WA 984461613
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
165	OPERATION OF TRANSPORTABLE ATTENUATOR									
	2598.0000	HR	61.0000	0.0100	-99.98 %	70.0000	14.75 %	63.0000	3.28 %	
			158,478.00	25.98	-158,452.02	181,860.00	23,382.00	163,674.00	5,196.00	
166	FLEXIBLE GUIDE POST									
	186.0000	EACH	59.0000	51.0000	-13.56 %	55.0000	-6.78 %	50.0000	-15.25 %	
			10,974.00	9,486.00	-1,488.00	10,230.00	-744.00	9,300.00	-1,674.00	
167	BARRIER DELINEATOR									
	100.0000	EACH	16.0000	17.8000	11.25 %	19.0000	18.75 %	20.0000	25.00 %	
			1,600.00	1,780.00	180.00	1,900.00	300.00	2,000.00	400.00	
168	PAINT LINE									
	17140.0000	L.F.	0.2000	0.3500	75.00 %	0.4000	100.00 %	35.0000	17,400.00 %	
			3,428.00	5,999.00	2,571.00	6,856.00	3,428.00	599,900.00	596,472.00	
169	CITY - PLASTIC LINE									
	750.0000	L.F.	2.0000	4.6000	130.00 %	5.0000	150.00 %	5.0000	150.00 %	
			1,500.00	3,450.00	1,950.00	3,750.00	2,250.00	3,750.00	2,250.00	
170	PROFILED PLASTIC LINE									
	27550.0000	L.F.	0.8000	0.8000	0.00 %	0.9000	12.50 %	1.0000	25.00 %	
			22,040.00	22,040.00	0.00	24,795.00	2,755.00	27,550.00	5,510.00	
171	GROOVED PLASTIC LINE									
	39570.0000	L.F.	0.9000	2.8000	211.11 %	3.0000	233.33 %	3.0000	233.33 %	
			35,613.00	110,796.00	75,183.00	118,710.00	83,097.00	118,710.00	83,097.00	
172	PROFILED PLASTIC WIDE LANE LINE									
	6950.0000	L.F.	3.3000	4.5000	36.36 %	5.0000	51.52 %	5.0000	51.52 %	
			22,935.00	31,275.00	8,340.00	34,750.00	11,815.00	34,750.00	11,815.00	
173	PLASTIC WIDE LANE LINE									
	1470.0000	L.F.	4.0000	3.0000	-25.00 %	3.0000	-25.00 %	3.0000	-25.00 %	
			5,880.00	4,410.00	-1,470.00	4,410.00	-1,470.00	4,410.00	-1,470.00	
174	CITY - PLASTIC WIDE LANE LINE									
	10090.0000	L.F.	2.6000	2.0000	-23.08 %	2.0000	-23.08 %	2.0000	-23.08 %	
			26,234.00	20,180.00	-6,054.00	20,180.00	-6,054.00	20,180.00	-6,054.00	
175	GROOVED PLASTIC WIDE LANE LINE									
	8000.0000	L.F.	3.9000	5.0000	28.21 %	6.0000	53.85 %	5.0000	28.21 %	
			31,200.00	40,000.00	8,800.00	48,000.00	16,800.00	40,000.00	8,800.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 4116 BROOKDALE RD E
 KENT WA 98031-1884
 SEATTLE WA 981680697 EVERETT WA 982011927 TACOMA WA 984461613
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
176	PLASTIC CROSSWALK LINE									
	190.0000	S.F.	6.4000	15.0000	134.38 %	17.0000	165.63 %	16.0000	150.00 %	
			1,216.00	2,850.00	1,634.00	3,230.00	2,014.00	3,040.00	1,824.00	
177	CITY - PLASTIC CROSSWALK LINE									
	460.0000	L.F.	6.7000	12.0000	79.10 %	14.0000	108.96 %	13.0000	94.03 %	
			3,082.00	5,520.00	2,438.00	6,440.00	3,358.00	5,980.00	2,898.00	
178	PLASTIC STOP LINE									
	210.0000	L.F.	9.8000	18.0000	83.67 %	20.0000	104.08 %	20.0000	104.08 %	
			2,058.00	3,780.00	1,722.00	4,200.00	2,142.00	4,200.00	2,142.00	
179	CITY - PLASTIC STOP LINE									
	370.0000	L.F.	9.8000	18.0000	83.67 %	20.0000	104.08 %	20.0000	104.08 %	
			3,626.00	6,660.00	3,034.00	7,400.00	3,774.00	7,400.00	3,774.00	
180	PAINTED TRAFFIC ARROW									
	156.0000	EACH	88.0000	110.0000	25.00 %	130.0000	47.73 %	120.0000	36.36 %	
			13,728.00	17,160.00	3,432.00	20,280.00	6,552.00	18,720.00	4,992.00	
181	PLASTIC TRAFFIC ARROW									
	44.0000	EACH	160.0000	185.0000	15.63 %	210.0000	31.25 %	200.0000	25.00 %	
			7,040.00	8,140.00	1,100.00	9,240.00	2,200.00	8,800.00	1,760.00	
182	CITY - PLASTIC TRAFFIC ARROW									
	61.0000	EACH	160.0000	350.0000	118.75 %	400.0000	150.00 %	370.0000	131.25 %	
			9,760.00	21,350.00	11,590.00	24,400.00	14,640.00	22,570.00	12,810.00	
183	CITY - PLASTIC TRAFFIC LETTER									
	87.0000	EACH	88.0000	150.0000	70.45 %	170.0000	93.18 %	160.0000	81.82 %	
			7,656.00	13,050.00	5,394.00	14,790.00	7,134.00	13,920.00	6,264.00	
184	PLASTIC BICYCLE LEGEND									
	21.0000	EACH	460.0000	500.0000	8.70 %	570.0000	23.91 %	500.0000	8.70 %	
			9,660.00	10,500.00	840.00	11,970.00	2,310.00	10,500.00	840.00	
185	PLASTIC DRAINAGE MARKING									
	146.0000	EACH	42.0000	40.0000	-4.76 %	45.0000	7.14 %	40.0000	-4.76 %	
			6,132.00	5,840.00	-292.00	6,570.00	438.00	5,840.00	-292.00	
186	PLASTIC JUNCTION BOX MARKING									
	198.0000	EACH	35.0000	40.0000	14.29 %	45.0000	28.57 %	40.0000	14.29 %	
			6,930.00	7,920.00	990.00	8,910.00	1,980.00	7,920.00	990.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
187	PLASTIC YIELD LINE SYMBOL									
	32.0000	EACH	85.0000	100.0000	17.65 %	110.0000	29.41 %	100.0000	17.65 %	
			2,720.00	3,200.00	480.00	3,520.00	800.00	3,200.00	480.00	
188	PLASTIC LOOK SYMBOL									
	8.0000	EACH	200.0000	300.0000	50.00 %	340.0000	70.00 %	320.0000	60.00 %	
			1,600.00	2,400.00	800.00	2,720.00	1,120.00	2,560.00	960.00	
189	PLASTIC INTERSTATE SHIELD SYMBOL									
	9.0000	EACH	1,300.0000	2,000.0000	53.85 %	2,270.0000	74.62 %	2,000.0000	53.85 %	
			11,700.00	18,000.00	6,300.00	20,430.00	8,730.00	18,000.00	6,300.00	
190	SHOULDER RUMBLE STRIP TYPE 1									
	0.5000	MI.	18,000.0000	10,000.0000	-44.44 %	11,400.0000	-36.67 %	10,600.0000	-41.11 %	
			9,000.00	5,000.00	-4,000.00	5,700.00	-3,300.00	5,300.00	-3,700.00	
191	RAISED PAVEMENT MARKER TYPE 1									
	36.1000	HUND	310.0000	350.0000	12.90 %	400.0000	29.03 %	400.0000	29.03 %	
			11,191.00	12,635.00	1,444.00	14,440.00	3,249.00	14,440.00	3,249.00	
192	RAISED PAVEMENT MARKER TYPE 2									
	17.8000	HUND	540.0000	650.0000	20.37 %	740.0000	37.04 %	700.0000	29.63 %	
			9,612.00	11,570.00	1,958.00	13,172.00	3,560.00	12,460.00	2,848.00	
193	PERMANENT SIGNING									
		L.S.			-48.27 %		-41.60 %		-44.59 %	
			234,600.00	121,363.00	-113,237.00	137,000.00	-97,600.00	130,000.00	-104,600.00	
194	TEMPORARY PAVEMENT MARKING-LONG DURATION									
	198260.0000	L.F.	0.6000	0.6000	0.00 %	0.7000	16.67 %	0.6000	0.00 %	
			118,956.00	118,956.00	0.00	138,782.00	19,826.00	118,956.00	0.00	
195	SIGN BRIDGE NO. 1									
		L.S.			-33.28 %		-24.28 %		-27.75 %	
			173,000.00	115,423.00	-57,577.00	131,000.00	-42,000.00	125,000.00	-48,000.00	
196	SIGN BRIDGE NO. 2									
		L.S.			-42.09 %		-34.58 %		-37.50 %	
			240,000.00	138,995.00	-101,005.00	157,000.00	-83,000.00	150,000.00	-90,000.00	
197	SIGN BRIDGE NO. 3									
		L.S.			-43.63 %		-36.29 %		-39.38 %	
			259,000.00	145,995.00	-113,005.00	165,000.00	-94,000.00	157,000.00	-102,000.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
198	SIGN BRIDGE NO. 4	L.S.	248,000.00	-39.52 %	149,995.00	-98,005.00	160,000.00	-35.48 %	160,000.00	-35.48 %
199	CANTILEVER SIGN STRUCTURE NO. 1	L.S.	98,000.00	-36.43 %	62,297.00	-35,703.00	70,500.00	-28.06 %	67,000.00	-31.63 %
200	CANTILEVER SIGN STRUCTURE NO. 2	L.S.	105,000.00	-40.67 %	62,297.00	-42,703.00	70,500.00	-32.86 %	67,000.00	-36.19 %
201	CANTILEVER SIGN STRUCTURE NO. 3	L.S.	102,000.00	-39.90 %	61,297.00	-40,703.00	69,300.00	-32.06 %	65,000.00	-36.27 %
202	TEMPORARY ILLUMINATION SYSTEM SCA1824	L.S.	477,000.00	-72.88 %	129,386.00	-347,614.00	146,000.00	-69.39 %	140,000.00	-70.65 %
203	ILLUMINATION SYSTEM SCA942	L.S.	399,000.00	-54.26 %	182,485.00	-216,515.00	206,000.00	-48.37 %	200,000.00	-49.87 %
204	ILLUMINATION SYSTEM SCA1824	L.S.	437,000.00	-56.66 %	189,392.00	-247,608.00	200,000.00	-54.23 %	200,000.00	-54.23 %
205	ILLUMINATION SYSTEM SCA3165	L.S.	605,000.00	-63.70 %	219,636.00	-385,364.00	248,000.00	-59.01 %	235,000.00	-61.16 %
206	ILLUMINATION SYSTEM MARVIN RD NE	L.S.	80,000.00	-64.14 %	28,689.00	-51,311.00	32,400.00	-59.50 %	31,000.00	-61.25 %
207	ILLUMINATION SYSTEM QUINAULT DR NE	L.S.	3,000.00	69.53 %	5,086.00	2,086.00	5,750.00	91.67 %	6,000.00	100.00 %
208	ILLUMINATION SYSTEM QUINAULT INT	L.S.	3,000.00	83.33 %	5,500.00	2,500.00	6,220.00	107.33 %	6,000.00	100.00 %

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
209	TRAFFIC SIGNAL SYSTEM SB RAMPS	L.S.	360,000.00	-16.24 %	301,539.00	-58,461.00	320,000.00	-11.11 %	325,000.00	-9.72 %
210	TRAFFIC SIGNAL SYSTEM NB RAMPS	L.S.	370,000.00	-16.28 %	309,760.00	-60,240.00	320,000.00	-13.51 %	330,000.00	-10.81 %
211	TRAFFIC SIGNAL SYSTEM QUINAULT	L.S.	93,000.00	-26.56 %	68,295.00	-24,705.00	77,200.00	-16.99 %	73,000.00	-21.51 %
212	TEMPORARY TRAFFIC SIGNAL SYSTEM - SB RAMPS	L.S.	260,000.00	-50.38 %	129,022.00	-130,978.00	146,000.00	-43.85 %	137,000.00	-47.31 %
213	TEMPORARY TRAFFIC SIGNAL SYSTEM - NB RAMPS	L.S.	270,000.00	-68.09 %	86,150.00	-183,850.00	97,400.00	-63.93 %	92,000.00	-65.93 %
214	ITS	L.S.	1,408,000.00	-41.76 %	819,999.00	-588,001.00	850,000.00	-39.63 %	875,000.00	-37.86 %
215	DIRECTIONAL BORING	L.F.	83,200.00	-61.54 %	50.0000	-51,200.00	57.0000	-56.15 %	50.0000	-61.54 %
216	CONDUIT PIPE 2 IN. DIAM.	L.F.	6,120.00	-50.00 %	5.0000	-3,060.00	6.0000	-40.00 %	5.0000	-50.00 %
217	CONDUIT PIPE 4 IN. DIAM.	L.F.	44,850.00	-73.91 %	6.0000	-33,150.00	7.0000	-69.57 %	6.0000	-73.91 %
218	SEQUENTIAL ARROW SIGN	HR	61,132.00	-75.81 %	1.5000	-46,342.00	1.0000	-83.87 %	1.0000	-83.87 %
219	PORTABLE CHANGEABLE MESSAGE SIGN	HR	121,330.00	-72.73 %	3.0000	-88,240.00	1.0000	-90.91 %	2.0000	-81.82 %

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
220	OTHER TEMPORARY TRAFFIC CONTROL	L.S.		163.16 %		110.53 %		110.53 %		
			95,000.00	250,000.00	155,000.00	200,000.00	105,000.00	200,000.00	105,000.00	
221	FLAGGERS									
	2736.0000	HR	71.0000	59.6000	-16.06 %	75.0000	5.63 %	48.0000	-32.39 %	
			194,256.00	163,065.60	-31,190.40	205,200.00	10,944.00	131,328.00	-62,928.00	
222	OTHER TRAFFIC CONTROL LABOR									
	7776.0000	HR	71.0000	63.7500	-10.21 %	80.0000	12.68 %	53.0000	-25.35 %	
			552,096.00	495,720.00	-56,376.00	622,080.00	69,984.00	412,128.00	-139,968.00	
223	TRAFFIC CONTROL SUPERVISOR	L.S.		73.68 %		-62.41 %		57.89 %		
			266,000.00	462,000.00	196,000.00	100,000.00	-166,000.00	420,000.00	154,000.00	
224	CONSTRUCTION SIGNS CLASS A									
	3822.0000	S.F.	22.0000	23.0000	4.55 %	20.0000	-9.09 %	20.0000	-9.09 %	
			84,084.00	87,906.00	3,822.00	76,440.00	-7,644.00	76,440.00	-7,644.00	
225	PLASTIC HOV LANE SYMBOL									
	12.0000	EACH	210.0000	185.0000	-11.90 %	210.0000	0.00 %	200.0000	-4.76 %	
			2,520.00	2,220.00	-300.00	2,520.00	0.00	2,400.00	-120.00	
226	PEDESTRIAN TRAFFIC CONTROL	L.S.		300.00 %		101.00 %		-63.00 %		
			10,000.00	40,000.00	30,000.00	20,100.00	10,100.00	3,700.00	-6,300.00	
OTHER ITEMS										
227	MIN BID REQ - TYPE B PROGRESS SCHEDULE \$35,0000	L.S.		42.86 %		0.00 %		0.00 %		
			35,000.00	50,000.00	15,000.00	35,000.00	0.00	35,000.00	0.00	
228	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	11040.0000	C.Y.	14.0000	8.0000	-42.86 %	1.0000	-92.86 %	20.0000	42.86 %	
			154,560.00	88,320.00	-66,240.00	11,040.00	-143,520.00	220,800.00	66,240.00	
229	SHORING OR EXTRA EXCAVATION CLASS B									
	70360.0000	S.F.	0.4000	0.1500	-62.50 %	1.0000	150.00 %	1.0000	150.00 %	
			28,144.00	10,554.00	-17,590.00	70,360.00	42,216.00	70,360.00	42,216.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
230	GRAVEL BACKFILL FOR DRAIN									
	162.0000	C.Y.	44.0000	50.0000	13.64 %	30.0000	-31.82 %	50.0000	13.64 %	
			7,128.00	8,100.00	972.00	4,860.00	-2,268.00	8,100.00	972.00	
231	PLUGGING EXISTING PIPE									
	2.0000	EACH	330.0000	500.0000	51.52 %	810.0000	145.45 %	350.0000	6.06 %	
			660.00	1,000.00	340.00	1,620.00	960.00	700.00	40.00	
232	STRUCTURE SURVEYING									
		L.S.			3.90 %		-11.43 %		55.84 %	
			38,500.00	40,000.00	1,500.00	34,100.00	-4,400.00	60,000.00	21,500.00	
233	ROADWAY SURVEYING									
		L.S.			188.46 %		53.85 %		236.54 %	
			104,000.00	300,000.00	196,000.00	160,000.00	56,000.00	350,000.00	246,000.00	
234	LICENSED SURVEYING									
		EST.			0.00 %		0.00 %		0.00 %	
			19,055.00	19,055.00		19,055.00		19,055.00		
235	ADA FEATURES SURVEYING									
		L.S.			233.33 %		104.67 %		566.67 %	
			4,500.00	15,000.00	10,500.00	9,210.00	4,710.00	30,000.00	25,500.00	
236	CEMENT CONC. SIDEWALK									
	575.0000	S.Y.	46.0000	55.5000	20.65 %	62.0000	34.78 %	30.0000	-34.78 %	
			26,450.00	31,912.50	5,462.50	35,650.00	9,200.00	17,250.00	-9,200.00	
237	CITY - CEMENT CONC. SIDEWALK									
	1581.0000	S.Y.	46.0000	55.5000	20.65 %	62.0000	34.78 %	30.0000	-34.78 %	
			72,726.00	87,745.50	15,019.50	98,022.00	25,296.00	47,430.00	-25,296.00	
238	CITY - CEMENT CONCRETE DRIVEWAY, TYPE 3									
	56.0000	S.Y.	99.0000	65.0000	-34.34 %	70.0000	-29.29 %	60.0000	-39.39 %	
			5,544.00	3,640.00	-1,904.00	3,920.00	-1,624.00	3,360.00	-2,184.00	
239	CEMENT CONCRETE DRIVEWAY NO. 3									
		L.S.			-43.09 %		-60.45 %		-99.76 %	
			24,600.00	14,000.00	-10,600.00	9,730.00	-14,870.00	60.00	-24,540.00	
240	CEMENT CONC. CURB RAMP TYPE PARALLEL A									
	1.0000	EACH	2,900.0000	2,100.0000	-27.59 %	2,210.0000	-23.79 %	2,000.0000	-31.03 %	
			2,900.00	2,100.00	-800.00	2,210.00	-690.00	2,000.00	-900.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
241	CEMENT CONC. CURB RAMP TYPE PARALLEL B									
	4.0000	EACH	2,900.0000	1,200.0000	-58.62 %	1,220.0000	-57.93 %	2,000.0000	-31.03 %	
			11,600.00	4,800.00	-6,800.00	4,880.00	-6,720.00	8,000.00	-3,600.00	
242	DETECTABLE WARNING SURFACE									
	301.0000	S.F.	53.0000	21.0000	-60.38 %	22.0000	-58.49 %	40.0000	-24.53 %	
			15,953.00	6,321.00	-9,632.00	6,622.00	-9,331.00	12,040.00	-3,913.00	
243	WIRE FENCE TYPE 1									
	6694.0000	L.F.	13.0000	11.0000	-15.38 %	12.0000	-7.69 %	12.0000	-7.69 %	
			87,022.00	73,634.00	-13,388.00	80,328.00	-6,694.00	80,328.00	-6,694.00	
244	CONNECTION TO DRAINAGE STRUCTURE									
	4.0000	EACH	1,800.0000	1,000.0000	-44.44 %	2,710.0000	50.56 %	850.0000	-52.78 %	
			7,200.00	4,000.00	-3,200.00	10,840.00	3,640.00	3,400.00	-3,800.00	
245	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
246	MANHOLE 48 IN. DIAM. TYPE 3									
	5.0000	EACH	3,900.0000	4,500.0000	15.38 %	8,020.0000	105.64 %	5,300.0000	35.90 %	
			19,500.00	22,500.00	3,000.00	40,100.00	20,600.00	26,500.00	7,000.00	
247	MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3									
	30.0000	L.F.	360.0000	200.0000	-44.44 %	350.0000	-2.78 %	130.0000	-63.89 %	
			10,800.00	6,000.00	-4,800.00	10,500.00	-300.00	3,900.00	-6,900.00	
248	ADJUST CATCH BASIN									
	2.0000	EACH	660.0000	750.0000	13.64 %	1,040.0000	57.58 %	400.0000	-39.39 %	
			1,320.00	1,500.00	180.00	2,080.00	760.00	800.00	-520.00	
249	CLEANING EXISTING DRAINAGE STRUCTURE									
		L.S.			-75.29 %		-32.78 %		68.04 %	
			30,350.00	7,500.00	-22,850.00	20,400.00	-9,950.00	51,000.00	20,650.00	
250	ADJUST VALVE BOX									
	4.0000	EACH	820.0000	600.0000	-26.83 %	440.0000	-46.34 %	350.0000	-57.32 %	
			3,280.00	2,400.00	-880.00	1,760.00	-1,520.00	1,400.00	-1,880.00	
251	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 4116 BROOKDALE RD E
 KENT WA 98031-1884
 SEATTLE WA 981680697 EVERETT WA 982011927 TACOMA WA 984461613
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
252	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-32.00	-32.00		-32.00			-32.00	
253	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			64,700.00	64,700.00		64,700.00			64,700.00	
254	STEEL COST ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			9,000.00	9,000.00		9,000.00			9,000.00	
255	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			-14.00	-14.00		-14.00			-14.00	
256	SPCC PLAN	L.S.			78.57 %			-46.43 %		-82.14 %
			2,800.00	5,000.00	2,200.00	1,500.00	-1,300.00	500.00	-2,300.00	
257	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 590.0000	S.Y.	5.9000	2.0000	-66.10 %	2.0000	-66.10 %	2.0000	-66.10 %	
			3,481.00	1,180.00	-2,301.00	1,180.00	-2,301.00	1,180.00	-2,301.00	
258	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 3320.0000	S.Y.	2.6000	2.0000	-23.08 %	2.0000	-23.08 %	2.0000	-23.08 %	
			8,632.00	6,640.00	-1,992.00	6,640.00	-1,992.00	6,640.00	-1,992.00	
259	GEOSYNTHETIC RETAINING WALL 948.0000	S.F.	30.0000	22.2500	-25.83 %	35.0000	16.67 %	27.0000	-10.00 %	
			28,440.00	21,093.00	-7,347.00	33,180.00	4,740.00	25,596.00	-2,844.00	
260	NO TRESPASSING SIGN 8.0000	EACH	400.0000	100.0000	-75.00 %	150.0000	-62.50 %	250.0000	-37.50 %	
			3,200.00	800.00	-2,400.00	1,200.00	-2,000.00	2,000.00	-1,200.00	
261	HEALTH AND SAFETY PLAN	L.S.			-86.00 %			-81.80 %		-80.00 %
			25,000.00	3,500.00	-21,500.00	4,550.00	-20,450.00	5,000.00	-20,000.00	
262	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.				0.00 %			0.00 %		0.00 %
			9,000.00	9,000.00		9,000.00		9,000.00		

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
263	POT HOLING	EST.		0.00 %		0.00 %		0.00 %	
			20,000.00		20,000.00		20,000.00		20,000.00
264	COMPOST AMENDED VEGETATED FILTER STRIP (CAVFS)	S.Y.	10.0000	100.00 %	9.0000	-10.00 %	16.0000	60.00 %	
	11960.0000		119,600.00	239,200.00	119,600.00	107,640.00	-11,960.00	191,360.00	71,760.00
265	BIOFILTRATION SWALE DIVIDER	L.F.	240.0000	-54.17 %	84.0000	-65.00 %	145.0000	-39.58 %	
	131.0000		31,440.00	14,410.00	-17,030.00	11,004.00	-20,436.00	18,995.00	-12,445.00
266	BIOFILTRATION SWALE LEVEL SPREADER	L.F.	72.0000	52.78 %	81.0000	12.50 %	145.0000	101.39 %	
	147.0000		10,584.00	16,170.00	5,586.00	11,907.00	1,323.00	21,315.00	10,731.00
267	POND MARKER	EACH	500.0000	-70.00 %	110.0000	-78.00 %	150.0000	-70.00 %	
	7.0000		3,500.00	1,050.00	-2,450.00	770.00	-2,730.00	1,050.00	-2,450.00
268	PIGMENTED SEALER	S.Y.	10.0000	22.50 %	17.0000	70.00 %	3.0000	-70.00 %	
	1336.0000		13,360.00	16,366.00	3,006.00	22,712.00	9,352.00	4,008.00	-9,352.00
269	PROJECT PARTNERING	CALC		0.00 %		0.00 %		0.00 %	
			7,000.00	7,000.00		7,000.00		7,000.00	
270	CRACK SEALING - LF	L.F.	15.0000	-85.00 %	4.0000	-73.33 %	4.0000	-73.33 %	
	10169.0000		152,535.00	22,880.25	-129,654.75	40,676.00	-111,859.00	40,676.00	-111,859.00
271	FORCE ACCOUNT SHOULDER REPAIR	EST.		0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		50,000.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 08/16/2018

*** BID CHECK REPORT ***

TIME: 07:56

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 4116 BROOKDALE RD E
 KENT WA 98031-1884
 SEATTLE WA 981680697 EVERETT WA 982011927 TACOMA WA 984461613
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
272	FORCE ACCOUNT POTHOLE REPAIR	EST.	50,000.00	0.00 %	50,000.00	0.00 %	50,000.00	0.00 %	
CONTRACT TOTAL			<u>\$32,593,625.20</u>	<u>-20.43%</u>	<u>\$26,623,184.20</u>	<u>-18.32%</u>	<u>\$27,734,470.00</u>	<u>-14.91%</u>	
BASE TOTAL			<u>\$32,593,625.20</u>	<u>-20.43%</u>	<u>\$26,623,184.20</u>	<u>-18.32%</u>	<u>\$27,734,470.00</u>	<u>-14.91%</u>	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON WEST, INC 1400 TALBOT RD S #500 RENTON WA 980554227 CONTRACTOR NUMBER : 100982

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.		3.87 %		-5.32 %		2.53 %		
			2,957,275.00		3,071,811.75		2,800,000.00		3,032,000.00	
2	CLEARING AND GRUBBING									
	35.7000	ACRE	5,900.0000	154.24 %	15,000.0000	137.29 %	14,000.0000	25,000.0000	323.73 %	
			210,630.00		535,500.00		499,800.00	892,500.00	681,870.00	
3	REMOVING DRAINAGE STRUCTURE									
	21.0000	EACH	290.0000	-31.03 %	200.0000	37.93 %	400.0000	500.0000	72.41 %	
			6,090.00		4,200.00		8,400.00	10,500.00	4,410.00	
4	REMOVAL OF STRUCTURES AND OBSTRUCTIONS									
		L.S.		39,900.00 %		6,400.00 %				22.50 %
			1,000.00		400,000.00		65,000.00	64,000.00	1,225.00	225.00
5	REMOVING STORM SEWER PIPE									
	1866.0000	L.F.	13.0000	-11.54 %	11.5000	-23.08 %	10.0000	25.0000	92.31 %	
			24,258.00		21,459.00		18,660.00	46,650.00	22,392.00	
6	REMOVAL OF EXISTING SWALE DIVIDER/SPREADER									
		L.S.		275.00 %		25.00 %				-12.50 %
			4,000.00		15,000.00		5,000.00	1,000.00	3,500.00	-500.00
7	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS									
		EST.		0.00 %		0.00 %				0.00 %
			6,800.00		6,800.00		6,800.00	6,800.00		
8	REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 510/1									
		L.S.		-61.39 %		-51.74 %				-42.08 %
			518,000.00		200,000.00		250,000.00	-268,000.00	300,000.00	-218,000.00
9	REMOVING ASPHALT CONC. PAVEMENT									
	8610.0000	S.Y.	3.5000	314.29 %	14.5000	42.86 %	5.0000	10.0000	185.71 %	
			30,135.00		124,845.00		43,050.00	86,100.00	55,965.00	
10	REMOVING TRAFFIC ISLAND									
	67.0000	S.Y.	17.0000	223.53 %	55.0000	76.47 %	30.0000	50.0000	194.12 %	
			1,139.00		3,685.00		2,010.00	3,350.00	2,211.00	
11	REMOVING TRAFFIC CURB									
	420.0000	L.F.	4.1000	-26.83 %	3.0000	46.34 %	6.0000	25.0000	509.76 %	
			1,722.00		1,260.00		2,520.00	10,500.00	8,778.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON WEST, INC 1400 TALBOT RD S #500 RENTON WA 980554227 CONTRACTOR NUMBER : 100982

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
12	REMOVING GUARDRAIL												
	1015.0000	L.F.	10.0000	7.5000	-25.00 %	7.5000	-25.00 %	8.0000	-20.00 %				
			10,150.00	7,612.50	-2,537.50	7,612.50	-2,537.50	8,120.00	-2,030.00				
13	REMOVING GUARDRAIL ANCHOR												
	5.0000	EACH	360.0000	215.0000	-40.28 %	225.0000	-37.50 %	650.0000	80.56 %				
			1,800.00	1,075.00	-725.00	1,125.00	-675.00	3,250.00	1,450.00				
14	REMOVING HIGH TENSION CABLE BARRIER SYSTEM												
	1360.0000	L.F.	5.8000	10.0000	72.41 %	12.0000	106.90 %	8.0000	37.93 %				
			7,888.00	13,600.00	5,712.00	16,320.00	8,432.00	10,880.00	2,992.00				
15	REMOVING PAINT LINE												
	460.0000	L.F.	3.0000	2.0000	-33.33 %	3.0000	0.00 %	2.0000	-33.33 %				
			1,380.00	920.00	-460.00	1,380.00	0.00	920.00	-460.00				
16	REMOVING PLASTIC LINE												
	20640.0000	L.F.	0.7000	1.0000	42.86 %	1.0000	42.86 %	1.0000	42.86 %				
			14,448.00	20,640.00	6,192.00	20,640.00	6,192.00	20,640.00	6,192.00				
17	REMOVING PLASTIC TRAFFIC MARKING												
	127.0000	EACH	0.9000	100.0000	11,011.11 %	100.0000	11,011.11 %	100.0000	11,011.11 %				
			114.30	12,700.00	12,585.70	12,700.00	12,585.70	12,700.00	12,585.70				
18	REMOVING PLASTIC CROSSWALK LINE												
	1250.0000	S.F.	4.8000	2.0000	-58.33 %	3.0000	-37.50 %	2.0000	-58.33 %				
			6,000.00	2,500.00	-3,500.00	3,750.00	-2,250.00	2,500.00	-3,500.00				
19	REMOVING RAISED PAVEMENT MARKER												
	18.5000	HUND	220.0000	150.0000	-31.82 %	200.0000	-9.09 %	155.0000	-29.55 %				
			4,070.00	2,775.00	-1,295.00	3,700.00	-370.00	2,867.50	-1,202.50				
20	REMOVING WIRE FENCE												
	5510.0000	L.F.	3.3000	4.3000	30.30 %	6.0000	81.82 %	5.0000	51.52 %				
			18,183.00	23,693.00	5,510.00	33,060.00	14,877.00	27,550.00	9,367.00				
GRADING													
21	ROADWAY EXCAVATION INCL. HAUL												
	49560.0000	C.Y.	24.0000	14.5000	-39.58 %	15.0000	-37.50 %	22.0000	-8.33 %				
			1,189,440.00	718,620.00	-470,820.00	743,400.00	-446,040.00	1,090,320.00	-99,120.00				

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON WEST, INC 1400 TALBOT RD S #500 RENTON WA 980554227 CONTRACTOR NUMBER : 100982

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
22	ROADWAY EXCAVATION INCL. HAUL - AREA A									
	4400.0000	C.Y.	30.0000	11.5000	-61.67 %	15.0000	-50.00 %	22.0000	-26.67 %	
			132,000.00	50,600.00	-81,400.00	66,000.00	-66,000.00	96,800.00	-35,200.00	
23	ROADWAY EXCAVATION INCL. HAUL - AREA B									
	1500.0000	C.Y.	54.0000	14.5000	-73.15 %	20.0000	-62.96 %	22.0000	-59.26 %	
			81,000.00	21,750.00	-59,250.00	30,000.00	-51,000.00	33,000.00	-48,000.00	
24	ROADWAY EXCAVATION INCL. HAUL - AREA C									
	3400.0000	C.Y.	30.0000	12.5000	-58.33 %	18.0000	-40.00 %	22.0000	-26.67 %	
			102,000.00	42,500.00	-59,500.00	61,200.00	-40,800.00	74,800.00	-27,200.00	
25	ROADWAY EXCAVATION INCL. HAUL - AREA D									
	8450.0000	C.Y.	24.0000	12.5000	-47.92 %	15.0000	-37.50 %	22.0000	-8.33 %	
			202,800.00	105,625.00	-97,175.00	126,750.00	-76,050.00	185,900.00	-16,900.00	
26	ROADWAY EXCAVATION INCL. HAUL - AREA GTA									
	10530.0000	C.Y.	24.0000	11.0000	-54.17 %	15.0000	-37.50 %	22.0000	-8.33 %	
			252,720.00	115,830.00	-136,890.00	157,950.00	-94,770.00	231,660.00	-21,060.00	
27	GRAVEL BORROW INCL. HAUL									
	103300.0000	TON	15.0000	13.0000	-13.33 %	1.0000	-93.33 %	13.0000	-13.33 %	
			1,549,500.00	1,342,900.00	-206,600.00	103,300.00	1,446,200.00	1,342,900.00	-206,600.00	
28	EMBANKMENT COMPACTION									
	89610.0000	C.Y.	3.1000	1.7500	-43.55 %	17.0000	448.39 %	15.0000	383.87 %	
			277,791.00	156,817.50	-120,973.50	1,523,370.00	1,245,579.00	1,344,150.00	1,066,359.00	
DRAINAGE										
29	GRATE INLET TYPE 2									
	30.0000	EACH	2,400.0000	2,600.0000	8.33 %	2,100.0000	-12.50 %	2,550.0000	6.25 %	
			72,000.00	78,000.00	6,000.00	63,000.00	-9,000.00	76,500.00	4,500.00	
30	FRAME AND DUAL VANED GRATE ON CB TYPE 2 - 48 IN. DIAM.									
	9.0000	EACH	4,000.0000	2,300.0000	-42.50 %	1,000.0000	-75.00 %	900.0000	-77.50 %	
			36,000.00	20,700.00	-15,300.00	9,000.00	-27,000.00	8,100.00	-27,900.00	
31	FRAME AND DUAL VANED GRATE ON CB TYPE 2 - 54 IN. DIAM.									
	1.0000	EACH	3,800.0000	2,550.0000	-32.89 %	600.0000	-84.21 %	900.0000	-76.32 %	
			3,800.00	2,550.00	-1,250.00	600.00	-3,200.00	900.00	-2,900.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON WEST, INC 1400 TALBOT RD S #500 RENTON WA 980554227 CONTRACTOR NUMBER : 100982

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
32	CEMENT CONC. GUTTER												
	1152.0000	L.F.	28.0000	40.0000	42.86 %	20.0000	-28.57 %	25.0000	-10.71 %				
			32,256.00	46,080.00	13,824.00	23,040.00	-9,216.00	28,800.00	-3,456.00				
33	QUARRY SPALLS												
	278.0000	TON	38.0000	45.0000	18.42 %	38.0000	0.00 %	50.0000	31.58 %				
			10,564.00	12,510.00	1,946.00	10,564.00	0.00	13,900.00	3,336.00				
34	UNDERDRAIN PIPE 6 IN. DIAM.												
	407.0000	L.F.	29.0000	18.0000	-37.93 %	25.0000	-13.79 %	21.0000	-27.59 %				
			11,803.00	7,326.00	-4,477.00	10,175.00	-1,628.00	8,547.00	-3,256.00				
35	UNDERDRAIN PIPE 12 IN. DIAM.												
	620.0000	L.F.	39.0000	30.0000	-23.08 %	30.0000	-23.08 %	24.0000	-38.46 %				
			24,180.00	18,600.00	-5,580.00	18,600.00	-5,580.00	14,880.00	-9,300.00				
36	DRAIN PIPE 6 IN. DIAM.												
	54.0000	L.F.	28.0000	17.5000	-37.50 %	22.0000	-21.43 %	26.0000	-7.14 %				
			1,512.00	945.00	-567.00	1,188.00	-324.00	1,404.00	-108.00				
37	TRENCH DRAIN PIPE CLEANOUT												
	5.0000	EACH	490.0000	750.0000	53.06 %	1,500.0000	206.12 %	250.0000	-48.98 %				
			2,450.00	3,750.00	1,300.00	7,500.00	5,050.00	1,250.00	-1,200.00				
38	SCHEDULE A CULV. PIPE 18 IN. DIAM.												
	293.0000	L.F.	61.0000	80.0000	31.15 %	50.0000	-18.03 %	65.0000	6.56 %				
			17,873.00	23,440.00	5,567.00	14,650.00	-3,223.00	19,045.00	1,172.00				
39	CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM.												
	45.0000	L.F.	86.0000	72.0000	-16.28 %	135.0000	56.98 %	100.0000	16.28 %				
			3,870.00	3,240.00	-630.00	6,075.00	2,205.00	4,500.00	630.00				
40	CL. IV REINF. CONC. CULV. PIPE 18 IN. DIAM.												
	160.0000	L.F.	120.0000	89.0000	-25.83 %	65.0000	-45.83 %	120.0000	0.00 %				
			19,200.00	14,240.00	-4,960.00	10,400.00	-8,800.00	19,200.00	0.00				
41	CL. IV REINF. CONC. CULV. PIPE 24 IN. DIAM.												
	35.0000	L.F.	160.0000	146.0000	-8.75 %	170.0000	6.25 %	135.0000	-15.63 %				
			5,600.00	5,110.00	-490.00	5,950.00	350.00	4,725.00	-875.00				

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON WEST, INC 1400 TALBOT RD S #500 RENTON WA 980554227 CONTRACTOR NUMBER : 100982

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER													
42	CATCH BASIN TYPE 2 54 IN. DIAM. W/FLOW CONTROL & CAGE												
	1.0000	EACH	8,600.0000	8,000.0000	-6.98 %	6,500.0000	-24.42 %	12,000.0000	39.53 %				
			8,600.00	8,000.00	-600.00	6,500.00	-2,100.00	12,000.00	3,400.00				
43	CATCH BASIN TYPE 1												
	23.0000	EACH	1,700.0000	1,550.0000	-8.82 %	1,700.0000	0.00 %	3,000.0000	76.47 %				
			39,100.00	35,650.00	-3,450.00	39,100.00	0.00	69,000.00	29,900.00				
44	CATCH BASIN TYPE 2 48 IN. DIAM.												
	75.0000	EACH	3,100.0000	3,000.0000	-3.23 %	4,000.0000	29.03 %	7,000.0000	125.81 %				
			232,500.00	225,000.00	-7,500.00	300,000.00	67,500.00	525,000.00	292,500.00				
45	CATCH BASIN TYPE 2 54 IN. DIAM.												
	2.0000	EACH	3,600.0000	3,250.0000	-9.72 %	5,500.0000	52.78 %	8,000.0000	122.22 %				
			7,200.00	6,500.00	-700.00	11,000.00	3,800.00	16,000.00	8,800.00				
46	CATCH BASIN TYPE 2 60 IN. DIAM.												
	3.0000	EACH	4,700.0000	4,000.0000	-14.89 %	6,500.0000	38.30 %	10,000.0000	112.77 %				
			14,100.00	12,000.00	-2,100.00	19,500.00	5,400.00	30,000.00	15,900.00				
47	CATCH BASIN - PVC - 18 IN. DIAM.												
	1.0000	EACH	2,200.0000	4,300.0000	95.45 %	2,500.0000	13.64 %	2,500.0000	13.64 %				
			2,200.00	4,300.00	2,100.00	2,500.00	300.00	2,500.00	300.00				
48	TESTING STORM SEWER PIPE												
	9458.0000	L.F.	2.3000	2.0000	-13.04 %	4.0000	73.91 %	4.0000	73.91 %				
			21,753.40	18,916.00	-2,837.40	37,832.00	16,078.60	37,832.00	16,078.60				
49	CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.												
	36.0000	L.F.	150.0000	78.0000	-48.00 %	125.0000	-16.67 %	150.0000	0.00 %				
			5,400.00	2,808.00	-2,592.00	4,500.00	-900.00	5,400.00	0.00				
50	CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.												
	263.0000	L.F.	99.0000	94.0000	-5.05 %	80.0000	-19.19 %	175.0000	76.77 %				
			26,037.00	24,722.00	-1,315.00	21,040.00	-4,997.00	46,025.00	19,988.00				
51	CL. IV REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.												
	200.0000	L.F.	81.0000	140.0000	72.84 %	115.0000	41.98 %	200.0000	146.91 %				
			16,200.00	28,000.00	11,800.00	23,000.00	6,800.00	40,000.00	23,800.00				
52	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.												
	4173.0000	L.F.	46.0000	60.0000	30.43 %	40.0000	-13.04 %	125.0000	171.74 %				
			191,958.00	250,380.00	58,422.00	166,920.00	-25,038.00	521,625.00	329,667.00				

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON WEST, INC 1400 TALBOT RD S #500 RENTON WA 980554227 CONTRACTOR NUMBER : 100982

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER													
53	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 1948.0000	L.F.	53.0000 103,244.00	94.0000 183,112.00	77.36 % 79,868.00	50.0000 97,400.00	-5.66 % -5,844.00	135.0000 262,980.00	154.72 % 159,736.00				
54	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 1465.0000	L.F.	76.0000 111,340.00	94.0000 137,710.00	23.68 % 26,370.00	70.0000 102,550.00	-7.89 % -8,790.00	150.0000 219,750.00	97.37 % 108,410.00				
55	SCHEDULE B STORM SEWER PIPE 18 IN. DIAM. 269.0000	L.F.	64.0000 17,216.00	113.0000 30,397.00	76.56 % 13,181.00	95.0000 25,555.00	48.44 % 8,339.00	250.0000 67,250.00	290.63 % 50,034.00				
56	SCHEDULE B STORM SEWER PIPE 24 IN. DIAM. 276.0000	L.F.	70.0000 19,320.00	140.0000 38,640.00	100.00 % 19,320.00	115.0000 31,740.00	64.29 % 12,420.00	300.0000 82,800.00	328.57 % 63,480.00				
57	DUCTILE IRON STORM SEWER PIPE 8 IN. DIAM. 124.0000	L.F.	92.0000 11,408.00	55.0000 6,820.00	-40.22 % -4,588.00	55.0000 6,820.00	-40.22 % -4,588.00	200.0000 24,800.00	117.39 % 13,392.00				
WATER LINES													
58	RAISE VALVE BOX TO GRADE 6.0000	EACH	820.0000 4,920.00	675.0000 4,050.00	-17.68 % -870.00	600.0000 3,600.00	-26.83 % -1,320.00	1,500.0000 9,000.00	82.93 % 4,080.00				
59	REMOVE AND REPLACE 2 INCH AIR AND VACUUM RELEASE VALVE 1.0000	EACH	7,500.0000 7,500.00	6,350.0000 6,350.00	-15.33 % -1,150.00	4,600.0000 4,600.00	-38.67 % -2,900.00	5,000.0000 5,000.00	-33.33 % -2,500.00				
STRUCTURE													
60	STRUCTURE EXCAVATION CLASS A INCL. HAUL 1666.0000	C.Y.	30.0000 49,980.00	20.0000 33,320.00	-33.33 % -16,660.00	35.0000 58,310.00	16.67 % 8,330.00	45.0000 74,970.00	50.00 % 24,990.00				
61	SHORING OR EXTRA EXCAVATION CL. A L.S.		127,000.00	1,000.00	-99.21 % -126,000.00	5,000.00	-96.06 % -122,000.00	715,000.00	462.99 % 588,000.00				

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON WEST, INC 1400 TALBOT RD S #500 RENTON WA 980554227 CONTRACTOR NUMBER : 100982

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
62	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.0000
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
63	GRAVEL BACKFILL FOR WALL									
	400.0000	C.Y.	44.0000	45.0000	2.27 %	60.0000	36.36 %	55.0000	25.00 %	17,600.00
			17,600.00	18,000.00	400.00	24,000.00	6,400.00	22,000.00	4,400.00	
64	ST. REINF. BAR FOR BRIDGE									
	45736.0000	LB.	1.5000	1.5000	0.00 %	1.1000	-26.67 %	1.2500	-16.67 %	68,604.00
			68,604.00	68,604.00	0.00	50,309.60	-18,294.40	57,170.00	-11,434.00	
65	ST. REINF. BAR FOR RETAINING WALL									
	55200.0000	LB.	1.7000	1.5700	-7.65 %	1.1000	-35.29 %	1.2500	-26.47 %	93,840.00
			93,840.00	86,664.00	-7,176.00	60,720.00	-33,120.00	69,000.00	-24,840.00	
66	CONC. CLASS 4000 FOR BRIDGE									
	237.0000	C.Y.	800.0000	1,450.0000	81.25 %	1,500.0000	87.50 %	1,500.0000	87.50 %	189,600.00
			189,600.00	343,650.00	154,050.00	355,500.00	165,900.00	355,500.00	165,900.00	
67	CONC. CLASS 4000 FOR RETAINING WALL									
	240.0000	C.Y.	740.0000	1,350.0000	82.43 %	1,800.0000	143.24 %	1,200.0000	62.16 %	177,600.00
			177,600.00	324,000.00	146,400.00	432,000.00	254,400.00	288,000.00	110,400.00	
68	PRESTRESSED CONC. GIRDER - UF60G5									
	208.0000	L.F.	1,200.0000	3,480.0000	190.00 %	3,500.0000	191.67 %	4,000.0000	233.33 %	249,600.00
			249,600.00	723,840.00	474,240.00	728,000.00	478,400.00	832,000.00	582,400.00	
69	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-8.00	-8.00		-8.00		-8.00		
70	SUPERSTRUCTURE - BR. NO. 510/1									
		L.S.			-4.46 %		52.68 %		7.14 %	560,000.00
			560,000.00	535,000.00	-25,000.00	855,000.00	295,000.00	600,000.00	40,000.00	
71	BRIDGE RAILING TYPE BP									
	766.0000	L.F.	80.0000	119.0000	48.75 %	100.0000	25.00 %	100.0000	25.00 %	61,280.00
			61,280.00	91,154.00	29,874.00	76,600.00	15,320.00	76,600.00	15,320.00	
72	BRIDGE RAILING TYPE PEDESTRIAN									
	581.0000	L.F.	87.0000	113.0000	29.89 %	80.0000	-8.05 %	85.0000	-2.30 %	50,547.00
			50,547.00	65,653.00	15,106.00	46,480.00	-4,067.00	49,385.00	-1,162.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON WEST, INC 1400 TALBOT RD S #500 RENTON WA 980554227 CONTRACTOR NUMBER : 100982

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
73	TRAFFIC BARRIER									
	265.0000	L.F.	175.0000	14.29 %	200.0000	14.29 %	150.0000	-14.29 %	120.0000	-31.43 %
			46,375.00		53,000.00		39,750.00		31,800.00	
74	TRAFFIC PEDESTRIAN BARRIER									
	412.0000	L.F.	200.0000	-13.00 %	174.0000	-13.00 %	115.0000	-42.50 %	100.0000	-50.00 %
			82,400.00		71,688.00		47,380.00		41,200.00	
75	TRAFFIC PEDESTRIAN BARRIER TRANSITION									
	64.0000	L.F.	300.0000	-46.00 %	162.0000	-46.00 %	142.0000	-52.67 %	140.0000	-53.33 %
			19,200.00		10,368.00		9,088.00		8,960.00	
76	PEDESTRIAN BARRIER									
	407.0000	L.F.	170.0000	50.00 %	255.0000	50.00 %	142.0000	-16.47 %	120.0000	-29.41 %
			69,190.00		103,785.00		57,794.00		48,840.00	
77	GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER									
	52.0000	L.F.	400.0000	27.75 %	511.0000	27.75 %	360.0000	-10.00 %	800.0000	100.00 %
			20,800.00		26,572.00		18,720.00		41,600.00	
78	CONCRETE BARRIER AND MOMENT SLAB - NW WALL									
	19.0000	L.F.	640.0000	-21.88 %	500.0000	-21.88 %	375.0000	-41.41 %	630.0000	-1.56 %
			12,160.00		9,500.00		7,125.00		11,970.00	
79	CONCRETE BARRIER AND MOMENT SLAB - SW WALL									
	19.0000	L.F.	640.0000	-14.06 %	550.0000	-14.06 %	375.0000	-41.41 %	685.0000	7.03 %
			12,160.00		10,450.00		7,125.00		13,015.00	
80	CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL									
	777.0000	S.F.	60.0000	11.67 %	67.0000	11.67 %	70.0000	16.67 %	45.0000	-25.00 %
			46,620.00		52,059.00		54,390.00		34,965.00	
81	BRIDGE APPROACH SLAB									
	130.0000	S.Y.	300.0000	46.67 %	440.0000	46.67 %	500.0000	66.67 %	235.0000	-21.67 %
			39,000.00		57,200.00		65,000.00		30,550.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON WEST, INC 1400 TALBOT RD S #500 RENTON WA 980554227 CONTRACTOR NUMBER : 100982

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SURFACING										
82	CRUSHED SURFACING BASE COURSE									
	46300.0000	TON	22.0000	20.0000	-9.09 %	22.0000	0.00 %	20.0000	-9.09 %	
			1,018,600.00	926,000.00	-92,600.00	1,018,600.00	0.00	926,000.00	-92,600.00	
CEMENT CONCRETE PAVEMENT										
83	TEXTURED AND PIGMENTED CEMENT CONCRETE PAVEMENT									
	3699.0000	S.Y.	120.0000	130.0000	8.33 %	118.0000	-1.67 %	116.0200	-3.32 %	
			443,880.00	480,870.00	36,990.00	436,482.00	-7,398.00	429,157.98	-14,722.02	
84	RAISED CURB ISLAND AT BRIDGE APPROACH SLAB									
	132.0000	S.F.	20.0000	71.0000	255.00 %	48.0000	140.00 %	46.1700	130.85 %	
			2,640.00	9,372.00	6,732.00	6,336.00	3,696.00	6,094.44	3,454.44	
HOT MIX ASPHALT										
85	PLANING BITUMINOUS PAVEMENT									
	11510.0000	S.Y.	6.5000	4.5000	-30.77 %	2.5000	-61.54 %	6.0000	-7.69 %	
			74,815.00	51,795.00	-23,020.00	28,775.00	-46,040.00	69,060.00	-5,755.00	
86	HMA FOR PRELEVELING CL. 1/2 IN. PG 58V-22									
	170.0000	TON	140.0000	111.0000	-20.71 %	122.0000	-12.86 %	98.4600	-29.67 %	
			23,800.00	18,870.00	-4,930.00	20,740.00	-3,060.00	16,738.20	-7,061.80	
87	HMA CL. 1/2 IN. PG 58V-22									
	37430.0000	TON	87.0000	90.0000	3.45 %	90.0000	3.45 %	82.5700	-5.09 %	
			3,256,410.00	3,368,700.00	112,290.00	3,368,700.00	112,290.00	3,090,595.10	-165,814.90	
88	HMA CL. 1/2 IN. PG 58H-22									
	2710.0000	TON	87.0000	100.0000	14.94 %	90.0000	3.45 %	92.7700	6.63 %	
			235,770.00	271,000.00	35,230.00	243,900.00	8,130.00	251,406.70	15,636.70	
89	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			105,600.00	105,600.00		105,600.00		105,600.00		
90	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			70,600.00	70,600.00		70,600.00		70,600.00		

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ACTIVE CONSTRUCTION, INC.	MAX J. KUNEY COMPANY	FLATIRON WEST, INC	
5110 RIVER ROAD EAST	120 N RALPH ST	1400 TALBOT RD S #500	
TACOMA, WA 98443-2638	99202-4795		
PUYALLUP WA 983710162	SPOKANE WA 992020008	RENTON WA 980554227	
CONTRACTOR NUMBER : 100047	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 100982	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
HOT MIX ASPHALT										
91	ASPHALT COST PRICE ADJUSTMENT									
	CALC			0.00 %		0.00 %		0.00 %		0.00 %
			222,829.00		222,829.00		222,829.00		222,829.00	
92	HMA FOR APPROACH CL. 1/2 IN. PG 58V-22									
	30.0000 TON		130.0000	65.38 %	215.0000	16.92 %	152.0000	16.92 %	200.0000	53.85 %
			3,900.00	2,550.00	6,450.00	4,560.00	660.00	6,000.00	2,100.00	
93	CYCLIC DENSITY PRICE ADJUSTMENT									
	CALC			0.00 %		0.00 %		0.00 %		0.00 %
			-14.00		-14.00		-14.00		-14.00	
IRRIGATION AND WATER DISTRIBUTION										
94	IRRIGATION SYSTEM									
	L.S.			3.51 %		4.34 %				-39.31 %
			119,800.00	4,200.00	124,000.00	5,200.00	125,000.00	72,703.72	-47,096.28	
95	IRRIGATION SYSTEM MODIFICATION AND ADJUSTMENT									
	L.S.			140.00 %		124.00 %				-83.77 %
			12,500.00	17,500.00	30,000.00	15,500.00	28,000.00	2,029.06	-10,470.94	
EROSION CONTROL AND ROADSIDE PLANTING										
96	EROSION CONTROL AND WATER POLLUTION PREVENTION									
	L.S.			-77.82 %		-68.32 %				-79.56 %
			3,156,180.00	2,456,180.00	700,000.00	2,156,180.00	1,000,000.00	645,000.00	2,511,180.00	
97	SEEDING, FERTILIZING, AND MULCHING									
	21.7000 ACRE		4,800.0000	18.75 %	5,700.0000	-12.50 %	4,200.0000	2,968.6100	-38.15 %	
			104,160.00	19,530.00	123,690.00	-13,020.00	91,140.00	64,418.84	-39,741.16	
98	SEEDING AND MULCHING									
	1.8000 ACRE		5,000.0000	6.00 %	5,300.0000	-16.00 %	4,200.0000	3,238.3900	-35.23 %	
			9,000.00	540.00	9,540.00	-1,440.00	7,560.00	5,829.10	-3,170.90	
99	TOPSOIL TYPE A									
	0.4000 ACRE		62,000.0000	69.35 %	105,000.0000	-27.42 %	45,000.0000	20,000.0000	-67.74 %	
			24,800.00	17,200.00	42,000.00	-6,800.00	18,000.00	8,000.00	-16,800.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON WEST, INC 1400 TALBOT RD S #500 RENTON WA 980554227 CONTRACTOR NUMBER : 100982

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND ROADSIDE PLANTING													
100	TOPSOIL TYPE B 26.5000	ACRE	16,000.0000 424,000.00	7,000.0000 185,500.00	-56.25 % -238,500.00	15,000.0000 397,500.00	-6.25 % -26,500.00	11,000.0000 291,500.00	-31.25 % -132,500.00				
101	PSIPE ACER CIRCINATUM / VINE MAPLE 115.0000	EACH	100.0000 11,500.00	30.0000 3,450.00	-70.00 % -8,050.00	28.0000 3,220.00	-72.00 % -8,280.00	25.6000 2,944.00	-74.40 % -8,556.00				
102	PSIPE ALNUS RUBRA / RED ALDER 14.0000	EACH	100.0000 1,400.00	30.0000 420.00	-70.00 % -980.00	28.0000 392.00	-72.00 % -1,008.00	24.0200 336.28	-75.98 % -1,063.72				
103	PSIPE FRAXINUS LATIFOLIA / OREGON ASH 39.0000	EACH	250.0000 9,750.00	175.0000 6,825.00	-30.00 % -2,925.00	60.0000 2,340.00	-76.00 % -7,410.00	58.1300 2,267.07	-76.75 % -7,482.93				
104	PSIPE MALUS FUSCA / OREGON CRAB APPLE 78.0000	EACH	100.0000 7,800.00	30.0000 2,340.00	-70.00 % -5,460.00	28.0000 2,184.00	-72.00 % -5,616.00	20.8100 1,623.18	-79.19 % -6,176.82				
105	PSIPE PINUS CONTORTA LATIFOLIA / LODGEPOLE PINE 126.0000	EACH	200.0000 25,200.00	175.0000 22,050.00	-12.50 % -3,150.00	140.0000 17,640.00	-30.00 % -7,560.00	115.7100 14,579.46	-42.15 % -10,620.54				
106	PSIPE PINUS MONTICOLA / WESTERN WHITE PINE 136.0000	EACH	200.0000 27,200.00	175.0000 23,800.00	-12.50 % -3,400.00	140.0000 19,040.00	-30.00 % -8,160.00	126.8300 17,248.88	-36.59 % -9,951.12				
107	PSIPE PSEUDOTSUGA MENZIESII / DOUGLAS FIR 173.0000	EACH	200.0000 34,600.00	175.0000 30,275.00	-12.50 % -4,325.00	135.0000 23,355.00	-32.50 % -11,245.00	54.0800 9,355.84	-72.96 % -25,244.16				
108	PSIPE QUERCUS GARRYANA / OREGON OAK 44.0000	EACH	250.0000 11,000.00	175.0000 7,700.00	-30.00 % -3,300.00	110.0000 4,840.00	-56.00 % -6,160.00	120.7100 5,311.24	-51.72 % -5,688.76				
109	PSIPE QUERCUS RUBRA / RED OAK 25.0000	EACH	250.0000 6,250.00	175.0000 4,375.00	-30.00 % -1,875.00	180.0000 4,500.00	-28.00 % -1,750.00	115.4200 2,885.50	-53.83 % -3,364.50				
110	PSIPE QUERCUS RUBRA / RED OAK 2" CAL 15.0000	EACH	280.0000 4,200.00	350.0000 5,250.00	25.00 % 1,050.00	350.0000 5,250.00	25.00 % 1,050.00	295.4700 4,432.05	5.53 % 232.05				

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON WEST, INC 1400 TALBOT RD S #500 RENTON WA 980554227 CONTRACTOR NUMBER : 100982

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND ROADSIDE PLANTING													
111	PSIPE RHAMNUS PURSHIANA / CASCARA	EACH	250.0000	175.0000	-30.00 %	110.0000	-56.00 %	54.1200	-78.35 %				
	74.0000		18,500.00	12,950.00	-5,550.00	8,140.00	-10,360.00	4,004.88	-14,495.12				
112	PSIPE THUJA PLICATA / WESTERN RED CEDAR	EACH	200.0000	175.0000	-12.50 %	100.0000	-50.00 %	54.1000	-72.95 %				
	83.0000		16,600.00	14,525.00	-2,075.00	8,300.00	-8,300.00	4,490.30	-12,109.70				
113	PSIPE AMELANCHIER ALNIFOLIA / SERVICEBERRY	EACH	8.0000	10.0000	25.00 %	10.0000	25.00 %	9.1900	14.88 %				
	85.0000		680.00	850.00	170.00	850.00	170.00	781.15	101.15				
114	PSIPE CARYOPTERIS X CLANDONENSIS / BLUE MIST SHRUB	EACH	20.0000	14.0000	-30.00 %	15.0000	-25.00 %	8.5300	-57.35 %				
	233.0000		4,660.00	3,262.00	-1,398.00	3,495.00	-1,165.00	1,987.49	-2,672.51				
115	PSIPE HOLODISCUS DISCOLOR / OCEAN-SPRAY	EACH	7.9000	9.7500	23.42 %	10.0000	26.58 %	6.9500	-12.03 %				
	262.0000		2,069.80	2,554.50	484.70	2,620.00	550.20	1,820.90	-248.90				
116	PSIPE LONICERA INVOLUCRATA / TWINBERRY	EACH	10.1000	9.7500	-3.47 %	10.0000	-0.99 %	6.6300	-34.36 %				
	131.0000		1,323.10	1,277.25	-45.85	1,310.00	-13.10	868.53	-454.57				
117	PSIPE OEMLERIA CERASIFORMIS / INDIAN PLUM	EACH	10.0000	9.7500	-2.50 %	10.0000	0.00 %	6.6300	-33.70 %				
	176.0000		1,760.00	1,716.00	-44.00	1,760.00	0.00	1,166.88	-593.12				
118	PSIPE PHILADELPHUS LEWISII / WILD MOCK ORANGE	EACH	7.7000	9.7500	26.62 %	10.0000	29.87 %	5.7100	-25.84 %				
	464.0000		3,572.80	4,524.00	951.20	4,640.00	1,067.20	2,649.44	-923.36				
119	PSIPE PHYSCARPUS CAPITATUS / PACIFIC NINEBARK	EACH	14.0000	9.7500	-30.36 %	10.0000	-28.57 %	6.6300	-52.64 %				
	60.0000		840.00	585.00	-255.00	600.00	-240.00	397.80	-442.20				
120	PSIPE RIBES SANGUINEUM / RED FLOWERING CURRANT	EACH	8.9000	9.7500	9.55 %	12.0000	34.83 %	6.6300	-25.51 %				
	342.0000		3,043.80	3,334.50	290.70	4,104.00	1,060.20	2,267.46	-776.34				
121	PSIPE ROSA NUTKANA / NOOTKA ROSE	EACH	8.7000	9.7500	12.07 %	10.0000	14.94 %	6.5700	-24.48 %				
	392.0000		3,410.40	3,822.00	411.60	3,920.00	509.60	2,575.44	-834.96				

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON WEST, INC 1400 TALBOT RD S #500 RENTON WA 980554227 CONTRACTOR NUMBER : 100982

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND ROADSIDE PLANTING													
122	PSIPE SAMBUCUS CAERULEA / BLUE ELDERBERRY	EACH	11.0000	9.7500	-11.36 %	12.0000	9.09 %	4.9200	-55.27 %				
	105.0000		1,155.00	1,023.75	-131.25	1,260.00	105.00	516.60	-638.40				
123	PSIPE SAMBUCUS RACEMOSA / RED ELDERBERRY	EACH	11.0000	9.7500	-11.36 %	10.0000	-9.09 %	4.9200	-55.27 %				
	105.0000		1,155.00	1,023.75	-131.25	1,050.00	-105.00	516.60	-638.40				
124	PSIPE SPIRAEA DENSIFLORA / SUB-ALPINE SPIRAEA	EACH	23.0000	14.0000	-39.13 %	15.0000	-34.78 %	5.7100	-75.17 %				
	233.0000		5,359.00	3,262.00	-2,097.00	3,495.00	-1,864.00	1,330.43	-4,028.57				
125	PSIPE SYMPHORICARPOS ALBUS / WHITE SNOWBERRY	EACH	12.0000	9.7500	-18.75 %	10.0000	-16.67 %	5.7100	-52.42 %				
	233.0000		2,796.00	2,271.75	-524.25	2,330.00	-466.00	1,330.43	-1,465.57				
126	PSIPE PRUNUS LAUROCERASUS 'MT VERNON'/LAUREL	EACH	7.9000	14.0000	77.22 %	18.0000	127.85 %	10.1500	28.48 %				
	134.0000		1,058.60	1,876.00	817.40	2,412.00	1,353.40	1,360.10	301.50				
127	PSIPE EUONYMUS ALATUS 'COMPACTUS'	EACH	20.0000	9.7500	-51.25 %	15.0000	-25.00 %	7.9800	-60.10 %				
	48.0000		960.00	468.00	-492.00	720.00	-240.00	383.04	-576.96				
128	PSIPE MAHONIA REPENS / CREEPING MAHONIA	EACH	13.0000	9.7500	-25.00 %	12.0000	-7.69 %	6.6300	-49.00 %				
	1442.0000		18,746.00	14,059.50	-4,686.50	17,304.00	-1,442.00	9,560.46	-9,185.54				
129	PSIPE PINUS MUGO 'COMPACTA' / DWARF MUGO PINE	EACH	28.0000	9.7500	-65.18 %	30.0000	7.14 %	9.2900	-66.82 %				
	42.0000		1,176.00	409.50	-766.50	1,260.00	84.00	390.18	-785.82				
130	PSIPE VACCINIUM OVATUM/ EVERGREEN HUCKLEBERRY	EACH	14.0000	14.0000	0.00 %	12.0000	-14.29 %	7.0700	-49.50 %				
	138.0000		1,932.00	1,932.00	0.00	1,656.00	-276.00	975.66	-956.34				
131	PSIPE RHUS AROMATICA 'GRO-LOW' / GRO-LOW SUMAC	EACH	8.0000	9.7500	21.88 %	12.0000	50.00 %	9.3900	17.38 %				
	1402.0000		11,216.00	13,669.50	2,453.50	16,824.00	5,608.00	13,164.78	1,948.78				
132	PSIPE SYMPHORICARPOS X CHENAULTII 'HANCOCK'	EACH	9.0000	14.0000	55.56 %	12.0000	33.33 %	5.7100	-36.56 %				
	1402.0000		12,618.00	19,628.00	7,010.00	16,824.00	4,206.00	8,005.42	-4,612.58				

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON WEST, INC 1400 TALBOT RD S #500 RENTON WA 980554227 CONTRACTOR NUMBER : 100982

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND ROADSIDE PLANTING													
133	FINE COMPOST												
	26.5000	ACRE	7,800.0000	16,500.0000	111.54 %	13,000.0000	66.67 %	12,801.3900	64.12 %				
			206,700.00	437,250.00	230,550.00	344,500.00	137,800.00	339,236.84	132,536.84				
134	MEDIUM COMPOST												
	0.4000	ACRE	17,000.0000	21,000.0000	23.53 %	16,000.0000	-5.88 %	10,422.1800	-38.69 %				
			6,800.00	8,400.00	1,600.00	6,400.00	-400.00	4,168.87	-2,631.13				
135	FERTILIZER - TABLET												
	350.0000	LB.	4.0000	16.5000	312.50 %	5.0000	25.00 %	2.7200	-32.00 %				
			1,400.00	5,775.00	4,375.00	1,750.00	350.00	952.00	-448.00				
136	LIMING												
	53000.0000	LB.	0.2000	1.3500	575.00 %	0.4000	100.00 %	0.4100	105.00 %				
			10,600.00	71,550.00	60,950.00	21,200.00	10,600.00	21,730.00	11,130.00				
137	BARK OR WOOD CHIP MULCH												
	5.2000	ACRE	11,000.0000	20,000.0000	81.82 %	12,200.0000	10.91 %	18,598.8600	69.08 %				
			57,200.00	104,000.00	46,800.00	63,440.00	6,240.00	96,714.07	39,514.07				
138	HIGH VISIBILITY FENCE												
	52830.0000	L.F.	3.1000	2.4000	-22.58 %	8.0000	158.06 %	4.2100	35.81 %				
			163,773.00	126,792.00	-36,981.00	422,640.00	258,867.00	222,414.30	58,641.30				
139	ENVIRONMENTAL COMPLIANCE LEAD												
		L.S.			-99.00 %		150.00 %		-65.82 %				
			100,000.00	1,000.00	-99,000.00	250,000.00	150,000.00	34,179.00	-65,821.00				
140	PLANT ESTABLISHMENT - SECOND YEAR												
		EST.			0.00 %		0.00 %		0.00 %				
			107,606.00	107,606.00		107,606.00		107,606.00					
141	PLANT ESTABLISHMENT - THIRD YEAR												
		EST.			0.00 %		0.00 %		0.00 %				
			111,892.00	111,892.00		111,892.00		111,892.00					
TRAFFIC													
142	CEMENT CONC. TRAFFIC CURB AND GUTTER												
	7288.0000	L.F.	19.0000	33.0000	73.68 %	32.0000	68.42 %	40.7200	114.32 %				
			138,472.00	240,504.00	102,032.00	233,216.00	94,744.00	296,767.36	158,295.36				

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON WEST, INC 1400 TALBOT RD S #500 RENTON WA 980554227 CONTRACTOR NUMBER : 100982

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
143	CEMENT CONC. TRAFFIC CURB												
	1919.0000	L.F.	28.0000	31.0000	10.71 %	32.0000	14.29 %	39.6200	41.50 %				
			53,732.00	59,489.00	5,757.00	61,408.00	7,676.00	76,030.78	22,298.78				
144	CEMENT CONC. PEDESTRIAN CURB												
	1142.0000	L.F.	28.0000	28.0000	0.00 %	30.0000	7.14 %	39.8600	42.36 %				
			31,976.00	31,976.00	0.00	34,260.00	2,284.00	45,520.12	13,544.12				
145	PRECAST DUAL FACED SLOPED MOUNTABLE CURB												
	413.0000	L.F.	35.0000	31.0000	-11.43 %	30.0000	-14.29 %	28.8700	-17.51 %				
			14,455.00	12,803.00	-1,652.00	12,390.00	-2,065.00	11,923.31	-2,531.69				
146	BEAM GUARDRAIL TYPE 31												
	4991.0000	L.F.	26.0000	32.0000	23.08 %	30.0000	15.38 %	28.5700	9.88 %				
			129,766.00	159,712.00	29,946.00	149,730.00	19,964.00	142,592.87	12,826.87				
147	BEAM GUARDRAIL TRANSITION SECTION TYPE 21												
	5.0000	EACH	3,800.0000	3,500.0000	-7.89 %	3,300.0000	-13.16 %	4,081.6300	7.41 %				
			19,000.00	17,500.00	-1,500.00	16,500.00	-2,500.00	20,408.15	1,408.15				
148	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL												
	14.0000	EACH	3,000.0000	3,300.0000	10.00 %	3,200.0000	6.67 %	3,826.5300	27.55 %				
			42,000.00	46,200.00	4,200.00	44,800.00	2,800.00	53,571.42	11,571.42				
149	BEAM GUARDRAIL ANCHOR TYPE 10												
	13.0000	EACH	1,100.0000	900.0000	-18.18 %	900.0000	-18.18 %	2,040.8200	85.53 %				
			14,300.00	11,700.00	-2,600.00	11,700.00	-2,600.00	26,530.66	12,230.66				
150	SINGLE SLOPE CONCRETE BARRIER												
	3955.0000	L.F.	110.0000	140.0000	27.27 %	115.0000	4.55 %	117.6000	6.91 %				
			435,050.00	553,700.00	118,650.00	454,825.00	19,775.00	465,108.00	30,058.00				
151	SINGLE SLOPE CONCRETE BARRIER MODIFIED - TYPE 1												
	140.0000	L.F.	130.0000	358.0000	175.38 %	300.0000	130.77 %	320.2800	146.37 %				
			18,200.00	50,120.00	31,920.00	42,000.00	23,800.00	44,839.20	26,639.20				
152	SINGLE SLOPE CONCRETE BARRIER MODIFIED - TYPE 2												
	174.0000	L.F.	130.0000	350.0000	169.23 %	300.0000	130.77 %	318.9500	145.35 %				
			22,620.00	60,900.00	38,280.00	52,200.00	29,580.00	55,497.30	32,877.30				
153	SINGLE SLOPE CONCRETE BARRIER TERMINAL												
	48.0000	L.F.	130.0000	365.0000	180.77 %	275.0000	111.54 %	291.4700	124.21 %				
			6,240.00	17,520.00	11,280.00	13,200.00	6,960.00	13,990.56	7,750.56				

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON WEST, INC 1400 TALBOT RD S #500 RENTON WA 980554227 CONTRACTOR NUMBER : 100982

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
154	SINGLE SLOPE CONCRETE BARRIER TERMINAL MODIFIED- TYPE 1												
	64.0000	L.F.	150.0000	311.0000	107.33 %	300.0000	100.00 %	299.1100	99.41 %				
			9,600.00	19,904.00	10,304.00	19,200.00	9,600.00	19,143.04	9,543.04				
155	SINGLE SLOPE CONCRETE BARRIER TERMINAL MODIFIED- TYPE 2												
	128.0000	L.F.	150.0000	365.0000	143.33 %	320.0000	113.33 %	334.5900	123.06 %				
			19,200.00	46,720.00	27,520.00	40,960.00	21,760.00	42,827.52	23,627.52				
156	SINGLE SLOPE CONC. BARRIER AT LIGHT STANDARD MODIFIED												
	252.0000	L.F.	230.0000	435.0000	89.13 %	375.0000	63.04 %	391.1100	70.05 %				
			57,960.00	109,620.00	51,660.00	94,500.00	36,540.00	98,559.72	40,599.72				
157	CONCRETE BARRIER WALL												
	1152.0000	L.F.	200.0000	297.0000	48.50 %	245.0000	22.50 %	488.1100	144.06 %				
			230,400.00	342,144.00	111,744.00	282,240.00	51,840.00	562,302.72	331,902.72				
158	TEMPORARY BARRIER												
	31548.0000	L.F.	14.0000	13.0000	-7.14 %	10.0000	-28.57 %	11.9600	-14.57 %				
			441,672.00	410,124.00	-31,548.00	315,480.00	-126,192.00	377,314.08	-64,357.92				
159	HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE)												
	1432.0000	L.F.	27.0000	40.0000	48.15 %	40.0000	48.15 %	51.0200	88.96 %				
			38,664.00	57,280.00	18,616.00	57,280.00	18,616.00	73,060.64	34,396.64				
160	ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS												
		L.S.			6.67 %		0.00 %		-35.86 %				
			15,000.00	16,000.00	1,000.00	15,000.00	0.00	9,621.43	-5,378.57				
161	TEMPORARY IMPACT ATTENUATOR												
	17.0000	EACH	3,200.0000	4,500.0000	40.63 %	4,500.0000	40.63 %	3,455.6000	7.99 %				
			54,400.00	76,500.00	22,100.00	76,500.00	22,100.00	58,745.20	4,345.20				
162	PERMANENT IMPACT ATTENUATOR												
	2.0000	EACH	27,000.0000	41,000.0000	51.85 %	40,000.0000	48.15 %	45,000.0000	66.67 %				
			54,000.00	82,000.00	28,000.00	80,000.00	26,000.00	90,000.00	36,000.00				
163	RESETTING IMPACT ATTENUATOR												
	42.0000	EACH	1,700.0000	2,100.0000	23.53 %	2,000.0000	17.65 %	956.9400	-43.71 %				
			71,400.00	88,200.00	16,800.00	84,000.00	12,600.00	40,191.48	-31,208.52				
164	TRANSPORTABLE ATTENUATOR												
	3.0000	EACH	12,000.0000	80,000.0000	566.67 %	100,000.0000	733.33 %	16,462.5000	37.19 %				
			36,000.00	240,000.00	204,000.00	300,000.00	264,000.00	49,387.50	13,387.50				

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ACTIVE CONSTRUCTION, INC. MAX J. KUNEY COMPANY FLATIRON WEST, INC
 5110 RIVER ROAD EAST 120 N RALPH ST 1400 TALBOT RD S #500
 TACOMA, WA 98443-2638 99202-4795
 PUYALLUP WA 983710162 SPOKANE WA 992020008 RENTON WA 980554227
 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
165	OPERATION OF TRANSPORTABLE ATTENUATOR												
	2598.0000	HR	61.0000	60.0000	-1.64 %	120.0000	96.72 %	1.0000	-98.36 %				
			158,478.00	155,880.00	-2,598.00	311,760.00	153,282.00	2,598.00	-155,880.00				
166	FLEXIBLE GUIDE POST												
	186.0000	EACH	59.0000	53.0000	-10.17 %	50.0000	-15.25 %	50.0000	-15.25 %				
			10,974.00	9,858.00	-1,116.00	9,300.00	-1,674.00	9,300.00	-1,674.00				
167	BARRIER DELINEATOR												
	100.0000	EACH	16.0000	18.0000	12.50 %	18.0000	12.50 %	25.0000	56.25 %				
			1,600.00	1,800.00	200.00	1,800.00	200.00	2,500.00	900.00				
168	PAINT LINE												
	17140.0000	L.F.	0.2000	0.3800	90.00 %	0.4000	100.00 %	0.3600	80.00 %				
			3,428.00	6,513.20	3,085.20	6,856.00	3,428.00	6,170.40	2,742.40				
169	CITY - PLASTIC LINE												
	750.0000	L.F.	2.0000	5.0000	150.00 %	5.0000	150.00 %	4.7400	137.00 %				
			1,500.00	3,750.00	2,250.00	3,750.00	2,250.00	3,555.00	2,055.00				
170	PROFILED PLASTIC LINE												
	27550.0000	L.F.	0.8000	0.8700	8.75 %	1.0000	25.00 %	0.8200	2.50 %				
			22,040.00	23,968.50	1,928.50	27,550.00	5,510.00	22,591.00	551.00				
171	GROOVED PLASTIC LINE												
	39570.0000	L.F.	0.9000	3.0000	233.33 %	3.0000	233.33 %	2.8900	221.11 %				
			35,613.00	118,710.00	83,097.00	118,710.00	83,097.00	114,357.30	78,744.30				
172	PROFILED PLASTIC WIDE LANE LINE												
	6950.0000	L.F.	3.3000	5.0000	51.52 %	5.0000	51.52 %	4.6400	40.61 %				
			22,935.00	34,750.00	11,815.00	34,750.00	11,815.00	32,248.00	9,313.00				
173	PLASTIC WIDE LANE LINE												
	1470.0000	L.F.	4.0000	3.2500	-18.75 %	3.2500	-18.75 %	3.0900	-22.75 %				
			5,880.00	4,777.50	-1,102.50	4,777.50	-1,102.50	4,542.30	-1,337.70				
174	CITY - PLASTIC WIDE LANE LINE												
	10090.0000	L.F.	2.6000	2.0000	-23.08 %	2.2500	-13.46 %	2.0600	-20.77 %				
			26,234.00	20,180.00	-6,054.00	22,702.50	-3,531.50	20,785.40	-5,448.60				
175	GROOVED PLASTIC WIDE LANE LINE												
	8000.0000	L.F.	3.9000	5.4000	38.46 %	5.5000	41.03 %	5.1500	32.05 %				
			31,200.00	43,200.00	12,000.00	44,000.00	12,800.00	41,200.00	10,000.00				

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON WEST, INC 1400 TALBOT RD S #500 RENTON WA 980554227 CONTRACTOR NUMBER : 100982

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
176	PLASTIC CROSSWALK LINE									
	190.0000	S.F.	6.4000	150.00 %	16.0000	150.00 %	16.0000	150.00 %	15.4600	141.56 %
			1,216.00	1,824.00	3,040.00	1,824.00	3,040.00	1,824.00	2,937.40	1,721.40
177	CITY - PLASTIC CROSSWALK LINE									
	460.0000	L.F.	6.7000	94.03 %	13.0000	94.03 %	13.0000	94.03 %	12.3700	84.63 %
			3,082.00	2,898.00	5,980.00	2,898.00	5,980.00	2,898.00	5,690.20	2,608.20
178	PLASTIC STOP LINE									
	210.0000	L.F.	9.8000	98.98 %	19.5000	93.88 %	19.0000	93.88 %	18.5600	89.39 %
			2,058.00	2,037.00	4,095.00	1,932.00	3,990.00	1,932.00	3,897.60	1,839.60
179	CITY - PLASTIC STOP LINE									
	370.0000	L.F.	9.8000	98.98 %	19.5000	93.88 %	19.0000	93.88 %	18.5600	89.39 %
			3,626.00	3,589.00	7,215.00	3,404.00	7,030.00	3,404.00	6,867.20	3,241.20
180	PAINTED TRAFFIC ARROW									
	156.0000	EACH	88.0000	36.36 %	120.0000	30.68 %	115.0000	30.68 %	113.4000	28.86 %
			13,728.00	4,992.00	18,720.00	4,212.00	17,940.00	4,212.00	17,690.40	3,962.40
181	PLASTIC TRAFFIC ARROW									
	44.0000	EACH	160.0000	25.00 %	200.0000	18.75 %	190.0000	18.75 %	190.7200	19.20 %
			7,040.00	1,760.00	8,800.00	1,320.00	8,360.00	1,320.00	8,391.68	1,351.68
182	CITY - PLASTIC TRAFFIC ARROW									
	61.0000	EACH	160.0000	137.50 %	380.0000	125.00 %	360.0000	125.00 %	360.8200	125.51 %
			9,760.00	13,420.00	23,180.00	12,200.00	21,960.00	12,200.00	22,010.02	12,250.02
183	CITY - PLASTIC TRAFFIC LETTER									
	87.0000	EACH	88.0000	81.82 %	160.0000	76.14 %	155.0000	76.14 %	154.6400	75.73 %
			7,656.00	6,264.00	13,920.00	5,829.00	13,485.00	5,829.00	13,453.68	5,797.68
184	PLASTIC BICYCLE LEGEND									
	21.0000	EACH	460.0000	17.39 %	540.0000	19.57 %	550.0000	19.57 %	515.4600	12.06 %
			9,660.00	1,680.00	11,340.00	1,890.00	11,550.00	1,890.00	10,824.66	1,164.66
185	PLASTIC DRAINAGE MARKING									
	146.0000	EACH	42.0000	2.38 %	43.0000	7.14 %	45.0000	7.14 %	41.2400	-1.81 %
			6,132.00	146.00	6,278.00	438.00	6,570.00	438.00	6,021.04	-110.96
186	PLASTIC JUNCTION BOX MARKING									
	198.0000	EACH	35.0000	22.86 %	43.0000	28.57 %	45.0000	28.57 %	41.2400	17.83 %
			6,930.00	1,584.00	8,514.00	1,980.00	8,910.00	1,980.00	8,165.52	1,235.52

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ACTIVE CONSTRUCTION, INC. MAX J. KUNEY COMPANY FLATIRON WEST, INC
 5110 RIVER ROAD EAST 120 N RALPH ST 1400 TALBOT RD S #500
 TACOMA, WA 98443-2638 99202-4795
 PUYALLUP WA 983710162 SPOKANE WA 992020008 RENTON WA 980554227
 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
187	PLASTIC YIELD LINE SYMBOL									
	32.0000	EACH	85.0000	110.0000	29.41 %	125.0000	47.06 %	103.0900	21.28 %	
			2,720.00	3,520.00	800.00	4,000.00	1,280.00	3,298.88	578.88	
188	PLASTIC LOOK SYMBOL									
	8.0000	EACH	200.0000	325.0000	62.50 %	325.0000	62.50 %	309.2800	54.64 %	
			1,600.00	2,600.00	1,000.00	2,600.00	1,000.00	2,474.24	874.24	
189	PLASTIC INTERSTATE SHIELD SYMBOL									
	9.0000	EACH	1,300.0000	2,100.0000	61.54 %	2,500.0000	92.31 %	2,061.8600	58.60 %	
			11,700.00	18,900.00	7,200.00	22,500.00	10,800.00	18,556.74	6,856.74	
190	SHOULDER RUMBLE STRIP TYPE 1									
	0.5000	MI.	18,000.0000	10,800.0000	-40.00 %	12,000.0000	-33.33 %	10,309.2800	-42.73 %	
			9,000.00	5,400.00	-3,600.00	6,000.00	-3,000.00	5,154.64	-3,845.36	
191	RAISED PAVEMENT MARKER TYPE 1									
	36.1000	HUND	310.0000	380.0000	22.58 %	360.0000	16.13 %	360.8200	16.39 %	
			11,191.00	13,718.00	2,527.00	12,996.00	1,805.00	13,025.60	1,834.60	
192	RAISED PAVEMENT MARKER TYPE 2									
	17.8000	HUND	540.0000	700.0000	29.63 %	680.0000	25.93 %	670.1000	24.09 %	
			9,612.00	12,460.00	2,848.00	12,104.00	2,492.00	11,927.78	2,315.78	
193	PERMANENT SIGNING									
		L.S.			-43.73 %		-46.72 %		-14.75 %	
			234,600.00	132,000.00	-102,600.00	125,000.00	-109,600.00	200,000.00	-34,600.00	
194	TEMPORARY PAVEMENT MARKING-LONG DURATION									
	198260.0000	L.F.	0.6000	0.6500	8.33 %	0.7500	25.00 %	0.6200	3.33 %	
			118,956.00	128,869.00	9,913.00	148,695.00	29,739.00	122,921.20	3,965.20	
195	SIGN BRIDGE NO. 1									
		L.S.			-27.75 %		-30.64 %		-31.92 %	
			173,000.00	125,000.00	-48,000.00	120,000.00	-53,000.00	117,778.57	-55,221.43	
196	SIGN BRIDGE NO. 2									
		L.S.			-37.50 %		-41.67 %		-40.90 %	
			240,000.00	150,000.00	-90,000.00	140,000.00	-100,000.00	141,831.63	-98,168.37	
197	SIGN BRIDGE NO. 3									
		L.S.			-40.15 %		-42.08 %		-42.48 %	
			259,000.00	155,000.00	-104,000.00	150,000.00	-109,000.00	148,974.49	-110,025.51	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON WEST, INC 1400 TALBOT RD S #500 RENTON WA 980554227 CONTRACTOR NUMBER : 100982

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
TRAFFIC											
198	SIGN BRIDGE NO. 4	L.S.			-35.48 %						
			248,000.00	160,000.00	-88,000.00	152,000.00	-96,000.00	153,056.12	-94,943.88		
199	CANTILEVER SIGN STRUCTURE NO. 1	L.S.			-33.67 %						
			98,000.00	65,000.00	-33,000.00	65,000.00	-33,000.00	63,568.37	-34,431.63		
200	CANTILEVER SIGN STRUCTURE NO. 2	L.S.			-38.10 %						
			105,000.00	65,000.00	-40,000.00	65,000.00	-40,000.00	63,568.37	-41,431.63		
201	CANTILEVER SIGN STRUCTURE NO. 3	L.S.			-36.27 %						
			102,000.00	65,000.00	-37,000.00	65,000.00	-37,000.00	62,547.96	-39,452.04		
202	TEMPORARY ILLUMINATION SYSTEM SCA1824	L.S.			-71.70 %						
			477,000.00	135,000.00	-342,000.00	130,000.00	-347,000.00	132,026.53	-344,973.47		
203	ILLUMINATION SYSTEM SCA942	L.S.			-49.87 %						
			399,000.00	200,000.00	-199,000.00	185,000.00	-214,000.00	186,209.18	-212,790.82		
204	ILLUMINATION SYSTEM SCA1824	L.S.			-54.23 %						
			437,000.00	200,000.00	-237,000.00	190,000.00	-247,000.00	193,257.14	-243,742.86		
205	ILLUMINATION SYSTEM SCA3165	L.S.			-61.16 %						
			605,000.00	235,000.00	-370,000.00	220,000.00	-385,000.00	224,118.37	-380,881.63		
206	ILLUMINATION SYSTEM MARVIN RD NE	L.S.			-60.62 %						
			80,000.00	31,500.00	-48,500.00	30,000.00	-50,000.00	29,274.49	-50,725.51		
207	ILLUMINATION SYSTEM QUINAULT DR NE	L.S.			83.33 %						
			3,000.00	5,500.00	2,500.00	5,200.00	2,200.00	5,189.80	2,189.80		
208	ILLUMINATION SYSTEM QUINAULT INT	L.S.			100.00 %						
			3,000.00	6,000.00	3,000.00	5,600.00	2,600.00	5,612.24	2,612.24		

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON WEST, INC 1400 TALBOT RD S #500 RENTON WA 980554227 CONTRACTOR NUMBER : 100982

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
209	TRAFFIC SIGNAL SYSTEM SB RAMP	L.S.			-9.72 %			-13.89 %			-14.53 %		
			360,000.00	325,000.00	-35,000.00	310,000.00	-50,000.00	307,692.86	-52,307.14				
210	TRAFFIC SIGNAL SYSTEM NB RAMP	L.S.			-12.16 %			-14.86 %			-14.57 %		
			370,000.00	325,000.00	-45,000.00	315,000.00	-55,000.00	316,081.63	-53,918.37				
211	TRAFFIC SIGNAL SYSTEM QUINAULT	L.S.			-24.73 %			-22.58 %			-25.07 %		
			93,000.00	70,000.00	-23,000.00	72,000.00	-21,000.00	69,688.78	-23,311.22				
212	TEMPORARY TRAFFIC SIGNAL SYSTEM - SB RAMP	L.S.			-50.00 %			-49.23 %			-49.36 %		
			260,000.00	130,000.00	-130,000.00	132,000.00	-128,000.00	131,655.10	-128,344.90				
213	TEMPORARY TRAFFIC SIGNAL SYSTEM - NB RAMP	L.S.			-64.81 %			-66.67 %			-67.44 %		
			270,000.00	95,000.00	-175,000.00	90,000.00	-180,000.00	87,908.16	-182,091.84				
214	ITS	L.S.			-39.63 %			-41.41 %			-40.57 %		
			1,408,000.00	850,000.00	-558,000.00	825,000.00	-583,000.00	836,733.67	-571,266.33				
215	DIRECTIONAL BORING	L.F.	640.0000	130.0000	-57.69 %	55.0000	-50.0000	51.0200	-60.75 %				
				83,200.00	-48,000.00	32,000.00	-51,200.00	32,652.80	-50,547.20				
216	CONDUIT PIPE 2 IN. DIAM.	L.F.	612.0000	10.0000	-45.00 %	5.5000	-50.00 %	5.1000	-49.00 %				
				6,120.00	-2,754.00	3,060.00	-3,060.00	3,121.20	-2,998.80				
217	CONDUIT PIPE 4 IN. DIAM.	L.F.	1950.0000	23.0000	-71.74 %	6.5000	-73.91 %	6.1200	-73.39 %				
				44,850.00	-32,175.00	11,700.00	-33,150.00	11,934.00	-32,916.00				
218	SEQUENTIAL ARROW SIGN	HR	9860.0000	6.2000	-81.45 %	1.1500	-67.74 %	3.2000	-48.39 %				
				61,132.00	-49,793.00	19,720.00	-41,412.00	31,552.00	-29,580.00				
219	PORTABLE CHANGEABLE MESSAGE SIGN	HR	11030.0000	11.0000	-80.00 %	2.2000	-27.27 %	9.5900	-12.82 %				
				121,330.00	-97,064.00	88,240.00	-33,090.00	105,777.70	-15,552.30				

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON WEST, INC 1400 TALBOT RD S #500 RENTON WA 980554227 CONTRACTOR NUMBER : 100982

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
220	OTHER TEMPORARY TRAFFIC CONTROL	L.S.											
			95,000.00	65,000.00	-30,000.00	50,000.00	-45,000.00	500,000.00	405,000.00				
221	FLAGGERS												
	2736.0000	HR	71.0000	60.0000	-15.49 %	85.0000	19.72 %	1.0000	-98.59 %				
			194,256.00	164,160.00	-30,096.00	232,560.00	38,304.00	2,736.00	-191,520.00				
222	OTHER TRAFFIC CONTROL LABOR												
	7776.0000	HR	71.0000	60.0000	-15.49 %	85.0000	19.72 %	1.0000	-98.59 %				
			552,096.00	466,560.00	-85,536.00	660,960.00	108,864.00	7,776.00	-544,320.00				
223	TRAFFIC CONTROL SUPERVISOR	L.S.											
			266,000.00	50,000.00	-216,000.00	135,000.00	-131,000.00	220,000.00	-46,000.00				
224	CONSTRUCTION SIGNS CLASS A												
	3822.0000	S.F.	22.0000	34.0000	54.55 %	25.0000	13.64 %	20.0000	-9.09 %				
			84,084.00	129,948.00	45,864.00	95,550.00	11,466.00	76,440.00	-7,644.00				
225	PLASTIC HOV LANE SYMBOL												
	12.0000	EACH	210.0000	200.0000	-4.76 %	200.0000	-4.76 %	190.7200	-9.18 %				
			2,520.00	2,400.00	-120.00	2,400.00	-120.00	2,288.64	-231.36				
226	PEDESTRIAN TRAFFIC CONTROL	L.S.											
			10,000.00	2,750.00	-7,250.00	10,500.00	500.00	10,000.00	0.00				
OTHER ITEMS													
227	MIN BID REQ - TYPE B PROGRESS SCHEDULE \$35,0000	L.S.											
			35,000.00	35,000.00	0.00	35,000.00	0.00	100,000.00	65,000.00				
228	STRUCTURE EXCAVATION CLASS B INCL. HAUL												
	11040.0000	C.Y.	14.0000	3.0000	-78.57 %	25.0000	78.57 %	1.5000	-89.29 %				
			154,560.00	33,120.00	-121,440.00	276,000.00	121,440.00	16,560.00	-138,000.00				
229	SHORING OR EXTRA EXCAVATION CLASS B												
	70360.0000	S.F.	0.4000	5.0000	1,150.00 %	3.0000	650.00 %	1.0000	150.00 %				
			28,144.00	351,800.00	323,656.00	211,080.00	182,936.00	70,360.00	42,216.00				

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON WEST, INC 1400 TALBOT RD S #500 RENTON WA 980554227 CONTRACTOR NUMBER : 100982

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
230	GRAVEL BACKFILL FOR DRAIN 162.0000	C.Y.	44.0000 7,128.00	52.0000 8,424.00	18.18 % 1,296.00	60.0000 9,720.00	36.36 % 2,592.00	103.4600 16,760.52	135.14 % 9,632.52				
231	PLUGGING EXISTING PIPE 2.0000	EACH	330.0000 660.00	350.0000 700.00	6.06 % 40.00	525.0000 1,050.00	59.09 % 390.00	500.0000 1,000.00	51.52 % 340.00				
232	STRUCTURE SURVEYING	L.S.	38,500.00	32,500.00	-15.58 % -6,000.00	40,000.00	3.90 % 1,500.00	38,480.01	-0.05 % -19.99				
233	ROADWAY SURVEYING	L.S.	104,000.00	150,000.00	44.23 % 46,000.00	350,000.00	236.54 % 246,000.00	314,080.01	202.00 % 210,080.01				
234	LICENSED SURVEYING	EST.	19,055.00	19,055.00	0.00 %	19,055.00	0.00 %	19,055.00	0.00 %				
235	ADA FEATURES SURVEYING	L.S.	4,500.00	10,000.00	122.22 % 5,500.00	60,000.00	1,233.33 % 55,500.00	29,120.00	547.11 % 24,620.00				
236	CEMENT CONC. SIDEWALK 575.0000	S.Y.	46.0000 26,450.00	57.0000 32,775.00	23.91 % 6,325.00	50.0000 28,750.00	8.70 % 2,300.00	65.0000 37,375.00	41.30 % 10,925.00				
237	CITY - CEMENT CONC. SIDEWALK 1581.0000	S.Y.	46.0000 72,726.00	57.0000 90,117.00	23.91 % 17,391.00	50.0000 79,050.00	8.70 % 6,324.00	65.0000 102,765.00	41.30 % 30,039.00				
238	CITY - CEMENT CONCRETE DRIVEWAY, TYPE 3 56.0000	S.Y.	99.0000 5,544.00	78.0000 4,368.00	-21.21 % -1,176.00	75.0000 4,200.00	-24.24 % -1,344.00	115.0000 6,440.00	16.16 % 896.00				
239	CEMENT CONCRETE DRIVEWAY NO. 3	L.S.	24,600.00	8,500.00	-65.45 % -16,100.00	9,200.00	-62.60 % -15,400.00	22,000.00	-10.57 % -2,600.00				
240	CEMENT CONC. CURB RAMP TYPE PARALLEL A 1.0000	EACH	2,900.0000 2,900.00	2,000.0000 2,000.00	-31.03 % -900.00	3,200.0000 3,200.00	10.34 % 300.00	3,000.0000 3,000.00	3.45 % 100.00				

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON WEST, INC 1400 TALBOT RD S #500 RENTON WA 980554227 CONTRACTOR NUMBER : 100982

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
241	CEMENT CONC. CURB RAMP TYPE PARALLEL B												
	4.0000	EACH	2,900.0000	1,700.0000	-41.38 %	1,000.0000	-65.52 %	1,934.0500	-33.31 %				
			11,600.00	6,800.00	-4,800.00	4,000.00	-7,600.00	7,736.20	-3,863.80				
242	DETECTABLE WARNING SURFACE												
	301.0000	S.F.	53.0000	21.0000	-60.38 %	22.0000	-58.49 %	19.3900	-63.42 %				
			15,953.00	6,321.00	-9,632.00	6,622.00	-9,331.00	5,836.39	-10,116.61				
243	WIRE FENCE TYPE 1												
	6694.0000	L.F.	13.0000	11.2000	-13.85 %	11.0000	-15.38 %	10.5500	-18.85 %				
			87,022.00	74,972.80	-12,049.20	73,634.00	-13,388.00	70,621.70	-16,400.30				
244	CONNECTION TO DRAINAGE STRUCTURE												
	4.0000	EACH	1,800.0000	1,200.0000	-33.33 %	600.0000	-66.67 %	3,600.0000	100.00 %				
			7,200.00	4,800.00	-2,400.00	2,400.00	-4,800.00	14,400.00	7,200.00				
245	DELETED ITEM												
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %				
			0.00	0.00	0.00	0.00	0.00	0.00	0.00				
246	MANHOLE 48 IN. DIAM. TYPE 3												
	5.0000	EACH	3,900.0000	3,800.0000	-2.56 %	8,000.0000	105.13 %	7,000.0000	79.49 %				
			19,500.00	19,000.00	-500.00	40,000.00	20,500.00	35,000.00	15,500.00				
247	MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3												
	30.0000	L.F.	360.0000	25.0000	-93.06 %	350.0000	-2.78 %	0.0200	-99.99 %				
			10,800.00	750.00	-10,050.00	10,500.00	-300.00	0.60	-10,799.40				
248	ADJUST CATCH BASIN												
	2.0000	EACH	660.0000	500.0000	-24.24 %	600.0000	-9.09 %	650.0000	-1.52 %				
			1,320.00	1,000.00	-320.00	1,200.00	-120.00	1,300.00	-20.00				
249	CLEANING EXISTING DRAINAGE STRUCTURE												
		L.S.			-63.76 %		-71.99 %		31.80 %				
			30,350.00	11,000.00	-19,350.00	8,500.00	-21,850.00	40,000.00	9,650.00				
250	ADJUST VALVE BOX												
	4.0000	EACH	820.0000	450.0000	-45.12 %	550.0000	-32.93 %	600.0000	-26.83 %				
			3,280.00	1,800.00	-1,480.00	2,200.00	-1,080.00	2,400.00	-880.00				
251	REIMBURSEMENT FOR THIRD PARTY DAMAGE												
		EST.			0.00 %		0.00 %		0.00 %				
			5.00	5.00		5.00		5.00					

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ACTIVE CONSTRUCTION, INC. MAX J. KUNEY COMPANY FLATIRON WEST, INC
 5110 RIVER ROAD EAST 120 N RALPH ST 1400 TALBOT RD S #500
 TACOMA, WA 98443-2638 99202-4795
 PUYALLUP WA 983710162 SPOKANE WA 992020008 RENTON WA 980554227
 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
252	MINOR CHANGE	CALC			0.00 %			0.00 %	0.00 %
			-32.00	-32.00		-32.00	-32.00		
253	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %	0.00 %
			64,700.00	64,700.00		64,700.00	64,700.00		
254	STEEL COST ADJUSTMENT	CALC			0.00 %			0.00 %	0.00 %
			9,000.00	9,000.00		9,000.00	9,000.00		
255	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %	0.00 %
			-14.00	-14.00		-14.00	-14.00		
256	SPCC PLAN	L.S.			-94.64 %			167.86 %	150.00 %
			2,800.00	150.00	-2,650.00	7,500.00	4,700.00	7,000.00	4,200.00
257	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 590.0000	S.Y.	5.9000	3.0000	-49.15 %	2.0000	-66.10 %	1.0000	-83.05 %
			3,481.00	1,770.00	-1,711.00	1,180.00	-2,301.00	590.00	-2,891.00
258	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 3320.0000	S.Y.	2.6000	3.6000	38.46 %	2.0000	-23.08 %	2.0000	-23.08 %
			8,632.00	11,952.00	3,320.00	6,640.00	-1,992.00	6,640.00	-1,992.00
259	GEOSYNTHETIC RETAINING WALL 948.0000	S.F.	30.0000	32.0000	6.67 %	18.0000	-40.00 %	35.0000	16.67 %
			28,440.00	30,336.00	1,896.00	17,064.00	-11,376.00	33,180.00	4,740.00
260	NO TRESPASSING SIGN 8.0000	EACH	400.0000	1,000.0000	150.00 %	100.0000	-75.00 %	225.0000	-43.75 %
			3,200.00	8,000.00	4,800.00	800.00	-2,400.00	1,800.00	-1,400.00
261	HEALTH AND SAFETY PLAN	L.S.			-99.40 %		-70.00 %		-86.40 %
			25,000.00	150.00	-24,850.00	7,500.00	-17,500.00	3,400.00	-21,600.00
262	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.				0.00 %		0.00 %		0.00 %
			9,000.00	9,000.00		9,000.00	9,000.00		

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ACTIVE CONSTRUCTION, INC. MAX J. KUNEY COMPANY FLATIRON WEST, INC
 5110 RIVER ROAD EAST 120 N RALPH ST 1400 TALBOT RD S #500
 TACOMA, WA 98443-2638 99202-4795
 PUYALLUP WA 983710162 SPOKANE WA 992020008 RENTON WA 980554227
 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
263	POT HOLING	EST.		0.00 %		0.00 %		0.00 %		0.00 %
			20,000.00		20,000.00		20,000.00		20,000.00	
264	COMPOST AMENDED VEGETATED FILTER STRIP (CAVFS)	S.Y.	10.0000	-45.00 %	13.0000	30.00 %	20.0000	100.00 %	119,600.00	119,600.00
	11960.0000		119,600.00	-53,820.00	155,480.00	35,880.00	239,200.00			
265	BIOFILTRATION SWALE DIVIDER	L.F.	240.0000	-88.33 %	50.0000	-79.17 %	170.0000	-29.17 %	31,440.00	-9,170.00
	131.0000		31,440.00	-27,772.00	6,550.00	-24,890.00	22,270.00			
266	BIOFILTRATION SWALE LEVEL SPREADER	L.F.	72.0000	-77.08 %	50.0000	-30.56 %	175.0000	143.06 %	10,584.00	15,141.00
	147.0000		10,584.00	-8,158.50	7,350.00	-3,234.00	25,725.00			
267	POND MARKER	EACH	500.0000	-30.00 %	150.0000	-70.00 %	75.0000	-85.00 %	3,500.00	-2,975.00
	7.0000		3,500.00	-1,050.00	1,050.00	-2,450.00	525.00			
268	PIGMENTED SEALER	S.Y.	10.0000	20.00 %	9.0000	-10.00 %	12.0000	20.00 %	13,360.00	2,672.00
	1336.0000		13,360.00	2,672.00	12,024.00	-1,336.00	16,032.00			
269	PROJECT PARTNERING	CALC		0.00 %		0.00 %		0.00 %	7,000.00	7,000.00
			7,000.00		7,000.00		7,000.00			
270	CRACK SEALING - LF	L.F.	15.0000	-75.00 %	5.0000	-66.67 %	4.2900	-71.40 %	152,535.00	38,133.75
	10169.0000		152,535.00	-114,401.25	50,845.00	-101,690.00	43,625.01			
271	FORCE ACCOUNT SHOULDER REPAIR	EST.		0.00 %		0.00 %		0.00 %	50,000.00	50,000.00
			50,000.00		50,000.00		50,000.00			

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON WEST, INC 1400 TALBOT RD S #500 RENTON WA 980554227 CONTRACTOR NUMBER : 100982

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
272	FORCE ACCOUNT POTHOLE REPAIR									
	EST.		50,000.00	0.00 %	50,000.00	0.00 %	50,000.00	0.00 %	50,000.00	0.00 %
	CONTRACT TOTAL		<u>\$32,593,625.20</u>	-13.59%	<u>\$28,165,165.00</u>	-10.12%	<u>\$29,295,599.10</u>	-10.12%	<u>\$31,069,358.37</u>	-4.68%
	BASE TOTAL		<u>\$32,593,625.20</u>	-13.59%	<u>\$28,165,165.00</u>	-10.12%	<u>\$29,295,599.10</u>	-10.12%	<u>\$31,069,358.37</u>	-4.68%

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
PARSONS CONSTRUCTION GROUP INC 1499 WEST 120TH AVE SUITE 200 97071-9771	KERR CONTRACTORS OREGON, INC. 395 SHENANDOAH LANE NE 97071-9771	KIEWIT INFRASTRUCTURE WEST CO. 33455 6TH AVE S 980036335
WESTMINSTER CO 802342754 CONTRACTOR NUMBER : 698405	WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	FEDERAL WAY WA 980036335 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.		-4.89 %		12.80 %		35.26 %		
			2,957,275.00		2,812,785.23		3,335,700.00		4,000,000.00	1,042,725.00
2	CLEARING AND GRUBBING	ACRE		10.17 %		374.58 %		1.69 %		
	35.7000		5,900.0000		6,500.0000		28,000.0000		6,000.0000	
			210,630.00		232,050.00		999,600.00		214,200.00	3,570.00
3	REMOVING DRAINAGE STRUCTURE	EACH		382.76 %		589.66 %		31.03 %		
	21.0000		290.0000		1,400.0000		2,000.0000		380.0000	
			6,090.00		29,400.00		42,000.00		7,980.00	1,890.00
4	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.		13,000.00 %		74,950.50 %		12,400.00 %		
			1,000.00		14,000.00		750,505.00		125,000.00	124,000.00
5	REMOVING STORM SEWER PIPE	L.F.		476.92 %		407.69 %		-23.08 %		
	1866.0000		13.0000		75.0000		66.0000		10.0000	
			24,258.00		139,950.00		123,156.00		18,660.00	-5,598.00
6	REMOVAL OF EXISTING SWALE DIVIDER/SPREADER	L.S.		150.00 %		-22.50 %		275.00 %		
			4,000.00		10,000.00		3,100.00		15,000.00	11,000.00
7	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS	EST.		0.00 %		0.00 %		0.00 %		
			6,800.00		6,800.00		6,800.00		6,800.00	
8	REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 510/1	L.S.		-3.47 %		0.53 %		47.68 %		
			518,000.00		500,000.00		520,770.00		765,000.00	247,000.00
9	REMOVING ASPHALT CONC. PAVEMENT	S.Y.		900.00 %		71.43 %		214.29 %		
	8610.0000		3.5000		35.0000		6.0000		11.0000	
			30,135.00		301,350.00		51,660.00		94,710.00	64,575.00
10	REMOVING TRAFFIC ISLAND	S.Y.		88.24 %		605.88 %		152.94 %		
	67.0000		17.0000		32.0000		120.0000		43.0000	
			1,139.00		2,144.00		8,040.00		2,881.00	1,742.00
11	REMOVING TRAFFIC CURB	L.F.		509.76 %		290.24 %		192.68 %		
	420.0000		4.1000		25.0000		16.0000		12.0000	
			1,722.00		10,500.00		6,720.00		5,040.00	3,318.00

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PARSONS CONSTRUCTION GROUP INC KERR CONTRACTORS OREGON, INC. KIEWIT INFRASTRUCTURE WEST CO.
 1499 WEST 120TH AVE SUITE 200 395 SHENANDOAH LANE NE 33455 6TH AVE S
 97071-9771
 WESTMINSTER CO 802342754 WOODBURN OR 970711060 FEDERAL WAY WA 980036335
 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
12	REMOVING GUARDRAIL												
	1015.0000	L.F.	10.0000	8.0000	-20.00 %	7.0000	-30.00 %	7.4000	-26.00 %				
			10,150.00	8,120.00	-2,030.00	7,105.00	-3,045.00	7,511.00	-2,639.00				
13	REMOVING GUARDRAIL ANCHOR												
	5.0000	EACH	360.0000	280.0000	-22.22 %	15.0000	-95.83 %	215.0000	-40.28 %				
			1,800.00	1,400.00	-400.00	75.00	-1,725.00	1,075.00	-725.00				
14	REMOVING HIGH TENSION CABLE BARRIER SYSTEM												
	1360.0000	L.F.	5.8000	12.0000	106.90 %	10.0000	72.41 %	10.8000	86.21 %				
			7,888.00	16,320.00	8,432.00	13,600.00	5,712.00	14,688.00	6,800.00				
15	REMOVING PAINT LINE												
	460.0000	L.F.	3.0000	1.8000	-40.00 %	2.0000	-33.33 %	2.1500	-28.33 %				
			1,380.00	828.00	-552.00	920.00	-460.00	989.00	-391.00				
16	REMOVING PLASTIC LINE												
	20640.0000	L.F.	0.7000	2.2500	221.43 %	0.8500	21.43 %	0.9500	35.71 %				
			14,448.00	46,440.00	31,992.00	17,544.00	3,096.00	19,608.00	5,160.00				
17	REMOVING PLASTIC TRAFFIC MARKING												
	127.0000	EACH	0.9000	280.0000	31,011.11 %	95.0000	10,455.56 %	103.0000	11,344.44 %				
			114.30	35,560.00	35,445.70	12,065.00	11,950.70	13,081.00	12,966.70				
18	REMOVING PLASTIC CROSSWALK LINE												
	1250.0000	S.F.	4.8000	6.0000	25.00 %	2.0000	-58.33 %	2.1500	-55.21 %				
			6,000.00	7,500.00	1,500.00	2,500.00	-3,500.00	2,687.50	-3,312.50				
19	REMOVING RAISED PAVEMENT MARKER												
	18.5000	HUND	220.0000	225.0000	2.27 %	150.0000	-31.82 %	163.0000	-25.91 %				
			4,070.00	4,162.50	92.50	2,775.00	-1,295.00	3,015.50	-1,054.50				
20	REMOVING WIRE FENCE												
	5510.0000	L.F.	3.3000	14.0000	324.24 %	2.0000	-39.39 %	3.0000	-9.09 %				
			18,183.00	77,140.00	58,957.00	11,020.00	-7,163.00	16,530.00	-1,653.00				
GRADING													
21	ROADWAY EXCAVATION INCL. HAUL												
	49560.0000	C.Y.	24.0000	19.9000	-17.08 %	10.0000	-58.33 %	42.0000	75.00 %				
			1,189,440.00	986,244.00	-203,196.00	495,600.00	-693,840.00	2,081,520.00	892,080.00				

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PARSONS CONSTRUCTION GROUP INC KERR CONTRACTORS OREGON, INC. KIEWIT INFRASTRUCTURE WEST CO.
 1499 WEST 120TH AVE SUITE 200 395 SHENANDOAH LANE NE 33455 6TH AVE S
 97071-9771
 WESTMINSTER CO 802342754 WOODBURN OR 970711060 FEDERAL WAY WA 980036335
 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
GRADING													
22	ROADWAY EXCAVATION INCL. HAUL - AREA A												
	4400.0000	C.Y.	30.0000	19.5000	-35.00 %	16.5000	-45.00 %	22.0000	-26.67 %				
			132,000.00	85,800.00	-46,200.00	72,600.00	-59,400.00	96,800.00	-35,200.00				
23	ROADWAY EXCAVATION INCL. HAUL - AREA B												
	1500.0000	C.Y.	54.0000	23.3700	-56.72 %	34.0000	-37.04 %	25.0000	-53.70 %				
			81,000.00	35,055.00	-45,945.00	51,000.00	-30,000.00	37,500.00	-43,500.00				
24	ROADWAY EXCAVATION INCL. HAUL - AREA C												
	3400.0000	C.Y.	30.0000	17.5400	-41.53 %	25.0000	-16.67 %	23.0000	-23.33 %				
			102,000.00	59,636.00	-42,364.00	85,000.00	-17,000.00	78,200.00	-23,800.00				
25	ROADWAY EXCAVATION INCL. HAUL - AREA D												
	8450.0000	C.Y.	24.0000	15.9000	-33.75 %	17.0000	-29.17 %	18.0000	-25.00 %				
			202,800.00	134,355.00	-68,445.00	143,650.00	-59,150.00	152,100.00	-50,700.00				
26	ROADWAY EXCAVATION INCL. HAUL - AREA GTA												
	10530.0000	C.Y.	24.0000	25.7100	7.13 %	8.0000	-66.67 %	18.0000	-25.00 %				
			252,720.00	270,726.30	18,006.30	84,240.00	-168,480.00	189,540.00	-63,180.00				
27	GRAVEL BORROW INCL. HAUL												
	103300.0000	TON	15.0000	10.4500	-30.33 %	16.0000	6.67 %	0.0100	-99.93 %				
			1,549,500.00	1,079,485.00	-470,015.00	1,652,800.00	103,300.00	1,033.00	1,548,467.00				
28	EMBANKMENT COMPACTION												
	89610.0000	C.Y.	3.1000	20.0000	545.16 %	3.0000	-3.23 %	12.0000	287.10 %				
			277,791.00	1,792,200.00	1,514,409.00	268,830.00	-8,961.00	1,075,320.00	797,529.00				
DRAINAGE													
29	GRATE INLET TYPE 2												
	30.0000	EACH	2,400.0000	3,200.0000	33.33 %	2,500.0000	4.17 %	2,300.0000	-4.17 %				
			72,000.00	96,000.00	24,000.00	75,000.00	3,000.00	69,000.00	-3,000.00				
30	FRAME AND DUAL VANED GRATE ON CB TYPE 2 - 48 IN. DIAM.												
	9.0000	EACH	4,000.0000	2,600.0000	-35.00 %	4,000.0000	0.00 %	1,500.0000	-62.50 %				
			36,000.00	23,400.00	-12,600.00	36,000.00	0.00	13,500.00	-22,500.00				
31	FRAME AND DUAL VANED GRATE ON CB TYPE 2 - 54 IN. DIAM.												
	1.0000	EACH	3,800.0000	2,500.0000	-34.21 %	5,000.0000	31.58 %	1,000.0000	-73.68 %				
			3,800.00	2,500.00	-1,300.00	5,000.00	1,200.00	1,000.00	-2,800.00				

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
PARSONS CONSTRUCTION GROUP INC 1499 WEST 120TH AVE SUITE 200 WESTMINSTER CO 802342754 CONTRACTOR NUMBER : 698405	KERR CONTRACTORS OREGON, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	KIEWIT INFRASTRUCTURE WEST CO. 33455 6TH AVE S FEDERAL WAY WA 980036335 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
32	CEMENT CONC. GUTTER									
	1152.0000	L.F.	28.0000	85.0000	203.57 %	28.5000	1.79 %	12.0000	-57.14 %	
			32,256.00	97,920.00	65,664.00	32,832.00	576.00	13,824.00	-18,432.00	
33	QUARRY SPALLS									
	278.0000	TON	38.0000	60.0000	57.89 %	230.0000	505.26 %	50.0000	31.58 %	
			10,564.00	16,680.00	6,116.00	63,940.00	53,376.00	13,900.00	3,336.00	
34	UNDERDRAIN PIPE 6 IN. DIAM.									
	407.0000	L.F.	29.0000	90.0000	210.34 %	54.0000	86.21 %	24.0000	-17.24 %	
			11,803.00	36,630.00	24,827.00	21,978.00	10,175.00	9,768.00	-2,035.00	
35	UNDERDRAIN PIPE 12 IN. DIAM.									
	620.0000	L.F.	39.0000	115.0000	194.87 %	63.0000	61.54 %	30.0000	-23.08 %	
			24,180.00	71,300.00	47,120.00	39,060.00	14,880.00	18,600.00	-5,580.00	
36	DRAIN PIPE 6 IN. DIAM.									
	54.0000	L.F.	28.0000	185.0000	560.71 %	362.0000	1,192.86 %	22.0000	-21.43 %	
			1,512.00	9,990.00	8,478.00	19,548.00	18,036.00	1,188.00	-324.00	
37	TRENCH DRAIN PIPE CLEANOUT									
	5.0000	EACH	490.0000	850.0000	73.47 %	2,660.0000	442.86 %	1,300.0000	165.31 %	
			2,450.00	4,250.00	1,800.00	13,300.00	10,850.00	6,500.00	4,050.00	
38	SCHEDULE A CULV. PIPE 18 IN. DIAM.									
	293.0000	L.F.	61.0000	87.0000	42.62 %	56.0000	-8.20 %	52.0000	-14.75 %	
			17,873.00	25,491.00	7,618.00	16,408.00	-1,465.00	15,236.00	-2,637.00	
39	CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM.									
	45.0000	L.F.	86.0000	80.0000	-6.98 %	135.0000	56.98 %	141.0000	63.95 %	
			3,870.00	3,600.00	-270.00	6,075.00	2,205.00	6,345.00	2,475.00	
40	CL. IV REINF. CONC. CULV. PIPE 18 IN. DIAM.									
	160.0000	L.F.	120.0000	90.0000	-25.00 %	172.0000	43.33 %	67.0000	-44.17 %	
			19,200.00	14,400.00	-4,800.00	27,520.00	8,320.00	10,720.00	-8,480.00	
41	CL. IV REINF. CONC. CULV. PIPE 24 IN. DIAM.									
	35.0000	L.F.	160.0000	565.8400	253.65 %	362.0000	126.25 %	180.0000	12.50 %	
			5,600.00	19,804.40	14,204.40	12,670.00	7,070.00	6,300.00	700.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
PARSONS CONSTRUCTION GROUP INC 1499 WEST 120TH AVE SUITE 200 97071-9771	KERR CONTRACTORS OREGON, INC. 395 SHENANDOAH LANE NE 97071-9771	KIEWIT INFRASTRUCTURE WEST CO. 33455 6TH AVE S
WESTMINSTER CO 802342754 CONTRACTOR NUMBER : 698405	WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	FEDERAL WAY WA 980036335 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER										
42	CATCH BASIN TYPE 2 54 IN. DIAM. W/FLOW CONTROL & CAGE									
	1.0000 EACH		8,600.0000	8,057.3100	-6.31 %	6,900.0000	-19.77 %	7,000.0000	-18.60 %	
			8,600.00	8,057.31	-542.69	6,900.00	-1,700.00	7,000.00	-1,600.00	
43	CATCH BASIN TYPE 1									
	23.0000 EACH		1,700.0000	3,879.2700	128.19 %	2,225.0000	30.88 %	2,000.0000	17.65 %	
			39,100.00	89,223.21	50,123.21	51,175.00	12,075.00	46,000.00	6,900.00	
44	CATCH BASIN TYPE 2 48 IN. DIAM.									
	75.0000 EACH		3,100.0000	3,500.0000	12.90 %	3,155.0000	1.77 %	4,400.0000	41.94 %	
			232,500.00	262,500.00	30,000.00	236,625.00	4,125.00	330,000.00	97,500.00	
45	CATCH BASIN TYPE 2 54 IN. DIAM.									
	2.0000 EACH		3,600.0000	3,797.2600	5.48 %	3,820.0000	6.11 %	5,600.0000	55.56 %	
			7,200.00	7,594.52	394.52	7,640.00	440.00	11,200.00	4,000.00	
46	CATCH BASIN TYPE 2 60 IN. DIAM.									
	3.0000 EACH		4,700.0000	3,827.4300	-18.57 %	4,180.0000	-11.06 %	7,000.0000	48.94 %	
			14,100.00	11,482.29	-2,617.71	12,540.00	-1,560.00	21,000.00	6,900.00	
47	CATCH BASIN - PVC - 18 IN. DIAM.									
	1.0000 EACH		2,200.0000	2,655.0400	20.68 %	5,605.0000	154.77 %	3,000.0000	36.36 %	
			2,200.00	2,655.04	455.04	5,605.00	3,405.00	3,000.00	800.00	
48	TESTING STORM SEWER PIPE									
	9458.0000 L.F.		2.3000	2.1000	-8.70 %	4.0000	73.91 %	4.2500	84.78 %	
			21,753.40	19,861.80	-1,891.60	37,832.00	16,078.60	40,196.50	18,443.10	
49	CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.									
	36.0000 L.F.		150.0000	438.5700	192.38 %	138.0000	-8.00 %	133.0000	-11.33 %	
			5,400.00	15,788.52	10,388.52	4,968.00	-432.00	4,788.00	-612.00	
50	CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.									
	263.0000 L.F.		99.0000	133.7400	35.09 %	119.0000	20.20 %	86.0000	-13.13 %	
			26,037.00	35,173.62	9,136.62	31,297.00	5,260.00	22,618.00	-3,419.00	
51	CL. IV REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.									
	200.0000 L.F.		81.0000	151.8800	87.51 %	182.0000	124.69 %	120.0000	48.15 %	
			16,200.00	30,376.00	14,176.00	36,400.00	20,200.00	24,000.00	7,800.00	
52	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.									
	4173.0000 L.F.		46.0000	55.0000	19.57 %	64.0000	39.13 %	40.0000	-13.04 %	
			191,958.00	229,515.00	37,557.00	267,072.00	75,114.00	166,920.00	-25,038.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PARSONS CONSTRUCTION GROUP INC KERR CONTRACTORS OREGON, INC. KIEWIT INFRASTRUCTURE WEST CO.
 1499 WEST 120TH AVE SUITE 200 395 SHENANDOAH LANE NE 33455 6TH AVE S
 97071-9771
 WESTMINSTER CO 802342754 WOODBURN OR 970711060 FEDERAL WAY WA 980036335
 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER													
53	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.												
	1948.0000	L.F.	53.0000	90.0000	69.81 %	82.0000	54.72 %	50.0000	-5.66 %				
			103,244.00	175,320.00	72,076.00	159,736.00	56,492.00	97,400.00	-5,844.00				
54	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.												
	1465.0000	L.F.	76.0000	105.0000	38.16 %	130.0000	71.05 %	72.0000	-5.26 %				
			111,340.00	153,825.00	42,485.00	190,450.00	79,110.00	105,480.00	-5,860.00				
55	SCHEDULE B STORM SEWER PIPE 18 IN. DIAM.												
	269.0000	L.F.	64.0000	134.0300	109.42 %	85.0000	32.81 %	101.0000	57.81 %				
			17,216.00	36,054.07	18,838.07	22,865.00	5,649.00	27,169.00	9,953.00				
56	SCHEDULE B STORM SEWER PIPE 24 IN. DIAM.												
	276.0000	L.F.	70.0000	152.7300	118.19 %	114.0000	62.86 %	120.0000	71.43 %				
			19,320.00	42,153.48	22,833.48	31,464.00	12,144.00	33,120.00	13,800.00				
57	DUCTILE IRON STORM SEWER PIPE 8 IN. DIAM.												
	124.0000	L.F.	92.0000	259.6700	182.25 %	100.0000	8.70 %	55.0000	-40.22 %				
			11,408.00	32,199.08	20,791.08	12,400.00	992.00	6,820.00	-4,588.00				
WATER LINES													
58	RAISE VALVE BOX TO GRADE												
	6.0000	EACH	820.0000	1,921.4000	134.32 %	194.0000	-76.34 %	800.0000	-2.44 %				
			4,920.00	11,528.40	6,608.40	1,164.00	-3,756.00	4,800.00	-120.00				
59	REMOVE AND REPLACE 2 INCH AIR AND VACUUM RELEASE VALVE												
	1.0000	EACH	7,500.0000	13,303.2600	77.38 %	13,261.0000	76.81 %	5,000.0000	-33.33 %				
			7,500.00	13,303.26	5,803.26	13,261.00	5,761.00	5,000.00	-2,500.00				
STRUCTURE													
60	STRUCTURE EXCAVATION CLASS A INCL. HAUL												
	1666.0000	C.Y.	30.0000	58.2900	94.30 %	30.0000	0.00 %	43.0000	43.33 %				
			49,980.00	97,111.14	47,131.14	49,980.00	0.00	71,638.00	21,658.00				
61	SHORING OR EXTRA EXCAVATION CL. A												
		L.S.			81.10 %		-98.26 %		214.96 %				
			127,000.00	230,000.00	103,000.00	2,210.00	-124,790.00	400,000.00	273,000.00				

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PARSONS CONSTRUCTION GROUP INC KERR CONTRACTORS OREGON, INC. KIEWIT INFRASTRUCTURE WEST CO.
 1499 WEST 120TH AVE SUITE 200 395 SHENANDOAH LANE NE 33455 6TH AVE S
 97071-9771
 WESTMINSTER CO 802342754 WOODBURN OR 970711060 FEDERAL WAY WA 980036335
 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
62	DELETED ITEM	EACH	0.0100	0.0001	0.00 %	0.0000	0.0000	0.00 %	0.0000	0.00 %
				0.00	0.00	0.00	0.00	0.00	0.00	0.00
63	GRAVEL BACKFILL FOR WALL	C.Y.	400.0000	44.0000	178.00 %	112.0000	122.3200	154.55 %	85.0000	93.18 %
				17,600.00	31,328.00	44,800.00	48,928.00	27,200.00	34,000.00	16,400.00
64	ST. REINF. BAR FOR BRIDGE	LB.	45736.0000	1.5000	-16.00 %	1.5000	1.2600	0.00 %	1.5500	3.33 %
				68,604.00	-10,976.64	68,604.00	57,627.36	0.00	70,890.80	2,286.80
65	ST. REINF. BAR FOR RETAINING WALL	LB.	55200.0000	1.7000	-24.12 %	1.5000	1.2900	-11.76 %	1.5500	-8.82 %
				93,840.00	-22,632.00	82,800.00	71,208.00	-11,040.00	85,560.00	-8,280.00
66	CONC. CLASS 4000 FOR BRIDGE	C.Y.	237.0000	800.0000	75.00 %	1,210.0000	1,400.0000	51.25 %	1,400.0000	75.00 %
				189,600.00	142,200.00	286,770.00	331,800.00	97,170.00	331,800.00	142,200.00
67	CONC. CLASS 4000 FOR RETAINING WALL	C.Y.	240.0000	740.0000	116.22 %	960.0000	1,600.0000	29.73 %	1,350.0000	82.43 %
				177,600.00	206,400.00	230,400.00	384,000.00	52,800.00	324,000.00	146,400.00
68	PRESTRESSED CONC. GIRDER - UF60G5	L.F.	208.0000	1,200.0000	108.33 %	2,210.0000	2,500.0000	84.17 %	3,500.0000	191.67 %
				249,600.00	270,400.00	459,680.00	520,000.00	210,080.00	728,000.00	478,400.00
69	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
				-8.00		-8.00			-8.00	
70	SUPERSTRUCTURE - BR. NO. 510/1	L.S.			-10.71 %			-16.96 %		78.57 %
				560,000.00	-60,000.00	465,000.00	500,000.00	-95,000.00	1,000,000.00	440,000.00
71	BRIDGE RAILING TYPE BP	L.F.	766.0000	80.0000	62.65 %	82.5000	130.1200	3.13 %	115.0000	43.75 %
				61,280.00	38,391.92	63,195.00	99,671.92	1,915.00	88,090.00	26,810.00
72	BRIDGE RAILING TYPE PEDESTRIAN	L.F.	581.0000	87.0000	50.28 %	78.5000	130.7400	-9.77 %	110.0000	26.44 %
				50,547.00	25,412.94	45,608.50	75,959.94	-4,938.50	63,910.00	13,363.00

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PARSONS CONSTRUCTION GROUP INC KERR CONTRACTORS OREGON, INC. KIEWIT INFRASTRUCTURE WEST CO.
 1499 WEST 120TH AVE SUITE 200 395 SHENANDOAH LANE NE 33455 6TH AVE S
 97071-9771
 WESTMINSTER CO 802342754 WOODBURN OR 970711060 FEDERAL WAY WA 980036335
 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
73	TRAFFIC BARRIER									
	265.0000	L.F.	175.0000	489.2700	179.58 %	325.0000	85.71 %	120.0000	-31.43 %	
			46,375.00	129,656.55	83,281.55	86,125.00	39,750.00	31,800.00	-14,575.00	
74	TRAFFIC PEDESTRIAN BARRIER									
	412.0000	L.F.	200.0000	298.0000	49.00 %	280.0000	40.00 %	98.0000	-51.00 %	
			82,400.00	122,776.00	40,376.00	115,360.00	32,960.00	40,376.00	-42,024.00	
75	TRAFFIC PEDESTRIAN BARRIER TRANSITION									
	64.0000	L.F.	300.0000	303.3900	1.13 %	253.0000	-15.67 %	141.0000	-53.00 %	
			19,200.00	19,416.96	216.96	16,192.00	-3,008.00	9,024.00	-10,176.00	
76	PEDESTRIAN BARRIER									
	407.0000	L.F.	170.0000	330.1500	94.21 %	343.0000	101.76 %	120.0000	-29.41 %	
			69,190.00	134,371.05	65,181.05	139,601.00	70,411.00	48,840.00	-20,350.00	
77	GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER									
	52.0000	L.F.	400.0000	379.2000	-5.20 %	845.0000	111.25 %	298.0000	-25.50 %	
			20,800.00	19,718.40	-1,081.60	43,940.00	23,140.00	15,496.00	-5,304.00	
78	CONCRETE BARRIER AND MOMENT SLAB - NW WALL									
	19.0000	L.F.	640.0000	343.2000	-46.38 %	920.0000	43.75 %	1,300.0000	103.13 %	
			12,160.00	6,520.80	-5,639.20	17,480.00	5,320.00	24,700.00	12,540.00	
79	CONCRETE BARRIER AND MOMENT SLAB - SW WALL									
	19.0000	L.F.	640.0000	369.9600	-42.19 %	755.0000	17.97 %	1,300.0000	103.13 %	
			12,160.00	7,029.24	-5,130.76	14,345.00	2,185.00	24,700.00	12,540.00	
80	CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL									
	777.0000	S.F.	60.0000	165.4300	175.72 %	63.0000	5.00 %	95.0000	58.33 %	
			46,620.00	128,539.11	81,919.11	48,951.00	2,331.00	73,815.00	27,195.00	
81	BRIDGE APPROACH SLAB									
	130.0000	S.Y.	300.0000	695.1300	131.71 %	348.0000	16.00 %	380.0000	26.67 %	
			39,000.00	90,366.90	51,366.90	45,240.00	6,240.00	49,400.00	10,400.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PARSONS CONSTRUCTION GROUP INC KERR CONTRACTORS OREGON, INC. KIEWIT INFRASTRUCTURE WEST CO.
 1499 WEST 120TH AVE SUITE 200 395 SHENANDOAH LANE NE 33455 6TH AVE S
 97071-9771
 WESTMINSTER CO 802342754 WOODBURN OR 970711060 FEDERAL WAY WA 980036335
 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
SURFACING													
82	CRUSHED SURFACING BASE COURSE												
	46300.0000	TON	22.0000	37.0000	68.18 %	45.0000	104.55 %	48.0000	118.18 %				
			1,018,600.00	1,713,100.00	694,500.00	2,083,500.00	1,064,900.00	2,222,400.00	1,203,800.00				
CEMENT CONCRETE PAVEMENT													
83	TEXTURED AND PIGMENTED CEMENT CONCRETE PAVEMENT												
	3699.0000	S.Y.	120.0000	128.1600	6.80 %	119.4000	-0.50 %	120.0000	0.00 %				
			443,880.00	474,063.84	30,183.84	441,660.60	-2,219.40	443,880.00	0.00				
84	RAISED CURB ISLAND AT BRIDGE APPROACH SLAB												
	132.0000	S.F.	20.0000	45.9400	129.70 %	47.5000	137.50 %	48.0000	140.00 %				
			2,640.00	6,064.08	3,424.08	6,270.00	3,630.00	6,336.00	3,696.00				
HOT MIX ASPHALT													
85	PLANING BITUMINOUS PAVEMENT												
	11510.0000	S.Y.	6.5000	3.3400	-48.62 %	1.6500	-74.62 %	3.0000	-53.85 %				
			74,815.00	38,443.40	-36,371.60	18,991.50	-55,823.50	34,530.00	-40,285.00				
86	HMA FOR PRELEVELING CL. 1/2 IN. PG 58V-22												
	170.0000	TON	140.0000	104.4200	-25.41 %	120.0000	-14.29 %	105.0000	-25.00 %				
			23,800.00	17,751.40	-6,048.60	20,400.00	-3,400.00	17,850.00	-5,950.00				
87	HMA CL. 1/2 IN. PG 58V-22												
	37430.0000	TON	87.0000	87.5700	0.66 %	86.0000	-1.15 %	88.1500	1.32 %				
			3,256,410.00	3,277,745.10	21,335.10	3,218,980.00	-37,430.00	3,299,454.50	43,044.50				
88	HMA CL. 1/2 IN. PG 58H-22												
	2710.0000	TON	87.0000	98.3900	13.09 %	86.0000	-1.15 %	99.0000	13.79 %				
			235,770.00	266,636.90	30,866.90	233,060.00	-2,710.00	268,290.00	32,520.00				
89	JOB MIX COMPLIANCE PRICE ADJUSTMENT												
		CALC			0.00 %		0.00 %		0.00 %				
			105,600.00	105,600.00		105,600.00		105,600.00					
90	COMPACTION PRICE ADJUSTMENT												
		CALC			0.00 %		0.00 %		0.00 %				
			70,600.00	70,600.00		70,600.00		70,600.00					

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PARSONS CONSTRUCTION GROUP INC KERR CONTRACTORS OREGON, INC. KIEWIT INFRASTRUCTURE WEST CO.
 1499 WEST 120TH AVE SUITE 200 395 SHENANDOAH LANE NE 33455 6TH AVE S
 97071-9771
 WESTMINSTER CO 802342754 WOODBURN OR 970711060 FEDERAL WAY WA 980036335
 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
HOT MIX ASPHALT										
91	ASPHALT COST PRICE ADJUSTMENT									
	CALC			0.00 %		0.00 %		0.00 %		0.00 %
			222,829.00		222,829.00		222,829.00		222,829.00	
92	HMA FOR APPROACH CL. 1/2 IN. PG 58V-22									
	30.0000 TON		130.0000	-19.68 %	104.4200	15.38 %	150.0000	65.38 %	215.0000	2,550.00
			3,900.00	-767.40	3,132.60	600.00	4,500.00	2,550.00	6,450.00	
93	CYCLIC DENSITY PRICE ADJUSTMENT									
	CALC			0.00 %		0.00 %		0.00 %		0.00 %
			-14.00		-14.00		-14.00		-14.00	
IRRIGATION AND WATER DISTRIBUTION										
94	IRRIGATION SYSTEM									
	L.S.			-47.97 %		3.42 %		11.02 %		
			119,800.00	-57,463.64	62,336.36	4,100.00	123,900.00	13,200.00	133,000.00	
95	IRRIGATION SYSTEM MODIFICATION AND ADJUSTMENT									
	L.S.			-83.86 %		109.40 %		124.00 %		
			12,500.00	-10,482.83	2,017.17	13,675.00	26,175.00	15,500.00	28,000.00	
EROSION CONTROL AND ROADSIDE PLANTING										
96	EROSION CONTROL AND WATER POLLUTION PREVENTION									
	L.S.			-74.88 %		-60.03 %		-42.97 %		
			3,156,180.00	2,363,246.78	792,933.22	1,894,795.00	1,261,385.00	1,800,000.00	1,800,000.00	1,356,180.00
97	SEEDING, FERTILIZING, AND MULCHING									
	21.7000 ACRE		4,800.0000	-6.25 %	4,500.0000	-12.71 %	4,190.0000	-6.25 %	4,500.0000	-6.25 %
			104,160.00	-6,510.00	97,650.00	-13,237.00	90,923.00	-6,510.00	97,650.00	
98	SEEDING AND MULCHING									
	1.8000 ACRE		5,000.0000	100.00 %	10,000.0000	-18.00 %	4,100.0000	-12.00 %	4,400.0000	-12.00 %
			9,000.00	9,000.00	18,000.00	-1,620.00	7,380.00	-1,080.00	7,920.00	
99	TOPSOIL TYPE A									
	0.4000 ACRE		62,000.0000	-51.61 %	30,000.0000	-33.87 %	41,000.0000	-29.19 %	43,900.0000	-29.19 %
			24,800.00	-12,800.00	12,000.00	-8,400.00	16,400.00	-7,240.00	17,560.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
PARSONS CONSTRUCTION GROUP INC 1499 WEST 120TH AVE SUITE 200 97071-9771	KERR CONTRACTORS OREGON, INC. 395 SHENANDOAH LANE NE 97071-9771	KIEWIT INFRASTRUCTURE WEST CO. 33455 6TH AVE S FEDERAL WAY WA 980036335
WESTMINSTER CO 802342754 CONTRACTOR NUMBER : 698405	WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND ROADSIDE PLANTING										
100	TOPSOIL TYPE B 26.5000	ACRE	16,000.0000 424,000.00	13,056.4800 345,996.72	-18.40 % -78,003.28	21,340.0000 565,510.00	33.38 % 141,510.00	50,000.0000 1,325,000.00	212.50 % 901,000.00	
101	PSIPE ACER CIRCINATUM / VINE MAPLE 115.0000	EACH	100.0000 11,500.00	25.4500 2,926.75	-74.55 % -8,573.25	26.0000 2,990.00	-74.00 % -8,510.00	28.0000 3,220.00	-72.00 % -8,280.00	
102	PSIPE ALNUS RUBRA / RED ALDER 14.0000	EACH	100.0000 1,400.00	23.8800 334.32	-76.12 % -1,065.68	26.0000 364.00	-74.00 % -1,036.00	28.0000 392.00	-72.00 % -1,008.00	
103	PSIPE FRAXINUS LATIFOLIA / OREGON ASH 39.0000	EACH	250.0000 9,750.00	57.7900 2,253.81	-76.88 % -7,496.19	57.0000 2,223.00	-77.20 % -7,527.00	60.0000 2,340.00	-76.00 % -7,410.00	
104	PSIPE MALUS FUSCA / OREGON CRAB APPLE 78.0000	EACH	100.0000 7,800.00	20.6900 1,613.82	-79.31 % -6,186.18	26.0000 2,028.00	-74.00 % -5,772.00	28.0000 2,184.00	-72.00 % -5,616.00	
105	PSIPE PINUS CONTORTA LATIFOLIA / LODGEPOLE PINE 126.0000	EACH	200.0000 25,200.00	115.0300 14,493.78	-42.48 % -10,706.22	136.0000 17,136.00	-32.00 % -8,064.00	146.0000 18,396.00	-27.00 % -6,804.00	
106	PSIPE PINUS MONTICOLA / WESTERN WHITE PINE 136.0000	EACH	200.0000 27,200.00	126.0900 17,148.24	-36.95 % -10,051.76	136.0000 18,496.00	-32.00 % -8,704.00	146.0000 19,856.00	-27.00 % -7,344.00	
107	PSIPE PSEUDOTSUGA MENZIESII / DOUGLAS FIR 173.0000	EACH	200.0000 34,600.00	53.7700 9,302.21	-73.12 % -25,297.79	131.0000 22,663.00	-34.50 % -11,937.00	141.0000 24,393.00	-29.50 % -10,207.00	
108	PSIPE QUERCUS GARRYANA / OREGON OAK 44.0000	EACH	250.0000 11,000.00	120.0000 5,280.00	-52.00 % -5,720.00	105.0000 4,620.00	-58.00 % -6,380.00	113.0000 4,972.00	-54.80 % -6,028.00	
109	PSIPE QUERCUS RUBRA / RED OAK 25.0000	EACH	250.0000 6,250.00	114.7500 2,868.75	-54.10 % -3,381.25	181.0000 4,525.00	-27.60 % -1,725.00	195.0000 4,875.00	-22.00 % -1,375.00	
110	PSIPE QUERCUS RUBRA / RED OAK 2" CAL 15.0000	EACH	280.0000 4,200.00	293.7400 4,406.10	4.91 % 206.10	334.0000 5,010.00	19.29 % 810.00	360.0000 5,400.00	28.57 % 1,200.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
PARSONS CONSTRUCTION GROUP INC 1499 WEST 120TH AVE SUITE 200 97071-9771	KERR CONTRACTORS OREGON, INC. 395 SHENANDOAH LANE NE 97071-9771	KIEWIT INFRASTRUCTURE WEST CO. 33455 6TH AVE S 980036335
WESTMINSTER CO 802342754 CONTRACTOR NUMBER : 698405	WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	FEDERAL WAY WA 980036335 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND ROADSIDE PLANTING										
111	PSIPE RHAMNUS PURSHIANA / CASCARA	EACH	250.0000	53.8000	-78.48 %	109.0000	-56.40 %	117.0000	-53.20 %	
	74.0000		18,500.00	3,981.20	-14,518.80	8,066.00	-10,434.00	8,658.00	-9,842.00	
112	PSIPE THUJA PLICATA / WESTERN RED CEDAR	EACH	200.0000	53.7900	-73.11 %	83.0000	-58.50 %	90.0000	-55.00 %	
	83.0000		16,600.00	4,464.57	-12,135.43	6,889.00	-9,711.00	7,470.00	-9,130.00	
113	PSIPE AMELANCHIER ALNIFOLIA / SERVICEBERRY	EACH	8.0000	9.1300	14.12 %	9.0000	12.50 %	11.0000	37.50 %	
	85.0000		680.00	776.05	96.05	765.00	85.00	935.00	255.00	
114	PSIPE CARYOPTERIS X CLANDONENSIS / BLUE MIST SHRUB	EACH	20.0000	8.4800	-57.60 %	14.0000	-30.00 %	15.0000	-25.00 %	
	233.0000		4,660.00	1,975.84	-2,684.16	3,262.00	-1,398.00	3,495.00	-1,165.00	
115	PSIPE HOLODISCUS DISCOLOR / OCEAN-SPRAY	EACH	7.9000	6.9100	-12.53 %	9.0000	13.92 %	11.0000	39.24 %	
	262.0000		2,069.80	1,810.42	-259.38	2,358.00	288.20	2,882.00	812.20	
116	PSIPE LONICERA INVOLUCRATA / TWINBERRY	EACH	10.1000	6.6000	-34.65 %	9.0000	-10.89 %	11.0000	8.91 %	
	131.0000		1,323.10	864.60	-458.50	1,179.00	-144.10	1,441.00	117.90	
117	PSIPE OEMLERIA CERASIFORMIS / INDIAN PLUM	EACH	10.0000	6.6000	-34.00 %	9.0000	-10.00 %	11.0000	10.00 %	
	176.0000		1,760.00	1,161.60	-598.40	1,584.00	-176.00	1,936.00	176.00	
118	PSIPE PHILADELPHUS LEWISII / WILD MOCK ORANGE	EACH	7.7000	5.6800	-26.23 %	9.0000	16.88 %	11.0000	42.86 %	
	464.0000		3,572.80	2,635.52	-937.28	4,176.00	603.20	5,104.00	1,531.20	
119	PSIPE PHYSCARPUS CAPITATUS / PACIFIC NINEBARK	EACH	14.0000	6.6000	-52.86 %	9.0000	-35.71 %	11.0000	-21.43 %	
	60.0000		840.00	396.00	-444.00	540.00	-300.00	660.00	-180.00	
120	PSIPE RIBES SANGUINEUM / RED FLOWERING CURRANT	EACH	8.9000	6.6000	-25.84 %	10.0000	12.36 %	12.0000	34.83 %	
	342.0000		3,043.80	2,257.20	-786.60	3,420.00	376.20	4,104.00	1,060.20	
121	PSIPE ROSA NUTKANA / NOOTKA ROSE	EACH	8.7000	6.5400	-24.83 %	9.0000	3.45 %	11.0000	26.44 %	
	392.0000		3,410.40	2,563.68	-846.72	3,528.00	117.60	4,312.00	901.60	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
PARSONS CONSTRUCTION GROUP INC 1499 WEST 120TH AVE SUITE 200 97071-9771	KERR CONTRACTORS OREGON, INC. 395 SHENANDOAH LANE NE 97071-9771	KIEWIT INFRASTRUCTURE WEST CO. 33455 6TH AVE S 980036335
WESTMINSTER CO 802342754 CONTRACTOR NUMBER : 698405	WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	FEDERAL WAY WA 980036335 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND ROADSIDE PLANTING										
122	PSIPE SAMBUCUS CAERULEA / BLUE ELDERBERRY	EACH	11.0000	4.8900	-55.55 %	11.0000	0.00 %	11.0000	0.00 %	
	105.0000		1,155.00	513.45	-641.55	1,155.00	0.00	1,155.00	0.00	
123	PSIPE SAMBUCUS RACEMOSA / RED ELDERBERRY	EACH	11.0000	4.8900	-55.55 %	9.0000	-18.18 %	11.0000	0.00 %	
	105.0000		1,155.00	513.45	-641.55	945.00	-210.00	1,155.00	0.00	
124	PSIPE SPIRAEA DENSIFLORA / SUB-ALPINE SPIRAEA	EACH	23.0000	5.6800	-75.30 %	14.0000	-39.13 %	15.0000	-34.78 %	
	233.0000		5,359.00	1,323.44	-4,035.56	3,262.00	-2,097.00	3,495.00	-1,864.00	
125	PSIPE SYMPHORICARPOS ALBUS / WHITE SNOWBERRY	EACH	12.0000	5.6800	-52.67 %	9.0000	-25.00 %	11.0000	-8.33 %	
	233.0000		2,796.00	1,323.44	-1,472.56	2,097.00	-699.00	2,563.00	-233.00	
126	PSIPE PRUNUS LAUROCERASUS 'MT VERNON'/LAUREL	EACH	7.9000	10.0900	27.72 %	16.0000	102.53 %	17.0000	115.19 %	
	134.0000		1,058.60	1,352.06	293.46	2,144.00	1,085.40	2,278.00	1,219.40	
127	PSIPE EUONYMUS ALATUS 'COMPACTUS'	EACH	20.0000	7.9300	-60.35 %	13.0000	-35.00 %	14.5000	-27.50 %	
	48.0000		960.00	380.64	-579.36	624.00	-336.00	696.00	-264.00	
128	PSIPE MAHONIA REPENS / CREEPING MAHONIA	EACH	13.0000	6.6000	-49.23 %	10.0000	-23.08 %	11.0000	-15.38 %	
	1442.0000		18,746.00	9,517.20	-9,228.80	14,420.00	-4,326.00	15,862.00	-2,884.00	
129	PSIPE PINUS MUGO 'COMPACTA' / DWARF MUGO PINE	EACH	28.0000	9.2300	-67.04 %	28.0000	0.00 %	30.0000	7.14 %	
	42.0000		1,176.00	387.66	-788.34	1,176.00	0.00	1,260.00	84.00	
130	PSIPE VACCINIUM OVATUM/ EVERGREEN HUCKLEBERRY	EACH	14.0000	7.0300	-49.79 %	11.0000	-21.43 %	12.0000	-14.29 %	
	138.0000		1,932.00	970.14	-961.86	1,518.00	-414.00	1,656.00	-276.00	
131	PSIPE RHUS AROMATICA 'GRO-LOW' / GRO-LOW SUMAC	EACH	8.0000	9.3300	16.63 %	11.0000	37.50 %	13.0000	62.50 %	
	1402.0000		11,216.00	13,080.66	1,864.66	15,422.00	4,206.00	18,226.00	7,010.00	
132	PSIPE SYMPHORICARPOS X CHENAULTII 'HANCOCK'	EACH	9.0000	5.6800	-36.89 %	11.0000	22.22 %	13.0000	44.44 %	
	1402.0000		12,618.00	7,963.36	-4,654.64	15,422.00	2,804.00	18,226.00	5,608.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PARSONS CONSTRUCTION GROUP INC KERR CONTRACTORS OREGON, INC. KIEWIT INFRASTRUCTURE WEST CO.
 1499 WEST 120TH AVE SUITE 200 395 SHENANDOAH LANE NE 33455 6TH AVE S
 97071-9771
 WESTMINSTER CO 802342754 WOODBURN OR 970711060 FEDERAL WAY WA 980036335
 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND ROADSIDE PLANTING													
133	FINE COMPOST												
	26.5000	ACRE	7,800.0000	12,726.3900	63.16 %	12,620.0000	61.79 %	13,500.0000	73.08 %				
			206,700.00	337,249.34	130,549.34	334,430.00	127,730.00	357,750.00	151,050.00				
134	MEDIUM COMPOST												
	0.4000	ACRE	17,000.0000	10,361.1000	-39.05 %	15,200.0000	-10.59 %	16,250.0000	-4.41 %				
			6,800.00	4,144.44	-2,655.56	6,080.00	-720.00	6,500.00	-300.00				
135	FERTILIZER - TABLET												
	350.0000	LB.	4.0000	2.7100	-32.25 %	3.0000	-25.00 %	3.2500	-18.75 %				
			1,400.00	948.50	-451.50	1,050.00	-350.00	1,137.50	-262.50				
136	LIMING												
	53000.0000	LB.	0.2000	0.4000	100.00 %	0.3500	75.00 %	0.5000	150.00 %				
			10,600.00	21,200.00	10,600.00	18,550.00	7,950.00	26,500.00	15,900.00				
137	BARK OR WOOD CHIP MULCH												
	5.2000	ACRE	11,000.0000	18,489.9000	68.09 %	12,250.0000	11.36 %	13,000.0000	18.18 %				
			57,200.00	96,147.48	38,947.48	63,700.00	6,500.00	67,600.00	10,400.00				
138	HIGH VISIBILITY FENCE												
	52830.0000	L.F.	3.1000	1.7800	-42.58 %	1.8000	-41.94 %	2.0000	-35.48 %				
			163,773.00	94,037.40	-69,735.60	95,094.00	-68,679.00	105,660.00	-58,113.00				
139	ENVIRONMENTAL COMPLIANCE LEAD												
		L.S.			-92.50 %		17.18 %		-75.00 %				
			100,000.00	7,500.00	-92,500.00	117,185.00	17,185.00	25,000.00	-75,000.00				
140	PLANT ESTABLISHMENT - SECOND YEAR												
		EST.			0.00 %		0.00 %		0.00 %				
			107,606.00	107,606.00		107,606.00		107,606.00					
141	PLANT ESTABLISHMENT - THIRD YEAR												
		EST.			0.00 %		0.00 %		0.00 %				
			111,892.00	111,892.00		111,892.00		111,892.00					
TRAFFIC													
142	CEMENT CONC. TRAFFIC CURB AND GUTTER												
	7288.0000	L.F.	19.0000	27.5600	45.05 %	28.5000	50.00 %	29.0000	52.63 %				
			138,472.00	200,857.28	62,385.28	207,708.00	69,236.00	211,352.00	72,880.00				

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PARSONS CONSTRUCTION GROUP INC KERR CONTRACTORS OREGON, INC. KIEWIT INFRASTRUCTURE WEST CO.
 1499 WEST 120TH AVE SUITE 200 395 SHENANDOAH LANE NE 33455 6TH AVE S
 97071-9771
 WESTMINSTER CO 802342754 WOODBURN OR 970711060 FEDERAL WAY WA 980036335
 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
143	CEMENT CONC. TRAFFIC CURB												
	1919.0000	L.F.	28.0000	26.4000	-5.71 %	27.3000	-2.50 %	28.0000	0.00 %				
			53,732.00	50,661.60	-3,070.40	52,388.70	-1,343.30	53,732.00	0.00				
144	CEMENT CONC. PEDESTRIAN CURB												
	1142.0000	L.F.	28.0000	25.0800	-10.43 %	25.9500	-7.32 %	27.0000	-3.57 %				
			31,976.00	28,641.36	-3,334.64	29,634.90	-2,341.10	30,834.00	-1,142.00				
145	PRECAST DUAL FACED SLOPED MOUNTABLE CURB												
	413.0000	L.F.	35.0000	32.7600	-6.40 %	28.5000	-18.57 %	35.0000	0.00 %				
			14,455.00	13,529.88	-925.12	11,770.50	-2,684.50	14,455.00	0.00				
146	BEAM GUARDRAIL TYPE 31												
	4991.0000	L.F.	26.0000	29.1100	11.96 %	30.2500	16.35 %	31.5000	21.15 %				
			129,766.00	145,288.01	15,522.01	150,977.75	21,211.75	157,216.50	27,450.50				
147	BEAM GUARDRAIL TRANSITION SECTION TYPE 21												
	5.0000	EACH	3,800.0000	3,207.7000	-15.59 %	3,850.0000	1.32 %	3,500.0000	-7.89 %				
			19,000.00	16,038.50	-2,961.50	19,250.00	250.00	17,500.00	-1,500.00				
148	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL												
	14.0000	EACH	3,000.0000	3,015.3500	0.51 %	3,000.0000	0.00 %	3,300.0000	10.00 %				
			42,000.00	42,214.90	214.90	42,000.00	0.00	46,200.00	4,200.00				
149	BEAM GUARDRAIL ANCHOR TYPE 10												
	13.0000	EACH	1,100.0000	817.7800	-25.66 %	860.0000	-21.82 %	890.0000	-19.09 %				
			14,300.00	10,631.14	-3,668.86	11,180.00	-3,120.00	11,570.00	-2,730.00				
150	SINGLE SLOPE CONCRETE BARRIER												
	3955.0000	L.F.	110.0000	115.0000	4.55 %	185.0000	68.18 %	92.0000	-16.36 %				
			435,050.00	454,825.00	19,775.00	731,675.00	296,625.00	363,860.00	-71,190.00				
151	SINGLE SLOPE CONCRETE BARRIER MODIFIED - TYPE 1												
	140.0000	L.F.	130.0000	322.3300	147.95 %	440.0000	238.46 %	270.0000	107.69 %				
			18,200.00	45,126.20	26,926.20	61,600.00	43,400.00	37,800.00	19,600.00				
152	SINGLE SLOPE CONCRETE BARRIER MODIFIED - TYPE 2												
	174.0000	L.F.	130.0000	341.4400	162.65 %	435.0000	234.62 %	270.0000	107.69 %				
			22,620.00	59,410.56	36,790.56	75,690.00	53,070.00	46,980.00	24,360.00				
153	SINGLE SLOPE CONCRETE BARRIER TERMINAL												
	48.0000	L.F.	130.0000	268.3600	106.43 %	235.0000	80.77 %	270.0000	107.69 %				
			6,240.00	12,881.28	6,641.28	11,280.00	5,040.00	12,960.00	6,720.00				

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PARSONS CONSTRUCTION GROUP INC KERR CONTRACTORS OREGON, INC. KIEWIT INFRASTRUCTURE WEST CO.
 1499 WEST 120TH AVE SUITE 200 395 SHENANDOAH LANE NE 33455 6TH AVE S
 97071-9771
 WESTMINSTER CO 802342754 WOODBURN OR 970711060 FEDERAL WAY WA 980036335
 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
154	SINGLE SLOPE CONCRETE BARRIER TERMINAL MODIFIED- TYPE 1												
	64.0000	L.F.	150.0000	396.6700	164.45 %	372.0000	148.00 %	270.0000	80.00 %				
			9,600.00	25,386.88	15,786.88	23,808.00	14,208.00	17,280.00	7,680.00				
155	SINGLE SLOPE CONCRETE BARRIER TERMINAL MODIFIED- TYPE 2												
	128.0000	L.F.	150.0000	431.7800	187.85 %	385.0000	156.67 %	270.0000	80.00 %				
			19,200.00	55,267.84	36,067.84	49,280.00	30,080.00	34,560.00	15,360.00				
156	SINGLE SLOPE CONC. BARRIER AT LIGHT STANDARD MODIFIED												
	252.0000	L.F.	230.0000	652.2600	183.59 %	290.0000	26.09 %	352.0000	53.04 %				
			57,960.00	164,369.52	106,409.52	73,080.00	15,120.00	88,704.00	30,744.00				
157	CONCRETE BARRIER WALL												
	1152.0000	L.F.	200.0000	291.3300	45.67 %	385.0000	92.50 %	200.0000	0.00 %				
			230,400.00	335,612.16	105,212.16	443,520.00	213,120.00	230,400.00	0.00				
158	TEMPORARY BARRIER												
	31548.0000	L.F.	14.0000	41.7200	198.00 %	45.0000	221.43 %	13.0000	-7.14 %				
			441,672.00	1,316,182.56	874,510.56	1,419,660.00	977,988.00	410,124.00	-31,548.00				
159	HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE)												
	1432.0000	L.F.	27.0000	37.4200	38.59 %	41.0000	51.85 %	41.0000	51.85 %				
			38,664.00	53,585.44	14,921.44	58,712.00	20,048.00	58,712.00	20,048.00				
160	ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS												
		L.S.			-0.61 %		-63.33 %		66.67 %				
			15,000.00	14,909.04	-90.96	5,500.00	-9,500.00	25,000.00	10,000.00				
161	TEMPORARY IMPACT ATTENUATOR												
	17.0000	EACH	3,200.0000	4,202.0300	31.31 %	5,000.0000	56.25 %	4,500.0000	40.63 %				
			54,400.00	71,434.51	17,034.51	85,000.00	30,600.00	76,500.00	22,100.00				
162	PERMANENT IMPACT ATTENUATOR												
	2.0000	EACH	27,000.0000	38,481.0200	42.52 %	45,000.0000	66.67 %	40,000.0000	48.15 %				
			54,000.00	76,962.04	22,962.04	90,000.00	36,000.00	80,000.00	26,000.00				
163	RESETTING IMPACT ATTENUATOR												
	42.0000	EACH	1,700.0000	1,920.1100	12.95 %	808.3630	-52.45 %	2,100.0000	23.53 %				
			71,400.00	80,644.62	9,244.62	33,951.25	-37,448.75	88,200.00	16,800.00				
164	TRANSPORTABLE ATTENUATOR												
	3.0000	EACH	12,000.0000	17,777.7800	48.15 %	15,000.0000	25.00 %	35,000.0000	191.67 %				
			36,000.00	53,333.34	17,333.34	45,000.00	9,000.00	105,000.00	69,000.00				

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PARSONS CONSTRUCTION GROUP INC KERR CONTRACTORS OREGON, INC. KIEWIT INFRASTRUCTURE WEST CO.
 1499 WEST 120TH AVE SUITE 200 395 SHENANDOAH LANE NE 33455 6TH AVE S
 97071-9771
 WESTMINSTER CO 802342754 WOODBURN OR 970711060 FEDERAL WAY WA 980036335
 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
165	OPERATION OF TRANSPORTABLE ATTENUATOR									
	2598.0000	HR	61.0000	62.1100	1.82 %	48.0000	-21.31 %	60.0000	-1.64 %	
			158,478.00	161,361.78	2,883.78	124,704.00	-33,774.00	155,880.00	-2,598.00	
166	FLEXIBLE GUIDE POST									
	186.0000	EACH	59.0000	48.5500	-17.71 %	25.0000	-57.63 %	50.0000	-15.25 %	
			10,974.00	9,030.30	-1,943.70	4,650.00	-6,324.00	9,300.00	-1,674.00	
167	BARRIER DELINEATOR									
	100.0000	EACH	16.0000	22.0000	37.50 %	35.0000	118.75 %	17.0000	6.25 %	
			1,600.00	2,200.00	600.00	3,500.00	1,900.00	1,700.00	100.00	
168	PAINT LINE									
	17140.0000	L.F.	0.2000	0.4100	105.00 %	0.3500	75.00 %	0.3800	90.00 %	
			3,428.00	7,027.40	3,599.40	5,999.00	2,571.00	6,513.20	3,085.20	
169	CITY - PLASTIC LINE									
	750.0000	L.F.	2.0000	5.3800	169.00 %	4.6000	130.00 %	5.0000	150.00 %	
			1,500.00	4,035.00	2,535.00	3,450.00	1,950.00	3,750.00	2,250.00	
170	PROFILED PLASTIC LINE									
	27550.0000	L.F.	0.8000	0.9400	17.50 %	0.8000	0.00 %	0.8700	8.75 %	
			22,040.00	25,897.00	3,857.00	22,040.00	0.00	23,968.50	1,928.50	
171	GROOVED PLASTIC LINE									
	39570.0000	L.F.	0.9000	3.2800	264.44 %	2.8000	211.11 %	3.0000	233.33 %	
			35,613.00	129,789.60	94,176.60	110,796.00	75,183.00	118,710.00	83,097.00	
172	PROFILED PLASTIC WIDE LANE LINE									
	6950.0000	L.F.	3.3000	5.2700	59.70 %	4.5000	36.36 %	4.9000	48.48 %	
			22,935.00	36,626.50	13,691.50	31,275.00	8,340.00	34,055.00	11,120.00	
173	PLASTIC WIDE LANE LINE									
	1470.0000	L.F.	4.0000	3.5100	-12.25 %	3.0000	-25.00 %	3.2500	-18.75 %	
			5,880.00	5,159.70	-720.30	4,410.00	-1,470.00	4,777.50	-1,102.50	
174	CITY - PLASTIC WIDE LANE LINE									
	10090.0000	L.F.	2.6000	2.3400	-10.00 %	2.0000	-23.08 %	2.2000	-15.38 %	
			26,234.00	23,610.60	-2,623.40	20,180.00	-6,054.00	22,198.00	-4,036.00	
175	GROOVED PLASTIC WIDE LANE LINE									
	8000.0000	L.F.	3.9000	5.8500	50.00 %	5.0000	28.21 %	5.4500	39.74 %	
			31,200.00	46,800.00	15,600.00	40,000.00	8,800.00	43,600.00	12,400.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PARSONS CONSTRUCTION GROUP INC KERR CONTRACTORS OREGON, INC. KIEWIT INFRASTRUCTURE WEST CO.
 1499 WEST 120TH AVE SUITE 200 395 SHENANDOAH LANE NE 33455 6TH AVE S
 97071-9771
 WESTMINSTER CO 802342754 WOODBURN OR 970711060 FEDERAL WAY WA 980036335
 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
176	PLASTIC CROSSWALK LINE									
	190.0000	S.F.	6.4000	17.5500	174.22 %	15.0000	134.38 %	16.2500	153.91 %	
			1,216.00	3,334.50	2,118.50	2,850.00	1,634.00	3,087.50	1,871.50	
177	CITY - PLASTIC CROSSWALK LINE									
	460.0000	L.F.	6.7000	14.0400	109.55 %	12.0000	79.10 %	13.0000	94.03 %	
			3,082.00	6,458.40	3,376.40	5,520.00	2,438.00	5,980.00	2,898.00	
178	PLASTIC STOP LINE									
	210.0000	L.F.	9.8000	21.0600	114.90 %	18.0000	83.67 %	20.0000	104.08 %	
			2,058.00	4,422.60	2,364.60	3,780.00	1,722.00	4,200.00	2,142.00	
179	CITY - PLASTIC STOP LINE									
	370.0000	L.F.	9.8000	21.0600	114.90 %	18.0000	83.67 %	20.0000	104.08 %	
			3,626.00	7,792.20	4,166.20	6,660.00	3,034.00	7,400.00	3,774.00	
180	PAINTED TRAFFIC ARROW									
	156.0000	EACH	88.0000	128.7000	46.25 %	110.0000	25.00 %	120.0000	36.36 %	
			13,728.00	20,077.20	6,349.20	17,160.00	3,432.00	18,720.00	4,992.00	
181	PLASTIC TRAFFIC ARROW									
	44.0000	EACH	160.0000	216.4500	35.28 %	185.0000	15.63 %	200.0000	25.00 %	
			7,040.00	9,523.80	2,483.80	8,140.00	1,100.00	8,800.00	1,760.00	
182	CITY - PLASTIC TRAFFIC ARROW									
	61.0000	EACH	160.0000	409.5000	155.94 %	350.0000	118.75 %	380.0000	137.50 %	
			9,760.00	24,979.50	15,219.50	21,350.00	11,590.00	23,180.00	13,420.00	
183	CITY - PLASTIC TRAFFIC LETTER									
	87.0000	EACH	88.0000	175.5000	99.43 %	150.0000	70.45 %	162.0000	84.09 %	
			7,656.00	15,268.50	7,612.50	13,050.00	5,394.00	14,094.00	6,438.00	
184	PLASTIC BICYCLE LEGEND									
	21.0000	EACH	460.0000	585.0100	27.18 %	500.0000	8.70 %	542.0000	17.83 %	
			9,660.00	12,285.21	2,625.21	10,500.00	840.00	11,382.00	1,722.00	
185	PLASTIC DRAINAGE MARKING									
	146.0000	EACH	42.0000	46.8000	11.43 %	40.0000	-4.76 %	43.0000	2.38 %	
			6,132.00	6,832.80	700.80	5,840.00	-292.00	6,278.00	146.00	
186	PLASTIC JUNCTION BOX MARKING									
	198.0000	EACH	35.0000	46.8000	33.71 %	40.0000	14.29 %	43.0000	22.86 %	
			6,930.00	9,266.40	2,336.40	7,920.00	990.00	8,514.00	1,584.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PARSONS CONSTRUCTION GROUP INC KERR CONTRACTORS OREGON, INC. KIEWIT INFRASTRUCTURE WEST CO.
 1499 WEST 120TH AVE SUITE 200 395 SHENANDOAH LANE NE 33455 6TH AVE S
 97071-9771
 WESTMINSTER CO 802342754 WOODBURN OR 970711060 FEDERAL WAY WA 980036335
 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
187	PLASTIC YIELD LINE SYMBOL												
	32.0000	EACH	85.0000	117.0000	37.65 %	100.0000	17.65 %	110.0000	29.41 %				
			2,720.00	3,744.00	1,024.00	3,200.00	480.00	3,520.00	800.00				
188	PLASTIC LOOK SYMBOL												
	8.0000	EACH	200.0000	351.0000	75.50 %	300.0000	50.00 %	325.0000	62.50 %				
			1,600.00	2,808.00	1,208.00	2,400.00	800.00	2,600.00	1,000.00				
189	PLASTIC INTERSTATE SHIELD SYMBOL												
	9.0000	EACH	1,300.0000	2,340.0300	80.00 %	2,000.0000	53.85 %	2,200.0000	69.23 %				
			11,700.00	21,060.27	9,360.27	18,000.00	6,300.00	19,800.00	8,100.00				
190	SHOULDER RUMBLE STRIP TYPE 1												
	0.5000	MI.	18,000.0000	1,750.0000	-90.28 %	10,000.0000	-44.44 %	11,000.0000	-38.89 %				
			9,000.00	875.00	-8,125.00	5,000.00	-4,000.00	5,500.00	-3,500.00				
191	RAISED PAVEMENT MARKER TYPE 1												
	36.1000	HUND	310.0000	409.5000	32.10 %	350.0000	12.90 %	380.0000	22.58 %				
			11,191.00	14,782.95	3,591.95	12,635.00	1,444.00	13,718.00	2,527.00				
192	RAISED PAVEMENT MARKER TYPE 2												
	17.8000	HUND	540.0000	760.5100	40.84 %	650.0000	20.37 %	705.0000	30.56 %				
			9,612.00	13,537.08	3,925.08	11,570.00	1,958.00	12,549.00	2,937.00				
193	PERMANENT SIGNING												
		L.S.			-41.36 %		40.47 %		-46.72 %				
			234,600.00	137,560.37	-97,039.63	329,547.00	94,947.00	125,000.00	-109,600.00				
194	TEMPORARY PAVEMENT MARKING-LONG DURATION												
	198260.0000	L.F.	0.6000	0.6500	8.33 %	0.6000	0.00 %	0.6500	8.33 %				
			118,956.00	128,869.00	9,913.00	118,956.00	0.00	128,869.00	9,913.00				
195	SIGN BRIDGE NO. 1												
		L.S.			-24.38 %		-33.28 %		-27.75 %				
			173,000.00	130,827.61	-42,172.39	115,423.00	-57,577.00	125,000.00	-48,000.00				
196	SIGN BRIDGE NO. 2												
		L.S.			-34.36 %		-42.09 %		-37.50 %				
			240,000.00	157,545.58	-82,454.42	138,995.00	-101,005.00	150,000.00	-90,000.00				
197	SIGN BRIDGE NO. 3												
		L.S.			-36.11 %		-43.63 %		-38.22 %				
			259,000.00	165,479.81	-93,520.19	145,995.00	-113,005.00	160,000.00	-99,000.00				

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PARSONS CONSTRUCTION GROUP INC KERR CONTRACTORS OREGON, INC. KIEWIT INFRASTRUCTURE WEST CO.
 1499 WEST 120TH AVE SUITE 200 395 SHENANDOAH LANE NE 33455 6TH AVE S
 97071-9771
 WESTMINSTER CO 802342754 WOODBURN OR 970711060 FEDERAL WAY WA 980036335
 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
198	SIGN BRIDGE NO. 4	L.S.			-31.45 %			-39.52 %		-35.48 %
			248,000.00	170,013.66	-77,986.34	149,995.00	-98,005.00	160,000.00	-88,000.00	
199	CANTILEVER SIGN STRUCTURE NO. 1	L.S.			-27.95 %			-36.43 %		-33.67 %
			98,000.00	70,611.29	-27,388.71	62,297.00	-35,703.00	65,000.00	-33,000.00	
200	CANTILEVER SIGN STRUCTURE NO. 2	L.S.			-32.75 %			-40.67 %		-38.10 %
			105,000.00	70,611.29	-34,388.71	62,297.00	-42,703.00	65,000.00	-40,000.00	
201	CANTILEVER SIGN STRUCTURE NO. 3	L.S.			-30.77 %			-39.90 %		-36.27 %
			102,000.00	70,611.29	-31,388.71	61,297.00	-40,703.00	65,000.00	-37,000.00	
202	TEMPORARY ILLUMINATION SYSTEM SCA1824	L.S.			-70.84 %			-72.88 %		-68.55 %
			477,000.00	139,075.47	-337,924.53	129,386.00	-347,614.00	150,000.00	-327,000.00	
203	ILLUMINATION SYSTEM SCA942	L.S.			-50.84 %			-54.26 %		-37.34 %
			399,000.00	196,150.95	-202,849.05	182,485.00	-216,515.00	250,000.00	-149,000.00	
204	ILLUMINATION SYSTEM SCA1824	L.S.			-53.42 %			-56.66 %		-42.79 %
			437,000.00	203,575.20	-233,424.80	189,392.00	-247,608.00	250,000.00	-187,000.00	
205	ILLUMINATION SYSTEM SCA3165	L.S.			-60.98 %			-63.70 %		-58.68 %
			605,000.00	236,084.12	-368,915.88	219,636.00	-385,364.00	250,000.00	-355,000.00	
206	ILLUMINATION SYSTEM MARVIN RD NE	L.S.			-61.45 %			-64.14 %		-56.25 %
			80,000.00	30,837.46	-49,162.54	28,689.00	-51,311.00	35,000.00	-45,000.00	
207	ILLUMINATION SYSTEM QUINAULT DR NE	L.S.			82.23 %			69.53 %		233.33 %
			3,000.00	5,466.88	2,466.88	5,086.00	2,086.00	10,000.00	7,000.00	
208	ILLUMINATION SYSTEM QUINAULT INT	L.S.			97.06 %			83.33 %		233.33 %
			3,000.00	5,911.88	2,911.88	5,500.00	2,500.00	10,000.00	7,000.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
PARSONS CONSTRUCTION GROUP INC 1499 WEST 120TH AVE SUITE 200 97071-9771	KERR CONTRACTORS OREGON, INC. 395 SHENANDOAH LANE NE 97071-9771	KIEWIT INFRASTRUCTURE WEST CO. 33455 6TH AVE S
WESTMINSTER CO 802342754 CONTRACTOR NUMBER : 698405	WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	FEDERAL WAY WA 980036335 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
209	TRAFFIC SIGNAL SYSTEM SB RAMPS	L.S.	360,000.00	-9.97 %	324,120.68	-35,879.32	301,539.00	-16.24 %	330,000.00	-8.33 %
210	TRAFFIC SIGNAL SYSTEM NB RAMPS	L.S.	370,000.00	-10.01 %	332,957.33	-37,042.67	309,760.00	-16.28 %	330,000.00	-10.81 %
211	TRAFFIC SIGNAL SYSTEM QUINAULT	L.S.	93,000.00	-21.07 %	73,409.48	-19,590.52	68,295.00	-26.56 %	75,000.00	-19.35 %
212	TEMPORARY TRAFFIC SIGNAL SYSTEM - SB RAMPS	L.S.	260,000.00	-46.66 %	138,684.21	-121,315.79	129,022.00	-50.38 %	150,000.00	-42.31 %
213	TEMPORARY TRAFFIC SIGNAL SYSTEM - NB RAMPS	L.S.	270,000.00	-65.70 %	92,601.61	-177,398.39	86,150.00	-68.09 %	94,000.00	-65.19 %
214	ITS	L.S.	1,408,000.00	-33.66 %	934,009.14	-473,990.86	819,999.00	-41.76 %	1,000,000.00	-28.98 %
215	DIRECTIONAL BORING	L.F.	640.0000 83,200.00	-58.66 %	53.7400 34,393.60	-48,806.40	50.0000 32,000.00	-61.54 %	55.0000 35,200.00	-57.69 %
216	CONDUIT PIPE 2 IN. DIAM.	L.F.	612.0000 6,120.00	-46.30 %	5.3700 3,286.44	-2,833.56	5.0000 3,060.00	-50.00 %	6.0000 3,672.00	-40.00 %
217	CONDUIT PIPE 4 IN. DIAM.	L.F.	1950.0000 44,850.00	-71.96 %	6.4500 12,577.50	-32,272.50	6.0000 11,700.00	-73.91 %	7.0000 13,650.00	-69.57 %
218	SEQUENTIAL ARROW SIGN	HR	9860.0000 61,132.00	-73.06 %	1.6700 16,466.20	-44,665.80	1.5000 14,790.00	-75.81 %	5.0000 49,300.00	-19.35 %
219	PORTABLE CHANGEABLE MESSAGE SIGN	HR	11030.0000 121,330.00	-66.36 %	3.7000 40,811.00	-80,519.00	3.5000 38,605.00	-68.18 %	17.0000 187,510.00	54.55 %

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PARSONS CONSTRUCTION GROUP INC KERR CONTRACTORS OREGON, INC. KIEWIT INFRASTRUCTURE WEST CO.
 1499 WEST 120TH AVE SUITE 200 395 SHENANDOAH LANE NE 33455 6TH AVE S
 97071-9771
 WESTMINSTER CO 802342754 WOODBURN OR 970711060 FEDERAL WAY WA 980036335
 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
220	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			-26.32 %		0.00 %		1,478.95 %	
			95,000.00	70,000.00	-25,000.00	95,000.00	0.00	1,500,000.00	1,405,000.00	
221	FLAGGERS									
	2736.0000	HR	71.0000	83.1400	17.10 %	56.0000	-21.13 %	80.0000	12.68 %	
			194,256.00	227,471.04	33,215.04	153,216.00	-41,040.00	218,880.00	24,624.00	
222	OTHER TRAFFIC CONTROL LABOR									
	7776.0000	HR	71.0000	99.4600	40.08 %	56.0000	-21.13 %	85.0000	19.72 %	
			552,096.00	773,400.96	221,304.96	435,456.00	-116,640.00	660,960.00	108,864.00	
223	TRAFFIC CONTROL SUPERVISOR	L.S.			-45.03 %		66.41 %		31.58 %	
			266,000.00	146,224.31	-119,775.69	442,650.00	176,650.00	350,000.00	84,000.00	
224	CONSTRUCTION SIGNS CLASS A									
	3822.0000	S.F.	22.0000	31.1100	41.41 %	17.0000	-22.73 %	18.5000	-15.91 %	
			84,084.00	118,902.42	34,818.42	64,974.00	-19,110.00	70,707.00	-13,377.00	
225	PLASTIC HOV LANE SYMBOL									
	12.0000	EACH	210.0000	216.4500	3.07 %	185.0000	-11.90 %	200.0000	-4.76 %	
			2,520.00	2,597.40	77.40	2,220.00	-300.00	2,400.00	-120.00	
226	PEDESTRIAN TRAFFIC CONTROL	L.S.			280.57 %		68.35 %		1,400.00 %	
			10,000.00	38,056.99	28,056.99	16,835.00	6,835.00	150,000.00	140,000.00	
OTHER ITEMS										
227	MIN BID REQ - TYPE B PROGRESS SCHEDULE \$35,0000	L.S.			42.86 %		0.00 %		471.43 %	
			35,000.00	50,000.00	15,000.00	35,000.00	0.00	200,000.00	165,000.00	
228	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	11040.0000	C.Y.	14.0000	9.2800	-33.71 %	27.0000	92.86 %	24.0000	71.43 %	
			154,560.00	102,451.20	-52,108.80	298,080.00	143,520.00	264,960.00	110,400.00	
229	SHORING OR EXTRA EXCAVATION CLASS B									
	70360.0000	S.F.	0.4000	0.3000	-25.00 %	2.0000	400.00 %	2.0000	400.00 %	
			28,144.00	21,108.00	-7,036.00	140,720.00	112,576.00	140,720.00	112,576.00	

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PARSONS CONSTRUCTION GROUP INC KERR CONTRACTORS OREGON, INC. KIEWIT INFRASTRUCTURE WEST CO.
 1499 WEST 120TH AVE SUITE 200 395 SHENANDOAH LANE NE 33455 6TH AVE S
 97071-9771
 WESTMINSTER CO 802342754 WOODBURN OR 970711060 FEDERAL WAY WA 980036335
 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
230	GRAVEL BACKFILL FOR DRAIN												
	162.0000	C.Y.	44.0000	130.1300	195.75 %	108.0000	145.45 %	60.0000	36.36 %				
			7,128.00	21,081.06	13,953.06	17,496.00	10,368.00	9,720.00	2,592.00				
231	PLUGGING EXISTING PIPE												
	2.0000	EACH	330.0000	3,733.0100	1,031.22 %	2,092.0000	533.94 %	1,500.0000	354.55 %				
			660.00	7,466.02	6,806.02	4,184.00	3,524.00	3,000.00	2,340.00				
232	STRUCTURE SURVEYING												
		L.S.			-3.90 %		-22.08 %		159.74 %				
			38,500.00	37,000.01	-1,499.99	30,000.00	-8,500.00	100,000.00	61,500.00				
233	ROADWAY SURVEYING												
		L.S.			190.38 %		35.58 %		284.62 %				
			104,000.00	302,000.02	198,000.02	141,000.00	37,000.00	400,000.00	296,000.00				
234	LICENSED SURVEYING												
		EST.			0.00 %		0.00 %		0.00 %				
			19,055.00	19,055.00		19,055.00		19,055.00					
235	ADA FEATURES SURVEYING												
		L.S.			522.22 %		80.00 %		566.67 %				
			4,500.00	28,000.01	23,500.01	8,100.00	3,600.00	30,000.00	25,500.00				
236	CEMENT CONC. SIDEWALK												
	575.0000	S.Y.	46.0000	44.7700	-2.67 %	46.3000	0.65 %	46.0000	0.00 %				
			26,450.00	25,742.75	-707.25	26,622.50	172.50	26,450.00	0.00				
237	CITY - CEMENT CONC. SIDEWALK												
	1581.0000	S.Y.	46.0000	44.7700	-2.67 %	46.3000	0.65 %	46.0000	0.00 %				
			72,726.00	70,781.37	-1,944.63	73,200.30	474.30	72,726.00	0.00				
238	CITY - CEMENT CONCRETE DRIVEWAY, TYPE 3												
	56.0000	S.Y.	99.0000	51.7800	-47.70 %	53.5500	-45.91 %	54.0000	-45.45 %				
			5,544.00	2,899.68	-2,644.32	2,998.80	-2,545.20	3,024.00	-2,520.00				
239	CEMENT CONCRETE DRIVEWAY NO. 3												
		L.S.			-67.40 %		-66.28 %		-59.35 %				
			24,600.00	8,020.30	-16,579.70	8,295.00	-16,305.00	10,000.00	-14,600.00				
240	CEMENT CONC. CURB RAMP TYPE PARALLEL A												
	1.0000	EACH	2,900.0000	1,751.2700	-39.61 %	1,810.0000	-37.59 %	2,000.0000	-31.03 %				
			2,900.00	1,751.27	-1,148.73	1,810.00	-1,090.00	2,000.00	-900.00				

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PARSONS CONSTRUCTION GROUP INC KERR CONTRACTORS OREGON, INC. KIEWIT INFRASTRUCTURE WEST CO.
 1499 WEST 120TH AVE SUITE 200 395 SHENANDOAH LANE NE 33455 6TH AVE S
 97071-9771
 WESTMINSTER CO 802342754 WOODBURN OR 970711060 FEDERAL WAY WA 980036335
 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
241	CEMENT CONC. CURB RAMP TYPE PARALLEL B												
	4.0000	EACH	2,900.0000	883.2500	-69.54 %	915.0000	-68.45 %	1,000.0000	-65.52 %				
			11,600.00	3,533.00	-8,067.00	3,660.00	-7,940.00	4,000.00	-7,600.00				
242	DETECTABLE WARNING SURFACE												
	301.0000	S.F.	53.0000	25.0000	-52.83 %	20.0000	-62.26 %	21.0000	-60.38 %				
			15,953.00	7,525.00	-8,428.00	6,020.00	-9,933.00	6,321.00	-9,632.00				
243	WIRE FENCE TYPE 1												
	6694.0000	L.F.	13.0000	11.2200	-13.69 %	10.0000	-23.08 %	11.0000	-15.38 %				
			87,022.00	75,106.68	-11,915.32	66,940.00	-20,082.00	73,634.00	-13,388.00				
244	CONNECTION TO DRAINAGE STRUCTURE												
	4.0000	EACH	1,800.0000	3,733.0200	107.39 %	1,097.0000	-39.06 %	1,500.0000	-16.67 %				
			7,200.00	14,932.08	7,732.08	4,388.00	-2,812.00	6,000.00	-1,200.00				
245	DELETED ITEM												
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %				
			0.00	0.00	0.00	0.00	0.00	0.00	0.00				
246	MANHOLE 48 IN. DIAM. TYPE 3												
	5.0000	EACH	3,900.0000	3,784.9800	-2.95 %	4,973.0000	27.51 %	8,200.0000	110.26 %				
			19,500.00	18,924.90	-575.10	24,865.00	5,365.00	41,000.00	21,500.00				
247	MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3												
	30.0000	L.F.	360.0000	91.4900	-74.59 %	600.0000	66.67 %	325.0000	-9.72 %				
			10,800.00	2,744.70	-8,055.30	18,000.00	7,200.00	9,750.00	-1,050.00				
248	ADJUST CATCH BASIN												
	2.0000	EACH	660.0000	4,556.4500	590.37 %	1,151.0000	74.39 %	1,000.0000	51.52 %				
			1,320.00	9,112.90	7,792.90	2,302.00	982.00	2,000.00	680.00				
249	CLEANING EXISTING DRAINAGE STRUCTURE												
		L.S.			23.00 %		-91.02 %		-50.58 %				
			30,350.00	37,330.17	6,980.17	2,725.00	-27,625.00	15,000.00	-15,350.00				
250	ADJUST VALVE BOX												
	4.0000	EACH	820.0000	1,921.9700	134.39 %	1,345.0000	64.02 %	750.0000	-8.54 %				
			3,280.00	7,687.88	4,407.88	5,380.00	2,100.00	3,000.00	-280.00				
251	REIMBURSEMENT FOR THIRD PARTY DAMAGE												
		EST.			0.00 %		0.00 %		0.00 %				
			5.00	5.00		5.00		5.00					

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
PARSONS CONSTRUCTION GROUP INC 1499 WEST 120TH AVE SUITE 200 WESTMINSTER CO 802342754 CONTRACTOR NUMBER : 698405	KERR CONTRACTORS OREGON, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	KIEWIT INFRASTRUCTURE WEST CO. 33455 6TH AVE S FEDERAL WAY WA 980036335 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
252	MINOR CHANGE	CALC			0.00 %			0.00 %	
			-32.00	-32.00		-32.00	-32.00		
253	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %	
			64,700.00	64,700.00		64,700.00	64,700.00		
254	STEEL COST ADJUSTMENT	CALC			0.00 %			0.00 %	
			9,000.00	9,000.00		9,000.00	9,000.00		
255	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %	
			-14.00	-14.00		-14.00	-14.00		
256	SPCC PLAN	L.S.			792.86 %			479.18 %	
			2,800.00	25,000.00	22,200.00	16,217.04	13,417.04	5,000.00	
257	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 590.0000	S.Y.	5.9000	13.4500	127.97 %	1.3000	-77.97 %	2.0000	
			3,481.00	7,935.50	4,454.50	767.00	-2,714.00	1,180.00	
258	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 3320.0000	S.Y.	2.6000	12.0900	365.00 %	1.3000	-50.00 %	4.0000	
			8,632.00	40,138.80	31,506.80	4,316.00	-4,316.00	13,280.00	
259	GEOSYNTHETIC RETAINING WALL 948.0000	S.F.	30.0000	92.9100	209.70 %	390.0000	1,200.00 %	46.0000	
			28,440.00	88,078.68	59,638.68	369,720.00	341,280.00	43,608.00	
260	NO TRESPASSING SIGN 8.0000	EACH	400.0000	150.0000	-62.50 %	25.0000	-93.75 %	500.0000	
			3,200.00	1,200.00	-2,000.00	200.00	-3,000.00	4,000.00	
261	HEALTH AND SAFETY PLAN	L.S.			-100.00 %			-64.00 %	
			25,000.00	1.00	-24,999.00	9,000.00	-16,000.00	15,000.00	
262	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.				0.00 %			0.00 %	
			9,000.00	9,000.00		9,000.00	9,000.00		

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PARSONS CONSTRUCTION GROUP INC KERR CONTRACTORS OREGON, INC. KIEWIT INFRASTRUCTURE WEST CO.
 1499 WEST 120TH AVE SUITE 200 395 SHENANDOAH LANE NE 33455 6TH AVE S
 97071-9771
 WESTMINSTER CO 802342754 WOODBURN OR 970711060 FEDERAL WAY WA 980036335
 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
263	POT HOLING	EST.			0.00 %			0.00 %			0.00 %		
			20,000.00	20,000.00		20,000.00	20,000.00		20,000.00	20,000.00		20,000.00	20,000.00
264	COMPOST AMENDED VEGETATED FILTER STRIP (CAVFS)	S.Y.	10.0000	8.0000	-20.00 %	10.1380	1.38 %	25.0000	150.00 %				
	11960.0000		119,600.00	95,680.00	-23,920.00	121,250.48	1,650.48	299,000.00	179,400.00				
265	BIOFILTRATION SWALE DIVIDER	L.F.	240.0000	42.5200	-82.28 %	169.0000	-29.58 %	800.0000	233.33 %				
	131.0000		31,440.00	5,570.12	-25,869.88	22,139.00	-9,301.00	104,800.00	73,360.00				
266	BIOFILTRATION SWALE LEVEL SPREADER	L.F.	72.0000	38.9400	-45.92 %	126.0000	75.00 %	800.0000	1,011.11 %				
	147.0000		10,584.00	5,724.18	-4,859.82	18,522.00	7,938.00	117,600.00	107,016.00				
267	POND MARKER	EACH	500.0000	190.2200	-61.96 %	500.0000	0.00 %	500.0000	0.00 %				
	7.0000		3,500.00	1,331.54	-2,168.46	3,500.00	0.00	3,500.00	0.00				
268	PIGMENTED SEALER	S.Y.	10.0000	15.0000	50.00 %	10.0000	0.00 %	11.0000	10.00 %				
	1336.0000		13,360.00	20,040.00	6,680.00	13,360.00	0.00	14,696.00	1,336.00				
269	PROJECT PARTNERING	CALC			0.00 %		0.00 %		0.00 %				
			7,000.00	7,000.00		7,000.00		7,000.00					
270	CRACK SEALING - LF	L.F.	15.0000	3.7500	-75.00 %	3.0000	-80.00 %	4.7500	-68.33 %				
	10169.0000		152,535.00	38,133.75	-114,401.25	30,507.00	-122,028.00	48,302.75	-104,232.25				
271	FORCE ACCOUNT SHOULDER REPAIR	EST.			0.00 %		0.00 %		0.00 %				
			50,000.00	50,000.00		50,000.00		50,000.00					

PS&E JOB NO : 17C521 REVISION NO :
 CONTRACT NO : 009297 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL5001
 HWY : SR 000,005,510
 TITLE : I-5
 SR 510 INTERCHANGE
 RECONSTRUCT INTERCHANGE
 17C521
 PROJECT :
 COUNTY(S) : THURSTON

BIDS OPENED ON : Aug 22 2018
 AWARDED ON : Sep 6 2018

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
PARSONS CONSTRUCTION GROUP INC 1499 WEST 120TH AVE SUITE 200 WESTMINSTER CO 802342754 CONTRACTOR NUMBER : 698405	KERR CONTRACTORS OREGON, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	KIEWIT INFRASTRUCTURE WEST CO. 33455 6TH AVE S FEDERAL WAY WA 980036335 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
272	FORCE ACCOUNT POTHOLE REPAIR	EST.	50,000.00	50,000.00	0.00 %	50,000.00	0.00 %	50,000.00	0.00 %
	CONTRACT TOTAL		<u>\$32,593,625.20</u>	<u>\$32,469,999.99</u>	-0.38%	<u>\$33,131,508.82</u>	1.65%	<u>\$37,170,319.25</u>	14.04%
	BASE TOTAL		<u>\$32,593,625.20</u>	<u>\$32,469,999.99</u>	-0.38%	<u>\$33,131,508.82</u>	1.65%	<u>\$37,170,319.25</u>	14.04%