

PS&E JOB NO : 17Z020 REVISION NO :
 CONTRACT NO : 009090 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL5400
 HWY : SR 025
 TITLE : SR 25
 NORTHPORT COLUMBIA RIVER CROSSING -
 BRIDGE REPAIR
 17Z020
 PROJECT :
 COUNTY(S) : STEVENS

BIDS OPENED ON : May 10 2017
 AWARDED ON : May 17 2017

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- LOW BIDDER -----
NORTHBANK CIVIL AND MARINE, II 2119 SE COLUMBIA WAY, STE 330 VANCOUVER WA 986618037 CONTRACTOR NUMBER : 101054	WEST COMPANY, INC. 2010 S FAIRVIEW HEIGHTS RD MEDICAL LAKE WA 99022-8869 AIRWAY HEIGHTS WA 99001051! CONTRACTOR NUMBER : 100030	WESSLEN CONSTRUCTION, INC. 5308 E CATALDO AVE SPOKANE VALLEY, WA 99212-0929 SPOKANE WA 992100056 CONTRACTOR NUMBER : 100345

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	LOW BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
1	MOBILIZATION	L.S.			37.85 %			203.27 %					-100.00 %
			29,017.00	40,000.00	10,983.00	88,000.00	58,983.00		1.00	-29,016.00			
DRAINAGE													
2	QUARRY SPALLS	C.Y.	9.3000	300.0000	100.00 %	1,000.0000	233.33 %	1.0000	-99.67 %				
			2,790.00	5,580.00	2,790.00	9,300.00	6,510.00	9.30	-2,780.70				
STRUCTURE													
3	SUPERSTRUCTURE BR. NO. 25/130 TENSION ANCHOR REHAB	L.S.			43.16 %			118.42 %					-100.00 %
			190,000.00	272,000.00	82,000.00	415,000.00	225,000.00	1.00	-189,999.00				
4	EXPANSION JOINT MODIFICATION DIVERTER ASSEMBLY	L.S.			25.00 %			250.00 %					-100.00 %
			40,000.00	50,000.00	10,000.00	140,000.00	100,000.00	1.00	-39,999.00				
TRAFFIC													
5	PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL	L.S.			-47.74 %			74.22 %					-100.00 %
			28,700.00	15,000.00	-13,700.00	50,000.00	21,300.00	1.00	-28,699.00				
6	PORTABLE CHANGEABLE MESSAGE SIGN	HR	5330.0000	2.0000	125.00 %	3.1500	57.50 %	1.0000	-50.00 %				
			10,660.00	23,985.00	13,325.00	16,789.50	6,129.50	5,330.00	-5,330.00				
7	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			229.38 %			229.38 %					-99.99 %
			15,180.00	50,000.00	34,820.00	50,000.00	34,820.00	1.00	-15,179.00				
8	OTHER TRAFFIC CONTROL LABOR	HR	472.0000	52.0000	5.77 %	55.0000	5.77 %	1.0000	-98.08 %				
			24,544.00	25,960.00	1,416.00	25,960.00	1,416.00	472.00	-24,072.00				

PS&E JOB NO : 17Z020 REVISION NO :
 CONTRACT NO : 009090 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL5400
 HWY : SR 025
 TITLE : SR 25
 NORTHPORT COLUMBIA RIVER CROSSING -
 BRIDGE REPAIR
 17Z020
 PROJECT :
 COUNTY(S) : STEVENS

BIDS OPENED ON : May 10 2017
 AWARDED ON : May 17 2017

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- LOW BIDDER -----
NORTHBANK CIVIL AND MARINE, II 2119 SE COLUMBIA WAY, STE 330 VANCOUVER WA 986618037 CONTRACTOR NUMBER : 101054	WEST COMPANY, INC. 2010 S FAIRVIEW HEIGHTS RD MEDICAL LAKE WA 99022-8869 AIRWAY HEIGHTS WA 99001051! CONTRACTOR NUMBER : 100030	WESSLEN CONSTRUCTION, INC. 5308 E CATALDO AVE SPOKANE VALLEY, WA 99212-0929 SPOKANE WA 992100056 CONTRACTOR NUMBER : 100345

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	LOW BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
9	TRAFFIC CONTROL SUPERVISOR												
	75.0000	DAY	685.0000	300.0000	-56.20 %	825.0000	20.44 %	1.0000	-99.85 %				
			51,375.00	22,500.00	-28,875.00	61,875.00	10,500.00	75.00	-51,300.00				
10	CONSTRUCTION SIGNS CLASS A												
	699.0000	S.F.	30.0000	15.0000	-50.00 %	15.0000	-50.00 %	1.0000	-96.67 %				
			20,970.00	10,485.00	-10,485.00	10,485.00	-10,485.00	699.00	-20,271.00				
11	REMOVING AND RESETTNG PRECAST CONC. BARRIER												
	134.0000	EACH	60.0000	200.0000	233.33 %	75.0000	25.00 %	1.0000	-98.33 %				
			8,040.00	26,800.00	18,760.00	10,050.00	2,010.00	134.00	-7,906.00				
OTHER ITEMS													
12	REIMBURSEMENT FOR THIRD PARTY DAMAGE												
		EST.			0.00 %		0.00 %		0.00 %				
			5.00	5.00		5.00		5.00					
13	MINOR CHANGE												
		CALC			0.00 %		0.00 %		0.00 %				
			-1.00	-1.00		-1.00		-1.00					
14	SPCC PLAN												
		L.S.			0.00 %		200.00 %		-99.80 %				
			500.00	500.00	0.00	1,500.00	1,000.00	1.00	-499.00				
15	CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL												
	29.0000	S.Y.	12.0000	21.0000	75.00 %	25.0000	108.33 %	1.0000	-91.67 %				
			348.00	609.00	261.00	725.00	377.00	29.00	-319.00				
16	EVA DELAY												
	5.0000	HR	2,000.0000	1.0000	-99.95 %	750.0000	-62.50 %	1.0000	-99.95 %				
			10,000.00	5.00	-9,995.00	3,750.00	-6,250.00	5.00	-9,995.00				

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 05/02/2017
TIME: 14:13

PS&E JOB NO : 17Z020 REVISION NO :
CONTRACT NO : 009090 REGION NO : 6
VERSION NO : 3 WORK ORDER# : XL5400
HWY : SR 025
TITLE : SR 25
NORTHPORT COLUMBIA RIVER CROSSING -
BRIDGE REPAIR
17Z020
PROJECT :
COUNTY(S) : STEVENS

BIDS OPENED ON : May 10 2017
AWARDED ON : May 17 2017

----- 2ND BIDDER ----- ----- 3RD BIDDER ----- ----- LOW BIDDER -----
NORTHBANK CIVIL AND MARINE, II WEST COMPANY, INC. WESSLEN CONSTRUCTION, INC.
2119 SE COLUMBIA WAY, STE 330 2010 S FAIRVIEW HEIGHTS RD 5308 E CATALDO AVE
MEDICAL LAKE WA 99022-8869 SPOKANE VALLEY, WA 99212-0929
VANCOUVER WA 986618037 AIRWAY HEIGHTS WA 99001051 SPOKANE WA 992100056
CONTRACTOR NUMBER : 101054 CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 100345

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	LOW BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
17	FLAGGERS												
	100.0000	HR	60.0000	55.0000	-8.33%	55.0000	55.0000	-8.33%	1.0000	1.0000	-98.33%	1.0000	-98.33%
			6,000.00	5,500.00	-500.00	5,500.00	5,500.00	-500.00	100.00	100.00	-5,900.00	100.00	-5,900.00
CONTRACT TOTAL			<u>\$438,128.00</u>	<u>\$548,928.00</u>	25.29%	<u>\$888,938.50</u>	<u>\$888,938.50</u>	102.89%	<u>\$6,863.30</u>	<u>\$6,863.30</u>	-98.43%	<u>\$6,863.30</u>	-98.43%
LOW BIDDER REJECTED													
BASE TOTAL			<u>\$438,128.00</u>	<u>\$548,928.00</u>	25.29%	<u>\$888,938.50</u>	<u>\$888,938.50</u>	102.89%	<u>\$6,863.30</u>	<u>\$6,863.30</u>	-98.43%	<u>\$6,863.30</u>	-98.43%
LOW BIDDER REJECTED													