

PS&E JOB NO : 18C527 REVISION NO :
 CONTRACT NO : 000000 REGION NO : 3
 VERSION NO : 1 WORK ORDER# : RW5347
 HWY : SR 000
 TITLE : I-5
 JBLM DEMO 2018
 18C527
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 15 2018
 AWARDED ON : Aug 23 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SKYCORP, LTD 526 N WEST AVE STE 11	RHINE DEMOLITION, LLC 1124 112TH ST E	DICKSON COMPANY 3315 S PINE ST
ARLINGTON WA 982231251	TACOMA WA 984453798	TACOMA WA 984095793
CONTRACTOR NUMBER : 100840	CONTRACTOR NUMBER : 692930	CONTRACTOR NUMBER : 100585

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	2,560.00	17.19 %	3,000.00	440.00	1,500.00	-41.41 %	8,568.93	234.72 %
2	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.	8,500.00	243.38 %	29,187.00	20,687.00	30,000.00	252.94 %	25,974.65	205.58 %
3	REMOVING CEMENT CONC. SIDEWALK	S.Y.	44.0000	-24.00 %	50.0000	38.0000	8.0000	-84.00 %	37.5800	-24.84 %
			2,200.00	-528.00	1,672.00	-528.00	352.00	-1,848.00	1,653.52	-546.48
4	REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL	L.S.	4,000.00	-12.50 %	3,500.00	-500.00	11,300.00	182.50 %	13,512.94	237.82 %
GRADING										
5	GRAVEL BORROW INCL. HAUL	TON	360.0000	171.43 %	7.0000	19.0000	25.0000	257.14 %	24.1600	245.14 %
			2,520.00	4,320.00	6,840.00	4,320.00	9,000.00	6,480.00	8,697.60	6,177.60
EROSION CONTROL AND ROADSIDE PLANTING										
6	EROSION/WATER POLLUTION CONTROL	EST.	1,000.00	0.00 %	1,000.00		1,000.00	0.00 %	1,000.00	0.00 %
7	SEEDING AND MULCHING	ACRE	0.1000	-68.75 %	24,000.0000	7,500.0000	15,000.0000	-37.50 %	23,426.6000	-2.39 %
			2,400.00	-1,650.00	750.00	-1,650.00	1,500.00	-900.00	2,342.66	-57.34
OTHER ITEMS										
8	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.	5,000.00	0.00 %	5,000.00		5,000.00	0.00 %	5,000.00	0.00 %

PS&E JOB NO : 18C527 REVISION NO :
 CONTRACT NO : 000000 REGION NO : 3
 VERSION NO : 1 WORK ORDER# : RW5347
 HWY : SR 000
 TITLE : I-5
 JBLM DEMO 2018
 18C527
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 15 2018
 AWARDED ON : Aug 23 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SKYCORP, LTD 526 N WEST AVE STE 11	RHINE DEMOLITION, LLC 1124 112TH ST E	DICKSON COMPANY 3315 S PINE ST
ARLINGTON WA 982231251	TACOMA WA 984453798	TACOMA WA 984095793
CONTRACTOR NUMBER : 100840	CONTRACTOR NUMBER : 692930	CONTRACTOR NUMBER : 100585

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
9	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	
10	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
11	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
12	SPCC PLAN	L.S.	500.00	0.00 %	300.00	-40.00 %	717.53	43.51 %	
CONTRACT TOTAL			\$28,683.00	79.38%	\$59,955.00	109.03%	\$67,470.83	135.23%	
BASE TOTAL			\$28,683.00	79.38%	\$59,955.00	109.03%	\$67,470.83	135.23%	

PS&E JOB NO : 18C527 REVISION NO :
 CONTRACT NO : 000000 REGION NO : 3
 VERSION NO : 1 WORK ORDER# : RW5347
 HWY : SR 000
 TITLE : I-5
 JBLM DEMO 2018
 18C527
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 15 2018
 AWARDED ON : Aug 23 2018

----- 4TH BIDDER -----
 TITAN EARTHWORK LLC
 1585 VALENTINE AVE SE
 PACIFIC WA 980472103
 CONTRACTOR NUMBER : 100622 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			187.97 %		-100.00 %		
			2,560.00	7,372.00	4,812.00	0.00			
2	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.			198.27 %		-100.00 %		
			8,500.00	25,353.00	16,853.00	0.00			
3	REMOVING CEMENT CONC. SIDEWALK	S.Y.			-48.00 %		-100.00 %		
	44.0000		50.0000	26.0000	-1,056.00	0.00			
			2,200.00	1,144.00	-1,056.00	0.00			
4	REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL	L.S.			444.83 %		-100.00 %		
			4,000.00	21,793.00	17,793.00	0.00			
GRADING									
5	GRAVEL BORROW INCL. HAUL	TON			285.71 %		-100.00 %		
	360.0000		7.0000	27.0000	7,200.00	0.00			
			2,520.00	9,720.00	7,200.00	0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
6	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %		0.00 %		
			1,000.00	1,000.00		0.00			
7	SEEDING AND MULCHING	ACRE			-27.50 %		-100.00 %		
	0.1000		24,000.0000	17,400.0000	-660.00	0.00			
			2,400.00	1,740.00	-660.00	0.00			
OTHER ITEMS									
8	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.			0.00 %		0.00 %		
			5,000.00	5,000.00		0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/27/2018

*** BID CHECK REPORT ***

TIME: 15:18

PS&E JOB NO : 18C527 REVISION NO :
 CONTRACT NO : 000000 REGION NO : 3
 VERSION NO : 1 WORK ORDER# : RW5347
 HWY : SR 000
 TITLE : I-5
 JBLM DEMO 2018
 18C527
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 15 2018
 AWARDED ON : Aug 23 2018

----- 4TH BIDDER -----
 TITAN EARTHWORK LLC
 1585 VALENTINE AVE SE
 PACIFIC WA 980472103
 CONTRACTOR NUMBER : 100622 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
9	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %		0.00 %		
			5.00	5.00		0.00			
10	MINOR CHANGE	CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
11	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
12	SPCC PLAN	L.S.			20.00 %		-100.00 %		
			500.00	600.00	100.00	0.00			
CONTRACT TOTAL			<u>\$28,683.00</u>	<u>\$73,725.00</u>	157.03%		\$0.00		
BASE TOTAL			<u>\$28,683.00</u>	<u>\$73,725.00</u>	157.03%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE		