

PS&E JOB NO : 19B012 REVISION NO :
 CONTRACT NO : 009422 REGION NO : 2
 VERSION NO : 1 WORK ORDER# : XL5653
 HWY : SR 002,017
 TITLE : NCR
 INTERSECTION IMPROVEMENTS
 2019
 19B012
 PROJECT : , NHPP-9999(832)
 COUNTY(S) : CHELAN, GRANT

BIDS OPENED ON : Apr 17 2019
 ALL BIDS REJECTED : Apr 22 2019

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
NEPPEL ELECTRICAL & CONTROLS, 4703 KELLY PLACE MOSES LAKE WA 988374306 CONTRACTOR NUMBER : 100780	NORTHEAST ELECTRIC, LLC 1780 DOWN RIVER DR WOODLAND WA 986749699 CONTRACTOR NUMBER : 100520	TRANSPORTATION SYSTEMS, INC. 6917 166TH AVE E SUMNER WA 983902908 CONTRACTOR NUMBER : 100854

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	73,800.00	0.27 %	74,000.00	200.00	85,000.00	15.18 %	125,000.00	69.38 %
SURFACING										
2	CRUSHED SURFACING BASE COURSE	TON	9,500.00	-88.00 %	60.0000	-8,360.00	2,850.00	-70.00 %	300.0000	-40.00 %
	19.0000		500.0000		60.0000		150.0000		300.0000	
HOT MIX ASPHALT										
3	COMMERCIAL HMA	TON	6,750.00	0.00 %	500.0000	0.00	11,475.00	70.00 %	10,800.00	60.00 %
	13.5000		500.0000		500.0000		850.0000		800.0000	
TRAFFIC										
4	CEMENT CONC. TRAFFIC CURB	L.F.	10,200.00	-50.00 %	50.0000	-5,100.00	8,670.00	-15.00 %	12,750.00	25.00 %
	102.0000		100.0000		50.0000		85.0000		125.0000	
5	PRECAST CONC. BARRIER TYPE 2	L.F.	122,400.00	-24.00 %	57.0000	-29,376.00	122,400.00	0.00 %	109,344.00	-10.67 %
	1632.0000		75.0000		57.0000		75.0000		67.0000	
6	PRECAST CONC. BARRIER TYPE 4	L.F.	1,200.00	0.00 %	100.0000	0.00	1,500.00	25.00 %	2,400.00	100.00 %
	12.0000		100.0000		100.0000		125.0000		200.0000	
7	REMOVING AND RESETTNG EXISTING PERMANENT BARRIER	L.F.	5,700.00	60.00 %	40.0000	3,420.00	11,400.00	100.00 %	55.0000	120.00 %
	228.0000		25.0000		40.0000		50.0000		55.0000	
8	TUBULAR MARKER	EACH	1,200.00	50.00 %	300.0000	600.00	1,500.00	25.00 %	300.0000	50.00 %
	6.0000		200.0000		300.0000		250.0000		300.0000	

PS&E JOB NO : 19B012 REVISION NO :
 CONTRACT NO : 009422 REGION NO : 2
 VERSION NO : 1 WORK ORDER# : XL5653
 HWY : SR 002,017
 TITLE : NCR
 INTERSECTION IMPROVEMENTS
 2019
 19B012
 PROJECT : , NHPP-9999(832)
 COUNTY(S) : CHELAN, GRANT

BIDS OPENED ON : Apr 17 2019
 ALL BIDS REJECTED : Apr 22 2019

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
NEPPEL ELECTRICAL & CONTROLS, 4703 KELLY PLACE	NORTHEAST ELECTRIC, LLC 1780 DOWN RIVER DR	TRANSPORTATION SYSTEMS, INC. 6917 166TH AVE E
MOSES LAKE WA 988374306	WOODLAND WA 986749699	SUMNER WA 983902908
CONTRACTOR NUMBER : 100780	CONTRACTOR NUMBER : 100520	CONTRACTOR NUMBER : 100854

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
9	PERMANENT IMPACT ATTENUATOR									
	2.0000	EACH	60,000.0000	37,500.0000	-37.50 %	40,000.0000	-33.33 %	52,000.0000	-13.33 %	
			120,000.00	75,000.00	-45,000.00	80,000.00	-40,000.00	104,000.00	-16,000.00	
10	PERMANENT SIGNING	L.S.			-38.30 %		118.51 %		153.42 %	
			38,900.00	24,000.00	-14,900.00	85,000.00	46,100.00	98,580.00	59,680.00	
11	TRAFFIC SIGNAL SYSTEM 1	L.S.			132.61 %		523.19 %		142.75 %	
			13,800.00	32,100.00	18,300.00	86,000.00	72,200.00	33,500.00	19,700.00	
12	TRAFFIC SIGNAL SYSTEM 2	L.S.			130.94 %		72.66 %		141.01 %	
			13,900.00	32,100.00	18,200.00	24,000.00	10,100.00	33,500.00	19,600.00	
13	TRAFFIC SIGNAL SYSTEM 3	L.S.			69.84 %		26.98 %		77.25 %	
			18,900.00	32,100.00	13,200.00	24,000.00	5,100.00	33,500.00	14,600.00	
14	TRAFFIC SIGNAL SYSTEM 4	L.S.			135.92 %		69.01 %		135.92 %	
			14,200.00	33,500.00	19,300.00	24,000.00	9,800.00	33,500.00	19,300.00	
15	TRAFFIC SIGNAL SYSTEM 5	L.S.			180.87 %		108.70 %		191.30 %	
			11,500.00	32,300.00	20,800.00	24,000.00	12,500.00	33,500.00	22,000.00	
16	TRAFFIC SIGNAL SYSTEM 6	L.S.			101.40 %		64.00 %		138.62 %	
			25,000.00	50,350.00	25,350.00	41,000.00	16,000.00	59,656.00	34,656.00	
17	TRAFFIC SIGNAL SYSTEM 7	L.S.			117.67 %		36.67 %		88.69 %	
			30,000.00	65,300.00	35,300.00	41,000.00	11,000.00	56,606.00	26,606.00	
18	TRAFFIC SIGNAL SYSTEM 8	L.S.			96.45 %		16.13 %		73.93 %	
			31,000.00	60,900.00	29,900.00	36,000.00	5,000.00	53,919.00	22,919.00	
19	TRAFFIC SIGNAL SYSTEM 9	L.S.			69.74 %		-13.16 %		21.21 %	
			38,000.00	64,500.00	26,500.00	33,000.00	-5,000.00	46,060.00	8,060.00	

PS&E JOB NO : 19B012 REVISION NO :
 CONTRACT NO : 009422 REGION NO : 2
 VERSION NO : 1 WORK ORDER# : XL5653
 HWY : SR 002,017
 TITLE : NCR
 INTERSECTION IMPROVEMENTS
 2019
 19B012
 PROJECT : , NHPP-9999(832)
 COUNTY(S) : CHELAN, GRANT

BIDS OPENED ON : Apr 17 2019
 ALL BIDS REJECTED : Apr 22 2019

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
NEPPEL ELECTRICAL & CONTROLS, 4703 KELLY PLACE	NORTHEAST ELECTRIC, LLC 1780 DOWN RIVER DR	TRANSPORTATION SYSTEMS, INC. 6917 166TH AVE E
MOSES LAKE WA 988374306	WOODLAND WA 986749699	SUMNER WA 983902908
CONTRACTOR NUMBER : 100780	CONTRACTOR NUMBER : 100520	CONTRACTOR NUMBER : 100854

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
20	TRAFFIC SIGNAL SYSTEM 10	L.S.		99.71 %		46.63 %		61.54 %	
			34,100.00	34,000.00	68,100.00	15,900.00	55,085.00	20,985.00	
21	TRAFFIC SIGNAL SYSTEM 11	L.S.		75.52 %		15.98 %		45.38 %	
			38,800.00	29,300.00	68,100.00	6,200.00	56,409.00	17,609.00	
22	PORTABLE CHANGEABLE MESSAGE SIGN 1640.0000	HR	10.0000	-20.00 %	8.0000	50.00 %	20.0000	100.00 %	
			16,400.00	-3,280.00	13,120.00	8,200.00	32,800.00	16,400.00	
24	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.		-28.57 %		-0.79 %		98.41 %	
			126,000.00	-36,000.00	90,000.00	-1,000.00	250,000.00	124,000.00	
OTHER ITEMS									
25	REIMBURSEMENT FOR THIRD PARTY DAMAGE EST.		5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	
26	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
27	AGGREGATE COMPLIANCE PRICE ADJUSTMENT CALC		-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
28	SPCC PLAN	L.S.	1,500.00	-16.67 %	1,250.00	66.67 %	2,000.00	33.33 %	
				-250.00	2,500.00	1,000.00	500.00		
CONTRACT TOTAL			\$802,753.00	16.46%	\$934,857.00	23.31%	\$1,262,952.00	57.33%	

NOTE : ALL BIDS REJECTED.

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/12/2019

*** BID CHECK REPORT ***

TIME: 09:45

PS&E JOB NO : 19B012 REVISION NO :
 CONTRACT NO : 009422 REGION NO : 2
 VERSION NO : 1 WORK ORDER# : XL5653
 HWY : SR 002,017
 TITLE : NCR
 INTERSECTION IMPROVEMENTS
 2019
 19B012
 PROJECT : , NHPP-9999(832)
 COUNTY(S) : CHELAN, GRANT

BIDS OPENED ON : Apr 17 2019
 ALL BIDS REJECTED : Apr 22 2019

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 NEPPEL ELECTRICAL & CONTROLS, NORTHEAST ELECTRIC, LLC TRANSPORTATION SYSTEMS, INC.
 4703 KELLY PLACE 1780 DOWN RIVER DR 6917 166TH AVE E
 MOSES LAKE WA 988374306 WOODLAND WA 986749699 SUMNER WA 983902908
 CONTRACTOR NUMBER : 100780 CONTRACTOR NUMBER : 100520 CONTRACTOR NUMBER : 100854

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	BASE TOTAL		\$802,753.00	16.46%	\$934,857.00	23.31%	\$1,262,952.00	57.33%

NOTE : ALL BIDS REJECTED