

PS&E JOB NO: 01Y006 REVISION NO : 1  
 CONTRACT NO: 006132 REGION NO : 5  
 VERSION NO : 1 WORK ORDER# : XL1237

BIDS OPENED ON : May 23 2001  
 AWARDED ON : May 29 2001

HWY : SR 090	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 90	GUYLINE CONSTRUCTION, INC.	PETERSEN BROTHERS, INC.	CORAL CONSTRUCTION COMPANY
GOLD CREEK TO EASTON HILL- GLARE SCREEN 01Y006	205 LILA LANE	2008 EAST VALLEY HIGHWAY	10780 SW CLUTTER RD SHERWOOD OR 97140-9563
PROJECT : IM-0902(194)	BURLINGTON WA 982333320	SUMNER WA 983909568	WILSONVILLE OR 970700347
COUNTY(S) : KITTITAS	CONTRACTOR NUMBER : 100195	CONTRACTOR NUMBER : 651100	CONTRACTOR NUMBER : 188245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
PREPARATION											
1	MOBILIZATION	L.S.			60.71%		38.19%				-75.00%
			28,000.00	45,000.00	17,000	38,694.40	10,694	7,000.00	-21,000		
TRAFFIC											
2	REPAIR IMPACT ATTENUATOR	EST.			0.00%		0.00%				0.00%
			2,500.00	2,500.00		2,500.00		2,500.00			
3	TRUCK MOUNTED IMPACT ATTENUATOR	2.0000 EACH	6,000.0000	3,000.0000	-50.00%	5,300.0000	-11.67%	4,000.0000	-33.33%		
			12,000.00	6,000.00	-6,000	10,600.00	-1,400	8,000.00	-4,000		
4	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR	960.0000 HR	30.0000	36.0000	20.00%	37.0000	23.33%	43.0000	43.33%		
			28,800.00	34,560.00	5,760	35,520.00	6,720	41,280.00	12,480		
5	PERMANENT SIGNING	L.S.			99.00%		-62.40%				56.00%
			5,000.00	9,950.00	4,950	1,880.00	-3,120	7,800.00	2,800		
6	SEQUENTIAL ARROW SIGN	240.0000 HR	4.0000	6.0000	50.00%	4.8000	20.00%	4.6000	15.00%		
			960.00	1,440.00	480	1,152.00	192	1,104.00	144		
7	PORTABLE CHANGEABLE MESSAGE SIGN	2.0000 EACH	4,000.0000	1,850.0000	-53.75%	1,200.0000	-70.00%	3,000.0000	-25.00%		
			8,000.00	3,700.00	-4,300	2,400.00	-5,600	6,000.00	-2,000		
8	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN	480.0000 HR	5.0000	5.0000	0.00%	4.2000	-16.00%	3.5000	-30.00%		
			2,400.00	2,400.00	0	2,016.00	-384	1,680.00	-720		
9	TEMPORARY TRAFFIC CONTROL DEVICES	L.S.			-75.00%		10.00%				27.50%
			2,000.00	500.00	-1,500	2,200.00	200	2,550.00	550		
10	TRAFFIC CONTROL LABOR	260.0000 HR	33.0000	33.0000	0.00%	33.0000	0.00%	33.0000	0.00%		
			8,580.00	8,580.00	0	8,580.00	0	8,580.00	0		
11	TRAFFIC CONTROL VEHICLE	24.0000 DAY	70.0000	50.0000	-28.57%	40.0000	-42.86%	35.0000	-50.00%		
			1,680.00	1,200.00	-480	960.00	-720	840.00	-840		

PS&E JOB NO: 01Y006 REVISION NO : 1  
 CONTRACT NO: 006132 REGION NO : 5  
 VERSION NO : 1 WORK ORDER# : XL1237  
 HWY : SR 090  
 TITLE : SR 90  
 GOLD CREEK TO EASTON HILL-  
 GLARE SCREEN  
 01Y006  
 PROJECT : IM-0902(194)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : May 23 2001  
 AWARDED ON : May 29 2001

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GUYLINE CONSTRUCTION, INC. 205 LILA LANE BURLINGTON WA 982333320 CONTRACTOR NUMBER : 100195	PETERSEN BROTHERS, INC. 2008 EAST VALLEY HIGHWAY SUMNER WA 983909568 CONTRACTOR NUMBER : 651100	CORAL CONSTRUCTION COMPANY 10780 SW CLUTTER RD SHERWOOD OR 97140-9563 WILSONVILLE OR 970700347 CONTRACTOR NUMBER : 188245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
12	TRAFFIC CONTROL SUPERVISOR									
	260.0000	HR	35.0000	0.00%	35.0000	0.00%	36.2500	3.57%	35.0000	0.00%
			9,100.00		9,100.00	0	9,425.00	325	9,100.00	0
13	CONSTRUCTION SIGNS CLASS A									
	208.0000	S.F.	2.0000	200.00%	6.0000	200.00%	9.2000	360.00%	20.0000	900.00%
			416.00		1,248.00	832	1,913.60	1,498	4,160.00	3,744
14	REMOVE AND REPLACE PRECAST CONC. BARRIER - 10 FT. SECT.									
	8.0000	EACH	400.0000	-42.50%	230.0000	-42.50%	215.0000	-46.25%	650.0000	62.50%
			3,200.00		1,840.00	-1,360	1,720.00	-1,480	5,200.00	2,000
15	REMOVE AND REPLACE PRECAST CONC. BARR. - 12.5 FT. SECT.									
	189.0000	EACH	400.0000	-28.13%	287.5000	-28.13%	268.7500	-32.81%	465.0000	16.25%
			75,600.00		54,337.50	-21,263	50,793.75	-24,806	87,885.00	12,285
16	BARRIER GLARE SCREEN									
	26790.0000	L.F.	10.0000	-1.00%	9.9000	-1.00%	11.9500	19.50%	11.3000	13.00%
			267,900.00		265,221.00	-2,679	320,140.50	52,241	302,727.00	34,827
OTHER ITEMS										
17	REPAIR OF EXISTING BARRIER									
		EST.		0.00%		0.00%		0.00%		0.00%
			31,580.00		31,580.00		31,580.00		31,580.00	
18	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.		0.00%		0.00%		0.00%		0.00%
			5.00		5.00		5.00		5.00	
19	MINOR CHANGE									
		CALC		0.00%		0.00%		0.00%		0.00%
			-1.00		-1.00		-1.00		-1.00	
20	SPILL PREVENTION PLAN									
		L.S.		500.00%		-40.00%		-20.00%		-20.00%
			500.00		3,000.00	2,500	300.00	-200	400.00	-100
CONTRACT TOTAL			\$488,220.00		\$482,160.50	-1.24%	\$522,379.25	7.00%	\$528,390.00	8.23%

PS&E JOB NO: 01Y006 REVISION NO : 1  
 CONTRACT NO: 006132 REGION NO : 5  
 VERSION NO : 1 WORK ORDER# : XLI237

BIDS OPENED ON : May 23 2001  
 AWARDED ON : May 29 2001

HWY : SR 090  
 TITLE : SR 90  
 GOLD CREEK TO EASTON HILL-  
 GLARE SCREEN  
 01Y006  
 PROJECT : IM-0902(194)  
 COUNTY(S) : KITTITAS

----- 4TH BIDDER -----  
 CONCRETE BARRIER, INC.  
 2615 W CASINO RD SUITE 2G  
 EVERETT WA 982042109  
 CONTRACTOR NUMBER : 100183

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	MOBILIZATION	L.S.	28,000.00	50,000.00	78.57%
TRAFFIC					
2	REPAIR IMPACT ATTENUATOR	EST.	2,500.00	2,500.00	0.00%
3	TRUCK MOUNTED IMPACT ATTENUATOR	EACH	6,000.0000	3,500.0000	-41.67%
	2.0000		12,000.00	7,000.00	-5,000
4	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR	HR	30.0000	30.0000	0.00%
	960.0000		28,800.00	28,800.00	0
5	PERMANENT SIGNING	L.S.	5,000.00	3,500.00	-30.00%
6	SEQUENTIAL ARROW SIGN	HR	4.0000	10.0000	150.00%
	240.0000		960.00	2,400.00	1,440
7	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	4,000.0000	2,500.0000	-37.50%
	2.0000		8,000.00	5,000.00	-3,000
8	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN	HR	5.0000	10.0000	100.00%
	480.0000		2,400.00	4,800.00	2,400
9	TEMPORARY TRAFFIC CONTROL DEVICES	L.S.	2,000.00	10,000.00	400.00%
10	TRAFFIC CONTROL LABOR	HR	33.0000	35.0000	6.06%
	260.0000		8,580.00	9,100.00	520
11	TRAFFIC CONTROL VEHICLE	DAY	70.0000	100.0000	42.86%
	24.0000		1,680.00	2,400.00	720

PS&E JOB NO: 01Y006 REVISION NO : 1  
 CONTRACT NO: 006132 REGION NO : 5  
 VERSION NO : 1 WORK ORDER# : XLI237  
 HWY : SR 090  
 TITLE : SR 90  
 GOLD CREEK TO EASTON HILL-  
 GLARE SCREEN  
 01Y006  
 PROJECT : IM-0902(194)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : May 23 2001  
 AWARDED ON : May 29 2001

----- 4TH BIDDER -----  
 CONCRETE BARRIER, INC.  
 2615 W CASINO RD SUITE 2G  
 EVERETT WA 982042109  
 CONTRACTOR NUMBER : 100183

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.
TRAFFIC					
12	TRAFFIC CONTROL SUPERVISOR				
	260.0000	HR	35.0000	40.0000	14.29%
			9,100.00	10,400.00	1,300
13	CONSTRUCTION SIGNS CLASS A				
	208.0000	S.F.	2.0000	10.0000	400.00%
			416.00	2,080.00	1,664
14	REMOVE AND REPLACE PRECAST CONC. BARRIER - 10 FT. SECT.				
	8.0000	EACH	400.0000	400.0000	0.00%
			3,200.00	3,200.00	0
15	REMOVE AND REPLACE PRECAST CONC. BARR. - 12.5 FT. SECT.				
	189.0000	EACH	400.0000	450.0000	12.50%
			75,600.00	85,050.00	9,450
16	BARRIER GLARE SCREEN				
	26790.0000	L.F.	10.0000	10.5000	5.00%
			267,900.00	281,295.00	13,395
OTHER ITEMS					
17	REPAIR OF EXISTING BARRIER				
		EST.			0.00%
			31,580.00	31,580.00	
18	REIMBURSEMENT FOR THIRD PARTY DAMAGE				
		EST.			0.00%
			5.00	5.00	
19	MINOR CHANGE				
		CALC			0.00%
			-1.00	-1.00	
20	SPILL PREVENTION PLAN				
		L.S.			100.00%
			500.00	1,000.00	500
CONTRACT TOTAL			\$488,220.00	\$540,109.00	10.63%