
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02B003 REVISION NO : 1 BIDS OPENED ON : Apr 11 2002
CONTRACT NO :006332 REGION NO : 2 AWARDED ON : Apr 15 2002
VERSION NO :2 WORK ORDER# : XL1202
HWY :SR 97A ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :US 97A
ENTIAT TO CHELAN
PAVING
02B003

CENTRAL WASHINGTON ASPHALT,  I BASIN PAVING CO.
843 KITTLESON RD - 98837-0738 2000 E BEECH ST
PO BOX 939 98901-2147

PROJECT : MOSES LAKE   WA  988370142 YAKIMA   WA  989090343

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 063500

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/18/2002
09:02

DOT_RGGB01

 LA-4938, STP-PM02(001), STPE -0097(093)

PREPARATION
1 MOBILIZATION

L.S. -6.34 % -20.11 %

181,500.00 170,000.00 -11,500 145,000.00 -36,500

2 CLEARING AND GRUBBING
L.S. 86.67 % -33.33 %

3,000.00 5,600.00 2,600 2,000.00 -1,000

3 REMOVING DRAINAGE STRUCTURE
8.0000 EACH 500.0000 425.0000 -15.00 % 315.0000 -37.00 %

4,000.00 3,400.00 -600 2,520.00 -1,480

4 REMOVING CEMENT CONC. CURB
8636.0000 L.F. 1.8000 0.8500 -52.78 % 2.0000 11.11 %

15,544.80 7,340.60 -8,204 17,272.00 1,727

5 REMOVING CONC. BARRIER
31.0000 L.F. 11.0000 33.0000 200.00 % 8.0000 -27.27 %

341.00 1,023.00 682 248.00 -93

6 REMOVING GUARDRAIL ANCHOR
1.0000 EACH 200.0000 150.0000 -25.00 % 165.0000 -17.50 %

200.00 150.00 -50 165.00 -35

7  REMOVING GUIDE POST
L.S. -25.00 % 12.50 %

200.00 150.00 -50 225.00 25

8 REMOVING PLASTIC LINE
1523.0000 L.F. 0.8500 0.8500 0.00 % 0.9000 5.88 %

1,294.55 1,294.55 0 1,370.70 76

9 REMOVING PLASTIC TRAFFIC MARKING
12.0000 EACH 40.0000 50.0000 25.00 % 50.0000 25.00 %

480.00 600.00 120 600.00 120

10  SAW CUT EXISTING PAVEMENT
11750.0000 L.F. 3.0000 0.9500 -68.33 % 1.2500 -58.33 %

35,250.00 11,162.50 -24,088 14,687.50 -20,563
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GRADING
11 ROADWAY EXCAVATION INCL. HAUL

9030.0000 C.Y. 6.0000 3.7500 -37.50 % 6.5000 8.33 %

54,180.00 33,862.50 -20,318 58,695.00 4,515

12 EMBANKMENT COMPACTION
700.0000 C.Y. 3.0000 1.7500 -41.67 % 3.2500 8.33 %

2,100.00 1,225.00 -875 2,275.00 175

13  DITCHING AND SHAPING
23700.0000 L.F. 1.5000 1.2500 -16.67 % 1.7000 13.33 %

35,550.00 29,625.00 -5,925 40,290.00 4,740

14  SHOULDER FINISHING
27.6000 MI. 3,000.0000 2,100.0000 -30.00 % 2,200.0000 -26.67 %

82,800.00 57,960.00 -24,840 60,720.00 -22,080

15 FORCE ACCOUNT ROCK EXCAVATION INCL. HAUL
EST. 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00
DRAINAGE

16 UNDERDRAIN PIPE 6 IN. DIAM.
1377.0000 L.F. 8.5000 12.5000 47.06 % 22.0000 158.82 %

11,704.50 17,212.50 5,508 30,294.00 18,590

17 DRAIN PIPE 6 IN. DIAM.
15.0000 L.F. 10.0000 50.0000 400.00 % 16.5000 65.00 %

150.00 750.00 600 247.50 98

18 SCHEDULE A CULV. PIPE 18 IN. DIAM.
30.0000 L.F. 22.0000 25.0000 13.64 % 44.0000 100.00 %

660.00 750.00 90 1,320.00 660
STORM SEWER

19 CATCH BASIN TYPE 1
8.0000 EACH 1,000.0000 900.0000 -10.00 % 800.0000 -20.00 %

8,000.00 7,200.00 -800 6,400.00 -1,600

20 PLAIN CONC. STORM SEWER PIPE 8 IN. DIAM.
15.0000 L.F. 25.0000 35.0000 40.00 % 90.0000 260.00 %

375.00 525.00 150 1,350.00 975
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SURFACING
21 CRUSHED SURFACING BASE COURSE

9200.0000 TON 6.5000 9.0000 38.46 % 12.0000 84.62 %

59,800.00 82,800.00 23,000 110,400.00 50,600
CEMENT CONCRETE PAVEMENT

22 CEMENT CONC. APPROACH 3 DAY
1095.0000 S.Y. 21.0000 17.0000 -19.05 % 29.5000 40.48 %

22,995.00 18,615.00 -4,380 32,302.50 9,308
ASPHALT CONCRETE PAVEMENT

23 PLANING BITUMINOUS PAVEMENT
28190.0000 S.Y. 1.2000 1.1000 -8.33 % 1.2500 4.17 %

33,828.00 31,009.00 -2,819 35,237.50 1,410

24  ACP FOR PRELEVEL CL. SUPERPAVE 1/2 IN. PG 58-34
1000.0000 TON 29.0000 35.0000 20.69 % 34.0000 17.24 %

29,000.00 35,000.00 6,000 34,000.00 5,000

25 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 58-34
49730.0000 TON 25.5000 27.0000 5.88 % 28.7500 12.75 %

1,268,115.00 1,342,710.00 74,595 1,429,737.50 161,623

26 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

38,100.00 38,100.00 38,100.00

27 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

14,700.00 14,700.00 14,700.00

28  ASPHALT CONC. APPROACH
75.0000 EACH 350.0000 280.0000 -20.00 % 315.0000 -10.00 %

26,250.00 21,000.00 -5,250 23,625.00 -2,625
EROSION CONTROL AND PLANTING

29 SEEDING, FERTILIZING, AND MULCHING
3.6400 ACRE 1,300.0000 925.0000 -28.85 % 1,000.0000 -23.08 %

4,732.00 3,367.00 -1,365 3,640.00 -1,092

30 CHECK DAM
190.0000 L.F. 30.0000 18.0000 -40.00 % 27.5000 -8.33 %

5,700.00 3,420.00 -2,280 5,225.00 -475
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EROSION CONTROL AND PLANTING
31 STRAW BALE

65.0000 EACH 25.0000 50.0000 100.00 % 27.5000 10.00 %

1,625.00 3,250.00 1,625 1,787.50 163

32 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00
TRAFFIC

33 CEMENT CONC. BARRIER CURB AND GUTTER
3750.0000 L.F. 8.0000 15.0000 87.50 % 7.7500 -3.13 %

30,000.00 56,250.00 26,250 29,062.50 -938

34 EXTRUDED CURB
8636.0000 L.F. 5.0000 4.8000 -4.00 % 4.0000 -20.00 %

43,180.00 41,452.80 -1,727 34,544.00 -8,636

35 BEAM GUARDRAIL TYPE 1
37.5000 L.F. 31.0000 15.0000 -51.61 % 12.5000 -59.68 %

1,162.50 562.50 -600 468.75 -694

36 BEAM GUARDRAIL TRANSITION SECTION TYPE 1
1.0000 EACH 1,300.0000 1,500.0000 15.38 % 1,100.0000 -15.38 %

1,300.00 1,500.00 200 1,100.00 -200

37 BEAM GUARDRAIL FLARED TERMINAL
2.0000 EACH 1,750.0000 1,750.0000 0.00 % 1,650.0000 -5.71 %

3,500.00 3,500.00 0 3,300.00 -200

38 RAISING EXISTING BEAM GUARDRAIL
11940.0000 L.F. 2.2000 1.5000 -31.82 % 2.2000 0.00 %

26,268.00 17,910.00 -8,358 26,268.00 0

39 PRECAST CONC. BARRIER TYPE 2
337.5000 L.F. 22.0000 25.0000 13.64 % 26.5000 20.45 %

7,425.00 8,437.50 1,013 8,943.75 1,519

40 REMOVING AND RESETTING EXISTING PERMANENT BARRIER
62.5000 L.F. 9.0000 17.0000 88.89 % 5.5000 -38.89 %

562.50 1,062.50 500 343.75 -219
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TRAFFIC
41 REPAIR IMPACT ATTENUATOR

EST. 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00

42 TRUCK MOUNTED IMPACT ATTENUATOR
1.0000 EACH 2,000.0000 2,000.0000 0.00 % 4,500.0000 125.00 %

2,000.00 2,000.00 0 4,500.00 2,500

43 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
275.0000 HR 45.0000 55.0000 22.22 % 45.0000 0.00 %

12,375.00 15,125.00 2,750 12,375.00 0

44 FLEXIBLE GUIDE POST
396.0000 EACH 19.0000 19.5000 2.63 % 20.0000 5.26 %

7,524.00 7,722.00 198 7,920.00 396

45 PLASTIC LINE
2395.0000 L.F. 1.3000 1.6500 26.92 % 2.3000 76.92 %

3,113.50 3,951.75 838 5,508.50 2,395

46 PLASTIC DROP LANE LINE
60.0000 L.F. 2.0000 55.0000 2,650.00 % 2.2000 10.00 %

120.00 3,300.00 3,180 132.00 12

47 PLASTIC WIDE LINE
1145.0000 L.F. 4.0000 3.0000 -25.00 % 4.2500 6.25 %

4,580.00 3,435.00 -1,145 4,866.25 286

48 PLASTIC CROSSWALK LINE
336.0000 S.F. 3.0000 6.0000 100.00 % 6.6000 120.00 %

1,008.00 2,016.00 1,008 2,217.60 1,210

49 PLASTIC STOP LINE
318.0000 L.F. 5.0000 7.5000 50.00 % 9.9000 98.00 %

1,590.00 2,385.00 795 3,148.20 1,558

50 PLASTIC TRAFFIC ARROW
38.0000 EACH 75.0000 155.0000 106.67 % 203.5000 171.33 %

2,850.00 5,890.00 3,040 7,733.00 4,883

51 PLASTIC DRAINAGE MARKING
156.0000 EACH 6.0000 10.0000 66.67 % 11.0000 83.33 %

936.00 1,560.00 624 1,716.00 780
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TRAFFIC
52 PLASTIC AERIAL SURVEILLANCE FULL MARKER

4.0000 EACH 45.0000 75.0000 66.67 % 110.0000 144.44 %

180.00 300.00 120 440.00 260

53 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER
3.0000 EACH 70.0000 100.0000 42.86 % 143.0000 104.29 %

210.00 300.00 90 429.00 219

54 RECESSED PAVEMENT MARKER
22.0000 HUND 850.0000 850.0000 0.00 % 800.0000 -5.88 %

18,700.00 18,700.00 0 17,600.00 -1,100

55 TEMPORARY PAVEMENT MARKING
131829.0000 L.F. 0.0700 0.0900 28.57 % 0.0600 -14.29 %

9,228.03 11,864.61 2,637 7,909.74 -1,318

56 PORTABLE CHANGEABLE MESSAGE SIGN
3.0000 EACH 3,000.0000 1,000.0000 -66.67 % 1,100.0000 -63.33 %

9,000.00 3,000.00 -6,000 3,300.00 -5,700

57 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
2150.0000 HR 3.0000 4.0000 33.33 % 1.1000 -63.33 %

6,450.00 8,600.00 2,150 2,365.00 -4,085

58 TYPE III BARRICADE
6.0000 EACH 50.0000 25.0000 -50.00 % 44.0000 -12.00 %

300.00 150.00 -150 264.00 -36

59 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -77.78 % -75.56 %

2,250.00 500.00 -1,750 550.00 -1,700

60 TRAFFIC CONTROL LABOR
4500.0000 HR 35.0000 31.0000 -11.43 % 33.0000 -5.71 %

157,500.00 139,500.00 -18,000 148,500.00 -9,000

61 TRAFFIC CONTROL VEHICLE
70.0000 DAY 35.0000 80.0000 128.57 % 55.0000 57.14 %

2,450.00 5,600.00 3,150 3,850.00 1,400

62 TRAFFIC CONTROL SUPERVISOR
970.0000 HR 36.5000 33.0000 -9.59 % 30.0000 -17.81 %

35,405.00 32,010.00 -3,395 29,100.00 -6,305
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TRAFFIC
63 CONSTRUCTION SIGNS CLASS A

899.0000 S.F. 5.0000 5.0000 0.00 % 5.5000 10.00 %

4,495.00 4,495.00 0 4,944.50 450

64 WILDLIFE REFLECTOR TYPE A
95.0000 EACH 50.0000 50.0000 0.00 % 53.0000 6.00 %

4,750.00 4,750.00 0 5,035.00 285

65  WILDLIFE REFLECTOR RESET AND REPAIR
70.0000 EACH 10.0000 45.0000 350.00 % 27.5000 175.00 %

700.00 3,150.00 2,450 1,925.00 1,225
OTHER ITEMS

66  LOWER MONUMENT CASE AND COVER
5.0000 EACH 150.0000 100.0000 -33.33 % 175.0000 16.67 %

750.00 500.00 -250 875.00 125

67 ADJUST MONUMENT CASE AND COVER
89.0000 EACH 150.0000 150.0000 0.00 % 250.0000 66.67 %

13,350.00 13,350.00 0 22,250.00 8,900

68 CEMENT CONC. SIDEWALK
2095.0000 S.Y. 25.0000 12.5000 -50.00 % 25.5000 2.00 %

52,375.00 26,187.50 -26,188 53,422.50 1,048

69  CEMENT CONC. DEPLOYMENT PAD
1.0000 EACH 500.0000 500.0000 0.00 % 300.0000 -40.00 %

500.00 500.00 0 300.00 -200

70 WIRE MESH SLOPE PROTECTION ANCHOR
4.0000 EACH 800.0000 600.0000 -25.00 % 660.0000 -17.50 %

3,200.00 2,400.00 -800 2,640.00 -560

71 GALVANIZED WIRE MESH
7900.0000 S.F. 2.5000 2.7500 10.00 % 3.0000 20.00 %

19,750.00 21,725.00 1,975 23,700.00 3,950

72  LOWER MANHOLE
8.0000 EACH 150.0000 100.0000 -33.33 % 150.0000 0.00 %

1,200.00 800.00 -400 1,200.00 0
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OTHER ITEMS
73 ADJUST MANHOLE

10.0000 EACH 200.0000 250.0000 25.00 % 250.0000 25.00 %

2,000.00 2,500.00 500 2,500.00 500

74 ADJUST CATCH BASIN
27.0000 EACH 200.0000 250.0000 25.00 % 250.0000 25.00 %

5,400.00 6,750.00 1,350 6,750.00 1,350

75 ADJUST VALVE BOX
5.0000 EACH 250.0000 200.0000 -20.00 % 175.0000 -30.00 %

1,250.00 1,000.00 -250 875.00 -375

76 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

6,500.00 6,500.00 6,500.00

77 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 %

5.00 5.00 5.00

78 MINOR CHANGE
CALC 0.00 % 0.00 %

-1.00 -1.00 -1.00

79 SPCC PLAN
L.S. -9.09 % 36.36 %

1,100.00 1,000.00 -100 1,500.00 400

80 MAILBOX SUPPORT TYPE 2
2.0000 EACH 200.0000 350.0000 75.00 % 350.0000 75.00 %

400.00 700.00 300 700.00 300

CONTRACT TOTAL $2,458,066.38 $2,445,697.81 -0.50% $2,625,010.74 6.79%


