DOT_RGGR01 WASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE: 03/ 07/ 2003
* * * B D CQHECK REPORT * * * TIME 12:58
PSSE JOB NO  : 02X311 REVISONNO @ 1 BIDS CPENED ON : Apr 2 2003
CONTRACT NO  : 006540 REG ON NO 4 AWARDED ON : Apr 7 2003
VERSSON N0 @ 1 WRK CRDER¢  : XL1538
o TR0tz T LONBIDDER =~ ------=  -cemces 2ND BIDDER ~ -=e--en  eeeeee- 3RD BIDDER ~ -------
TITLE S US 12 THOVPSON BROS. EXCAVATING | NC. DI AVACO | NC ROTSCHY | NC.
SILVER CREEK FI SH PASSAGE 18211 NE 4TH PLAIN ROAD 40 LAKE BELLEVUE DR STE 100 22525 NE GARNER RD
BARRI ER REMOVAL 98675
PROJECT 0,3'_):301512( 137) VANCOWER WA 986829676 BELLEVE WA 980052480 YACOLT WA 986750399
CONTY(S) . LEWS CONTRACTCR NUMBER 100368 CONTRACTCR NUMBER : 100065 CONTRACTCR NUMBER : 100156
ENGR S. EST.
| TEM | TEM DESCR! PTI ON WT PRI CE PER UIN T/ PR CE PER NI T/ %D FF. / PR CE PER NI T/ % D FF. / PR CE PER LN T/ % D FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF.
PREPARATI O\
1 MBI LI ZATI O\
L.S. -12.89 % 21.95 % 11.50 %
28, 700. 00 25, 000. 00 -3, 700. 00 35, 000. 00 6, 300. 00 32, 000. 00 3,300. 00
2 CLEAR NG AND GRUBBI NG
L.S. 242.47 % -31.51 % -65.75 %
2,920. 00 10, 000. 00 7, 080. 00 2, 000. 00 -920. 00 1, 000. 00 -1, 920. 00
3 REMOVI NG GUARDRAI L
40. 0000 L. F. 3. 5000 10. 0000 185.71 % 15. 0000 328.57 % 4. 6000 31.43 %
140. 00 400. 00 260. 00 600. 00 460. 00 184. 00 44. 00
4 REMOVI NG GUARDRAI L ANCHCR
1. 0000 EACH 160. 0000 300. 0000 87.50 % 300. 0000 87.50 % 190. 0000 18.75 %
160. 00 300. 00 140. 00 300. 00 140. 00 190. 00 30. 00
5  REMOVI NG DETOR
L.S. -73.33 % -16.67 % 65. 00 %
3, 000. 00 800. 00 -2, 200. 00 2,500. 00 -500. 00 4, 950. 00 1, 950. 00
GRADI NG
6 ROADWAY EXCAVATI ON | NCL. HAUL
40. 0000 CY. 10. 0000 14. 0000 40.00 % 8. 0000 -20. 00 % 5. 0000 -50. 00 %
400. 00 560. 00 160. 00 320. 00 -80. 00 200. 00 -200. 00
7 UNSU TABLE FOUNDATI CN EXCAVATI CN | NCL. HAUL
200. 0000 cY. 20. 0000 20. 0000 0.00 % 8. 0000 -60. 00 % 9. 9000 -50.50 %
4, 000. 00 4, 000. 00 0. 00 1, 600. 00 -2, 400. 00 1, 980. 00 -2,020. 00
8  SPEQAL GRAVEL BCRROW
1070. 0000 (oY% 15. 0000 12. 0000 -20.00 % 12. 0000 -20.00 % 23. 5500 57.00 %
16, 050. 00 12, 840. 00 -3,210.00 12, 840. 00 -3, 210. 00 25, 198. 50 9, 148. 50
DRAI NAGE
9 STREAVBED GRAVEL
190. 0000 (oY% 50. 0000 20. 0000 -60. 00 % 12. 0000 -76.00 % 54. 8000 9.60 %
9, 500. 00 3, 800. 00 -5, 700. 00 2, 280. 00 -7, 220. 00 10, 412. 00 912. 00



DOT_RGGR01 WASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE: 03/ 07/ 2003
* * * B D CQHECK REPORT * * * TIME 12:58
PSSE JOB NO  : 02X311 REVISONNO @ 1 BIDS CPENED ON : Apr 2 2003
CONTRACT NO  : 006540 REG ON NO 4 AWARDED ON : Apr 7 2003
VERSSON N0 @ 1 WRK CRDER¢  : XL1538
o TR0tz T LONBIDDER =~ ------=  -cemces 2ND BIDDER ~ -=e--en  eeeeee- 3RD BIDDER ~ -------
TITLE S US 12 THOVPSON BROS. EXCAVATING | NC. DI AVACO | NC ROTSCHY | NC.
SILVER CREEK FI SH PASSAGE 18211 NE 4TH PLAIN ROAD 40 LAKE BELLEVUE DR STE 100 22525 NE GARNER RD
BARRI ER REMOVAL 98675
PROJECT 0,3'_):301512( 137) VANCOWER WA 986829676 BELLEVE WA 980052480 YACOLT WA 986750399
CONTY(S) . LEWS CONTRACTCR NUMBER 100368 CONTRACTCR NUMBER : 100065 CONTRACTCR NUMBER : 100156
ENGR S. EST.
| TEM | TEM DESCR! PTI ON WT PRI CE PER UIN T/ PR CE PER NI T/ %D FF. / PR CE PER NI T/ % D FF. / PR CE PER LN T/ % D FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF.
DRAI NAGE
10 QUARRY SPALLS
320. 0000 CY. 45. 0000 20. 0000 -55.56 % 12. 0000 -73.33% 29. 4000 -34.67 %
14, 400. 00 6, 400. 00 -8, 000. 00 3, 840. 00 -10, 560. 00 9, 408. 00 -4,992. 00
STRUCTURE
11 PRECAST REINF. CONC. THREE S| DED STRUCTURE NO 1
L.S. 14.78 % 57.73 % 49.57 %
115, 000. 00 132, 000. 00 17, 000. 00 181, 385. 00 66, 385. 00 172, 000. 00 57, 000. 00
SURFACI NG
12 CRUSHED SURFAQ NG BASE COURSE
785. 0000 TN 18. 0000 18. 0000 0.00 % 10. 0000 -44. 44 % 15. 7000 -12.78 %
14, 130. 00 14, 130. 00 0. 00 7, 850. 00 -6, 280. 00 12, 324. 50 -1, 805. 50
LI QU D ASPHALT
13 ANTI - STR PPI NG ADD TI VE
EST. 0.00 % 0.00 % 0.00 %
210. 00 210. 00 210. 00 210. 00
ASPHALT CONCRETE PAVEMENT
14 ASPHALT CONC. PAVEMENT CL. A PG 64-22
210. 0000 TN 80. 0000 105. 0000 31.25 % 75. 0000 -6.25% 113. 5800 41.97 %
16, 800. 00 22, 050. 00 5, 250. 00 15, 750. 00 -1, 050. 00 23, 851. 80 7,051. 80
EROSI ON CONTRCL AND PLANTI NG
15 ESC LEAC
13. 0000 DAY 200. 0000 300. 0000 50. 00 % 10. 0000 -95.00 % 100. 0000 -50. 00 %
2, 600. 00 3, 900. 00 1, 300. 00 130. 00 -2, 470. 00 1, 300. 00 -1, 300. 00



DOT_RGGR01 WASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE: 03/ 07/ 2003
* * * B D CQHECK REPORT * * * TIME 12:58
PSSE JOB NO  : 02X311 REVISONNO @ 1 BIDS CPENED ON : Apr 2 2003
CONTRACT NO  : 006540 REG ON NO 4 AWARDED ON : Apr 7 2003
VERSSON N0 @ 1 WRK CRDER¢  : XL1538
o TR0tz T LONBIDDER =~ ------=  -cemces 2ND BIDDER ~ -=e--en  eeeeee- 3RD BIDDER ~ -------
TITLE S US 12 THOVPSON BROS. EXCAVATING | NC. DI AVACO | NC ROTSCHY | NC.
SILVER CREEK FI SH PASSAGE 18211 NE 4TH PLAIN ROAD 40 LAKE BELLEVUE DR STE 100 22525 NE GARNER RD
BARRI ER REMOVAL 98675
PROJECT 0,3'_):301512( 137) VANCOWER WA 986829676 BELLEVE WA 980052480 YACOLT WA 986750399
CONTY(S) . LEWS CONTRACTCR NUMBER 100368 CONTRACTCR NUMBER : 100065 CONTRACTCR NUMBER : 100156
ENGR S. EST.
| TEM | TEM DESCR! PTI ON WT PRI CE PER UIN T/ PR CE PER NI T/ %D FF. / PR CE PER NI T/ % D FF. / PR CE PER LN T/ % D FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF.
EROSI ON CONTROL. AND PLANTI NG
16 SEEDING FERTILIZING AND MLCH NG
L.S. -70.59 % -50. 98 % -46.08 %
2, 040. 00 600. 00 -1, 440. 00 1, 000. 00 -1, 040. 00 1, 100. 00 -940. 00
17 SILT FENCE
200. 0000 L.F. 5. 0000 6. 0000 20. 00 % 3. 0000 -40. 00 % 2. 0000 -60. 00 %
1, 000. 00 1, 200. 00 200. 00 600. 00 -400. 00 400. 00 -600. 00
18 EROSI ON WATER PCLLUTI ON GONTROL
EST. 0.00 % 0.00 % 0.00 %
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
19 TCPSA L TYPE B
95. 0000 CY. 5. 0000 14. 0000 180. 00 % 19. 0000 280. 00 % 6. 0000 20.00 %
475. 00 1, 330. 00 855. 00 1, 805. 00 1, 330. 00 570. 00 95. 00
TRAFFI C
20 BEAM GUARDRAI L FLARED TERM NAL
1. 0000 EACH 2, 000. 0000 3, 000. 0000 50. 00 % 1, 700. 0000 -15.00 % 2, 250. 0000 12.50 %
2,000. 00 3, 000. 00 1, 000. 00 1, 700. 00 -300. 00 2, 250. 00 250. 00
21  REMOVI NG AND RESETTI NG BEAM GUARDRAI L
210. 0000 L.F. 9. 0000 15. 0000 66.67 % 10. 0000 11.11 % 20. 7800 130. 89 %
1, 890. 00 3, 150. 00 1, 260. 00 2, 100. 00 210. 00 4,363. 80 2, 473. 80
22  TEMPCRARY CONC. BARRI ER
315. 0000 L.F. 12. 0000 25. 0000 108. 33 % 12. 0000 0.00 % 12. 6500 5.42 %
3, 780. 00 7, 875.00 4, 095. 00 3, 780. 00 0.00 3,984.75 204. 75
23 PAINT LINE
3000. 0000 L. F. 0. 5000 1. 0000 100. 00 % 0. 5000 0.00 % 0. 5000 0.00 %
1, 500. 00 3, 000. 00 1, 500. 00 1, 500. 00 0.00 1, 500. 00 0.00
24 PLASTI C DRAI NAGE MARKI NG
2..0000 EACH 20. 0000 500. 0000 2, 400. 00 % 100. 0000 400. 00 % 100. 0000 400. 00 %
40. 00 1, 000. 00 960. 00 200. 00 160. 00 200. 00 160. 00



DOT_RGGR01 WASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE: 03/ 07/ 2003
* * * B D CQHECK REPORT * * * TIME 12:58
PSSE JOB NO  : 02X311 REVISONNO @ 1 BIDS CPENED ON : Apr 2 2003
CONTRACT NO  : 006540 REG ON NO 4 AWARDED ON : Apr 7 2003
VERSSON N0 @ 1 WRK CRDER¢  : XL1538
o TR0tz T LONBIDDER =~ ------=  -cemces 2ND BIDDER ~ -=e--en  eeeeee- 3RD BIDDER ~ -------
TITLE S US 12 THOVPSON BROS. EXCAVATING | NC. DI AVACO | NC ROTSCHY | NC.
SILVER CREEK FI SH PASSAGE 18211 NE 4TH PLAIN ROAD 40 LAKE BELLEVUE DR STE 100 22525 NE GARNER RD
BARRI ER REMOVAL 98675
PROJECT 0,3'_):301512( 137) VANCOWER WA 986829676 BELLEVE WA 980052480 YACOLT WA 986750399
CONTY(S) . LEWS CONTRACTCR NUMBER 100368 CONTRACTCR NUMBER : 100065 CONTRACTCR NUMBER : 100156
ENGR S. EST.
| TEM | TEM DESCR! PTI ON WT PRI CE PER UIN T/ PR CE PER NI T/ %D FF. / PR CE PER NI T/ % D FF. / PR CE PER LN T/ % D FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF.
TRAFFI C
25  TEMPORARY TRAFFI C GONTROL
L.S. -68.00 % -28.00 % -52.00 %
62, 500. 00 20, 000. 00 - 42,500. 00 45, 000. 00 -17,500. 00 30, 000. 00 -32, 500. 00
OTHER | TEMB
26 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
2150. 0000 CY. 17. 0000 14. 0000 -17.65 % 8. 0000 -52.94 % 5. 5000 -67.65 %
36, 550. 00 30, 100. 00 -6, 450. 00 17, 200. 00 -19, 350. 00 11, 825. 00 - 24, 725. 00
27 SHORING CR EXTRA EXCAVATI ON CLASS B
3300. 0000 S.F. 1. 0000 3. 0000 200. 00 % 0. 0000 -100. 00 % 1. 5000 50. 00 %
3, 300. 00 9, 900. 00 6, 600. 00 0. 00 -3, 300. 00 4,950. 00 1, 650. 00
28 ROADS| DE CLEANUF
EST. 0.00 % 0.00 % 0.00 %
1, 500. 00 1, 500. 00 1, 500. 00 1, 500. 00
29 REI MBURSEMENT FCR TH RD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5. 00 5. 00
30 M NOR CHANGE
CALC 0.00 % 0.00 % 0.00 %
-5.00 -5.00 -5.00 -5.00
31  SPCC PLAN
L.S. 100. 00 % 0.00 % -50. 00 %
500. 00 1, 000. 00 500. 00 500. 00 0.00 250. 00 -250. 00
32 CONSTRUCTI ON GEOTEXTI LE FOR SEPARATI ON
250. 0000 S.Y. 2. 0000 3. 0000 50. 00 % 2. 0000 0.00 % 1. 0000 -50. 00 %
500. 00 750. 00 250. 00 500. 00 0.00 250. 00 -250. 00
CONTRACT TOTAL $350, 585. 00 $325, 795. 00 -7.079 $348, 990. 00 -0. 459 $363, 352. 35 3. 649



DOT_RGGR01 WASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE: 03/ 07/ 2003
* * * B D CQHECK REPORT * * * TIME 12:58
PSSE JOB NO  : 02X311 REVI SI ON NO 1 BIDS CPENED ON : Apr 2 2003
CONTRACT NO  : 006540 REG ON NO 4 AWARDED ON : Apr 7 2003
VERSSON N0 @ 1 WRK CRDER¢  : XL1538
o TR0tz T LONBIDDER =~ ------=  -cemces 2ND BIDDER ~ -=e--en  eeeeee- 3RD BIDDER ~ -------
TITLE S US 12 THOMPSCN BROS.  EXCAVATI NG | NC. DI AVACO | NC ROTSCHY | NC.
SILVER CREEK FI SH PASSAGE 18211 NE 4TH PLAI N ROAD 40 LAKE BELLEVUE DR STE 100 22525 NE GARNER RD
BARRI ER REMOVAL 98675
PROJECT 0,3'_):301512( 137) VANCOWER WA 986829676 BELLEVE WA 980052480 YACOLT WA 986750399
CONTY(S) . LEWS CONTRACTCR NUMBER 100368 CONTRACTCR NUMBER : 100065 CONTRACTCR NUMBER : 100156
ENGR S. EST.
| TEM | TEM DESCR! PTI ON WT PRI CE PER UIN T/ PR CE PER NI T/ %D FF. / PR CE PER NI T/ % D FF. / PR CE PER LN T/ % D FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF.
BASE TOTAL $350, 585. 00 $325, 795. 00 -7.07% $348, 990. 00 -0.45% $363, 352. 35 3.64%




DOT_REGE01 WWASH NGTON STATE DEPARTMENT GF TRANSPCRTATI ON DATE 03/ 07/ 2003
* % * B D CQHEXK REPORT * * * TIME 12:58
PSSE JOB NO  : 02X311 REMSSONNO  : 1 BIDS CPENED CN : Apr 2 2003
CONTRACT NO  : 006540 REG ON NO 4 AWARDED ON : Apr 7 2003
VERSONNO @ 1 WRK CROER#  : XL1538
o N 4TH BIDDER ~ ---meon meeee-- 5TH BIDDER ~ ~---on  eeee- 6TH BIDDER ~ -------
TITLE S US 12 NUTTER CCRPORATI ON DBA NUTTER HENI FI N GCONSTRUCTI ON L. L. C. ROGLIN S, INC
SILVER CREEK FI SH PASSAGE UNDERGROUND UTILITIES GO | NG, 3857 HANNEGAN RD 321 WSTATE ST
BARRI ER REMOVAL 7211A NE 43RD AVE 98520- 6143
PROJECT 0513010112( 137) VANCOWER WA 986611311 BELLINGHAM WA 982269199 ABERDEEN WA 985200078
CONTY(S) . LBWS CONTRACTOR NUVBER 100170 OONTRACTCR NUMBER : 369001 OONTRACTCR NUMBER : 706350
ENGR S. EST.
| TEM | TEM DESCR PTI ON W T PR CE PER UIN T/ PR CE PER IN T/ %Dl FF. | PR CE PER N T/ %Dl FF. / PR CE PER INI T/ %Dl FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AVT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AVT. DI FF.
PREPARATI ON
1 MBI LI ZATI O\
L.S 21.95 % 21.95 % 39.37 %
28, 700. 00 35, 000. 00 6, 300. 00 35, 000. 00 6, 300. 00 40, 000. 00 11, 300. 00
2 CLEAR NG AND GRUBBI NG
L.S -31.51 % 242.47 % -31.51 %
2, 920. 00 2, 000. 00 -920. 00 10, 000. 00 7, 080. 00 2, 000. 00 -920. 00
3 REMOVI NG GUARDRAI L
40. 0000 L.F. 3. 5000 5. 0000 42.86 % 10. 0000 185. 71 % 5. 0000 42.86 %
140. 00 200. 00 60. 00 400. 00 260. 00 200. 00 60. 00
4 REMOVI NG GUARDRAI L ANCHCR
1. 0000 EACH 160. 0000 200. 0000 25.00 % 250. 0000 56. 25 % 200. 0000 25.00 %
160. 00 200. 00 40. 00 250. 00 90. 00 200. 00 40. 00
5  REMM NG DETOR
LS -33.33 % -50. 00 % 66.67 %
3, 000. 00 2, 000. 00 -1, 000. 00 1, 500. 00 -1, 500. 00 5, 000. 00 2, 000. 00
GRADI NG
6 ROADMY EXCAVATI N | NCL. HAUL
40. 0000 cYy. 10. 0000 20. 0000 100. 00 % 20. 0000 100. 00 % 25. 0000 150. 00 %
400. 00 800. 00 400. 00 800. 00 400. 00 1, 000. 00 600. 00
7 UNSU TABLE FOUNDATI ON EXCAVATI ON I NCL. HAUL
200. 0000 cYy. 20. 0000 12. 0000 -40.00 % 30. 0000 50. 00 % 10. 0000 -50. 00 %
4, 000. 00 2, 400. 00 -1, 600. 00 6, 000. 00 2, 000. 00 2, 000. 00 -2, 000. 00
8  SPEQAL GRAVEL BCRRON
1070. 0000 cY. 15. 0000 34. 0000 126. 67 % 28. 0000 86. 67 % 23.0000 53.33 %
16, 050. 00 36, 380. 00 20, 330. 00 29, 960. 00 13, 910. 00 24, 610. 00 8, 560. 00
DRAI NAGE
9 STREAMBED GRAVEL
190. 0000 cY 50. 0000 45. 0000 -10.00 % 20. 0000 -60. 00 % 36. 0000 -28.00 %
9, 500. 00 8, 550. 00 -950. 00 3, 800. 00 -5, 700. 00 6, 840. 00 -2, 660. 00



DOT_REGE01 WWASH NGTON STATE DEPARTMENT GF TRANSPCRTATI ON DATE 03/ 07/ 2003
* % * B D CQHEXK REPORT * * * TIME 12:58
PSSE JOB NO  : 02X311 REMSSONNO  : 1 BIDS CPENED CN : Apr 2 2003
CONTRACT NO  : 006540 REG ON NO 4 AWARDED ON : Apr 7 2003
VERSONNO @ 1 WRK CROER#  : XL1538
o N 4TH BIDDER ~ ---meon meeee-- 5TH BIDDER ~ ~---on  eeee- 6TH BIDDER ~ -------
TITLE S US 12 NUTTER CCRPORATI ON DBA NUTTER HENI FI N GCONSTRUCTI ON L. L. C. ROGLIN S, INC
SILVER CREEK FI SH PASSAGE UNDERGROUND UTILITIES GO | NG, 3857 HANNEGAN RD 321 WSTATE ST
BARRI ER REMOVAL 7211A NE 43RD AVE 98520- 6143
PROJECT 0513010112( 137) VANCOWER WA 986611311 BELLINGHAM WA 982269199 ABERDEEN WA 985200078
CONTY(S) . LBWS CONTRACTOR NUVBER 100170 OONTRACTCR NUMBER : 369001 OONTRACTCR NUMBER : 706350
ENGR S. EST.
| TEM | TEM DESCR PTI ON W T PR CE PER UIN T/ PR CE PER IN T/ %Dl FF. | PR CE PER N T/ %Dl FF. / PR CE PER INI T/ %Dl FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AVT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AVT. DI FF.
DRAI NAGE
10 QUARRY SPALLS
320. 0000 cv. 45. 0000 32. 0000 -28.89 % 75. 0000 66. 67 % 25. 0000 -44.44 %
14, 400. 00 10, 240. 00 -4, 160. 00 24, 000. 00 9, 600. 00 8, 000. 00 -6, 400. 00
STRUCTURE
11 PRECAST REINF. CONC. THREE SI DED STRUCTLRE NO 1
LS 15.65 % 21.74 % 30.43 %
115, 000. 00 133, 000. 00 18, 000. 00 140, 000. 00 25, 000. 00 150, 000. 00 35, 000. 00
SURFAC NG
12 CRUSHED SURFACI NG BASE COURSE
785. 0000 TON 18. 0000 16. 0000 S11.11 % 20. 0000 11.11 % 18. 0000 0.00 %
14, 130. 00 12, 560. 00 -1, 570. 00 15, 700. 00 1, 570. 00 14, 130. 00 0. 00
LI QU D ASPHALT
13 ANTI - STR PPI NG ADD TI VE
EST. 0.00 % 0.00 % 0.00 %
210. 00 210. 00 210. 00 210. 00
ASPHALT CONCRETE PAVENENT
14 ASPHALT CONC. PAVEMENT CL. A PG 64-22
210. 0000 TON 80. 0000 120. 0000 50. 00 % 65. 0000 -18.75 % 120. 0000 50. 00 %
16, 800. 00 25, 200. 00 8, 400. 00 13, 650. 00 -3, 150. 00 25, 200. 00 8, 400. 00
ERCBI ON OONTRCL AND PLANTI NG
15 ESC LEAC
13. 0000 DAY 200. 0000 50. 0000 -75.00 % 300. 0000 50. 00 % 100. 0000 -50. 00 %
2, 600. 00 650. 00 -1, 950. 00 3, 900. 00 1, 300. 00 1, 300. 00 -1, 300. 00



DOT_REGE01 WWASH NGTON STATE DEPARTMENT GF TRANSPCRTATI ON DATE 03/ 07/ 2003
* % * B D CQHEXK REPORT * * * TIME 12:58
PSSE JOB NO  : 02X311 REMSSONNO  : 1 BIDS CPENED CN : Apr 2 2003
CONTRACT NO  : 006540 REG ON NO 4 AWARDED ON : Apr 7 2003
VERSONNO @ 1 WRK CROER#  : XL1538
o N 4TH BIDDER ~ ---meon meeee-- 5TH BIDDER ~ ~---on  eeee- 6TH BIDDER ~ -------
TITLE S US 12 NUTTER CCRPORATI ON DBA NUTTER HENI FI N GCONSTRUCTI ON L. L. C. ROGLIN S, INC
SILVER CREEK FI SH PASSAGE UNDERGROUND UTILITIES GO | NG, 3857 HANNEGAN RD 321 WSTATE ST
BARRI ER REMOVAL 7211A NE 43RD AVE 98520- 6143
PROJECT 0513010112( 137) VANCOWER WA 986611311 BELLINGHAM WA 982269199 ABERDEEN WA 985200078
CONTY(S) . LBWS CONTRACTOR NUVBER 100170 OONTRACTCR NUMBER : 369001 OONTRACTCR NUMBER : 706350
ENGR S. EST.
| TEM | TEM DESCR PTI ON W T PR CE PER UIN T/ PR CE PER IN T/ %Dl FF. | PR CE PER N T/ %Dl FF. / PR CE PER INI T/ %Dl FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AVT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AVT. DI FF.
ERCBI ON OONTRCL AND PLANTI NG
16 SEEDING FERTILIZING AND MULCH NG
L.S -46.08 % -75.49 % -26.47 %
2, 040. 00 1, 100. 00 -940. 00 500. 00 -1, 540. 00 1, 500. 00 -540. 00
17 SILT FENCE
200. 0000 L. F. 5. 0000 2. 5000 -50.00 % 4.0000 -20.00 % 5. 0000 0.00 %
1, 000. 00 500. 00 -500. 00 800. 00 - 200. 00 1, 000. 00 0. 00
18  EROCSI OV WATER PCLLUTI ON GONTRCL
EST. 0.00 % 0.00 % 0.00 %
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
19 TOPSAL TYPE B
95. 0000 cYy. 5. 0000 25. 0000 400. 00 % 30. 0000 500. 00 % 60. 0000 1, 100. 00 %
475. 00 2, 375. 00 1, 900. 00 2, 850. 00 2, 375.00 5, 700. 00 5, 225. 00
TRAFFI C
20 BEAM GUARDRAI L FLARED TERM NAL
1. 0000 EACH 2, 000. 0000 2, 300. 0000 15.00 % 2, 000. 0000 0.00 % 2, 200. 0000 10. 00 %
2, 000. 00 2, 300. 00 300. 00 2, 000. 00 0. 00 2, 200. 00 200. 00
21  REMOVI NG AND RESETTI NG BEAM GUARDRA L
210. 0000 L. F. 9. 0000 22. 0000 144. 44 % 15. 0000 66. 67 % 20. 0000 122.22 %
1, 890. 00 4, 620. 00 2, 730. 00 3, 150. 00 1, 260. 00 4, 200. 00 2, 310. 00
22  TEMPCRARY CONC. BARR ER
315. 0000 L. F. 12. 0000 15. 0000 25.00 % 25. 0000 108. 33 % 13. 0000 8.33 %
3, 780. 00 4,725.00 945. 00 7,875. 00 4, 095. 00 4, 095. 00 315.00
23 PAINT LINE
3000. 0000 L. F. 0. 5000 1. 0000 100. 00 % 0. 2500 -50. 00 % 0. 6000 20.00 %
1, 500. 00 3, 000. 00 1, 500. 00 750. 00 -750. 00 1, 800. 00 300. 00
24  PLASTI C DRAI NAGE MARKI NG
2.0000 EACH 20. 0000 60. 0000 200. 00 % 50. 0000 150. 00 % 60. 0000 200. 00 %
40. 00 120. 00 80. 00 100. 00 60. 00 120. 00 80. 00



DOT_REGE01 WWASH NGTON STATE DEPARTMENT GF TRANSPCRTATI ON DATE 03/ 07/ 2003
* % * B D CQHEXK REPORT * * * TIME 12:58
PSSE JOB NO  : 02X311 REMSSONNO  : 1 BIDS CPENED CN : Apr 2 2003
CONTRACT NO  : 006540 REG ON NO 4 AWARDED ON : Apr 7 2003
VERSONNO @ 1 WRK CROER#  : XL1538
o N 4TH BIDDER ~ ---meon meeee-- 5TH BIDDER ~ ~---on  eeee- 6TH BIDDER ~ -------
TITLE S US 12 NUTTER CCRPORATI ON DBA NUTTER HENI FI N GCONSTRUCTI ON L. L. C. ROGLIN S, INC
SILVER CREEK FI SH PASSAGE UNDERGROUND UTILITIES GO | NG, 3857 HANNEGAN RD 321 WSTATE ST
BARRI ER REMOVAL 7211A NE 43RD AVE 98520- 6143
PROJECT 0513010112( 137) VANCOWER WA 986611311 BELLINGHAM WA 982269199 ABERDEEN WA 985200078
CONTY(S) . LBWS CONTRACTOR NUVBER 100170 OONTRACTCR NUMBER : 369001 OONTRACTCR NUMBER : 706350
ENGR S. EST.
| TEM | TEM DESCR PTI ON W T PR CE PER UIN T/ PR CE PER IN T/ %Dl FF. | PR CE PER N T/ %Dl FF. / PR CE PER INI T/ %Dl FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AVT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AVT. DI FF.
TRAFFI C
25  TEMPORARY TRAFFI C CONTROL
L.S -60. 00 % -96. 00 % -50. 40 %
62, 500. 00 25, 000. 00 -37, 500. 00 2, 500. 00 - 60, 000. 00 31, 000. 00 -31, 500. 00
OTHER | TEMB
26 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
2150. 0000 cY. 17. 0000 16. 0000 -5.88 % 10. 0000 -41.18 % 8. 0000 -52.94 %
36, 550. 00 34, 400. 00 -2, 150. 00 21, 500. 00 -15, 050. 00 17, 200. 00 -19, 350. 00
27 SHOR NG OR EXTRA EXCAVATI ON CLASS B
3300. 0000 S F. 1. 0000 5. 0000 400. 00 % 10. 0000 900. 00 % 15. 0000 1, 400. 00 %
3, 300. 00 16, 500. 00 13, 200. 00 33, 000. 00 29, 700. 00 49, 500. 00 46, 200. 00
28 ROADS| DE CLEANF
EST. 0.00 % 0.00 % 0.00 %
1, 500. 00 1, 500. 00 1, 500. 00 1, 500. 00
29  REI MBURSEMENT FCR TH RD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %
5.00 5. 00 5.00 5.00
30 M NCR CHANGE
cALC 0.00 % 0.00 % 0.00 %
-5.00 -5.00 -5.00 -5.00
31 SPCC PLAN
L.S -80.00 % 900. 00 % 100. 00 %
500. 00 100. 00 -400. 00 5, 000. 00 4, 500. 00 1, 000. 00 500. 00
32 CONSTRUCTI ON GEOTEXTI LE FOR SEPARATI ON
250. 0000 SY. 2. 0000 3.0000 50. 00 % 1. 0000 -50. 00 % 4.0000 100. 00 %
500. 00 750. 00 250. 00 250. 00 -250. 00 1, 000. 00 500. 00
CONTRACT TOTAL $350, 585. 00 $371, 380. 00 5. 93 $371, 945. 00 6. 09 $407, 505. 00 16. 249



DOT_REGE01 WWASH NGTON STATE DEPARTMENT GF TRANSPCRTATI ON DATE 03/ 07/ 2003
* % * B D CQHEXK REPORT * * * TIME 12:58
PSSE JOB NO  : 02X311 REVI SI ON NO 1 BIDS CPENED CN : Apr 2 2003
CONTRACT NO  : 006540 REG ON NO 4 AWARDED ON : Apr 7 2003
VERSONNO @ 1 WRK CROER#  : XL1538
o N 4TH BIDDER ~ ---meon meeee-- 5TH BIDDER ~ ~---on  eeee- 6TH BIDDER ~ -------
TITLE S US 12 NUTTER CCRPORATI ON DBA NUTTER HENI FI N GCONSTRUCTI ON L. L. C. ROGLIN S, INC
SILVER CREEK FI SH PASSAGE UNDERGROUND UTILITIES GO | NG, 3857 HANNEGAN RD 321 WSTATE ST
BARRI ER REMOVAL 7211A NE 43RD AVE 98520- 6143
PROJECT 0513010112( 137) VANCOWER WA 986611311 BELLINGHAM WA 982269199 ABERDEEN WA 985200078
CONTY(S) . LBWS CONTRACTOR NUVBER 100170 OONTRACTCR NUMBER : 369001 OONTRACTCR NUMBER : 706350
ENGR S. EST.
| TEM | TEM DESCR PTI ON W T PR CE PER UIN T/ PR CE PER IN T/ %Dl FF. | PR CE PER N T/ %Dl FF. / PR CE PER INI T/ %Dl FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AVT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AVT. DI FF.
BASE TOTAL $350, 585. 00 $371, 380. 00 5.93% $371, 945. 00 6.09% $407, 505. 00 16.24 %




DOT_RGGE01 WASH NGTON STATE DEPARTMENT OF TRANSPCRTATI CN DATE 03/ 07/ 2003
* % % BID CHEK REPCRT * * * TIME 12:58
PSSE JGB NO  : 02X311 RRMSIONNO 1 BIDS CPENED ON : Apr 2 2003
CONTRACT NO  : 006540 REQ ON NO D4 AWARDED N : Apr 7 2003
VERSONNO @ 1 WRK CROER#  : XL1538
o N 7TH BIDDER  =e-mmme ammoee 8TH BIDDER ~ =e--oon cmooe- 9TH BIDDER ~ -------
TITLE SUs 12 JAMES DEAN CONSTRUCTI N, | NG WLDER CONSTRUCTI CN COMPANY CLSON BROTHERS EXCAVATING | NC.
SILVER GREEK FI SH PASSAGE 55 MI ADAMS HAY 3200 113TH AVE SW 6622 112TH ST E
BARR ER REMOVAL
02X311
PROJECT Nt 0012(137) QENDD WA 986199123 AYWPIA WA 985129160 PUYALLLP WA 983734630
CONTY(S) CLEWS CONTRACTCR NUMBER : 100366 CONTRACTCR NUMBER : 892000 OONTRACTCR NUMBER : 100266
ENGR S. EST.
| TEM | TEM DESCR! PTI ON W T PR CE PER NI T/ PRI CE PER LN T/ % DI FF. / PR CE PER NI T/ % DI FF. / PRI CE PER LN T/ % DI FF. /
Ne! EST. QUANTI TY NEAS TOTAL AVOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AVOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI O\
1 MBI LI ZATI O\
LS 25.44 % 43.33 % 4.53 %
28, 700. 00 36, 000. 00 7,300. 00 41,135. 00 12, 435. 00 30, 000. 00 1, 300. 00
2 CLEAR NG AND GRUBBI NG
LS 310. 96 % -57.19 % 242.47 %
2,920. 00 12, 000. 00 9, 080. 00 1, 250. 00 -1,670. 00 10, 000. 00 7,080. 00
3 REMOVI NG GUARDRAI L
40. 0000 L.F. 3. 5000 11. 5000 228.57 % 4.1500 18.57 % 10. 0000 185.71 %
140. 00 460. 00 320. 00 166. 00 26. 00 400. 00 260. 00
4 REMDVI NG GUARDRAI L ANCHCR
1. 0000 EACH 160. 0000 140. 0000 -12.50 % 170. 0000 6.25 % 250. 0000 56.25 %
160. 00 140. 00 -20.00 170. 00 10. 00 250. 00 90. 00
5  REMOVI NG DETOR
LS 6.67 % 61.67 % 733.33 %
3, 000. 00 3, 200. 00 200. 00 4, 850. 00 1, 850. 00 25, 000. 00 22, 000. 00
GRADI NG
6 ROADWAY EXCAVATI ON INCL. HAUL
40. 0000 cv. 10. 0000 19. 0000 90.00 % 35. 5000 255.00 % 50. 0000 400. 00 %
400. 00 760. 00 360. 00 1, 420. 00 1, 020. 00 2,000. 00 1, 600. 00
7 UNSU TABLE FOUNDATI ON EXCAVATI ON | NCL.  HAUL
200. 0000 cv. 20. 0000 1. 0000 -95.00 % 19. 5000 -2.50 % 50. 0000 150. 00 %
4, 000. 00 200. 00 -3,1800. 00 3, 900. 00 -100. 00 10, 000. 00 6, 000. 00
8  SPEQIAL GRAVEL BORROW
1070. 0000 cYv. 15. 0000 68. 0000 353.33 % 23. 2500 55. 00 % 15. 0000 0.00 %
16, 050. 00 72, 760. 00 56, 710. 00 24,877.50 8, 827. 50 16, 050. 00 0. 00
DRAI NAGE
9  STREAVBED GRAVEL
190. 0000 cYv. 50. 0000 71.0000 42.00 % 49. 0000 -2.00 % 50. 0000 0.00 %
9, 500. 00 13, 490. 00 3, 990. 00 9, 310. 00 -190. 00 9, 500. 00 0. 00



DOT_RGGE01 WASH NGTON STATE DEPARTMENT OF TRANSPCRTATI CN DATE 03/ 07/ 2003
* % % BID CHEK REPCRT * * * TIME 12:58
PSSE JGB NO  : 02X311 RRMSIONNO 1 BIDS CPENED ON : Apr 2 2003
CONTRACT NO  : 006540 REQ ON NO D4 AWARDED N : Apr 7 2003
VERSONNO @ 1 WRK CROER#  : XL1538
o N 7TH BIDDER  =e-mmme ammoee 8TH BIDDER ~ =e--oon cmooe- 9TH BIDDER ~ -------
TITLE SUs 12 JAMES DEAN CONSTRUCTI N, | NG WLDER CONSTRUCTI CN COMPANY CLSON BROTHERS EXCAVATING | NC.
SILVER GREEK FI SH PASSAGE 55 MI ADAMS HAY 3200 113TH AVE SW 6622 112TH ST E
BARR ER REMOVAL
02X311
PROJECT N 0012( 137) QENDD WA 986199123 AYWPIA WA 985129160 PUYALLLP WA 983734630
CONTY(S) . LEWS CONTRACTCR NUMBER : 100366 CONTRACTCR NUMBER : 892000 OONTRACTCR NUMBER : 100266
ENGR S. EST.
| TEM | TEM DESCR! PTI ON PR CE PER NI T/ PRI CE PER LN T/ % DI FF. / PR CE PER NI T/ % DI FF. / PRI CE PER LN T/ % DI FF. /
Ne! EST. QUANTI TY TOTAL AVOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AVOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAl NAGE
10 QUARRY SPALLS
320. 0000 45. 0000 5.0000 -88.89 % 38. 0000 -15.56 % 50. 0000 11.11 %
14, 400. 00 1, 600. 00 -12, 800. 00 12, 160. 00 -2,240. 00 16, 000. 00 1, 600. 00
STRUCTURE
11 PRECAST REINF. OONC. THREE SI DED STRUCTURE NO 1
13.04 % 23.91 % 43.48 %
115, 000. 00 130, 000. 00 15, 000. 00 142, 500. 00 27, 500. 00 165, 000. 00 50, 000. 00
SURFAC NG
12 CRUSHED SURFAQI NG BASE COLRSE
785. 0000 18. 0000 20. 0000 11.11 % 20. 5000 13.89 % 20. 0000 11.11 %
14, 130. 00 15, 700. 00 1, 570. 00 16, 092. 50 1, 962. 50 15, 700. 00 1, 570. 00
LI QU D ASPHALT
13 ANTI - STR PPI NG ADDI Tl VE
0.00 % 0.00 % 0.00 %
210. 00 210. 00 210. 00 210. 00
ASPHALT OONCRETE PAVEMENT
14 ASPHALT CONC. PAVEMENT CL. A PG 64-22
210. 0000 80. 0000 122. 0000 52.50 % 63. 5000 -20.63 % 125. 0000 56. 25 %
16, 800. 00 25, 620. 00 8, 820. 00 13, 335. 00 -3, 4665. 00 26, 250. 00 9, 450. 00
EROS| ON CONTROL AND PLANTI NG
15 ESC LEAC
13. 0000 200. 0000 100. 0000 -50.00 % 65. 0000 -67.50 % 550. 0000 175.00 %
2, 600. 00 1, 300. 00 -1, 300. 00 845. 00 -1,7565. 00 7, 150. 00 4,550. 00



DOT_RGGE01 WASH NGTON STATE DEPARTMENT OF TRANSPCRTATI CN DATE 03/ 07/ 2003
* % % BID CHEK REPCRT * * * TIME 12:58
PSSE JGB NO  : 02X311 RRMSIONNO 1 BIDS CPENED ON : Apr 2 2003
CONTRACT NO  : 006540 REQ ON NO D4 AWARDED N : Apr 7 2003
VERSONNO @ 1 WRK CROER#  : XL1538
o N 7TH BIDDER  =e-mmme ammoee 8TH BIDDER ~ =e--oon cmooe- 9TH BIDDER ~ -------
TITLE SUs 12 JAMES DEAN CONSTRUCTI N, | NG WLDER CONSTRUCTI CN COMPANY CLSON BROTHERS EXCAVATING | NC.
SILVER GREEK FI SH PASSAGE 55 MI ADAMS HAY 3200 113TH AVE SW 6622 112TH ST E
BARR ER REMOVAL
02X311
PROJECT N 0012( 137) QENDD WA 986199123 AYWPIA WA 985129160 PUYALLLP WA 983734630
CONTY(S) . LEWS CONTRACTCR NUMBER : 100366 CONTRACTCR NUMBER : 892000 OONTRACTCR NUMBER : 100266
ENGR S. EST.
| TEM | TEM DESCR! PTI ON W T PR CE PER NI T/ PRI CE PER LN T/ % DI FF. / PR CE PER NI T/ % DI FF. / PRI CE PER LN T/ % DI FF. /
Ne! EST. QUANTI TY NEAS TOTAL AVOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AVOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROS| ON CONTRCL AND PLANTI NG
16 SEEDING FERTILIZING AND MULCH NG
LS -50.98 % -50.98 % -26.47 %
2, 040. 00 1, 000. 00 -1, 040. 00 1, 000. 00 -1, 040. 00 1, 500. 00 -540. 00
17 SILT FENCE
200. 0000 L.F. 5. 0000 2.5000 -50.00 % 6. 2500 25.00 % 10. 0000 100. 00 %
1, 000. 00 500. 00 -500. 00 1, 250. 00 250. 00 2,000. 00 1, 000. 00
18  ERCSI OV WATER POLLUTI ON CONTROL
EST. 0.00 % 0.00 % 0.00 %
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
19 TOPSAL TYPE B
95. 0000 cYv. 5. 0000 14. 0000 180.00 % 17. 0000 240.00 % 50. 0000 900. 00 %
475. 00 1,330. 00 855. 00 1,615. 00 1, 140. 00 4,750. 00 4,275. 00
TRAFFI C
20 BEAM GUARDRAI L FLARED TERM NAL
1. 0000 EACH 2, 000. 0000 2, 400. 0000 20.00 % 2, 040. 0000 2.00 % 2, 500. 0000 25.00 %
2, 000. 00 2, 400. 00 400. 00 2, 040. 00 40. 00 2, 500. 00 500. 00
21 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
210. 0000 L.F. 9. 0000 22..0000 144. 44 % 18. 8000 108. 89 % 25. 0000 177.78 %
1, 890. 00 4,620. 00 2,730. 00 3,948. 00 2, 058. 00 5, 250. 00 3, 360. 00
22 TEMPCRARY CONC. BARR ER
315. 0000 L.F. 12. 0000 13. 0000 8.33 % 11. 5000 -4.17 % 15. 0000 25.00 %
3, 780. 00 4, 095. 00 315. 00 3,622.50 -157.50 4,725.00 945. 00
23 PAINT LINE
3000. 0000 L.F. 0. 5000 0. 6500 30.00 % 0. 5500 10.00 % 1. 5000 200.00 %
1, 500. 00 1, 950. 00 450. 00 1, 650. 00 150. 00 4, 500. 00 3, 000. 00
24 PLASTI C DRAI NAGE MARKI NG
2.0000 EACH 20. 0000 14. 0000 -30.00 % 55. 0000 175.00 % 100. 0000 400. 00 %
40. 00 28.00 -12.00 110. 00 70. 00 200. 00 160. 00



DOT_RGGE01 WASH NGTON STATE DEPARTMENT OF TRANSPCRTATI CN DATE 03/ 07/ 2003
* % % BID CHEK REPCRT * * * TIME 12:58
PSSE JGB NO  : 02X311 RRMSIONNO 1 BIDS CPENED ON : Apr 2 2003
CONTRACT NO  : 006540 REQ ON NO D4 AWARDED N : Apr 7 2003
VERSONNO @ 1 WRK CROER#  : XL1538
o N 7TH BIDDER  =e-mmme ammoee 8TH BIDDER ~ =e--oon cmooe- 9TH BIDDER ~ -------
TITLE SUs 12 JAMES DEAN CONSTRUCTI N, | NG WLDER CONSTRUCTI CN COMPANY CLSON BROTHERS EXCAVATING | NC.
SILVER GREEK FI SH PASSAGE 55 MI ADAMS HAY 3200 113TH AVE SW 6622 112TH ST E
BARR ER REMOVAL
02X311
PROJECT N 0012( 137) QENDD WA 986199123 AYWPIA WA 985129160 PUYALLLP WA 983734630
CONTY(S) . LEWS CONTRACTCR NUMBER : 100366 CONTRACTCR NUMBER : 892000 OONTRACTCR NUMBER : 100266
ENGR S. EST.
| TEM | TEM DESCR! PTI ON W T PR CE PER NI T/ PRI CE PER LN T/ % DI FF. / PR CE PER NI T/ % DI FF. / PRI CE PER LN T/ % DI FF. /
Ne! EST. QUANTI TY NEAS TOTAL AVOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AVOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
25  TEMPORARY TRAFFI C CONTRCL
LS -42.40 % -16.80 % -20.00 %
62, 500. 00 36, 000. 00 - 26, 500. 00 52, 000. 00 - 10, 500. 00 50, 000. 00 -12, 500. 00
OTHER | TEMB
26 STRUCTURE EXCAVATI ON CLASS B | NOL. HAUL
2150. 0000 cv. 17. 0000 15. 0000 -11.76 % 9. 7500 -42.65 % 25. 0000 47.06 %
36, 550. 00 32, 250. 00 -4,300. 00 20, 962. 50 - 15, 587. 50 53, 750. 00 17, 200. 00
27 SHORING CR EXTRA EXCAVATI ON CLASS B
3300. 0000 SF. 1. 0000 10. 0000 900. 00 % 25. 0000 2, 400. 00 % 2.0000 100. 00 %
3,1300. 00 33, 000. 00 29, 700. 00 82, 500. 00 79, 200. 00 6, 600. 00 3, 300. 00
28 ROADSI DE CLEANLF
EST. 0.00 % 0.00 % 0.00 %
1, 500. 00 1, 500. 00 1, 500. 00 1, 500. 00
29 REI MBURSEMENT FCR TH RD PARTY DANVAGE
EST. 0.00 % 0.00 % 0.00 %
5.00 5. 00 5.00 5.00
30 M NOR CHANGE
CALC 0.00 % 0.00 % 0.00 %
-5.00 -5.00 -5.00 -5.00
31 SPCC PLAN
LS 200. 00 % 0.00 % 400. 00 %
500. 00 1, 500. 00 1, 000. 00 500. 00 0.00 2,500. 00 2, 000. 00
32 CONSTRUCTI ON GEOTEXTI LE FCR SEPARATI ON
250. 0000 S.Y. 2..0000 4.7500 137.50 % 3.7500 87.50 % 5. 0000 150. 00 %
500. 00 1,187.50 687. 50 937. 50 437.50 1, 250. 00 750. 00
CONTRACT TOTAL $350, 585. 00 $439, 800. 50 25. 459 $450, 856. 50 28.60% $479, 535. 00 36.78Y



DOT_RGGR01

WASH NGTON STATE DEPARTMENT CF TRANSPCRTATI N

* ok ok

DATE: 03/ 07/ 2003

* % *+ Bl D CHEOK REPORT TIME 12:58
PSSE JOB NO  : 02X311 REVI SI ON NO 1 BIDS CPENED CN : Apr 2 2003
CONTRACT NO  : 006540 REG ON NO 4 AWARDED ON : Apr 7 2003
VERSONNO @ 1 WRK CROER#  : XL1538
o N TTHBIDDER ~ ~---en meee- 8TH BIDDER ~ ~----on  eee-- OTH BIDDER ~ -------
TITLE U 12 JAVES DEAN CONSTRUCTI N, | NC. W LDER CONSTRUCTI CN COVPANY QLSCN BROTHERS EXCAVATING | NC.
SILVER CREEK FI SH PASSAGE 55 M ADAVB HAY 3200 113TH AVE SW 6622 112TH ST E
BARR ER REMOVAL
02x311
PROJECT N 0012( 137) GENMD WA 986199123 OAYMPIA WA 985129160 PUYALLLP WA 983734630
CONTY(S) . LEWS CONTRACTCR NUMBER 100366 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMVBER : 100266
ENGR S. EST.
| TEM | TEM DESCR PTI ON WNT PR CE PER UNI T/ PR CE PER WIN T/ % DI FF. / PR CE PER WIN T/ % DI FF. / PR CE PER WIN T/ % DI FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AVT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AVT. DI FF.
BASE TOTAL $350, 585. 00 $439, 800. 50 25.45% $450, 856. 50 28. 60% $479, 535. 00 36.78%




