DOT_RGGRO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 18/ 2002
* * % B D TABULATI ON REPORT * * * TIME 08:11
PSEE JOB NO : 02X315 REVISION NO : 2 BI DS GPENED ON : Jan 23 2003
CONTRACT NO : 006491 REGON NO  : 4 AWARDED ON : Jan 27 2003
VERSION NO : 1 WORK ORDER¥ : XL1800
. Csmaz2 T LONBIDDER  -----nn  -coemn- 2ND BIDDER  ---ceen  meee-- 3RD BIDDER  -------
TI TLE ! SR 432 TRI - STATE CONSTRUCTI ON, | NC. MOWAT CONSTRUCTI ON COVPANY AVERI CAN CI VI L CONSTRUCTORS
LONGVI EW EMBANKVENT REPAI R 320 - 106TH AVE NE 20210 142ND AVE NE 700 SOUTH RI VERSI DE DRI VE
02X315 98004- 5732 98072 SEATTLE WA 98108- 4364
PROJECT . N40432(010) BELLEVUE WA 980093686 VOODI NVI LLE WA 980721330 SEATTLE WA 981080945
CONTY(S) - COWLI T2 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMEBER : 551010 CONTRACTOR NUMBER : 392100
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT TOTAL ANDUNT TOTAL ANDUNT
PREPARATI ON
1 MOBILIZATI ON
L.s
26, 000. 00 14, 000. 00 3, 500. 00 20, 420. 00
2 REMOVING PAI NT LINE
3770. 0000 L.F. 1. 2500 0. 5000 0. 3000 0. 5500
4,712.50 1, 885. 00 1,131.00 2,073. 50
3 REMOVI NG TEMPORARY PAVEMENT MARKI NG
3960. 0000 L.F. 1. 0000 0. 5000 0. 3000 0. 2500
3, 960. 00 1, 980. 00 1, 188. 00 990. 00
4 REMOVI NG PAl NTED TRAFFI C MARKI NG
8. 0000 EACH 35. 0000 50. 0000 25. 0000 80. 0000
280. 00 400. 00 200. 00 640. 00
GRADI NG
5  MODIFI ED GRAVEL BORROW I NCL. HAUL
135. 0000 TON 20. 0000 16. 0000 20. 0000 40. 0000
2,700. 00 2, 160. 00 2, 700. 00 5, 400. 00
DRAI NAGE
6 QUARRY SPALLS
800. 0000 TON 19. 0000 20. 0000 25. 0000 20. 1000
15, 200. 00 16, 000. 00 20, 000. 00 16, 080. 00
STRUCTURE
7 SHEET PILE RETAINING WALL
5250. 0000 S.F. 35. 0000 17. 0000 26. 0000 19. 2000
183, 750. 00 89, 250. 00 136, 500. 00 100, 800. 00



DOT_RGGRO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 18/ 2002
* * % B D TABULATI ON REPORT * * * TIME 08:11
PSEE JOB NO : 02X315 REVISION NO : 2 BI DS GPENED ON : Jan 23 2003
CONTRACT NO : 006491 REGON NO  : 4 AWARDED ON : Jan 27 2003
VERSION NO : 1 WORK ORDER¥ : XL1800
. Csmaz2 T LONBIDDER  -----nn  -coemn- 2ND BIDDER  ---ceen  meee-- 3RD BIDDER  -------
TI TLE ! SR 432 TRI - STATE CONSTRUCTI ON, | NC. MOWAT CONSTRUCTI ON COVPANY AVERI CAN CI VI L CONSTRUCTORS
LONGVI EW EMBANKVENT REPAI R 320 - 106TH AVE NE 20210 142ND AVE NE 700 SOUTH RI VERSI DE DRI VE
02X315 98004- 5732 98072 SEATTLE WA 98108- 4364
PROJECT . N40432(010) BELLEVUE WA 980093686 VOODI NVI LLE WA 980721330 SEATTLE WA 981080945
CONTY(S) - COWLI T2 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMEBER : 551010 CONTRACTOR NUMBER : 392100
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT TOTAL ANDUNT TOTAL ANDUNT
SURFACI NG
8 CRUSHED SURFACI NG BASE COURSE
15. 0000 TON 38. 0000 24.0000 65. 0000 52. 0000
570. 00 360. 00 975. 00 780. 00
EROSI ON CONTROL AND PLANTI NG
9 ESC LEAD
7.0000 DAY 200. 0000 25. 0000 1. 0000 380. 0000
1, 400. 00 175.00 7.00 2, 660. 00
10 FORCE ACCOUNT HAND SEEDI NG
EST.
500. 00 500. 00 500. 00 500. 00
11 SILT FENCE
160. 0000 L.F. 10. 0000 4.0000 6. 0000 7.5500
1, 600. 00 640. 00 960. 00 1, 208. 00
12 ERCSI ON/WATER POLLUTI ON CONTROL
EST.
2,000. 00 2,000. 00 2, 000. 00 2,000. 00
TRAFFI C
13 REPAIR | MPACT ATTENUATOR
EST.
1.00 1.00 1. 00 1.00
14  TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 5, 000. 0000 4, 000. 0000 1, 500. 0000 1, 500. 0000
5, 000. 00 4,000. 00 1, 500. 00 1, 500. 00
15 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
20. 0000 HR 40. 0000 46. 0000 1. 0000 45. 0000
800. 00 920. 00 20. 00 900. 00
16 PAINT LINE
3770. 0000 L.F. 1. 0000 0. 3000 0. 3000 0. 5500
3,770. 00 1,131. 00 1,131.00 2,073. 50



DOT_RGGEB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 18/ 2002

* * % B D TABULATI ON REPORT * * * TIME 08:11
PSEE JOB NO : 02X315 REVISION NO : 2 BI DS GPENED ON : Jan 23 2003
CONTRACT NO : 006491 REGON NO  : 4 AWARDED ON : Jan 27 2003
VERSION NO : 1 WORK ORDER¥ : XL1800
. Csmaz2 T LONBIDDER  -----nn  -coemn- 2ND BIDDER  ---ceen  meee-- 3RD BIDDER  -------
TI TLE ! SR 432 TRI - STATE CONSTRUCTI ON, | NC. MOWAT CONSTRUCTI ON COVPANY AVERI CAN CI VI L CONSTRUCTORS
LONGVI EW EMBANKVENT REPAI R 320 - 106TH AVE NE 20210 142ND AVE NE 700 SOUTH RI VERSI DE DRI VE
02X315 98004- 5732 98072 SEATTLE WA 98108- 4364
PROJECT . N40432(010) BELLEVUE WA 980093686 VOODI NVI LLE WA 980721330 SEATTLE WA 981080945
CONTY(S) - COWLI T2 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMEBER : 551010 CONTRACTOR NUMBER : 392100
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT TOTAL ANDUNT TOTAL ANDUNT
TRAFFI C
17 PAI NTED TRAFFI C ARROW
8. 0000 EACH 45. 0000 40. 0000 20. 0000 60. 0000
360. 00 320. 00 160. 00 480. 00
18  TEMPORARY PAVENENT MARKI NG
3960. 0000 L.F. 1. 0000 0. 2000 0. 2000 0. 3500
3, 960. 00 792. 00 792. 00 1, 386. 00
19 TEMPORARY TRAFFIC CONTROL
L.s
23, 000. 00 5, 000. 00 500. 00 14, 300. 00
OTHER | TEMS
20 ROADSI DE CLEANUP
EST.
2,000. 00 2,000. 00 2, 000. 00 2,000. 00
21 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5.00 5.00 5.00 5.00
22 M NOR CHANGE
cALC
-1.00 -1.00 ~1.00 -1.00
23 SPCC PLAN
L.s
2,000. 00 2,000. 00 50. 00 371.50
24 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
325. 0000 s Y. 8. 0000 4.0000 2. 0000 6. 5000
2, 600. 00 1, 300. 00 650. 00 2,112. 50

CONTRACT TOTAL $286, 167. 50 $146, 818. 00 $176, 469. 00 $178, 680. 00



DOT_RGGBO5 WASHI NGTON STATE DEPARTNENT OF TRANSPORTATI ON DATE: 12/ 18/ 2002
* % * BID TABULATI ON REPORT * * * TIME 08: 11
PS&E JOB NO : 02X315 REVISION NO : 2 BI DS OPENED ON : Jan 23 2003
CONTRACT NO : 006491 REGON NO  : 4 AWARDED ON : Jan 27 2003
VERSION NO : 1 WORK ORDER# : XL1800
o R LONBIDDER  -----nn  -coemn- OND BIDDER  <---cnn cmecne- 3RD BIDDER  -------
TI TLE : SR 432 TRI - STATE CONSTRUCTI ON, | NC. MOWAT CONSTRUCTI ON COVPANY AMERI CAN Ol VI L CONSTRUCTORS
LONGVI EW EMBANKVENT REPAI R 320 - 106TH AVE NE 20210 142ND AVE NE 700 SOUTH RI VERSI DE DRI VE
02X315 98004- 5732 98072 SEATTLE WA 98108- 4364
PROJECT . N40432(010) BELLEVUE WA 980093686 VOODI NVILLE WA 980721330 SEATTLE WA 981080945
CONTY(S) - COWLI T2 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMEBER : 551010 CONTRACTOR NUMBER : 392100
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT TOTAL AMDUNT TOTAL AMDUNT
BASE TOTAL $286, 167. 50 $146, 818. 00 $176, 469. 00 $178, 680. 00




DOT_RGGEB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 18/ 2002

* * % B D TABULATI ON REPORT * * * TIME 08:11
PSEE JOB NO : 02X315 REVISION NO : 2 BI DS GPENED ON : Jan 23 2003
CONTRACT NO : 006491 REGON NO  : 4 AWARDED ON : Jan 27 2003
VERSION NO : 1 WORK ORDER¥ : XL1800
. Csmaz2 T ATH BIDDER  <---cnn ceemne- 5TH BIDDER  ----v-n  --oem-- 6TH BI DDER  -------
TI TLE ! SR 432 CALLOWAY- ROSS, | NC. ROGNLIN' S, | NC. CARTER & COVPANY, |NC. DBA CARI
LONGVI EW EMBANKVENT REPAI R 3901 MEMORI AL PARK DR 321 W STATE ST 4676 COWERCI AL ST SE # 203
02X315 98520- 6143
PROJECT . N40432(010) LONGVIEW WA 986325906 ABERDEEN WA 985200078 SALEM OR 973021902
CONTY(S) - COWLI T2 CONTRACTOR NUMBER : 100360 CONTRACTCR NUMBER : 706350 CONTRACTOR NUMBER : 100163
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT TOTAL ANDUNT TOTAL ANDUNT
PREPARATI ON
1 MOBILIZATI ON
L.s
26, 000. 00 23, 540. 00 20, 000. 00 23, 000. 00
2 REMOVING PAI NT LINE
3770. 0000 L.F. 1. 2500 0. 6000 0. 5500 0. 7500
4,712.50 2,262. 00 2, 073. 50 2,827.50
3 REMOVI NG TEMPORARY PAVEMENT MARKI NG
3960. 0000 L.F. 1. 0000 0. 6000 0. 6000 1.5000
3, 960. 00 2,376. 00 2, 376. 00 5,940. 00
4 REMOVI NG PAl NTED TRAFFI C MARKI NG
8. 0000 EACH 35. 0000 50. 0000 100. 0000 80. 0000
280. 00 400. 00 800. 00 640. 00
GRADI NG
5  MODIFI ED GRAVEL BORROW I NCL. HAUL
135. 0000 TON 20. 0000 19. 0000 23. 0000 34.0000
2,700. 00 2, 565. 00 3, 105. 00 4,590. 00
DRAI NAGE
6 QUARRY SPALLS
800. 0000 TON 19. 0000 17. 0000 16. 0000 16. 0000
15, 200. 00 13, 600. 00 12, 800. 00 12, 800. 00
STRUCTURE
7 SHEET PILE RETAINING WALL
5250. 0000 S.F. 35. 0000 19. 5000 26. 0000 31. 3000

183, 750. 00 102, 375. 00 136, 500. 00 164, 325. 00



DOT_RGGRO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 18/ 2002
* * % BID TABULATI ON REPCRT TIME 08:11
PSEE JOB NO : 02X315 REVISION NO : 2 BI DS GPENED ON : Jan 23 2003
CONTRACT NO : 006491 REGON NO  : 4 AWARDED ON : Jan 27 2003
VERSION NO : 1 WORK ORDER¥ : XL1800
. Csmaz2 T ATH BIDDER  <---cnn ceemne- 5TH BIDDER  ----v-n  --oem-- 6TH BI DDER  -------
TI TLE ! SR 432 CALLOWAY- ROSS, | NC. ROGNLIN' S, | NC. CARTER & COVPANY, |NC. DBA CARI
LONGVI EW EMBANKVENT REPAI R 3901 MEMORI AL PARK DR 321 W STATE ST 4676 COWERCI AL ST SE # 203
02X315 98520- 6143
PROJECT . N40432(010) LONGVIEW WA 986325906 ABERDEEN WA 985200078 SALEM OR 973021902
CONTY(S) - COWLI T2 CONTRACTOR NUMBER : 100360 CONTRACTCR NUMBER : 706350 CONTRACTOR NUMBER : 100163
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT TOTAL ANDUNT TOTAL ANDUNT
SURFACI NG
8 CRUSHED SURFACI NG BASE COURSE
15. 0000 TON 38. 0000 19. 0000 30. 0000 20. 0000
570. 00 285. 00 450. 00 300. 00
EROSI ON CONTROL AND PLANTI NG
9 ESC LEAD
7.0000 DAY 200. 0000 225. 0000 400. 0000 330. 0000
1, 400. 00 1,575. 00 2, 800. 00 2,310. 00
10 FORCE ACCOUNT HAND SEEDI NG
EST.
500. 00 500. 00 500. 00 500. 00
11 SILT FENCE
160. 0000 L.F. 10. 0000 11. 0000 10. 0000 20. 0000
1, 600. 00 1, 760. 00 1, 600. 00 3, 200. 00
12 ERCSI ON/WATER POLLUTI ON CONTROL
EST.
2,000. 00 2,000. 00 2, 000. 00 2,000. 00
TRAFFI C
13 REPAIR | MPACT ATTENUATOR
EST.
1.00 1.00 1. 00 1.00
14  TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 5, 000. 0000 1, 800. 0000 1, 800. 0000 1, 250. 0000
5, 000. 00 1, 800. 00 1, 800. 00 1, 250. 00
15 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
20. 0000 HR 40. 0000 50. 0000 50. 0000 40. 0000
800. 00 1, 000. 00 1, 000. 00 800. 00
16 PAINT LINE
3770. 0000 L.F. 1. 0000 0. 6000 0. 5500 0. 5000
3,770. 00 2,262. 00 2, 073. 50 1, 885. 00



DOT_RGGEB05

PS&E JOB NO : 02X315
CONTRACT NO : 006491
VERSION NO : 1

REVISION NO : 2
REG ON NO 14
WORK ORDER# . XL1800

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

DATE: 12/18/ 2002

TIME 08:11

BIDS OPENED ON : Jan 23 2003
AWARDED ON : Jan 27 2003

o Csmaz2 T ATH BIDDER  <---cnn ceemne- 5TH BIDDER  ----v-n  --oem-- 6TH BIDDER  -------
TITLE : SR 432 CALLOWAY- ROSS, | NC. ROGNLIN' S, | NC. CARTER & COVPANY, |NC. DBA CARI
LONGVI EW EMBANKMENT REPAI R 3901 MEMORI AL PARK DR 321 W STATE ST 4676 COWERCI AL ST SE # 203
02X315 98520- 6143
PROJECT . N40432(010) LONGVIEW WA 986325906 ABERDEEN WA 985200078 SALEM OR 973021902
CONTY(S) - COWLI T2 CONTRACTOR NUMBER : 100360 CONTRACTCR NUMBER : 706350 CONTRACTOR NUMBER : 100163
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT TOTAL ANDUNT TOTAL ANDUNT
TRAFFI C
17 PAI NTED TRAFFI C ARROW
8. 0000 EACH 45. 0000 40. 0000 100. 0000 55. 0000
360. 00 320. 00 800. 00 440. 00
18  TEMPORARY PAVENENT MARKI NG
3960. 0000 L.F. 1. 0000 0. 4000 0. 6000 1. 0000
3, 960. 00 1,584. 00 2, 376. 00 3, 960. 00
19 TEMPORARY TRAFFIC CONTROL
L.s
23, 000. 00 20, 000. 00 18, 000. 00 3, 000. 00
OTHER | TEMS
20 ROADSI DE CLEANUP
EST.
2,000. 00 2,000. 00 2, 000. 00 2,000. 00
21 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5.00 5.00 5.00 5.00
22 M NOR CHANGE
cALC
-1.00 -1.00 ~1.00 -1.00
23 SPCC PLAN
L.s
2,000. 00 3, 500. 00 1, 000. 00 679. 17
24 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
325. 0000 s Y. 8. 0000 9. 5000 10. 0000 5. 0000
2, 600. 00 3, 087. 50 3, 250. 00 1, 625. 00
CONTRACT TOTAL $286, 167. 50 $188, 796. 50 $217, 309. 00 $238, 076. 67




DOT_RGGEB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 18/ 2002

* % * BID TABULATI ON REPORT * * * TIME 08: 11
PS&E JOB NO : 02X315 REVISION NO : 2 BI DS OPENED ON : Jan 23 2003
CONTRACT NO : 006491 REGON NO  : 4 AWARDED ON : Jan 27 2003
VERSION NO : 1 WORK ORDER# : XL1800
o R ATH BIDDER  <---cnn ceemne- 5TH BIDDER  <----n- --ecnn- 6TH BIDDER  -------
TI TLE : SR 432 CALLOMY- ROSS, | NC. ROGNLIN' S, |NC. CARTER & COVPANY, |NC. DBA CARI
LONGVI EW EMBANKVENT REPAI R 3901 MEMORI AL PARK DR 321 W STATE ST 4676 COMMERCI AL ST SE # 203
02X315 98520- 6143
PROJECT . N40432(010) LONGVIEW WA 986325906 ABERDEEN WA 985200078 SALEM OR 973021902
CONTY(S) - COWLI T2 CONTRACTOR NUMBER : 100360 CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100163
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT TOTAL AMDUNT TOTAL AMDUNT

BASE TOTAL $286, 167. 50 $188, 796. 50 $217, 309. 00 $238, 076. 67




DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/18/ 2002
* % x B| D TABULATI ON REPORT * * * TIME 08: 11
PS&E JOB NO : 02X315 REVISION NO : 2 BI DS OPENED ON : Jan 23 2003
CONTRACT NO : 006491 REGON NO  : 4 AWARDED ON : Jan 27 2003
VERSION NO : 1 WORK ORDER# : XL1800
" e 7TH BIDDER  -------
TITLE . SR 432 F.E. WARD, INC.
LONGVI EW EMBANKVENT REPAI R 2710 NE 78TH ST
02X315
PROJECT N 0432(010) VANCOUVER WA 986650692
COUNTY(S)  : COMLITZ CONTRACTOR NUMBER : 861500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
26, 000. 00 28, 000. 00
2 REMOVI NG PAINT LI NE
3770. 0000 L.F. 1. 2500 0. 3000
4,712.50 1,131. 00
3 REMOVI NG TEMPORARY PAVEMENT MARKI NG
3960. 0000 L.F. 1. 0000 0. 3000
3, 960. 00 1, 188. 00
4 REMOVI NG PAI NTED TRAFFI C MARKI NG
8. 0000 EACH 35. 0000 25. 0000
280. 00 200. 00
GRADI NG
5  MODI FI ED GRAVEL BORROW I NCL. HAUL
135. 0000 TON 20. 0000 31. 0000
2,700. 00 4,185. 00
DRAI NAGE
6 QUARRY SPALLS
800. 0000 TON 19. 0000 19. 0000
15, 200. 00 15, 200. 00
STRUCTURE
7 SHEET PILE RETAI NI NG WALL
5250. 0000 S.F. 35. 0000 40. 5000
183, 750. 00 212, 625. 00



DOT_RGGEB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 18/ 2002
* * * Bl D TABULATI ON REPORT * * * TIME: 08:11
PS&E JOB NO : 02X315 REVISION NO : 2 BIDS OPENED ON : Jan 23 2003
CONTRACT NO : 006491 REG ON NO 14 AWARDED ON : Jan 27 2003
VERSION NO : 1 WORK ORDER# . XL1800
WY CSR 432 e 7TH BIDDER ~ -------
TITLE : SR 432 F.E. WARD, INC
LONGVI EW EMBANKMENT REPAI R 2710 NE 78TH ST
02X315
PROJECT © NH 0432(010) VANCOUVER WA 986650692
COUNTY( S) - COMI TZ CONTRACTOR NUMBER : 861500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT
SURFACI NG
8 CRUSHED SURFACI NG BASE COURSE
15. 0000 TON 38. 0000 65. 0000
570. 00 975. 00
ERCSI ON CONTROL AND PLANTI NG
9 ESC LEAD
7.0000 DAY 200. 0000 35. 0000
1, 400. 00 245.00
10 FORCE ACCOUNT HAND SEEDI NG
EST.
500. 00 500. 00
11 SILT FENCE
160. 0000 L. F. 10. 0000 3. 0000
1, 600. 00 480. 00
12 ERCSI ON WATER POLLUTI ON CONTRCOL
EST.
2,000. 00 2,000. 00
TRAFFI C
13 REPAIR | MPACT ATTENUATOR
EST.
1.00 1.00
14 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 5, 000. 0000 2, 500. 0000
5, 000. 00 2,500. 00
15 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
20. 0000 HR 40. 0000 44.0000
800. 00 880. 00
16 PAINT LINE
3770. 0000 L. F. 1. 0000 0. 3000
3,770. 00 1,131.00



DOT_RGGEB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 18/ 2002

* * % Bl D TABULATI ON REPORT * * * TIME 08: 11
PS&E JOB NO : 02X315 REVISION NO : 2 BI DS OPENED ON : Jan 23 2003
CONTRACT NO : 006491 REGONNO  : 4 AWARDED ON : Jan 27 2003
VERSION NO : 1 WORK ORDER# : XL1800
HAY 2SR 432 T 7TH BIDDER - -------
TITLE : SR 432 F.E. WARD, INC
LONGVI EW EMBANKVENT REPAI R 2710 NE 78TH ST
02X315
PROJECT . N 0432(010) VANCOWER WA 986650692
CONTY(S)  : CONLITZ CONTRACTOR NUMBER : 861500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL ANOUNT TOTAL ANOUNT
TRAFFI C
17 PAINTED TRAFFI C ARROW
8. 0000 EACH 45. 0000 20. 0000
360. 00 160. 00
18 TEMPORARY PAVEMENT MARKI NG
3960. 0000 L. F. 1. 0000 0. 2000
3, 960. 00 792. 00
19  TEMPORARY TRAFFI C CONTROL
L.S.
23, 000. 00 2, 300. 00
OTHER | TEMS
20 ROADSI DE CLEANUP
EST.
2, 000. 00 2, 000. 00
21 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5.00 5.00
22 M NOR CHANGE
CALC
-1.00 -1.00
23 SPCC PLAN
L.S.
2,000. 00 500. 00
24 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
325. 0000 S Y. 8. 0000 9. 0000
2, 600. 00 2,925. 00

CONTRACT TOTAL $286, 167. 50 $279, 922. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 18/ 2002
Bl D TABULATI ON REPORT * * * TIME 08: 11

PS&E JOB NO : 02X315 REVISION NO : 2 BI DS OPENED ON : Jan 23 2003
CONTRACT NO : 006491 REGONNO  : 4 AWARDED ON : Jan 27 2003
VERSION NO : 1 WORK ORDER# : XL1800
HAY 2SR 432 T 7TH BIDDER - -------
TITLE : SR 432 F.E. WARD, INC

LONGVI EW EMBANKVENT REPAI R 2710 NE 78TH ST

02X315
PROJECT . N 0432(010) VANCOWER WA 986650692
CONTY(S)  : CONLITZ CONTRACTOR NUMBER : 861500

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL ANOUNT TOTAL ANOUNT
BASE TOTAL $286, 167. 50 $279, 922. 00




