

PS&E JOB NO : 12Z006 REVISION NO :
 CONTRACT NO : 008329 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : XL4138
 HWY : SR 000,090
 TITLE : I-90
 VIC IDAHO RD TO IDAHO STATE LINE
 - ITS
 12Z006
 PROJECT : CM-0906(219)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jun 28 2012
 AWARDED ON : Jul 9 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
COLVICO, INC. 2812 N PITTSBURG ST 99207-4854 SPOKANE WA 992202682 CONTRACTOR NUMBER : 100025	AZTECH ELECTRIC, INC. 5204 E BROADWAY AVE 99212-0904 SPOKANE VALLEY WA 99211179! CONTRACTOR NUMBER : 048900	ARC ELECTRIC AND LIGHTING 5524 N JULIA ST SPOKANE WA 992176629 CONTRACTOR NUMBER : 100392

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	21,000.00	185.71 %	60,000.00	39,000.00	2,500.00	-88.10 %	16,000.00	-23.81 %
								-18,500.00		-5,000.00
EROSION CONTROL AND PLANTING										
2	ESC LEAD	DAY	100.0000	200.00 %	300.0000	1,300.00	100.0000	0.00 %	500.0000	400.00 %
	13.0000		1,300.00	2,600.00	3,900.00	1,300.00	0.00	6,500.00	5,200.00	
3	EROSION/WATER POLLUTION CONTROL EST.		800.00	0.00 %	800.00	800.00	800.00	0.00 %	800.00	0.00 %
TRAFFIC										
4	COMMUNICATION CONDUIT SYSTEM	L.S.	149,625.00	-8.44 %	137,000.00	-12,625.00	173,863.00	16.20 %	214,700.00	43.49 %
5	COMMUNICATION CABLES AND INTERFACES	L.S.	22,975.00	21.22 %	27,850.00	4,875.00	22,696.00	-1.21 %	30,100.00	31.01 %
6	VIDEO & DATA TRANSMISSION AND DISTRIBUTION SYSTEM	L.S.	21,325.00	55.92 %	33,250.00	11,925.00	23,349.00	9.49 %	24,500.00	14.89 %
7	CCTV SYSTEM BARKER	L.S.	40,350.00	-16.36 %	33,750.00	-6,600.00	34,924.00	-13.45 %	51,950.00	28.75 %
8	PERMANENT VARIABLE MESSAGE SIGN (VMS)	L.S.	115,000.00	-28.74 %	81,950.00	-33,050.00	94,196.00	-18.09 %	99,300.00	-13.65 %
9	ENVIRONMENTAL SENSING SYSTEM	L.S.	19,500.00	128.10 %	44,480.00	24,980.00	59,509.00	205.17 %	48,550.00	148.97 %

PS&E JOB NO : 12Z006 REVISION NO :
 CONTRACT NO : 008329 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : XL4138
 HWY : SR 000,090
 TITLE : I-90
 VIC IDAHO RD TO IDAHO STATE LINE
 - ITS
 12Z006
 PROJECT : CM-0906(219)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jun 28 2012
 AWARDED ON : Jul 9 2012

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	COLVICO, INC.			AZTECH ELECTRIC, INC.			ARC ELECTRIC AND LIGHTING	
	2812 N PITTSBURG ST			5204 E BROADWAY AVE			5524 N JULIA ST	
	99207-4854			99212-0904				
	SPOKANE WA 992202682			SPOKANE VALLEY WA 99211179!			SPOKANE WA 992176629	
	CONTRACTOR NUMBER : 100025			CONTRACTOR NUMBER : 048900			CONTRACTOR NUMBER : 100392	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
10	CANTILEVER SIGN STRUCTURE NO. 1									
	L.S.				9.44 %			20.46 %		18.33 %
			63,000.00	68,950.00	5,950.00	75,892.00	12,892.00	74,550.00	11,550.00	
11	PROJECT TEMPORARY TRAFFIC CONTROL									
	L.S.				56.52 %			96.30 %		119.13 %
			23,000.00	36,000.00	13,000.00	45,150.00	22,150.00	50,400.00	27,400.00	
OTHER ITEMS										
12	SHORING OR EXTRA EXCAVATION CLASS B									
	200.0000	S.F.	3.0000	10.0000	233.33 %	30.0000	900.00 %	6.0000	100.00 %	
			600.00	2,000.00	1,400.00	6,000.00	5,400.00	1,200.00	600.00	
13	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00		5.00		
14	MINOR CHANGE									
	CALC				0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		
15	SPCC PLAN									
	L.S.				0.00 %			20.00 %		100.00 %
			500.00	500.00	0.00	600.00	100.00	1,000.00	500.00	
CONTRACT TOTAL			<u>\$478,979.00</u>	<u>\$530,434.00</u>	10.74%	<u>\$540,783.00</u>	12.90%	<u>\$619,554.00</u>	<u>29.35%</u>	
BASE TOTAL			<u>\$478,979.00</u>	<u>\$530,434.00</u>	10.74%	<u>\$540,783.00</u>	12.90%	<u>\$619,554.00</u>	<u>29.35%</u>	