

PS&E JOB NO : 15A030 REVISION NO :  
 CONTRACT NO : 008819 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4707  
 HWY : SR 090  
 TITLE : I-90  
 SR 202 I/C TO S FORK SNOQUALMIE RIVER  
 PAVING  
 15A030  
 PROJECT : NHPP-0901(488)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 2 2015  
 AWARDED ON : Dec 7 2015

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	LAKESIDE INDUSTRIES, INC.			ICON MATERIALS DBA CPM DEVELOP			C.A. CAREY CORPORATION	
	6505 226TH PL SE #200			1508 VALENTINE AVE SE			537 NW LOCUST ST	
	98027-8905						98027-2412	
	ISSAQUAH WA 980277016			PACIFIC WA 980472103			ISSAQUAH WA 980271006	
	CONTRACTOR NUMBER : 469025			CONTRACTOR NUMBER : 755000			CONTRACTOR NUMBER : 100134	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION										
1	MOBILIZATION	L.S.			-42.99 %			-19.28 %		-9.19 %
			198,210.00	113,000.00	-85,210.00	160,000.00	-38,210.00	180,000.00	-18,210.00	
2	REMOVING PLASTIC LINE	L.F.			109.46 %			129.73 %		170.27 %
	2260.0000		0.7400	1.5500	1,830.60	1.7000	2,169.60	2.0000	2,847.60	
			1,672.40	3,503.00		3,842.00		4,520.00		
GRADING										
3	PAVEMENT REPAIR EXCAVATION INCL. HAUL	S.Y.			-25.00 %			28.95 %		18.42 %
	770.0000		38.0000	28.5000	-7,315.00	49.0000	8,470.00	45.0000	5,390.00	
			29,260.00	21,945.00		37,730.00		34,650.00		
STRUCTURE										
4	EXPANSION JOINT MODIFICATION BR. 90/81N APPR. SLAB JTS.	L.S.			-65.42 %			-65.00 %		-63.33 %
			60,000.00	20,750.00	-39,250.00	21,000.00	-39,000.00	22,000.00	-38,000.00	
5	EXPANSION JOINT MODIFICATION BR. 90/81S APPR. SLAB JTS.	L.S.			-65.42 %			-65.00 %		-63.33 %
			60,000.00	20,750.00	-39,250.00	21,000.00	-39,000.00	22,000.00	-38,000.00	
6	EXPANSION JOINT MODIFICATION BR. 90/82N APPR. SLAB JTS.	L.S.			-65.42 %			-65.00 %		-63.33 %
			60,000.00	20,750.00	-39,250.00	21,000.00	-39,000.00	22,000.00	-38,000.00	
7	EXPANSION JOINT MODIFICATION BR. 90/82S APPR. SLAB JTS.	L.S.			-65.42 %			-65.00 %		-63.33 %
			60,000.00	20,750.00	-39,250.00	21,000.00	-39,000.00	22,000.00	-38,000.00	
8	BRIDGE DECK REPAIR - BR. NO. 90/82N	S.F.			-40.63 %			-6.25 %		-31.25 %
	68.0000		160.0000	95.0000	-4,420.00	150.0000	-680.00	110.0000	-3,400.00	
			10,880.00	6,460.00		10,200.00		7,480.00		
9	BRIDGE DECK REPAIR - BR. NO. 90/82S	S.F.			-40.63 %			-6.25 %		-31.25 %
	63.0000		160.0000	95.0000	-4,095.00	150.0000	-630.00	110.0000	-3,150.00	
			10,080.00	5,985.00		9,450.00		6,930.00		

PS&E JOB NO : 15A030 REVISION NO :  
 CONTRACT NO : 008819 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4707  
 HWY : SR 090  
 TITLE : I-90  
 SR 202 I/C TO S FORK SNOQUALMIE RIVER  
 PAVING  
 15A030  
 PROJECT : NHPP-0901(488)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 2 2015  
 AWARDED ON : Dec 7 2015

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 LAKESIDE INDUSTRIES, INC.      ICON MATERIALS DBA CPM DEVELOPERS      C.A. CAREY CORPORATION  
 6505 226TH PL SE #200      1508 VALENTINE AVE SE      537 NW LOCUST ST  
 98027-8905           98027-2412  
 ISSAQUAH WA 980277016      PACIFIC WA 980472103      ISSAQUAH WA 980271006  
 CONTRACTOR NUMBER : 469025      CONTRACTOR NUMBER : 755000      CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
10	MEMBRANE WATERPROOFING (DECK SEAL) BR 90/82N 2810.0000	S.Y.	15.0000 42,150.00	12.0000 33,720.00	-20.00 % -8,430.00	24.2500 68,142.50	61.67 % 25,992.50	31.0000 87,110.00	106.67 % 44,960.00	
11	MEMBRANE WATERPROOFING (DECK SEAL) BR 90/82S 2790.0000	S.Y.	15.0000 41,850.00	12.0000 33,480.00	-20.00 % -8,370.00	24.2500 67,657.50	61.67 % 25,807.50	31.0000 86,490.00	106.67 % 44,640.00	
CEMENT CONCRETE PAVEMENT										
12	REPLACE CEMENT CONCRETE PANEL 73.9000	S.Y.	1,000.0000 73,900.00	700.0000 51,730.00	-30.00 % -22,170.00	700.0000 51,730.00	-30.00 % -22,170.00	550.0000 40,645.00	-45.00 % -33,255.00	
13	CEMENT CONCRETE PAVEMENT GRINDING 548.0000	S.Y.	100.0000 54,800.00	75.0000 41,100.00	-25.00 % -13,700.00	89.0000 48,772.00	-11.00 % -6,028.00	26.0000 14,248.00	-74.00 % -40,552.00	
14	REPLACE UNCOMPACTABLE MATERIAL EST.		1,500.00	1,500.00	0.00 %	1,500.00	0.00 %	1,500.00	0.00 %	
HOT MIX ASPHALT										
15	CRACK SEALING EST.		40,000.00	40,000.00	0.00 %	40,000.00	0.00 %	40,000.00	0.00 %	
16	REMOVING EXISTING OVERLAY FROM BRIDGE DECK - BR. 90/82N 2810.0000	S.Y.	15.0000 42,150.00	4.8000 13,488.00	-68.00 % -28,662.00	6.8000 19,108.00	-54.67 % -23,042.00	7.0000 19,670.00	-53.33 % -22,480.00	
17	REMOVING EXISTING OVERLAY FROM BRIDGE DECK - BR. 90/82S 2790.0000	S.Y.	15.0000 41,850.00	4.8000 13,392.00	-68.00 % -28,458.00	6.8000 18,972.00	-54.67 % -22,878.00	7.0000 19,530.00	-53.33 % -22,320.00	
18	PLANING BITUMINOUS PAVEMENT 63592.0000	S.Y.	2.7500 174,878.00	2.3000 146,261.60	-16.36 % -28,616.40	1.7000 108,106.40	-38.18 % -66,771.60	4.2500 270,266.00	54.55 % 95,388.00	

PS&E JOB NO : 15A030 REVISION NO :  
 CONTRACT NO : 008819 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4707  
 HWY : SR 090  
 TITLE : I-90  
 SR 202 I/C TO S FORK SNOQUALMIE RIVER  
 PAVING  
 15A030  
 PROJECT : NHPP-0901(488)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 2 2015  
 AWARDED ON : Dec 7 2015

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 LAKESIDE INDUSTRIES, INC. ICON MATERIALS DBA CPM DEVELOP C.A. CAREY CORPORATION  
 6505 226TH PL SE #200 1508 VALENTINE AVE SE 537 NW LOCUST ST  
 98027-8905 98027-2412  
 ISSAQUAH WA 980277016 PACIFIC WA 980472103 ISSAQUAH WA 980271006  
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
19	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22	TON	175.0000	130.0000	-25.71 %	170.0000	-2.86 %	200.0000	14.29 %	
	232.0000		40,600.00	30,160.00	-10,440.00	39,440.00	-1,160.00	46,400.00	5,800.00	
20	HMA CL. 1/2 IN. PG 64-22	TON	79.0000	84.0000	6.33 %	80.0000	1.27 %	90.0000	13.92 %	
	7604.0000		600,716.00	638,736.00	38,020.00	608,320.00	7,604.00	684,360.00	83,644.00	
21	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			17,976.00	17,976.00		17,976.00		17,976.00		
22	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			11,985.00	11,985.00		11,985.00		11,985.00		
23	ASPHALT COST PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			17,195.00	17,195.00		17,195.00		17,195.00		
24	BRIDGE TRANSVERSE JOINT SEAL	L.F.	20.0000	15.0000	-25.00 %	33.0000	65.00 %	69.0000	245.00 %	
	344.0000		6,880.00	5,160.00	-1,720.00	11,352.00	4,472.00	23,736.00	16,856.00	
25	CYCLIC DENSITY PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			-6.00	-6.00		-6.00		-6.00		
26	SMOOTHNESS COMPLIANCE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			-6.00	-6.00		-6.00		-6.00		
EROSION CONTROL AND ROADSIDE PLANTING										
27	INLET PROTECTION	EACH	86.0000	70.0000	-18.60 %	75.0000	-12.79 %	56.0000	-34.88 %	
	25.0000		2,150.00	1,750.00	-400.00	1,875.00	-275.00	1,400.00	-750.00	

PS&E JOB NO : 15A030 REVISION NO :  
 CONTRACT NO : 008819 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4707  
 HWY : SR 090  
 TITLE : I-90  
 SR 202 I/C TO S FORK SNOQUALMIE RIVER  
 PAVING  
 15A030  
 PROJECT : NHPP-0901(488)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 2 2015  
 AWARDED ON : Dec 7 2015

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 LAKESIDE INDUSTRIES, INC.      ICON MATERIALS DBA CPM DEVELOPERS      C.A. CAREY CORPORATION  
 6505 226TH PL SE #200      1508 VALENTINE AVE SE      537 NW LOCUST ST  
 98027-8905           98027-2412  
 ISSAQUAH WA 980277016      PACIFIC WA 980472103      ISSAQUAH WA 980271006  
 CONTRACTOR NUMBER : 469025      CONTRACTOR NUMBER : 755000      CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
EROSION CONTROL AND ROADSIDE PLANTING										
28	EROSION/WATER POLLUTION CONTROL	EST.	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %
TRAFFIC										
29	TRANSPORTABLE ATTENUATOR	EACH	6,500.0000	53.08 %	9,950.0000	6.15 %	2,800.0000	-56.92 %	26,000.00	-14,800.00
30	OPERATION OF TRANSPORTABLE ATTENUATOR	HR	46.0000	41.30 %	65.0000	13.04 %	68.0000	47.83 %	49,680.00	70,200.00
31	REPAIR TRANSPORTABLE ATTENUATOR	EST.	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	5,000.00
32	PAINT LINE	L.F.	0.3000	-40.00 %	0.1800	-33.33 %	0.2000	-33.33 %	9,876.00	5,925.60
33	GROOVED PLASTIC LINE	L.F.	1.7600	-36.36 %	1.1200	-28.98 %	1.2500	-28.98 %	53,116.80	33,801.60
34	PROFILED PLASTIC WIDE LANE LINE	L.F.	3.1000	16.13 %	3.6000	29.03 %	4.0000	29.03 %	7,006.00	8,136.00
35	SHOULDER RUMBLE STRIP TYPE 1	MI.	2,300.0000	-17.39 %	1,900.0000	-8.17 %	2,112.0000	-8.70 %	5,750.00	4,750.00
36	RECESSED PAVEMENT MARKER	HUND	1,400.0000	-16.07 %	1,175.0000	-6.23 %	1,312.7500	-7.14 %	9,520.00	7,990.00
37	TEMPORARY PAVEMENT MARKING-LONG DURATION	L.F.	1.0500	-28.57 %	0.7500	-90.48 %	0.1000	-90.48 %	31,689.00	22,635.00

PS&E JOB NO : 15A030 REVISION NO :  
 CONTRACT NO : 008819 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4707  
 HWY : SR 090  
 TITLE : I-90  
 SR 202 I/C TO S FORK SNOQUALMIE RIVER  
 PAVING  
 15A030  
 PROJECT : NHPP-0901(488)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 2 2015  
 AWARDED ON : Dec 7 2015

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	LAKESIDE INDUSTRIES, INC.		ICON MATERIALS DBA CPM DEVELOP		C.A. CAREY CORPORATION			
	6505 226TH PL SE #200		1508 VALENTINE AVE SE		537 NW LOCUST ST			
	98027-8905				98027-2412			
	ISSAQUAH WA 980277016		PACIFIC WA 980472103		ISSAQUAH WA 980271006			
	CONTRACTOR NUMBER : 469025		CONTRACTOR NUMBER : 755000		CONTRACTOR NUMBER : 100134			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
38	SEQUENTIAL ARROW SIGN									
	1080.0000	HR	4.0000	5.1000	27.50 %	3.5000	-12.50 %	5.0000	25.00 %	
			4,320.00	5,508.00	1,188.00	3,780.00	-540.00	5,400.00	1,080.00	
39	PORTABLE CHANGEABLE MESSAGE SIGN									
	580.0000	HR	7.4000	25.5000	244.59 %	15.0000	102.70 %	7.0000	-5.41 %	
			4,292.00	14,790.00	10,498.00	8,700.00	4,408.00	4,060.00	-232.00	
40	OTHER TEMPORARY TRAFFIC CONTROL									
	L.S.				16.67 %		166.67 %		126.67 %	
			30,000.00	35,000.00	5,000.00	80,000.00	50,000.00	68,000.00	38,000.00	
41	OTHER TRAFFIC CONTROL LABOR									
	1620.0000	HR	50.0000	65.0000	30.00 %	52.0000	4.00 %	63.0000	26.00 %	
			81,000.00	105,300.00	24,300.00	84,240.00	3,240.00	102,060.00	21,060.00	
42	TRAFFIC CONTROL SUPERVISOR									
	L.S.				63.58 %		54.32 %		-5.86 %	
			32,400.00	53,000.00	20,600.00	50,000.00	17,600.00	30,500.00	-1,900.00	
43	CONSTRUCTION SIGNS CLASS A									
	80.0000	S.F.	27.0000	25.5000	-5.56 %	28.0000	3.70 %	22.5000	-16.67 %	
			2,160.00	2,040.00	-120.00	2,240.00	80.00	1,800.00	-360.00	
OTHER ITEMS										
44	REFERENCING EXISTING PAVEMENT MARKINGS									
	L.S.				90.00 %		112.00 %		136.00 %	
			5,000.00	9,500.00	4,500.00	10,600.00	5,600.00	11,800.00	6,800.00	
45	STRUCTURE SURVEYING									
	L.S.				-70.00 %		0.00 %		-38.00 %	
			10,000.00	3,000.00	-7,000.00	10,000.00	0.00	6,200.00	-3,800.00	
46	ROADSIDE CLEANUP									
	EST.				0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
47	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 10/20/2015

\*\*\* BID CHECK REPORT \*\*\*

TIME: 15:57

PS&E JOB NO : 15A030 REVISION NO :  
 CONTRACT NO : 008819 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4707  
 HWY : SR 090  
 TITLE : I-90  
 SR 202 I/C TO S FORK SNOQUALMIE RIVER  
 PAVING  
 15A030  
 PROJECT : NHPP-0901(488)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 2 2015  
 AWARDED ON : Dec 7 2015

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 LAKESIDE INDUSTRIES, INC. ICON MATERIALS DBA CPM DEVELOP C.A. CAREY CORPORATION  
 6505 226TH PL SE #200 1508 VALENTINE AVE SE 537 NW LOCUST ST  
 98027-8905 98027-2412  
 ISSAQUAH WA 980277016 PACIFIC WA 980472103 ISSAQUAH WA 980271006  
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
48	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	0.00 %
49	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC	-7.00	0.00 %	-7.00	0.00 %	-7.00	0.00 %	0.00 %
50	SPCC PLAN	L.S.	1,260.00	-60.32 %	500.00	34.92 %	1,700.00	26.98 %	340.00
CONTRACT TOTAL			<u>\$2,088,737.20</u>	-14.86%	<u>\$1,778,387.80</u>	-10.57%	<u>\$2,115,593.00</u>	1.29%	
BASE TOTAL			<u>\$2,088,737.20</u>	-14.86%	<u>\$1,778,387.80</u>	-10.57%	<u>\$2,115,593.00</u>	1.29%	

PS&E JOB NO : 15A030 REVISION NO :  
 CONTRACT NO : 008819 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4707  
 HWY : SR 090  
 TITLE : I-90  
 SR 202 I/C TO S FORK SNOQUALMIE RIVER  
 PAVING  
 15A030  
 PROJECT : NHPP-0901(488)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 2 2015  
 AWARDED ON : Dec 7 2015

----- 4TH BIDDER -----  
 WATSON ASPHALT PAVING COMPANY,  
 19220 NE UNION HILL RD  
 98053-9402  
 REDMOND WA 980730845  
 CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION								
		L.S.			10.99 %				-100.00 %
			198,210.00	220,000.00	21,790.00	0.00			
2	REMOVING PLASTIC LINE								
	2260.0000	L.F.	0.7400	1.5000	102.70 %				-100.00 %
			1,672.40	3,390.00	1,717.60	0.00			
GRADING									
3	PAVEMENT REPAIR EXCAVATION INCL. HAUL								
	770.0000	S.Y.	38.0000	32.0000	-15.79 %				-100.00 %
			29,260.00	24,640.00	-4,620.00	0.00			
STRUCTURE									
4	EXPANSION JOINT MODIFICATION BR. 90/81N APPR. SLAB JTS.								
		L.S.			-61.67 %				-100.00 %
			60,000.00	23,000.00	-37,000.00	0.00			
5	EXPANSION JOINT MODIFICATION BR. 90/81S APPR. SLAB JTS.								
		L.S.			-61.67 %				-100.00 %
			60,000.00	23,000.00	-37,000.00	0.00			
6	EXPANSION JOINT MODIFICATION BR. 90/82N APPR. SLAB JTS.								
		L.S.			-61.67 %				-100.00 %
			60,000.00	23,000.00	-37,000.00	0.00			
7	EXPANSION JOINT MODIFICATION BR. 90/82S APPR. SLAB JTS.								
		L.S.			-61.67 %				-100.00 %
			60,000.00	23,000.00	-37,000.00	0.00			
8	BRIDGE DECK REPAIR - BR. NO. 90/82N								
	68.0000	S.F.	160.0000	180.0000	12.50 %				-100.00 %
			10,880.00	12,240.00	1,360.00	0.00			
9	BRIDGE DECK REPAIR - BR. NO. 90/82S								
	63.0000	S.F.	160.0000	180.0000	12.50 %				-100.00 %
			10,080.00	11,340.00	1,260.00	0.00			

PS&E JOB NO : 15A030 REVISION NO :  
 CONTRACT NO : 008819 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4707  
 HWY : SR 090  
 TITLE : I-90  
 SR 202 I/C TO S FORK SNOQUALMIE RIVER  
 PAVING  
 15A030  
 PROJECT : NHPP-0901(488)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 2 2015  
 AWARDED ON : Dec 7 2015

----- 4TH BIDDER -----  
 WATSON ASPHALT PAVING COMPANY,  
 19220 NE UNION HILL RD  
 98053-9402  
 REDMOND WA 980730845  
 CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
10	MEMBRANE WATERPROOFING (DECK SEAL) BR 90/82N								
	2810.0000	S.Y.	15.0000	25.0000	66.67 %		-100.00 %		
			42,150.00	70,250.00	28,100.00	0.00			
11	MEMBRANE WATERPROOFING (DECK SEAL) BR 90/82S								
	2790.0000	S.Y.	15.0000	25.0000	66.67 %		-100.00 %		
			41,850.00	69,750.00	27,900.00	0.00			
CEMENT CONCRETE PAVEMENT									
12	REPLACE CEMENT CONCRETE PANEL								
	73.9000	S.Y.	1,000.0000	1,200.0000	20.00 %		-100.00 %		
			73,900.00	88,680.00	14,780.00	0.00			
13	CEMENT CONCRETE PAVEMENT GRINDING								
	548.0000	S.Y.	100.0000	25.0000	-75.00 %		-100.00 %		
			54,800.00	13,700.00	-41,100.00	0.00			
14	REPLACE UNCOMPACTABLE MATERIAL								
	EST.				0.00 %		0.00 %		
			1,500.00	1,500.00		0.00			
HOT MIX ASPHALT									
15	CRACK SEALING								
	EST.				0.00 %		0.00 %		
			40,000.00	40,000.00		0.00			
16	REMOVING EXISTING OVERLAY FROM BRIDGE DECK - BR. 90/82N								
	2810.0000	S.Y.	15.0000	15.0000	0.00 %		-100.00 %		
			42,150.00	42,150.00	0.00	0.00			
17	REMOVING EXISTING OVERLAY FROM BRIDGE DECK - BR. 90/82S								
	2790.0000	S.Y.	15.0000	15.0000	0.00 %		-100.00 %		
			41,850.00	41,850.00	0.00	0.00			
18	PLANING BITUMINOUS PAVEMENT								
	63592.0000	S.Y.	2.7500	4.0000	45.45 %		-100.00 %		
			174,878.00	254,368.00	79,490.00	0.00			



DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 10/20/2015

\* \* \* BID CHECK REPORT \* \* \*

TIME: 15:57

PS&E JOB NO : 15A030 REVISION NO :  
 CONTRACT NO : 008819 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4707  
 HWY : SR 090  
 TITLE : I-90  
 SR 202 I/C TO S FORK SNOQUALMIE RIVER  
 PAVING  
 15A030  
 PROJECT : NHPP-0901(488)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 2 2015  
 AWARDED ON : Dec 7 2015

----- 4TH BIDDER -----  
 WATSON ASPHALT PAVING COMPANY,  
 19220 NE UNION HILL RD  
 98053-9402  
 REDMOND WA 980730845  
 CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
HOT MIX ASPHALT									
19	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22 232.0000	TON	175.0000 40,600.00	179.0000 41,528.00	2.29 % 928.00	0.00	-100.00 %		
20	HMA CL. 1/2 IN. PG 64-22 7604.0000	TON	79.0000 600,716.00	90.0000 684,360.00	13.92 % 83,644.00	0.00	-100.00 %		
21	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		17,976.00	17,976.00	0.00 %	0.00	0.00 %		
22	COMPACTION PRICE ADJUSTMENT CALC		11,985.00	11,985.00	0.00 %	0.00	0.00 %		
23	ASPHALT COST PRICE ADJUSTMENT CALC		17,195.00	17,195.00	0.00 %	0.00	0.00 %		
24	BRIDGE TRANSVERSE JOINT SEAL 344.0000	L.F.	20.0000 6,880.00	36.0000 12,384.00	80.00 % 5,504.00	0.00	-100.00 %		
25	CYCLIC DENSITY PRICE ADJUSTMENT CALC		-6.00	-6.00	0.00 %	0.00	0.00 %		
26	SMOOTHNESS COMPLIANCE ADJUSTMENT CALC		-6.00	-6.00	0.00 %	0.00	0.00 %		
EROSION CONTROL AND ROADSIDE PLANTING									
27	INLET PROTECTION 25.0000	EACH	86.0000 2,150.00	100.0000 2,500.00	16.28 % 350.00	0.00	-100.00 %		

PS&E JOB NO : 15A030 REVISION NO :  
 CONTRACT NO : 008819 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4707  
 HWY : SR 090  
 TITLE : I-90  
 SR 202 I/C TO S FORK SNOQUALMIE RIVER  
 PAVING  
 15A030  
 PROJECT : NHPP-0901(488)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 2 2015  
 AWARDED ON : Dec 7 2015

----- 4TH BIDDER -----  
 WATSON ASPHALT PAVING COMPANY,  
 19220 NE UNION HILL RD  
 98053-9402  
 REDMOND WA 980730845  
 CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
28	EROSION/WATER POLLUTION CONTROL								
	EST.				0.00 %		0.00 %		
			10,000.00	10,000.00		0.00			
TRAFFIC									
29	TRANSPORTABLE ATTENUATOR								
	4.0000 EACH		6,500.0000	1,500.0000	-76.92 %		-100.00 %		
			26,000.00	6,000.00	-20,000.00	0.00			
30	OPERATION OF TRANSPORTABLE ATTENUATOR								
	1080.0000 HR		46.0000	55.0000	19.57 %		-100.00 %		
			49,680.00	59,400.00	9,720.00	0.00			
31	REPAIR TRANSPORTABLE ATTENUATOR								
	EST.				0.00 %		0.00 %		
			5,000.00	5,000.00		0.00			
32	PAINT LINE								
	32920.0000 L.F.		0.3000	0.2200	-26.67 %		-100.00 %		
			9,876.00	7,242.40	-2,633.60	0.00			
33	GROOVED PLASTIC LINE								
	30180.0000 L.F.		1.7600	1.3000	-26.14 %		-100.00 %		
			53,116.80	39,234.00	-13,882.80	0.00			
34	PROFILED PLASTIC WIDE LANE LINE								
	2260.0000 L.F.		3.1000	4.2000	35.48 %		-100.00 %		
			7,006.00	9,492.00	2,486.00	0.00			
35	SHOULDER RUMBLE STRIP TYPE 1								
	2.5000 MI.		2,300.0000	2,200.0000	-4.35 %		-100.00 %		
			5,750.00	5,500.00	-250.00	0.00			
36	RECESSED PAVEMENT MARKER								
	6.8000 HUND		1,400.0000	1,400.0000	0.00 %		-100.00 %		
			9,520.00	9,520.00	0.00	0.00			
37	TEMPORARY PAVEMENT MARKING-LONG DURATION								
	30180.0000 L.F.		1.0500	0.3000	-71.43 %		-100.00 %		
			31,689.00	9,054.00	-22,635.00	0.00			

PS&E JOB NO : 15A030 REVISION NO :  
 CONTRACT NO : 008819 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4707  
 HWY : SR 090  
 TITLE : I-90  
 SR 202 I/C TO S FORK SNOQUALMIE RIVER  
 PAVING  
 15A030  
 PROJECT : NHPP-0901(488)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 2 2015  
 AWARDED ON : Dec 7 2015

----- 4TH BIDDER -----  
 WATSON ASPHALT PAVING COMPANY,  
 19220 NE UNION HILL RD  
 98053-9402  
 REDMOND WA 980730845  
 CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
38	SEQUENTIAL ARROW SIGN								
	1080.0000	HR	4.0000	7.0000	75.00 %				-100.00 %
			4,320.00	7,560.00	3,240.00	0.00			
39	PORTABLE CHANGEABLE MESSAGE SIGN								
	580.0000	HR	7.4000	18.0000	143.24 %				-100.00 %
			4,292.00	10,440.00	6,148.00	0.00			
40	OTHER TEMPORARY TRAFFIC CONTROL								
	L.S.				256.67 %				-100.00 %
			30,000.00	107,000.00	77,000.00	0.00			
41	OTHER TRAFFIC CONTROL LABOR								
	1620.0000	HR	50.0000	68.0000	36.00 %				-100.00 %
			81,000.00	110,160.00	29,160.00	0.00			
42	TRAFFIC CONTROL SUPERVISOR								
	L.S.				20.37 %				-100.00 %
			32,400.00	39,000.00	6,600.00	0.00			
43	CONSTRUCTION SIGNS CLASS A								
	80.0000	S.F.	27.0000	30.0000	11.11 %				-100.00 %
			2,160.00	2,400.00	240.00	0.00			
OTHER ITEMS									
44	REFERENCING EXISTING PAVEMENT MARKINGS								
	L.S.				200.00 %				-100.00 %
			5,000.00	15,000.00	10,000.00	0.00			
45	STRUCTURE SURVEYING								
	L.S.				-40.00 %				-100.00 %
			10,000.00	6,000.00	-4,000.00	0.00			
46	ROADSIDE CLEANUP								
	EST.				0.00 %				0.00 %
			10,000.00	10,000.00		0.00			
47	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.				0.00 %				0.00 %
			5.00	5.00		0.00			

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 10/20/2015

\* \* \* BID CHECK REPORT \* \* \*

TIME: 15:57

PS&E JOB NO : 15A030 REVISION NO :  
 CONTRACT NO : 008819 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4707  
 HWY : SR 090  
 TITLE : I-90  
 SR 202 I/C TO S FORK SNOQUALMIE RIVER  
 PAVING  
 15A030  
 PROJECT : NHPP-0901(488)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 2 2015  
 AWARDED ON : Dec 7 2015

----- 4TH BIDDER -----

WATSON ASPHALT PAVING COMPANY,  
 19220 NE UNION HILL RD  
 98053-9402  
 REDMOND WA 980730845  
 CONTRACTOR NUMBER : 864800

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
48	MINOR CHANGE								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
49	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-7.00	-7.00		0.00			
50	SPCC PLAN								
		L.S.			98.41 %		-100.00 %		
			1,260.00	2,500.00	1,240.00	0.00			
CONTRACT TOTAL			<u>\$2,088,737.20</u>	<u>\$2,244,273.40</u>	7.45%		\$0.00		
BASE TOTAL			<u>\$2,088,737.20</u>	<u>\$2,244,273.40</u>	7.45%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE		