

PS&E JOB NO : 15C518 REVISION NO :
 CONTRACT NO : 008870 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4865
 HWY : SR 012,101
 TITLE : US 101 & US 12
 GRAYS HARBOR COUNTY - CHIP SEAL
 15C518
 PROJECT : NHPP-9999(760)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Apr 20 2016
 AWARDED ON : Apr 25 2016

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	GRANITE CONSTRUCTION COMPANY			DOOLITTLE CONSTRUCTION, LLC			CENTRAL WASHINGTON ASPHALT, II	
	80 POND ROAD			1900 - 118TH AVE SE			13184 E WHEELER RD	
							98837-9118	
	YAKIMA WA 989019354			BELLEVUE WA 980054699			MOSES LAKE WA 988370142	
	CONTRACTOR NUMBER : 100102			CONTRACTOR NUMBER : 224000			CONTRACTOR NUMBER : 142600	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	40,800.00	6.13 %	43,300.55	2,500.55	66,500.00	62.99 %	65,000.00	59.31 %
2	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.	11,130.00	25.79 %	14,000.00	2,870.00	11,000.00	-1.17 %	6,000.00	-46.09 %
GRADING										
3	PAVEMENT REPAIR EXCAVATION INCL. HAUL	S.Y.	200.0000	-35.00 %	130.0000	-2,310.00	240.0000	20.00 %	150.0000	-25.00 %
			6,600.00		4,290.00		7,920.00	1,320.00	4,950.00	-1,650.00
LIQUID ASPHALT										
4	EMULSIFIED ASPHALT CRS-2P	TON	187,435.00	-46.84 %	505.0000	-87,798.50	730.0000	-23.16 %	625.0000	-34.21 %
					99,636.50		144,029.00	-43,406.00	123,312.50	-64,122.50
5	CRS-2P COST PRICE ADJUSTMENT	CALC	2,626.00	0.00 %	2,626.00		2,626.00	0.00 %	2,626.00	0.00 %
6	ASPHALT FOR FOG SEAL	TON	32,200.00	-46.00 %	540.0000	-14,812.00	650.0000	-35.00 %	625.0000	-37.50 %
					17,388.00		20,930.00	-11,270.00	20,125.00	-12,075.00
7	DELETED ITEM	EACH	0.0100	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00		0.00		0.00		0.00	0.00
BITUMINOUS SURFACE TREATMENT										
8	FURNISHING AND PLACING CRUSHED SCREENING 1/2 IN TO NO.4	S.Y.	84900.0000	-22.22 %	0.9000	-16,980.00	0.8000	-11.11 %	1.8000	100.00 %
			76,410.00		59,430.00		67,920.00	-8,490.00	152,820.00	76,410.00

PS&E JOB NO : 15C518 REVISION NO :
 CONTRACT NO : 008870 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4865
 HWY : SR 012,101
 TITLE : US 101 & US 12
 GRAYS HARBOR COUNTY - CHIP SEAL
 PROJECT : NHPP-9999(760)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Apr 20 2016
 AWARDED ON : Apr 25 2016

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	GRANITE CONSTRUCTION COMPANY		DOOLITTLE CONSTRUCTION, LLC		CENTRAL WASHINGTON ASPHALT, II	
	80 POND ROAD		1900 - 118TH AVE SE		13184 E WHEELER RD	
					98837-9118	
	YAKIMA WA 989019354		BELLEVUE WA 980054699		MOSES LAKE WA 988370142	
	CONTRACTOR NUMBER : 100102		CONTRACTOR NUMBER : 224000		CONTRACTOR NUMBER : 142600	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
BITUMINOUS SURFACE TREATMENT										
9	FURNISHING AND PLACING CRUSHED SCREENING NO. 4 TO 0									
	84900.0000	S.Y.	0.1000	0.2000	100.00 %	0.2000	100.00 %	0.3500	250.00 %	
			8,490.00	16,980.00	8,490.00	16,980.00	8,490.00	29,715.00	21,225.00	
10	ADDITIONAL BROOMING									
	12.8000	HR	300.0000	225.0000	-25.00 %	250.0000	-16.67 %	200.0000	-33.33 %	
			3,840.00	2,880.00	-960.00	3,200.00	-640.00	2,560.00	-1,280.00	
HOT MIX ASPHALT										
11	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22									
	5.2000	TON	250.0000	1,250.0000	400.00 %	1,500.0000	500.00 %	1,250.0000	400.00 %	
			1,300.00	6,500.00	5,200.00	7,800.00	6,500.00	6,500.00	5,200.00	
12	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			4.00	4.00		4.00		4.00		
EROSION CONTROL AND ROADSIDE PLANTING										
13	INLET PROTECTION									
	17.0000	EACH	130.0000	78.0000	-40.00 %	60.0000	-53.85 %	150.0000	15.38 %	
			2,210.00	1,326.00	-884.00	1,020.00	-1,190.00	2,550.00	340.00	
14	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			8,000.00	8,000.00		8,000.00		8,000.00		
TRAFFIC										
15	FLEXIBLE GUIDE POST									
	121.0000	EACH	45.0000	33.5000	-25.56 %	50.0000	11.11 %	50.0000	11.11 %	
			5,445.00	4,053.50	-1,391.50	6,050.00	605.00	6,050.00	605.00	
16	PAINT LINE									
	90120.0000	L.F.	0.2000	0.2000	0.00 %	0.2000	0.00 %	0.2000	0.00 %	
			18,024.00	18,024.00	0.00	18,024.00	0.00	18,024.00	0.00	

PS&E JOB NO : 15C518 REVISION NO :
 CONTRACT NO : 008870 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4865
 HWY : SR 012,101
 TITLE : US 101 & US 12
 GRAYS HARBOR COUNTY - CHIP SEAL
 15C518
 PROJECT : NHPP-9999(760)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Apr 20 2016
 AWARDED ON : Apr 25 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GRANITE CONSTRUCTION COMPANY 80 POND ROAD YAKIMA WA 989019354 CONTRACTOR NUMBER : 100102	DOOLITTLE CONSTRUCTION, LLC 1900 - 118TH AVE SE BELLEVUE WA 980054699 CONTRACTOR NUMBER : 224000	CENTRAL WASHINGTON ASPHALT, II 13184 E WHEELER RD 98837-9118 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
27	TRAFFIC CONTROL FOR ADDITIONAL BROOMING								
	EST.		2,975.45	0.00 %	2,975.45	0.00 %	2,975.45	0.00 %	
OTHER ITEMS									
28	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.		5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	
29	MINOR CHANGE								
	CALC		-4.00	0.00 %	-4.00	0.00 %	-4.00	0.00 %	
30	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
	CALC		-4.00	0.00 %	-4.00	0.00 %	-4.00	0.00 %	
31	SPCC PLAN								
	L.S.		1,500.00	-33.33 %	1,000.00	-33.33 %	1,500.00	0.00 %	
32	CRACK SEALING - FA								
	EST.		8,200.00	0.00 %	8,200.00	0.00 %	8,200.00	0.00 %	
CONTRACT TOTAL			<u>\$558,532.45</u>	<u>-22.12%</u>	<u>\$538,830.45</u>	<u>-3.53%</u>	<u>\$689,548.95</u>	<u>23.46%</u>	
BASE TOTAL			<u>\$558,532.45</u>	<u>-22.12%</u>	<u>\$538,830.45</u>	<u>-3.53%</u>	<u>\$689,548.95</u>	<u>23.46%</u>	