

PS&E JOB NO : 16Y018 REVISION NO :
 CONTRACT NO : 009032 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL5077
 HWY : SR 082,090
 TITLE : I-90 & I-82
 EASTON VIC AND ELLENSBURG VIC EB & WB -
 DECK REHABILITATION
 16Y018
 PROJECT : NHPP-0901(491)
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Mar 8 2017
 AWARDED ON : Mar 14 2017

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	M.J. HUGHES CONSTRUCTION, INC.			C.A. CAREY CORPORATION			N.A. DEGERSTROM, INC.	
	11510 NE 87TH AVE			537 NW LOCUST ST			3303 N SULLIVAN RD	
				98027-2412				
	VANCOUVER WA 986621345			ISSAQUAH WA 980271006			SPOKANE VALLEY WA 992161676	
	CONTRACTOR NUMBER : 100214			CONTRACTOR NUMBER : 100134			CONTRACTOR NUMBER : 214002	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
1	MOBILIZATION	L.S.	219,965.00	36.39 %	300,000.00	45.48 %	300,500.00	36.61 %	
STRUCTURE									
2	POLYESTER CONCRETE TRIAL OVERLAY	L.S.	5,000.00	0.00 %	15,500.00	210.00 %	3,500.00	-30.00 %	
3	EPOXY-COATED ST. REINF. BAR FOR CL. 4000D CONC. OVERLAY	LB.	78,600.00	0.00 %	98,250.00	10,500.00	82,530.00	-1,500.00	
	39300.0000		2.0000	-30.00 %	2.5000	25.00 %	2.1000	5.00 %	
4	CONC. CLASS 4000D FOR CONCRETE OVERLAY	C.Y.	471,000.00	-56.67 %	251,200.00	-219,800.00	345,400.00	-125,600.00	
	314.0000		1,500.0000	-56.67 %	800.0000	-46.67 %	1,100.0000	-26.67 %	
5	1-INCH POLYESTER CONCRETE OVERLAY	S.Y.	292,140.00	32,460.00	365,175.00	73,035.00	331,092.00	38,952.00	
	1623.0000		180.0000	11.11 %	225.0000	25.00 %	204.0000	13.33 %	
6	1.5-INCH POLYESTER CONCRETE OVERLAY	S.Y.	244,200.00	77,700.00	360,750.00	116,550.00	319,680.00	75,480.00	
	1110.0000		220.0000	31.82 %	325.0000	47.73 %	288.0000	30.91 %	
7	EXPANSION JOINT MODIFICATION - 90/174S RCS	L.F.	41,000.00	13,120.00	79,540.00	38,540.00	43,624.00	2,624.00	
	164.0000		250.0000	32.00 %	485.0000	94.00 %	266.0000	6.40 %	
8	EXPANSION JOINT MODIFICATION - 82/10S RCS	L.F.	24,890.00	-21,353.00	68,120.00	43,230.00	5,240.00	-19,650.00	
	131.0000		190.0000	-85.79 %	520.0000	173.68 %	40.0000	-78.95 %	
9	SCARIFYING CONC. SURFACE	S.Y.	376,500.00	502,000.00	577,300.00	200,800.00	471,880.00	95,380.00	
	2510.0000		150.0000	133.33 %	230.0000	53.33 %	188.0000	25.33 %	
10	REMOVING EXISTING CONCRETE OVERLAY	S.Y.	245,970.00	191,310.00	464,610.00	218,640.00	478,275.00	232,305.00	
	2733.0000		90.0000	77.78 %	170.0000	88.89 %	175.0000	94.44 %	

PS&E JOB NO : 16Y018 REVISION NO :
 CONTRACT NO : 009032 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL5077
 HWY : SR 082,090
 TITLE : I-90 & I-82
 EASTON VIC AND ELLENSBURG VIC EB & WB -
 DECK REHABILITATION
 16Y018
 PROJECT : NHPP-0901(491)
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Mar 8 2017
 AWARDED ON : Mar 14 2017

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 M.J. HUGHES CONSTRUCTION, INC. C.A. CAREY CORPORATION N.A. DEGERSTROM, INC.
 11510 NE 87TH AVE 537 NW LOCUST ST 3303 N SULLIVAN RD
 98027-2412
 VANCOUVER WA 986621345 ISSAQUAH WA 980271006 SPOKANE VALLEY WA 992161676
 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 214002

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
STRUCTURE									
11	FORCE ACCOUNT FORMS FOR FULL DEPTH DECK REPAIR	EST.		0.00 %		0.00 %		0.00 %	
			10,000.00		10,000.00		10,000.00		10,000.00
12	FURTHER DECK PREPARATION FOR TYPE 1 DECK REPAIR	S.F.		-6.00 %		-48.00 %		-8.00 %	
	1310.0000		50.0000		47.0000		26.0000		46.0000
			65,500.00		61,570.00		34,060.00		60,260.00
13	FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR	S.F.		-19.00 %		-30.00 %		-19.00 %	
	557.0000		100.0000		81.0000		70.0000		81.0000
			55,700.00		45,117.00		38,990.00		45,117.00
14	FUTURE DECK PREPARATION - EXIST. REPAIR MATL. 82/10S	S.F.		60.00 %		100.00 %		64.00 %	
	975.0000		25.0000		40.0000		50.0000		41.0000
			24,375.00		39,000.00		48,750.00		39,975.00
15	BRIDGE APPROACH SLAB	S.Y.		-40.00 %		-2.00 %		-5.60 %	
	142.0000		500.0000		300.0000		490.0000		472.0000
			71,000.00		42,600.00		69,580.00		67,024.00
CEMENT CONCRETE PAVEMENT									
16	SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT	L.F.		-20.00 %		-15.00 %		-20.00 %	
	518.0000		10.0000		8.0000		8.5000		8.0000
			5,180.00		4,144.00		4,403.00		4,144.00
HOT MIX ASPHALT									
17	HMA SAWCUT AND SEAL	L.F.		166.67 %		180.00 %		153.33 %	
	97.0000		15.0000		40.0000		42.0000		38.0000
			1,455.00		3,880.00		4,074.00		3,686.00

PS&E JOB NO : 16Y018 REVISION NO :
 CONTRACT NO : 009032 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL5077
 HWY : SR 082,090
 TITLE : I-90 & I-82
 EASTON VIC AND ELLENSBURG VIC EB & WB -
 DECK REHABILITATION
 16Y018
 PROJECT : NHPP-0901(491)
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Mar 8 2017
 AWARDED ON : Mar 14 2017

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 M.J. HUGHES CONSTRUCTION, INC. C.A. CAREY CORPORATION N.A. DEGERSTROM, INC.
 11510 NE 87TH AVE 537 NW LOCUST ST 3303 N SULLIVAN RD
 98027-2412
 VANCOUVER WA 986621345 ISSAQUAH WA 980271006 SPOKANE VALLEY WA 992161676
 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 214002

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
EROSION CONTROL AND ROADSIDE PLANTING									
18	EROSION/WATER POLLUTION CONTROL	EST.	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %	
TRAFFIC									
19	TEMPORARY PAVEMENT MARKING-SHORT DURATION	L.F.	2,095.00	790.00 %	20,950.00	18,855.00	18,855.00	16,760.00	
20	TEMPORARY PAVEMENT MARKING-LONG DURATION	L.F.	7,370.00	-20.00 %	7,370.00	0.00 %	5,527.50	-1,842.50	
21	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	402,125.00	-25.40 %	370,000.00	-7.99 %	640,000.00	59.15 %	
OTHER ITEMS									
22	STRUCTURE SURVEYING	L.S.	18,000.00	-44.44 %	30,000.00	66.67 %	13,750.00	-23.61 %	
23	ROADSIDE CLEANUP	EST.	30,000.00	0.00 %	30,000.00	0.00 %	30,000.00	0.00 %	
24	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	
25	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
26	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/22/2017

*** BID CHECK REPORT ***

TIME: 11:50

PS&E JOB NO : 16Y018 REVISION NO :
 CONTRACT NO : 009032 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL5077
 HWY : SR 082,090
 TITLE : I-90 & I-82
 EASTON VIC AND ELLENSBURG VIC EB & WB -
 DECK REHABILITATION
 16Y018
 PROJECT : NHPP-0901(491)
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Mar 8 2017
 AWARDED ON : Mar 14 2017

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 M.J. HUGHES CONSTRUCTION, INC. C.A. CAREY CORPORATION N.A. DEGERSTROM, INC.
 11510 NE 87TH AVE 537 NW LOCUST ST 3303 N SULLIVAN RD
 98027-2412
 VANCOUVER WA 986621345 ISSAQUAH WA 980271006 SPOKANE VALLEY WA 992161676
 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 214002

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
27	SPCC PLAN	L.S.	25,000.00	-96.00 %	1,000.00	-24,000.00	2,000.00	-92.00 %	1,500.00	-94.00 %
CONTRACT TOTAL			<u>\$2,722,068.00</u>	16.12%	<u>\$3,160,912.50</u>	20.34%	<u>\$3,275,625.00</u>	22.21%	<u>\$3,326,562.50</u>	22.21%
3RD BIDDER REJECTED										
BASE TOTAL			<u>\$2,722,068.00</u>	16.12%	<u>\$3,160,912.50</u>	20.34%	<u>\$3,275,625.00</u>	22.21%	<u>\$3,326,562.50</u>	22.21%
3RD BIDDER REJECTED										