



**NOTICE TO CONTRACTORS
HIGHWAY CONSTRUCTION**

February 19, 2019

Bidding proposals may not be issued to bidders unless they are prequalified, except where otherwise provided in Plans and Specifications. For those contractors who are not prequalified, application for prequalification will be submitted on DOT Form 420-010 (Standard Questionnaire and Financial Statement) and must be received by the Prequalification Analyst no less than fifteen days prior to the scheduled bid opening to receive consideration for issuance of a bidding proposal for that bid opening. Informational copies of plans and specifications are on file in the office of the County Engineer of the County in which the work is situated, the chapter offices of the Associated General Contractors of America, the offices of the Regional Administrators or the Headquarters of the Department of Transportation, and at www.wsdot.wa.gov/biz/contaa/ where they may be inspected. The use of informational proposals shall be allowed only upon written request and will be accepted only when written authority for their use has been granted. **ESTIMATE RANGES PUBLISHED IN THIS NOTICE MUST NOT BE USED AS A BASIS FOR BID PREPARATION.**

All bid proposals shall be accompanied by a bid proposal deposit in cash, certified check, cashier's check or surety bond in an amount equal to five percent (5%) of the amount of such bid proposal. Should the successful bidder fail to enter into a contract and furnish a satisfactory performance bond, the bid proposal deposit shall be forfeited. **Bonds submitted on other than the bond form provided by the department may be subject to rejection. The right is reserved to reject any and all bids and to waive informalities in the bidding.** Sealed bids will be received in the Bid Room 2D20, located on the second floor of the Department of Transportation, 310 Maple Park Avenue SE, Olympia, Washington, 98501 until 11:00:59 am Pacific Time, or at P.O. Box 47360, Olympia, Washington, 98504-7360, until 11:00:59 am Pacific Time or electronically via BidX.com until 11:00:59 am Pacific Time, on the dates shown below except where otherwise provided in the Plans and Specifications.

FEE: Project Documents will be furnished for the non-refundable fee Plus Sales Tax of:

Electronic – plans only \$10 Electronic – with proposal \$15
Paper – one volume \$35 Paper – two volumes \$50 Paper – three volumes \$100

(Remittance may be made to the Department of Transportation Cash Receipts, Transportation Building, and P.O. Box 47305, Olympia, WA 98504-7305) TO ORDER PLANS AND SPECIFICATIONS PLEASE GO ONLINE TO:

<https://www.wsdot.wa.gov/business/contract-ad-award/order-plans>

Electronic Project Plans, Specifications, Geotechnical Reports, Addenda, Planholders Lists, Award/Bid Results, and Bid Tabulations are available on the Internet at: <http://www.wsdot.wa.gov/biz/contaa>

SMALL WORKS ROSTER: The Department of Transportation is soliciting contractors interested in qualifying for placement on the department's Small Works Roster. The small works roster process as authorized by RCW 39.04.155 and WAC 468-15 may be used to secure bids for the Agency's small works projects with a total cost less than \$300,000. Contractors that are currently Prequalified may be placed on the Small Works Roster by completing the Small Works Roster Supplement located on the Contract Ad & Award website. For contractors who are not currently prequalified, application for prequalification for small works roster shall be submitted on DOT Form 420-020 (Small Works Questionnaire). Both forms are available by emailing prequal@wsdot.wa.gov or can be printed from the WSDOT Contract Ad & Award website at: <http://www.wsdot.wa.gov/biz/contaa/prequal/default.htm> Applications for placement on the Department of Transportation Small Works Roster will be accepted by emailing prequal@wsdot.wa.gov

Title VI Notice to Public

It is the Washington State Department of Transportation's (WSDOT) policy to assure that no person shall, on the grounds of race, color, national origin or sex, as provided by Title VI of the Civil Rights Act of 1964, be excluded from participation in, be denied the benefits of, or be otherwise discriminated against under any of its federally funded programs and activities. Any person who believes his/her Title VI protection has been violated, may file a complaint with WSDOT's Office of Equal Opportunity (OEO). For additional information regarding Title VI complaint procedures and/or information regarding our non-discrimination obligations, please contact OEO's Title VI Coordinator Larry Watkinson at (360) 705-7090.

Americans with Disabilities Act (ADA) Information: This material can be made available in an alternate format by emailing the WSDOT Diversity/ADA Affairs team at wsdotada@wsdot.wa.gov or by calling toll free, 855-362-4ADA(4232). Persons who are deaf or hard of hearing may make a request by calling the Washington State Relay at 711

BID OPENING THURSDAY, FEBRUARY 21, 2019

- *1. (WHATCOM) **TAWES CR & TWO TRIBUTARIES TO TAWES CR FISH PASSAGE** (CL 1 or 6, \$2,000,000 - \$2,500,000) **CONTAINS VOLUNTARY MSVWBE GOAL: 26%**. A State Project on SR 9, MP 77.30 to MP 78.19. Requires: Installing box culverts, grading, stream realignment, HMA paving, pavement marking, guardrail, erosion control, planting, traffic control, and other work. 125 Working Days. Involves 97 bid items. 1830 T streambed cobbles, 170 CY quarry spalls, 880 T streambed sediment, 26 EA LWM, 195 LF prestressed conc girder, 151 SY waterproof membrane, 630 T permeable ballast, 430 T crushed surface base course, 2150 SY plane bit pvmt, 805 T HMA CL 1/2 IN PG 58H-22, 746 LF coir log, 776 EA cascara, 775 EA thimbleberry, 583 EA vine maple, 681 EA live fascine, 4544 SY soil amend, 4544 SY bark or wood chip mulch, 2470 LF high vis silt fence, 90 LF soil lift bank protection, 481 LF beam guardrail, 56 LF beam guardrail thrie beam, 3040 LF paint line, 50 LF cable fence. **CONTAINS MINIMUM REQUIRED BID: TYPE B PROGRESS SCH.** Lump Sum Bids for: Earthwork, precast reinf conc split box culvert, temp stream diversion, shoring or extra excav CL A, erosion control and water pollution prevention, perm signing, temp traffic control, struct survey, rdwy survey, SPCC plan. **SUPERSTRUCTURE INCLUDES:** 1874 LB epoxy coated st rebar, 1130 LB st rebar, 20 CY conc CL 4000D, 9 CY conc CL 4000, 14 EA elastomeric bearing pad. (XL-4596)(100948K)(18A013)(9380)(4 of 4)(1)
- *2. (KING, SNOHOMISH & WHATCOM) **MOUNT BAKER BST – 2019** (CL 2 & 3 or 2 & 4 or 3 & 4, \$5,000,000 - \$7,500,000) **CONTAINS CONDITION OF AWARD UDBE GOAL: 7%**. F.A No. NHPP-STPF-9999(804) on US 2 ET AL. Requires: Placing and planing bituminous surface treatment, removing existing overlay from bridge decks, bridge deck repair, applying waterproof membrane, pavement repair, HMA paving, crack sealing, pavement markings, flexible guideposts, erosion control, traffic control and other work. 64 Working days. Involves 66 items. 166 SF bridge deck repair, 939 SY waterproof membrane, 600 T CSBC, 1060 T emulsified asph CRS-2P, 161 T asph, 100 HR additional brooming, 871720 SY furnish & place crushed screen, 852 SY remove exist overlay, 6318 T HMA CL 1/2 IN PG 58H-22, 708 LF HMA sawcut & seal, 57 MI crack sealing, 1686 EA flex guide post, 424730 LF paint line, 133760 LF plastic line, 354 EA plastic drainage marking, 3520 LF centerline rumble strip, 1370 LF shoulder rumble strip, 24 HUND recessed pvmt marker, 12 EA white plastic rumble bar, 148650 LF temp pvmt marking–short duration, 2808 SF const signs CL A. Lump Sum Bids for: Temp traffic control, struct survey, rdwy survey, reference exist pvmt marking, SPCC plan. (XL-5681)(100235B)(18A031)(9372)(5 of 4)5(3)
- *3. (KITITAS) **HYAK TO STAMPEDE PASS PHASES 1F & 2F – FENCING 1B & 2A** (CL 24, \$2,000,000 - \$2,500,000) **CONTAINS VOLUNTARY MSVWBE GOAL: 26%**. A State Project on I-90, MP 55.10 to MP 62.00. Requires: Installing wildlife exclusion fence, wildlife ramp jumpouts, slope jumpouts, access gates, traffic control and other work. 80 Working days. Involves 30 bid items. 4000 LF compost sock, 1920 SY seed & fert by hand, 4500 LF high vis fence, 2906 LF wire fence, 24508 LF wildlife exclusion fence, 134 EA snow poles, 106 SY const geotextile. Lump Sum Bids for: Temp access, temp traffic control, SPCC plan. (XL-5793)(509090F)(18Y015)(9376)(5 of 4)5(1)
- *4. (KING & SNOHOMISH) **NORTH CREEK BRIDGE TO SR 9 VIC PAVING** (CL 4, \$4,000,000 – \$5,000,000) **CONTAINS VOLUNTARY MSVWBE GOAL: 26%**. A State Project on SR 522, MP 10.85 to MP 14.29. **CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Paving with HMA, planing, pavement repair, crack sealing, loop replacement, pavement marking, erosion control, traffic control and other work. 75 Working days. Involves 58 items. 1060 SY pvmt repair excav incl haul, 290 T CSBC, 156270 SY plane bit pvmt, 16560 T HMA CL 3/8 IN PG 58V-22, 543 LF HMA sawcut and seal, 370 EA flex guidepost, 23570 LF plastic line, 117790 LF profiled plastic line, 13540 LF profiled plastic wide lane line, 20 HUND raised pvmt marker, 318640 LF temp pvmt marking-short duration, 300 LF directional boring, 4800 HR other traffic control labor, 1670 LF plastic crosshatch marking. **CONTAINS MINIMUM BID REQ: TYPE B PROGRESS SCH.** Lump Sum Bids for: Contractor provided uniformed police officer, temp video detect sys, traffic signal sys, traffic data accumulation and ramp metering sys, other temp traffic control, reference exist pvmt markings, SPCC plan. (XL-5771)(152219C)(18A034)(9378)(5 of 4)5(2)
- *5. (SPOKANE) **SMYTHE RD TO PARADISE RD – PAVING** (CL 4, \$600,000 - \$750,000) **CONTAINS CONDITION OF AWARD UDBE GOAL: 4%**. F.A. No. STBG-0195(062) on US 195, MP 82.69 to MP 86.00. Requires: Pavement repair excavation, planing bituminous pavement, crack sealing, pavement

repair, paving with HMA, erosion/water pollution control, roadway surveying, guideposts, pavement marking, traffic control and other work. 12 Working days. Involves 30 items. 6 MI crack sealing, 51450 SY plane bit pvmt, 5340 T HMA CL 3/8 IN PG 64-H-28, 18360 LF jnt adhesive, 53610 LF paint line, 17160 LF temp pvmt marking – short duration, 148 SF const signs CL A. Lump Sum Bids for: Temp traffic control, pedestrian traffic control, rdwy survey, SPCC plan. (XL-5659)(619508W)(18Z016)(9381)(4 of 3)4(3)

- *6. (ISLAND) **BANTA RD – INTERSECTION SAFETY IMPROVEMENTS** (CL 1 & CL 4, \$1,250,000 – \$1,500,000) **CONTAINS CONDITION OF AWARD UDBE GOAL: 8%**. F.A. No. HSIP-2017(138) on SR 20, MP 39.12 to 39.36. Requires: constructing a roundabout, roadway excavation, embankment compaction, grading, drainage, illumination, concrete curb, gutter, Portland Cement Concrete paving, HMA paving, pavement marking, permanent signing, erosion control, traffic control and other work. Involves 77 Items: 3750 CY rdwy excav incl haul, 700 T ballast, 2080 T CSBC, 496 SY textured pigmented cement conc pvmt, 210 EA corrosion resist dowel bar, 2110 T HMA CL 1/2 IN PG 58H-22, 1415 SY fine compost, 825 LF high vis silt fence, 1154 LF cement conc roundabout curb gutter, 79 LF cement conc ped curb, 261 LF beam guardrail, 7190 LF grooved plastic line, 1628 SF grooved plastic mark, **CONTAINS MINIMUM REQ BID: TYPE B PROGRESS SCH**. Lump Sum Bids for: Erosion control & water pollution prevent, perm sign, illum system, temp traffic control, rdwy survey, ADA feature survey, SPCC plan. (XL-5377)(102024B)(18A032)(9382)(4 of 3)4(2)

BID OPENING WEDNESDAY FEBRUARY 27, 2019

- *1. (DOUGLAS & OKANOGAN) **GRAND COULEE BRIDGE – UPGRADE ILLUMINATION** (CL 16, \$300,000 - \$400,000) **CONTAINS VOLUNTARY SMALL BUSINESS ENTERPRISE PARTICIPATION GOAL: 10%** F.A. No. STP-0155(021) on SR 155, MP 28.21 to MP 28.50. Requires: Illumination system upgrade, traffic control and other work. 30 Working days. Involves 7 items. Lump Sum Bids for: Illum sys, temp traffic control, SPCC plan. (XL-5382)(215500P)(19B009)(9387)(4 of 4)
- *2. (OKANOGAN) **METHOW RIVER BRIDGES – STRUCTURAL REHABILITATION – PHASE 3** (CL 6, \$1,250,000-\$1,500,000) **CONTAINS CONDITION OF AWARD UDBE GOAL: 5%**. F.A. No. BH-0153(446) on SR 153, MP 11.83 to MP 22.36. Requires: Work access, structure excavation, Column jacketing and retrofit, seeding, fertilizing and mulching, temp dewatering/stream diversion, traffic control and other work. 75 Working days. Involves 18 items. 63 CY struct excav CL A incl haul, 200 LF high vis fence. Lump Sum Bids for: Shoring or extra excav CL A, column jacketing, column retrofit, temp traffic control, temp dewatering, SPCC plan. (XL-4958)(215300J)(19B010)(9388)(4 of 4)
- *3. (YAKIMA & BENTON) **SUNNYSIDE VIC TO PROSSER VIC – PAVING & ADA** (CL 4, \$2,500,000,000 - \$3,000,000) **CONTAINS CONDITION OF AWARD UDBE GOAL: 6%**. Requires: Planing bituminous pavement, crack and fog sealing, paving with HMA, striping, flexible guide post, barrier delineator strip, cement concrete curb, sidewalk and curb ramp, traffic signal system, signing, traffic control and other work. 40 Working days. Involves 46 items. 17 T asph, 106627 SY plane bit pvmt, 5647 T HMA CL 3/8 IN PG 64H-28, 5576 HMA CL 1/2 IN PG 64H-28, 2607 LF longitudinal jnt seal, 687 EA flex guidepost, 100294 LF paint line, 12727 LF grooved plastic wide lane line, 21908 LF temp pvmt marking-short duration, 3 EA cement conc curb ramp. Lump Sum Bids for: Perm signing, traffic signal sys H line, temp traffic control, SPCC plan. (XL-5880)(508205O)(18Y020)(9386)(4 of 4)(1)
- *4. (THURSTON & PIERCE) **PLUM ST TO S TACOMA WAY – PAVING** (CL 4, \$1,500,000 - \$2,000,000) **CONTAINS CONDITION OF AWARD UDBE GOAL: 8%**. F.A. No. NHPP-0053(893) on I-5, MP 106.08 to 127.15. Requires: Pavement repair, planing bituminous pavement, paving with HMA, modifying expansion joints for three bridges, modifying a pavement seat and replacing a bridge approach slab for one bridge, bridge deck paving for one bridge, adjusting monument cases and covers, pavement marking, delineation, traffic control and other work. 40 working days. Involves 60 items. 377 SY pvmt repair excav incl haul, 598 LF expansion jnt mod, 79 SF bridge deck repair, 150 SY bridge approach slab, 66280 SY bridge approach slab, 6637 T HMA CL 1/2 IN PG 58V-22, 460 T HMA CL 3/8 IN PG 58V-22, 9260 LF paint line, 56290 LF profiled plastic line, 1840 LF grooved plastic line, 3660 LF profiled plastic wide lane line, 1040 LF plastic wide lane line, 7 HUND recessed pvmt marker, 71580 LF temp pvmt marking-short duration, 8400 LF temp removable pvmt markings, 272 HR radar speed display sign, Lump Sum Bids for: Temp traffic control, struct survey, SPCC plan.(XL-5846)(300502G)(18C532)(9384)(4 of 4)

- *5. (LEWIS) **RUSH RD. TO 13TH ST. CRACK SEALING** (CL 4, \$500,000 - \$600,000) **CONTAINS CONDITION OF AWARD UDBE GOAL: 7%.** F.A. No. NHPP-0052(216) on I-5, MP 72.81 to MP 76.55. Requires: Crack sealing, pavement repair, pavement markings, traffic control and other work. 20 Working days. Involves 30 items. 322 SY pvmt repair excav incl haul, 33738 LF routing, 64943 LF polymer mod mastic crack sealing, 115 T HMA CL 3/8 IN PG 58V-22, 44168 LF profiled plastic line, 5535 LF profiled plastic wide lane line, 49703 LF temp pvmt marking-short duration. Lump Sum Bids for: Temp traffic control, SPCC plan. (XL-5920)(400518S)(18X333)(9389)(3 of 3)
- *6. (CLARK) **SE 164TH AVE TO NW 6TH AVE PAVING** (CL 4, \$2,000,000 - \$3,000,000) **CONTAINS CONDITION OF AWARD UDBE GOAL: 8%.** F.A. No. NHPP-0014(084) on SR 14, MP 8.56 to MP 12.12. Requires: Pavement repair, crack sealing, planing bituminous pavement, paving with HMA, placing pavement markings, removing and replacing guardrail, traffic control and other work. 23 Working days. Involves 55 items. 1637 SY pvmt repair excav incl haul, 130890 SY plane bit pvmt, 13930 T HMA CL 3/8 IN PG 58H-22, 175 LF beam guardrail, 70730 LF paint line, 15960 LF plastic line, 48150 LF profiled plastic line, 7660 LF plastic wide lane line, 48570 LF temp pvmt marking-short duration, 920 HR other traffic control labor, 232 SF const sign CL A. Lump Sum Bids for: Traffic signal sys loop replace, temp traffic control, struct survey, SPCC plan. (XL-5817)(401418P)(19X308)(9394)(3 of 3)(1)

BID OPENING WEDNESDAY MARCH 6, 2019

- *1. (WALLA WALLA) **NINE MILE HILL TO FRENCHTOWN VIC – TURNBACK IMPROVEMENTS** (CL 4, \$750,000 - \$1,000,000) **CONTAINS VOLUNTARY MSVWBE GOAL: 26%.** A State Project on US 12, MP 318.22 to MP 324.20. Requires: Replacing the concrete baluster bridge rails with pedestrian railing, placing new thrie beam guardrail retrofit, planing bituminous pavement and HMA paving, pavement markings, traffic control and other work. 45 Working days. Involves 33 items. 255 LF bridge rail, 265 T CSBC, 5801 SY plane bit pvmt, 2380 T HMA CL 1/2 IN PG 64H-28, 24 EA HMA core-rdwy, 525 LF beam guardrail thrie beam, 1350 LF beam guardrail, 1675 LF temp barrier, 4600 LF paint line. Lump Sum Bids for: Temp traffic control, SPCC plan. (XL-5065)(501213X)(18Y023)(9391)(3 of 4)
- *2. (JEFFERSON, KITSAP, MASON, GRAYS HARBOR, PIERCE AND THURSTON) **BCT REPLACEMENT AND ROADSIDE SAFETY** (CL 11, \$1,500,000 - \$2,000,000) F.A. No. HSIP-9999(785) on SR 3 ET AL. Requires: Removing trees, breakaway cable terminals (BCT) and guardrail anchors, installing beam guardrail, transitions and terminals, rumble strips, drainage, quarry spalls, permanent signing, traffic control, and other work. 130 Working days. Involves 37 items. 1900 T gravel borrow incl haul, 80 T quarry spalls, 190 LF ductile iron sewer pipe, 3760 SY biodegradable erosion control blanket, 13670 LF beam guardrail, 23 EA beam guardrail trans section, 125 EA beam guardrail non-flared term, 1331 LF remove & reset beam guardrail, 6170 LF profiled plastic line. Lump Sum Bids for: Site 19 drainage, erosion control and water pollution prevention, rumble strips. Permanent signing, temp traffic control, roadway survey, remove & install glare screen, SPCC plan. (XL-5385)(300018B)(18C510)(9392)(3 of 4)
- *3. (KITITAS) **ELLENSBURG VIC TO VANTAGE – PAVING** (CL 4, \$6,000,000 - \$7,000,000) **CONTAINS CONDITION OF AWARD UDBE GOAL: 9%.** F.A. No. NHPP-HSIP-0903(076) on I-90, MP 121.96 to MP 136.71 and I-82, MP 0.61 to MP 3.46. **CONTAINS APPRENTICE UTILIZATION REQ: 15%.** Requires: Planing bituminous pavement, shoulder repair, crack sealing, paving with HMA pavement, pavement marking, guideposts, removing 3-strand cable barrier from median, installing 4-strand cable barrier, traffic control and other work. 70 Working days. Involves 44 items. 45 T asph, 51 MI crack seal, 332740 SY plane bit pvmt, 47790 T HMA CL 1/2 IN PG 64H-28, 43 EA HMA core-rdwy, 500 LF high-tension cable barrier sys, 824 EA flex guide post, 209920 LF paint line, 159830 LF grooved plastic line, 7790 LF grooved plastic wide lane line, 14 MI shoulder rumble strip, 236460 LF temp pvmt marking – short duration, 3786 HR traffic control labor, 400 SF const signs CL A. Lump Sum Bids for: Additional high-tension cable barrier components, temp traffic control, SPCC plan.(XL-5802)(508209N)(18Y019)(9390)(3 of 4)
- *4. (SKAGIT) **ANACORTES FERRY TERMINAL PARKING LOT AND SLIP 1 PAVING** (CL 1 or 4, \$500,000 - \$600,000) A State Project on SR 20 Spur, for Washington State Ferries. **CONTAINS VOLUNTARY MSVWBE GOAL: 26%.** Requires: Chain link fence, crushed surfacing base course, roadway excavation, planing bituminous pavement, roadway surveying, hot mix asphalt, erosion control, pavement marking, cement concrete curb ramp, traffic control and other work. Last working day June 30,

2019. Involves 29 items. 1640 CY rdwy excav incl haul, 1440 T HMA CL 1/2 IN PG 64-22, 7300 LF paint line, 22 EA wheel stop. Lump Sum Bids for: Erosion control and water pollution prevention, temp traffic control, rdwy survey, chain link fence, SPCC plan. (FT-2980)(-)(18X012)(9393)(2 of 3)

- *5. **(KING) PIERCE COUNTY LINE TO S 359TH ST VIC PAVING** (CL 4, \$1,250,000 - \$1,500,000) CONTAINS VOLUNTARY MSVWBE GOAL: 26%. A State Project on SR 99, MP 6.150 to MP 7.465. Requires: Planing bituminous pavement, pavement repair, HMA paving, pavement markings, temporary erosion control, traffic control and other work. 32 Working days. Involves 38 items. 267 SY pvmt repair excav incl haul, 200 T CSBC, 40100 SY plane bit pvmt, 4487 T HMA CL 3/8 IN PG 58H-22, 1140 LF compost sock, 31540 LF profiled plastic line, 5050 LF plastic barrier center line, 73820 LF temp pvmt marking-short duration. Lump Sum Bids for: Temp traffic control, reference exist pvmt markings, SPCC plan.(XL-5755)(109906A)(18A036)(9397)(2 of 3)
- *6. **(KITITAS) BULLFROG RD VIC – CONCRETE REHAB, BRIDGE DECK REHAB & PAINTING** (CL 1&4 or 5&6 or 5&6 or 4&5, \$15,000,000 - \$20,000,000) CONTAINS CONDITION OF AWARD UDDBE GOAL: 5%. F.A. No. NHPP-0090(023), 0902(241)(452) on I-90, MP 79.38 to MP 81.68. CONTAINS APPRENTICE UTILIZATION REQ: 15%. Requires: Cleaning and painting the metal surfaces of bridges 90/134 N & S, heat straightening, steel repair, pier concrete spall repair, modifying expansion joints, scarifying concrete surfaces, further deck preparation, furnishing, placing, curing and texturing Class 4000D concrete overlay, constructing and removing temporary roadway and bridge, replacing PCCP lanes and panels, cement concrete pavement grinding, weigh-in-motion replacement, guardrail installation, paving with HMA shoulders, roadway delineation, traffic control and other work. 275 Working days. Involves 94 items. 26580 CY rdwy excav incl haul, 15430 CY embankment comp, 15430 CY common borrow incl haul, 12 ACRE separation layer, 1000 CY quarry spalls, 109 CY conc CL 4000D, 110 SF pier conc spall repair, 130 EA replace vacant/damaged rivet with HS bolt, 123 LF expansion jnt mod strip seal, 1956 SY scarifying conc surface, 1956 SY remove exist conc overlay, 380 SF further deck prep, 7000 LF clean, seal, caulk pack rust, 35000 T CSBC, 22 T asph, 7039 CY cement conc pvmt, 12162 EA corrosion resist dowel bar, 520 SY replace cement conc panel, 4339 EA tie bar with drill hole, 48131 LF seal exist longitudinal and transverse jnt, 38216 SY cement conc pvmt grinding, 20280 SY plane bit pvmt, 19634 T HMA CL 1/2 IN PG 64H-28, 40900 LF longitudinal jnt seal, 14 ACRE seed, fert, mulch, 425 LF beamguardrail, 28 LF beam guardrail nest thrie beam, 4925 LF temp barrier, 44550 LF paint line, 22680 LF grooved plastic line, 6120 LF grooved plastic wide lane line, 8 MI shoulder rumble strip, 54710 LF temp pvmt marking, 11000 HR training. CONTAINS REQUIRED MINIMUM BID: TYPE B PROGRESSS SCH. Lump Sum Bids for: Detour removal, temp roadway, temp bridge, st repair, clean & paint, containment of abrasives, environmental comp lead, temp traffic control, rdwy survey, adjust WIM device, SPCC plan. (XL-5528)(509027T)(18Y018)(9385)(4 of 4)(5)(1)

BID OPENING WEDNESDAY MARCH 13, 2019

- *1. **(LEWIS & YAKIMA) WHITE PASS VICINITY MAJOR DRAINAGE PHASE 2** (CL 1, \$500,000 - \$600,000) A State Project on US 12, MP 140.51 to MP 160.15. CONTAINS VOLUNTARY MSVWBE GOAL: 26%. Requires: Installing drainage structures and new culvert pipes including under drains, modifying existing drainage structures, placing rip rap and quarry spalls, extruded curb, pavement markings and delineation, erosion control traffic control and other work. 50 working days. Involves 41 items. 285 CY rdwy excav incl haul, 636 SY pvmt repair incl haul, 5 EA drop inlet, 71 CY rock CL A, 357 LF underdrain pipe, 276 LF sch A culv pipe, 202 CY CSBC, 175 T HMA CL 3/8 IN PG 64H-28, 800 LF remove & reset beam guardrail, 2905 SF shoring or extra excav CL B, 546 SY const geotextile. Lump Sum Bids for: Temp traffic control, clean exist drain struct, temp water diversion/dewatering, SPCC plan. (XL-5533)(501208X)(18Y021)(9396)(2 of 4)
- *2. **(SNOHOMISH) SR 204 INTERSECTION IMPROVEMENTS (STAGE 1)** (CL 1, \$1,500,000 – \$2,000,000) CONTAINS VOLUNTARY MSVWBE GOAL: 26%. A State project on SR 9, MP 15.13 to MP 15.55. Requires: Roadway excavation, paving with HMA, drainage systems, detention pond, illumination, roadside restoration, permanent signage, intelligent traffic systems, pavement markings, temporary erosion control, traffic control and other work. 75 Working days. Involves 59 items. 1620 CY rdwy excav incl haul, 940 CY common borrow incl haul, 1720 CY channel excav incl haul, 7 EA catch basin, 1051 LF test storm sewer pipe, 998 LF sch A storm sewer pipe, 640 T CSBC, 890 T HMA CL 1/2 IN PG 58H-22, 8936 SY compost blanket, 525 LF extruded curb, 770 CY struct excav CL B incl haul, 5250 SF shoring or extra excav CL B, 334 LF chain link fence, 618 LF media filter drain. CONTAINS

MINIMUM BID REQ: TYPE B PROGRESS SCH. Lump Sum Bids for: Erosion control and water pollution prevention, selective pruning, perm signing, illum sys, traffic signal sys, temp traffic control, rdwy survey, clean exist drain struct, SPCC plan. (XL-4989)(100910K)(18A828)(9374)(6 of 4)8)(2)

3. (SPOKANE) **DIVISION WYE TO FARWELL RD – PAVING** (CL 4, \$3,000,000 - \$3,500,000) CONTAINS CONDITION OF AWARD UD BE GOAL: 6%. F.A. No. NHPP-0002(845) on US 2, MP 292.96 to MP 295.66. **CONTAINS APPRENTICE UTILIZATION REQ: 15%.** Requires: Planing bituminous pavement, pavement repair excavation, crack sealing, paving with HMA, cement concrete curb, sidewalk, curb ramps, pedestrian signal system modifications, induction loops, utility adjustments, inlet protection, erosion/water pollution control, surveying, pavement markings, traffic control and other work. 35 Working days. Involves 58 items. 12 MI crack seal – sand slurry, 2541 LF crack seal- hot poured sealant, 104022 SY plane pit pvmt, 14924 T HMA CL 3/8 IN PG 64V-28, 421 T HMA, 63190 LF jnt adhesive, 11 DAY ESC lead, 648 LF cement conc traffic curb and gutter, 228 LF cement conc traffic curb, 297 LF cement conc pedestrian curb, 262 LF remove and reset guardrail blocks, 61029 LF paint line, 6025 LF painted wide lane line, 3159 SF plastic crosswalk line, 67054 LF temp pvmt mark – short duration, 33 E adjust catch basin, 68 EA adjust valve box, 175 SY cement conc sidewalk, 296 SY curb ramp. Lump Sum Bids for: Temp traffic control, pedestrian traffic control, rdwy survey, ADA features survey, HMA path, SPCC plan. (XL-5649)(600229F)(19Z011)(9400)(1 of 3)

BID OPENING WEDNESDAY MARCH 20, 2019

1. (GRAYS HARBOR) **CHEHALIS RIVER BRIDGE – SCOUR REPAIR** (CL 6 or 49, \$1,500,000 - \$2,000,000) CONTAINS CONDITION OF AWARD UD BE GOAL: 5%. F.A. No. NHPP-0101(366) on US 101, MP 83.22 to MP 83.73. Requires: removing debris, placing a temporary water containment structure, filling void with concrete, installing scour protection material, removing existing timber piles and other work. 45 Working Days. Involves 13 items. 750 T filter blanket, 8120 T rock for erosion and scour protect class B, 44 1 DAY ESC lead. Lump Sum Bids for: Underwater pier scour repair, temp water containment sys, SPCC plan.(XL5045)(310180S)(18C511)(9403)(1 of 4)
2. (KING) **STEVENS PASS - AVALANCHE DEFLECTION BERM** (CL 1, \$400,000 - \$500,000) CONTAINS CONDITION OF AWARD UD BE GOAL: 4%. F.A. No. WFL-3300(023) and NHPP-0002(852) on US 2, MP 60.40 to MP 60.50. Requires: Clearing and grubbing, controlled blasting of rock face, channel excavation incl. haul, schedule A culv pipe 12 in. diam, erosion/water pollution control, seeding and mulching, medium compost, high visibility silt fence, cleared material restoration, project temporary traffic control, roadway surveying and other work. 20 Working Days. Involves 18 items. 1 ACRE clearing and grubbing, 1550 LF controlled blasting of rock face, 17471 CY channel excav incl haul, 8 DAY ESC lead, 1135 LF high vis silt fence, Lump Sum Bids for: Cleared material restore, project temp traffic control, roadway survey, SPCC plan. (XL-5263)(200207Y)(19B011)(9399)(1 of 4)
3. **PRE-BID JOBSITE WALKTHROUGH**
A pre-bid jobsite walkthrough meeting for prospective bidders will be held at 9:00 AM, March 6, 2019 at the WSDOT Maintenance Area 5 permit office located at 10833 Northup Way NE, Bellevue WA 98004. Attendance is not mandatory. The meeting is expected to last a total of 3 hours. Prospective proposal and plan holders shall notify the Project Engineer of their intent to attend the pre-bid walkthrough by phone at (206) 770-3594 no later than two business days in advance of the pre-bid jobsite walkthrough.

(KING) **80TH AVE TO 108TH AVE CULVERT REPAIRS** (CL 1, \$500,000 - \$750,000) CONTAINS VOLUNTARY MSVWBE GOAL: 26%. A State Project on SR 520, MP 4.46 to MP 6.28. Requires: Selective pruning and clearing, streambed grading including streambed sediment, streambed cobbles, streambed boulders, installation and removal of temporary stream diversion systems, erosion and water pollution contract, planting restoration, traffic control and other work. 60 Working Days. Involves 25 Items. 79 CY streambed excav, 69 T streambed sediment, 135 T streambed cobbles, 25 T streambed boulder 1 man, 303 EA streambed boulder 2 man, 13 EA inlet protect, 882 LF compost sock, 1022 LF high vis fence. Lump Sum Bids for: Temp stream diversions, landscape restoration, environ compliance lead, temp traffic control, SPCC plan. (XL-5829)(852021A)(18A815)(9401)(1 of 4)
4. (GARFIELD) **POMEROY TO EAST ALPOWA VICINITY – CHIP SEAL** (CL 3 or CL 4, \$1,500,000 - \$2,000,000) CONTAINS CONDITION OF AWARD UD BE GOAL 5%. F.A. No. NHPP-0012(249) on US 12, MP 404.98 to MP 418.96. Requires: Pavement repair, crack seal, planing and paving five

intersection, BST and fog sealing, guide post installation, pavement markings, recessed pavement markers, centerline rumble strips, traffic control and other work. 30 Working days. Involves 32 bid items. 19140 SY pvmt repair excav incl haul, 556 T emulsified asph CRS-2P, 94 T asph for fog seal, 296590 SY furnish and place crushed 3/8 in to No 4, 296590 SY furnish and place crushed choke stone, 4 MI crack seal hot pour rubber seal, 9470 SY plane bit pvmt, 2950 T HMA CL 1/2 IN PG 64H-28, 98 LF HMA sawcut and seal, 930 EA flex guide post, 265444 LF paint line, 13 MI centerline rumble strip, 18 HUND recessed pvmt marker, 536 SF const sign CL A. Lump Sum bid for: Temp traffic cntrl, SPCC plan.
(XL-5925)(501214X)(18Y024)(9402)(1 of 4)

BID OPENING WEDNESDAY MARCH 27, 2019

- *1. (JEFFERSON) **WEST JEFFERSON COUNTY – REMOVE FISH BARRIERS** (CL 1 or 6, Under \$15,000,000) **CONTAINS CONDITION OF AWARD UDBE GOAL: 9%. F.A. No. NHPP-0101(382)** on US 101, MP 146.76 to MP 162.67. **CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Temporary stream diversion system, TESC, dewatering, tree removal excavating structure and channel, construct detour roads and temporary bridges, temporary signal and illumination system, temporary shoring, removing the existing culverts, constructing three drilled shaft bridges, backfilling, soldier pile wall, geosynthetic walls, reinforced slopes, crushed surfacing base course, HMA base lifts, planing and HMA wearing course, pavement marking, signing, guardrails, streambed restoration, seed and compost, erosion control, traffic control and other work. 370 Working days. Involves 124 items. 3830 T streambed sediment, 2963 T streambed cobbles, 153 T quarry spalls, 28 EA LWM, 918 LF construct shaft, 539 LF shaft, 669 LF furnish shoulder pile, 1400 SF precast conc perm lagging, 103109 LB st rebar, 12 EA QA shaft test, 539 CY conc CL 4000, 2074 LF prestressed conc girder, 1086 LF bridge rail, 1150 LF traffic barrier, 1810 SF concrete fascia panel for geosynthetic wall, 650 SY bridge approach slab, 4510 T CSBC, 2420 T HMA CL 1/2 IN PG 58H-22, 4900 LF silt fence, 1050 LF wattle, 3 ACRE fine compost, 2 ACRE bark or wood chip mulch, 4330 LF high vis fence, 438 LF aes tr beam guardrail, 463 LF beam guardrail, 8 EA beam guardrail trans section, 7 EA beam guardrail non-flared term, 4513 LF temp barrier, 12650 LF paint line, 8572 LF temp pvmt marking-long duration, 3424 LF conduit pipe, 2000 HR training, 282 SY const geotextile, 3037 SF geosynthetic retaining wall. **CONTAINS MINIMUM BID REQUIRED: TYPE B PROGRESS SCH.** Lump Sum Bids for: 3 Earthwork sites, 3 temp detour install and remove, 3 temp stream diversion, 2 temp bridge, shoring or extra excav CL A, 4 temp illum sys svc agree, temp illum sys with portable generator, temp traffic control, struct survey, rdwy survey, field office bldg., SPCC plan.
(XL-4640)(310155G)(17C505)(9398)(2 of 6)

Projects awarded the week of February 11, 2019.

(Thurston) Olympic Region Maintenance and Administration Facility - #9280 – Graham Contracting, Ltd., Seattle, WA 98104 - \$47,999,000.00

Roger Millar

Secretary of Transportation

*Previously Advertised **Extended *** Revised