

**NOTICE TO CONTRACTORS
HIGHWAY CONSTRUCTION****January 22, 2018**

Bidding proposals may not be issued to bidders unless they are prequalified, except where otherwise provided in Plans and Specifications. For those contractors who are not prequalified, application for prequalification will be submitted on DOT Form 420-010 (Standard Questionnaire and Financial Statement) and must be received by the Prequalification Engineer no less than fifteen days prior to the scheduled bid opening to receive consideration for issuance of a bidding proposal for that bid opening. Informational copies of plans and specifications are on file in the office of the County Engineer of the County in which the work is situated, the chapter offices of the Associated General Contractors of America, the offices of the Regional Administrators or the Headquarters of the Department of Transportation, and at www.wsdot.wa.gov/biz/contaa/ where they may be inspected. The use of informational proposals shall be allowed only upon written request and will be accepted only when written authority for their use has been granted. **ESTIMATE RANGES PUBLISHED IN THIS NOTICE MUST NOT BE USED AS A BASIS FOR BID PREPARATION.**

All bid proposals shall be accompanied by a bid proposal deposit in cash, certified check, cashier's check or surety bond in an amount equal to five percent (5%) of the amount of such bid proposal. Should the successful bidder fail to enter into a contract and furnish a satisfactory performance bond, the bid proposal deposit shall be forfeited. **Bonds submitted on other than the bond form provided by the department may be subject to rejection. The right is reserved to reject any and all bids and to waive informalities in the bidding.** Sealed bids will be received in the Bid Room 2D20, located on the second floor of the Department of Transportation, 310 Maple Park Avenue SE, Olympia, Washington, 98501 until 11:00:59 am Pacific Time, or at P.O. Box 47360, Olympia, Washington, 98504-7360, until 11:00:59 am Pacific Time or electronically via BidX.com until 11:00:59 am Pacific Time, on the dates shown below except where otherwise provided in the Plans and Specifications.

FEE: Project Documents will be furnished for the non-refundable fee Plus Sales Tax of:

Electronic – plans only \$10	Electronic – with proposal \$15	
Paper – one volume \$35	Paper – two volumes \$50	Paper – three volumes \$100

(Remittance may be made to the Department of Transportation Cash Receipts, Transportation Building, and P.O. Box 47305, Olympia, WA 98504-7305) TO ORDER PLANS AND SPECIFICATIONS PLEASE CALL (360) 705-7835. To order by e-mail, the address is: CAA@wsdot.wa.gov.

Electronic Project Plans, Specifications, Geotechnical Reports, Addenda, Planholders Lists, Award/Bid Results, and Bid Tabulations are available on the Internet at: <http://www.wsdot.wa.gov/biz/contaa>

SMALL WORKS ROSTER: The Department of Transportation is soliciting contractors interested in qualifying for placement on the department's Small Works Roster. The small works roster process as authorized by RCW 39.04.155 and WAC 468-15 may be used to secure bids for the Agency's small works projects with a total cost less than \$300,000. Contractors that are currently Prequalified may be placed on the Small Works Roster by completing the Small Works Roster Supplement located on the Contract Ad & Award website. For contractors who are not currently prequalified, application for prequalification for small works roster shall be submitted on DOT Form 420-020 (Small Works Questionnaire). Both forms are available by emailing prequal@wsdot.wa.gov or can be printed from the WSDOT Contract Ad & Award website at: <http://www.wsdot.wa.gov/biz/contaa/prequal/default.htm> Applications for placement on the Department of Transportation Small Works Roster will be accepted by emailing prequal@wsdot.wa.gov

Title VI Notice to Public

It is the Washington State Department of Transportation's (WSDOT) policy to assure that no person shall, on the grounds of race, color, national origin or sex, as provided by Title VI of the Civil Rights Act of 1964, be excluded from participation in, be denied the benefits of, or be otherwise discriminated against under any of its federally funded programs and activities. Any person who believes his/her Title VI protection has been violated, may file a complaint with WSDOT's Office of Equal Opportunity (OEO). For additional information regarding Title VI complaint procedures and/or information regarding our non-discrimination obligations, please contact OEO's Title VI Coordinator Oscar Cerda at (360) 705-7082.

Americans with Disabilities Act (ADA) Information: This material can be made available in an alternate format by emailing the WSDOT Diversity/ADA Affairs team at wsdotada@wsdot.wa.gov or by calling toll free, 855-362-4ADA(4232). Persons who are deaf or hard of hearing may make a request by calling the Washington State Relay at 711.

BID OPENING WEDNESDAY, JANUARY 24, 2018

- *1. (ASOTIN & WHITMAN) **SNAKE RIVER RED WOLF BRIDGE – DECK REHABILITATION** (CL 6, \$2,000,000 - \$2,500,000) **CONTAINS VOLUNTARY SBE GOAL: 10%**. F.A. No. STBG-0128(001) on SR 128, MP 0.22 to MP 0.50. Requires: Rehabilitating the existing bridge deck, scarifying concrete surfaces, performing deck preparation, placing, finishing, and curing modified concrete overlay, modifying manhole covers and frames, corrosion seal coating, paving with HMA, roadway excavation, performing expansion joint modification, replacing modular expansion joint systems, performing delineation, traffic control and other work. 36 Working Days. Involves 29 items. 6620 CF mod conc overlay, 5330 SY finish and cure mod conc overlay, 74 LF expansion jnt mod, 5330 SY scarify conc surface, 500 SF deck prep, 120 T HMA CL 1/2 IN PG 64-28, 4600 LF paint line, 340 SF CL A const signs. Lump Sum Bids for: Modular expansion jnt sys, corrosion seal coat, manhole access mod, temp traffic control, struct survey, SPCC plan. (XL-5329)(512801D)(17Y016) (9201)(4 of 4)
- *2. (KING & PIERCE) **WHITE RIVER BRIDGE PAINTING** (CL 8, \$2,000,000 - \$2,500,000) **CONTAINS VOLUNTARY MSVWBE GOAL: 26%**. A State Project on SR 410, MP 21.93 to MP 22.11. Requires: Cleaning and painting the metal surfaces of the bridge, erosion and sediment control, traffic control and other work. 140 Working days. Involves 29 items. 4120 LF clean/seal/caulk pack rust, 50 EA replace vacant/damaged rivet with HS bolt, 300 LF temp barrier, 2000 LF plastic line, 3000 LF temp pvmt marking-short duration, 160 HR contractor provide uniform police officer. **CONTAINS MINIMUM BID ITEM: TYPE C PROGRESS SCH & SCH UPDATES**. Lump Sum Bids for: Clean and paint bridge, containment of abrasives, temp traffic control, reference exist pvmt marking, rdwy survey, SPCC plan. (XL-5207)(141001K)(17A027)(9200)(4 of 4)
- *3. (KING) **SR 18 TO 17TH ST SE PAVING AND ADA COMPLIANCE** (CL 4, \$2,000,000 - \$2,500,000) **CONTAINS CONDITION OF AWARD UDBE GOAL: 23%**. F.A. No. STPF-9999(744) on SR 164, MP 0.31 to MP 1.28. Requires: Planing bituminous pavement, HMA paving, pavement repair, curb ramp, curb and gutter and sidewalk installations, pavement markings, permanent signing, traffic signal systems, temporary erosion and water pollution control, traffic control and other work. 80 Working days. Involves 83 items. 975 SY pvmt repair excav incl haul, 240 T CSBC, 34770 SY plane bit pvmt, 4360 T HMA CL 1/2 IN PG 64-22, 1050 LF cement conc traffic curb & gutter, 533 LF cement conc pedestrian curb, 724 LF precast dual faced sloped mountable curb, 400 LF beam guardrail, 2390 LF plastic line, 21930 LF profiled plastic line, 2170 SF plastic crosswalk line, 60330 LF temp pvmt marking – short duration, 235 SY cement conc sidewalk, 81 SY asph conc sidewalk, 25 EA cement conc curb ramp, 100 SF detect warn sys. **CONTAINS MINIMUM BID ITEM: TYPE B PROGRESS SCH**. Lump Sum Bids for: Perm Signing, temp video detect, traffic signal sys, ITS traffic data accum and ramp meter sys, temp traffic control, pedestrian traffic control, contractor provided uniformed police officer, rdwy survey, ADA features survey, cement conc pedestrian traffic island, reference exist pvmt markings, SPCC plan. (XL-4985)(116401B) (17A001)(9182)(9 of 4)(9)(4)
- *4. (SNOHOMISH) **I-5 I/C TO BICKFORD AVE VIC PAVING** (CL 4 or 25, \$5,000,000 - \$7,500,000) **CONTAINS CONDITION OF AWARD UDBE GOAL: 9%**. F.A. No. STBG-0002(853) on US 2, MP 0.020 to MP 3.800. **CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Rehabilitating the highway and nine ramps with planing, scraping and paving with HMA, lane marking, removing existing overlay from bridge deck, bridge deck repair, applying waterproofing membrane for eight bridges, expansion joint modification for six bridges, traffic data, ramp metering, erosion control, traffic and other work. 112 Working days. Involves 69 items. 3028 SY pvmt repair excav incl haul, 2288 LF exp jnt mod replace RSC, 527 LF exp jnt mod replace RCS & header, 2524 SF bridge deck repair, 49544 SY waterproof membrane, 49544 SY remove exist overlay, 46696 SY plane bit pvmt, 10515 T HMA CL 3/8 IN PG 64-22, 108 EA HMA coir-bridge, 92 EA temp plug exist bridge drain, 18350 LF plastic line, 70320 LF profiled plastic line, 8100 LF plastic wide lane line, 14 HUND raised pvmt marker, 180900 LF temp pvmt marking – short duration, 75 LF directional boring. **CONTAINS MINIMUM BID ITEM: TYPE B PROGRESS SCH**. Lump Sum Bids for: Traffic data accum & ramp meter sys, temp traffic control, struct survey, rdwy survey, reference exist pvmt marking, SPCC plan. (XL-5315) (100201P)(17A018)(9183) (7 of 4)(7)(5)

- *5. (SNOHOMISH) **LITTLE PILCHUCK CREEK FISH PASSAGE** (CL 1 or 6, \$4,000,000 - \$5,000,000)
** **CONTAINS VOLUNTARY MSVWBE GOAL: 26%**. A State Project on SR 92, MP 2.63 to MP 2.83.
*** **CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Placing a precast reinforced concrete arch or three sided structure, excavating and reconstructing the existing roadway and stream channel, plugging existing culvert, installing walls, soil cement column ground improvement, grading, HMA paving, storm sewer, illumination, guardrail, pavement marking, temporary stream diversion, construction access roads and erosion and sediment control, traffic control and other work. 78 Working days. Involves 118 items. 1230 T select borrow incl haul, 2020 T streambed sediment, 2410 T streambed cobbles, 102 EA streambed boulder, 430 T CSBC, 1670 LF crack sealing, 1170 T HMA CL 1/2 IN PG 64-22, 1840 LF compost sock, 230 EA hookers willow, 235 EA stink currant, 225 EA lady fern, 309 EA slough sledge, 208 EA clustered rose, 233 EA salmonberry, 1227 EA snowberry, 334 EA thimbleberry, 111 EA vine maple, 440 LF fascines, 4950 SY bark or wood chip mulch, 5391 SY soil amend, 660 CY topsoil, 15 EA large woody material, 1078 LF beam guardrail, 2760 LF profiled plastic line, 3195 LF temp pvmt marking-short duration, 40 CY struct excav CL B incl haul, 280 SF shoring or extra excav CL B. **CONTAINS MINIMUM BID ITEM: TYPE B PROGRESS SCH.** Lump Sum Bids for: Temp stream diversion, erosion and water pollution control, environmental compliance lead, temp dewatering sys, perm signing, illum sys, temp traffic control, contractor provided uniformed police officer, struct survey, rdwy survey, reference exist pvmt markings, SPCC plan. **ALTERNATES INCLUDE:** Three sided struct, pretek struct sys, contech struct sys. (XL-5031)(109202K)(17A023)(9186)(7 of 5)(7)(7)

BID OPENING WEDNESDAY, JANUARY 31, 2018

- *1. (WHITMAN) **EASTERN REGION BRIDGE DECK REPAIRS** (CL 6, \$2,000,000 - \$2,500,000)
** **CONTAINS CONDITION OF AWARD UDBE GOAL: 2%**. F.A. No. NHPP-0195(061) on US 195, MP 48.34 to MP 65.77. Requires: Removing bridge deck overlay, further deck preparation, scarifying concrete surface, expansion joint modification, containment, bridge deck overlay, planing bituminous pavement, roadway excavation, saw cutting HMA, inlet protection, paving with HMA, sealing joints, curb guardrail, adjust catch basin, pavement marking, traffic control and other work. 65 Working days. Involves 50 items. 482 CY conc CL 4000D, 6396 SY scarifying conc surface, 300 SF further deck prep, 1971 SY remove exist overlay from deck, 2246 SY plane bit pvmt, 416 T HMA CL 1/2 IN PG 64H-28, 17 DAY ESC lead, 220 LF extruded curb, 262 LF beam guardrail, 950 LF raise exist beam guardrail, 8250 LF temp barrier, 18380 LF paint line, 2870 LF temp pvmt marking, 2310 SF const signs CL A. Lump Sum Bids for: Containment, portable temp traffic control sys, temp traffic control, SPCC plan. (XL-5394)(619504F)(18Z008)(9204)(3 of 3)
- *2. (SNOHOMISH) **108TH I/S & 147TH AVE TO QUARRY RD I/S IMPROVEMENTS AND PAVING**
** (CL 4, \$2,500,000 - \$3,000,000) **CONTAINS CONDITION OF AWARD UDBE GOAL: 22%**. F. A. No. STPF-9999(806) on SR 9, MP 21.77 to MP 22.03 and SR 92, MP 3.95 to MP 7.15. Requires: Replacing the un-signalized intersection at SR 9, and 108th St NE with a roundabout and by planing and inlaying 0.15 feet of asphalt on SR 92, roadway excavation, grading, planing bituminous pavement, pavement repair, HMA paving, Portland Cement Concrete, cement concrete curb and gutter, illumination, signal replacement, ADA curb ramp installation, pavement markings, pedestrian signal work, temporary erosion control, minor electrical work, pavement marking, permanent signing, roadside planting, traffic control and other work. 60 Working days. Involves 102 items. 3300 CY rdwy excav incl haul, 39 T streambed cobbles, 192 LF CL V reinf conc culv pipe, 1860 T CSBC, 810 SY pigmented cement conc – patterned, 10000 LF crack seal, 56500 SY plane bit pvmt, 10150 T HMA CL 1/2 IN PG 34-22, 480 SY topsoil, 2767 SY fine compost, 65 EA mount Vernon laurel, 142 EA red-osier dogwood, 312 EA salal, 312 EA western sword fern, 1315 SY soil amend, 1315 SY bark or wood chip mulch, 333 SY sod install, 1420 LF high vis fence, 2077 LF roundabout cement conc curb & gutter, 247 LF roundabout truck apron cement conc curb & gutter, 20170 LF plastic line, 37940 LF profiled plastic line, 2720 LF profiled plastic wide lane line, 113550 LF temp pvmt marking – short duration, 177 SF const sign CL A, 32 HR contractor provide uniform police officer, 36 SY cement conc sidewalk, 115 SF detect warn surface. **CONTAINS MINIMUM BID ITEM: TYPE B PROGRESS SCH.** Lump Sum Bids for: Perm signing, temp illum sys, illum sys, temp traffic control, temp traffic signal sys, traffic signal sys, rdwy survey, ADA feature survey, SPCC plan. (XL-5296)(100924C)(17A031)(9195)(6 of 4)(6)(2)

- *3. (SNOHOMISH) **I-5 INTERCHANGE VIC TO SR 9 VIC PAVING & ADA COMPLIANCE** (CL 4, \$5,000,000 - \$6,000,000) **CONTAINS CONDITION OF AWARD UD BE GOAL: 16%**. F.A. No. STPF-0096(005) on SR 96, MP 0.070 to MP 6.690. **CONTAINS APPRENTICE UTILIZATION REQ: 15%** Requires: Planing bituminous pavement and paving with HMA, overlay with HMA, and BST, retrofitting curb ramps to be compliant with ADA guidelines, minor safety work, erosion control, traffic control and other work. 120 Working Days. Involves 113 items. 1607 SY pvmt repair excav incl haul, 60 T emulsified asph, 9 T asph, 57140 SY furnish and place crushed screen, 146595 SY plane bit pvmt, 2230 T HMA CL 3/8 IN PG 64-22, 15118 T HMA CL 1/2 PG 64-22, 500 T HMA CL 1/2 IN PG 70-22, 115 EA inlet protect, 1025 LF cement conc traffic curb and gutter, 291 LF cement conc traffic curb, 673 LF cement conc pedestrian curb, 1390 LF precast dual faced sloped mountable curb, 109350 LF paint line, 4860 LF plastic wide lane line, 4620 LF plastic crosswalk line, 177470 LF temp pvmt marking, 480 SY cement conc sidewalk, 34 EA cement conc curb ramp. **CONTAINS MINIMUM BID ITEM: TYPE B PROGRESS SCH.** Lump Sum Bids for: Perm signing, temp video detection sys, traffic signals sys, temp traffic control signal, temp traffic control, pedestrian traffic control, struct survey, rdwy survey, ADA features survey, ref exist pvmt markings, SPCC plan. (XL-5006)(109601B)(17A004)(9198)(5 of 4)5(1)
- *4. (LEWIS) **S. FORK NEWAUKUM RIVER BRIDGE REPLACEMENT** (CL 1 or 6, \$5,000,000 – \$7,000,000) **CONTAINS CONDITION OF AWARD UD BE GOAL: 5%**. F.A. No. STPF-0508(010) on SR 508, MP 13.51 to MP 13.87. **CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Removing existing pony truss bridge, realigning the roadway, building a new two span concrete bridge, restoring multiple existing driveways, construction drainage systems and highway runoff facilities, paving with HMA, installing guardrail, pavement markings, signing, permanent and temporary conduits, roadside planting, temporary erosion and water pollution control, traffic control and other work. 250 Working Days. Involves 90 items. 4060 CY rdwy excav incl haul, 15040 T gravel borrow incl haul, 8130 CY embank compact, 263 LF sch A culv pipe, 970 LF media filter drain, 390 LF construct shaft, 169572 LB st rebar, 274 CY conc CL 4000, 59 CY conc CL 4000W, 1097 LF prestressed conc girder, 586 LF traffic barrier, 258 SY bridge approach slab, 2190 T CSBC, 1670 T HMA CL 3/8 IN PG 64-22, 38100 SY compost blanket, 910 EA tree mix, 23410 EA shrub, 4 ACRE bark or wood chip mulch, 4 EA fallen tree with rootwad, 462 LF beam guardrail, 4 EA beam guardrail trans section, 4350 LF paint line, 4350 LF temp pvmt marking-short duration, 1232 LF conduit pipe, 1425 LF wire fence, 1200 HR training. **CONTAINS MINIMUM BID ITEM: TYPE B PROGRESS SCH.** Lump Sum Bids for: Shoring or extra excav CL A, erosion control and water pollution prevent, environmental compliance lead, tree salvage and transport, perm signing, temp traffic control, field office building, watertight enclosure, SPCC plan. **SUPERSTRUCTURE INCLUDES:** 100 SF bridge deck test slab, 53510 LB epoxy coated st rebar, 5787 LB st rebar, 172 CY conc CL 4000D, 63 CY conc CL 4000, 10 EA elastomeric bearing pads, 20 EA elastomeric girder stop pads.(XL-4643)(450816R)(16X311)(9197)(5 of 4)5(2)

BID OPENING WEDNESDAY, FEBRUARY 7, 2018

- *1. (YAKIMA) **NACHES RIVER NELSON BRIDGES – BRIDGE PAINTING** (CL 8, \$5,000,000 - \$6,000,000) **CONTAINS VOLUNTARY MSVWBE GOAL: 26%**. A State Project on US 12, MP 198.66 to MP 198.72. **CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Cleaning and painting all exposed metal surfaces, removing and replacing bird screens over all truss handholes, portal heat straightening repair and other work on Bridges 12/328S and 12/328N. 150 Working days. Involves 31 items. 8500 LF clean, seal and caulk pack rust, 150 EA replace vacant/damaged rivet with HS bolt, 34 DAY ESC lead, 3900 LF temp barrier, 457 SF const signs CL A. **CONTAINS MINIMUM BID ITEM: TYPE B PROGRESS SCH.** Lump Sum Bids for: Cleaning and painting, containment of abrasives, portal heat straighten repair, temp traffic control, SPCC plan. (XL-5330)(501205X)(17Y018)(9206)(3 of 4)
- *2. (BENTON) **QUEENSGATE DR – INTERCHANGE IMPROVEMENTS** (CL 1&4 or 1&5, \$2,000,000 - \$2,500,000) **CONTAINS CONDITION OF AWARD UD BE GOAL: 3% F.A.** No. REP-3437(002) on I-182, MP 2.82 to MP 3.15. Requires: Replacing existing traffic signal with a roundabout, realigning and adding second lanes to the EB on/off ramps that connect to/from the roundabout, constructing high-mast light standard foundations, installing new drainage structures, constructing a new shared use path, traffic control and other work. 60 Working days. Involves 69 items. 9276 CY rdwy excav incl haul, 10309 CY common borrow incl haul, 8963 embank compact, 3 EA grate inlet, 551 LF sch A storm sewer pipe, 112 LF PVC pipe, 7365 T CSBC, 662 CY cement conc pvmt, 4599 T HMA CL 1/2 IN PG 64-28, 1390 SY soil residual herbicide, 2 ACRE seed, fert, mulch, 2290 LF roundabout cement conc curb and gutter, 449 LF

cement conc traffic curb and gutter, 297 LF cement conc pedestrian curb, 11018 LF paint line, 820 LF grooved plastic line, 240 SF grooved plastic crosswalk line, 490 CY struct excav CL B incl haul, 4264 SF shoring or extra excav CL B, 847 SY cement conc sidewalk, 8 EA cement conc curb ramp, 483 LF chain link fence. Lump Sum Bids for: Roundabout landscape, perm signing, illum sys, temp illum sys, ITS, temp traffic control, rdwy survey, ADA survey, SPCC plan. (MS-7673)(-)(17Y006)(9196)(5 of 4)(6)(1)

BID OPENING WEDNESDAY, FEBRUARY 14, 2018

- *1. A pre-bid conference and site walk-through will be held for this project at Northup Maintenance Facility 10833 Northup Way, Bellevue WA 98004 on January 31, 2018 at 11:00 AM. Bidder attendance is voluntary. Bidders wishing to visit the site in conjunction with bid preparation not noted above shall notify the following Contracting Agency contact a minimum of 48-hours prior to visiting the site: Jim McBride, Maintenance & Operations Superintendent WSDOT Northwest Region, (425) 739-3734 office, Email: McbridJ@wsdot.wa.gov

(KING) **NORTHUP MAINTENANCE FACILITY EQUIPMENT BUILDING** (NO PREQUALIFICATION REQUIRED) **CONTAINS VOLUNTARY MSVWBE GOAL: 26%**. A State Project for Washington State Facilities Branch. Requires: selective site demolition and clearing, earthwork, asphalt and concrete paving, site utilities (storm sewer, sanitary sewer, water, power, phone, data), pile and concrete foundations, wood framing, metal siding & roofing, doors, painting, HVAC, plumbing, electrical, and lighting. 120 working days. Involves 1 item. Lump sum bid for: Construct Maint. Facility Equipment MBldg. (XL-5184)(852028P)(17W606)(9203)(3 of 5)(1)

- *2. (BENTON) **TRI-CITIES PAVING, ADA AND JOINT REPAIR** (CL 4, \$2,000,000 - \$3,000,000) **CONTAINS CONDITION OF AWARD UDBE GOAL: 6%**. F.A. No. NHPP-1823(064) on I-82, MP 4.40 to MP 5.67 and US 395, MP 17.09 to MP 18.08. Requires: Rehabilitating the existing roadway, planing bituminous pavement, crack and fog sealing, paving with hot mix asphalt, striping, flexible guidepost, barrier strip, removing existing overlay from bridge deck, bridge deck repair, applying waterproof membrane, constructing and repairing traffic barrier, removing and reconstructing bridge approach slab, expansion joint modification, ADA work, traffic control and other work. 70 Working days. Involves 59 items. 89 LF traffic barrier, 638 LF exp jnt mod, 199 SF bridge deck repair, 4650 SY waterproof membrane, 314 SY bridge approach slab, 4650 SY remove exist overlay, 77344 SY plane bit pvmt, 8682 T HMA CL 1/2 IN PG 64H-28, 1578 LF temp barrier, 1650 LF remove & reset exist temp perm barrier, 419 EA barrier delineator strips, 80494 LF paint line, 11979 LF plastic wide lane line, 39861 LF temp pvmt marking – short duration, 13 EA cement conc curb ramp. Lump Sum Bids for: Traffic barrier repair, traffic signal sys, temp traffic control, rdwy survey, ADA features survey. (XL-5369)(518202J)(17Y014)(9207) (2 of 4)

- *3. (KITITAS) **SWAUK CREEK CAMPGROUND – REMOVE FISH BARRIER** (CL 1 or 6, \$3,000,000 - \$4,000,000) **CONTAINS CONDITION OF AWARD UDBE GOAL: 3%**. F.A. No. NHPP-0097(166) on US 97, MP 159.24 to MP 159.69. **CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Replacing existing CMP culverts with a precast reinforced concrete split box culvert and a cast-in-place concrete bridge on drilled shaft foundations with HMA overlay, temporary road widening for staged bridge construction, temporary stream diversion, placing streambed aggregates and large woody material structures, surfacing and hot mix asphalt, erosion control and seeding, guardrail, contractor surveying, traffic control and other work. 135 Working days. Involves 105 items. 4215 T streambed material, 1000 CY rock CL B, 229 CY quarry spalls, 172 CY rock excav incl haul, 216 LF construct shaft, 60588 LB st rebar, 4 EA QA shaft test, 165 CY conc CL 4000, 11 CY conc CL UHPC, 586 LF prestressed conc girder, 300 LF bridge rail, 300 LF traffic barrier, 212 SY bridge approach slab, 1470 T CSBC, 755 T HMA CL 3/8 IN PG 64H-28, 300 T commercial HMA, 2 ACRE medium compost, 62 EA large log with rootwad, 110 EA LWM struct, 19 EA slash pile, 2225 LF AES tr beam guardrail, 4316 LF temp barrier, 10860 LF paint line, 12325 LF temp pvmt marking, 3631 SY const geotextile, 4450 SF temp geosynthetic retaining wall, 1850 CY gravel borrow. **CONTAINS MINIMUM BID ITEM: TYPE B PROGRESS SCH.** Lump Sum Bids for: Earthwork, precast reinf conc split box culvert, temp stream diversion, temp dewatering sys, temp dewatering plan, shoring or extra excav CL A, erosion control and water pollution prevent, perm signing, temp traffic control, struct survey, rdwy survey, SPCC plan. **SUPERSTRUCTURE INCLUDES: 254 LB epoxy-coated st rebar, 2410 LB st rebar, 27 CY conc CL 4000, 12 EA elastomeric bearing pads, 24 EA elastomeric girder stop pads.** (XL-4630)(209702M)(18B0038)(9209)(2 of 4)

BID OPENING THURSDAY, FEBRUARY 22, 2018

1. (STEVENS) **SPOKANE RIVER BRIDGE N EMBANKMENT REPAIR** (CL 1, \$2,000,000 - \$2,500,000) **CONTAINS VOLUNTARY MSVWBE GOAL: 26%**. A State Project on SR 25, MP 23.35 to MP 23.70. Requires: Archaeological/historic salvage, removing curb, guardrail and fence, roadway excavation, geotextile and rock for erosion control, drainpipe, catch basin, plug bridge drain, CSBC, paving with HMA, inlet protection, stabilized construction entrance, silt and high visibility fence, seeding, fertilizing and mulching, curb, guardrail, guideposts, paint line, wire fence, traffic control and other work. 45 Working days. Involves 52 items. 13000 CY rdwy excav incl haul, 6220 CY rock CL B, 10000 CY quarry spalls, 310 CY CSBC, 415 T HMA CL 3/8 IN PG 64H-28, 780 LF silt fence, 2 ACRE seed, fert, mulch, 2 ACRE soil amend, 510 LF high vis fence, 215 LF beam guardrail, 845 LF temp barrier, 1395 LF paint line, 362 SF const signs CL A. Lump Sum Bids for: Temp traffic control signal, temp traffic control, SPCC plan. (XL-5689)(602502A)(18Z010)(9210)(1 of 4)
2. (GRAYS HARBOR) **UNNAMED TRIBUTARY TO WYNOOCHEE RIVER – REMOVE FISH BARRIER** (CL 1 or 6, \$2,500,000 - \$3,000,000) **CONTAINS CONDITION OF AWARD UDBE GOAL: 15%** F.A. No. NHPP-0012(221) on US 12, MP 8.84 to MP 9.26. Requires: Temporary stream diversion system, TESC, dewatering, clearing, excavating structure and channel, removing the existing cross culverts, grading, precast reinforced concrete split box culvert, wingwalls, headwalls, fall protection, HMA base lifts, planing, guardrails, stream bed restoration, erosion control, traffic control and other work. 60 Working days. Involves 62 items. 2600 T streambed sediment, 720 T permeable ballast, 786 T CSBC, 3127 SY plane bit pvmt, 1107 T HMA CL 1/2 IN PG 58H-22, 907 LF beam guardrail, 2040 LF temp barrier, 2960 LF paint line, 3320 LF profiled plastic line, 10000 LF temp pvmt marking – short duration, 1080 LF wire fence. Lump Sum Bids for: Earthwork, temp widening remove, temp stream diversion, shore or extra excav CL A, struct shore sys, temp retain wall, temp dewater sys, erosion control and water pollution prevent, temp illum sys, temp traffic control, struct survey, rdwy survey, SPCC plan. (XL-4658) (301268A)(14C517)(9211)(1 of 4)
3. (KING) **E SUNSET WAY I/C VIC TO 436TH AVE I/C VIC PAVEMENT REPAIR** (CL 47, Under \$15,000,000) **CONTAINS CONDITION OF AWARD UDBE GOAL: 13%** F.A. No. NHPP-0901(492) on I-90, MP 4.21 to MP 33.29. **CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Select concrete panel replacement, diamond grinding of lanes, planing & paving outside shoulder and transition/taper segments of ramps with HMA, restoring rumble strip, striping, recessed pavement markers, scarifying the existing surfacing, bridge deck repair, modified concrete overlay, replacing bridge approach slab, constructing rapid cure sealant expansion joints, remove and replace catch basin, manhole frame & covers, temporary erosion and sediment control, traffic control and other work. 285 Working days. Involves 93 items. 3930 CF mod conc overlay, 3540 SY finish & cure mod conc overlay, 3540 scarify conc surface, 229 SY bridge approach slab, 834 T CSBC, 3477 SY replace cement conc panel, 1660 SY precast conc pvmt, 1647 SF partial depth spall repair, 294765 SY cement conc pvmt grind, 36252 SY plane bit pvmt, 21822 grind bit pvmt, 7465 T HMA CL 1/2 IN PG 58H-22, 68252 LF longitudinal jnt seal, 4417 LF compost sock, 738 LF AES. TR. beam guardrail, 10 EA beam guardrail non-flare term, 1990 LF temp barrier, 333065 LF paint line, 178150 LF plastic line, 20016 LF plastic wide lane line, 44 HUND recess pvmt marker, 396714 LF temp pvmt marking – long duration, 400 HR training. **CONTAINS MINIMUM BID ITEM: TYPE C PROGRESS SCH.** Lump Sum Bids for: Traffic data accum & ramp meter sys, temp traffic control, struct survey, rdwy survey reference exist pvmt marking, health & safety plan, Just In Time training, SPCC plan.(XL-5148)(109060F)(17A024)(9213)(1 of 4)
4. (KING) **WB W VALLEY HWY S VIC TO SE 231ST ST PAVING & ADA COMPLIANCE** (CL 4, \$6,000,000 - \$7,500,000) **CONTAINS VOLUNTARY MSVWBE GOAL: 26%** A State Project on SR 18 ET AL, MP 2.580 to MP 15.850. **CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Planing bituminous pavement, paving with HMA, pavement repair, update curb ramps to ADA standards, replacement of traffic loop and signal loop, remove existing overlay, bridge deck repair, waterproof membrane, pavement marking, temporary erosion and water pollution control, traffic control and other work. 120 Working days. Involves 102 items. 1470 CY rdwy excav incl haul, 1350 SY waterproof membrane, 1060 T CSBC, 16680 LF crack seal, 1550 SY remove exist overlay, 277330SY plane bit pvmt, 32580 T HMA CL 1/2 IN PG 58H-22, 1562 LF HMA sawcut and seal, 3000 SY plane bit pvmt, 830 LF compost sock, 1260 LF extruded curb, 3000 LF beam guardrail, 3850 LF remove & reset exist perm barrier, 3450 LF plastic line, 258960 LF profiled plastic line, 39300 LF profiled plastic wide lane line,

607820 LF temp pvmt marking – short duration, 3270 LF plastic crosshatch marking, 5 EA cement conc curb ramp. CONTAINS MINIMUM BID ITEM: TYPE B PROGRESS SCH. Lump Sum Bids for: Traffic signal sys, temp video detect, traffic data accum & ramp meter sys, temp traffic control, pedestrian traffic control, struct survey, rdwy survey, ADA feature survey, reference exist pvmt marking, SPCC plan.(XL-5316) (101802K)(17A040)(9212)(1 of 4)

Projects awarded the week of January 16, 2018.

(Chelan, Douglas, King & Okanogan) Strategic Pavement Preservation 2018 – #9188- Central Washington Asphalt, Inc., Moses, Lake, WA 98837-9118 - \$1,389,826.30

(Spokane) Jct I-90 to Euclid Ave Paving - #9187 – CPM Development Corporation dba Inland Asphalt Company, Spokane Valley, WA 99212-9028 - \$4,046,000.00

(Chelan, Douglas & Grant) NCR Pavement Rehab 2018 - #9181 – Central Washington Asphalt, Inc., Moses Lake WA 98837-9118 - \$6,941,941.00

(Snohomish) 136th St SE Vic to SR 96 Vic Channelization - #9194 – Road Construction Northwest, Inc., Renton, WA 98059-4857 - \$816,763.00

Roger Millar

Secretary of Transportation

*Previously Advertised **Extended *** Revised