

**NOTICE TO CONTRACTORS
HIGHWAY CONSTRUCTION****April 16, 2018**

Bidding proposals may not be issued to bidders unless they are prequalified, except where otherwise provided in Plans and Specifications. For those contractors who are not prequalified, application for prequalification will be submitted on DOT Form 420-010 (Standard Questionnaire and Financial Statement) and must be received by the Prequalification Engineer no less than fifteen days prior to the scheduled bid opening to receive consideration for issuance of a bidding proposal for that bid opening. Informational copies of plans and specifications are on file in the office of the County Engineer of the County in which the work is situated, the chapter offices of the Associated General Contractors of America, the offices of the Regional Administrators or the Headquarters of the Department of Transportation, and at www.wsdot.wa.gov/biz/contaa/ where they may be inspected. The use of informational proposals shall be allowed only upon written request and will be accepted only when written authority for their use has been granted. **ESTIMATE RANGES PUBLISHED IN THIS NOTICE MUST NOT BE USED AS A BASIS FOR BID PREPARATION.**

All bid proposals shall be accompanied by a bid proposal deposit in cash, certified check, cashier's check or surety bond in an amount equal to five percent (5%) of the amount of such bid proposal. Should the successful bidder fail to enter into a contract and furnish a satisfactory performance bond, the bid proposal deposit shall be forfeited. **Bonds submitted on other than the bond form provided by the department may be subject to rejection. The right is reserved to reject any and all bids and to waive informalities in the bidding.** Sealed bids will be received in the Bid Room 2D20, located on the second floor of the Department of Transportation, 310 Maple Park Avenue SE, Olympia, Washington, 98501 until 11:00:59 am Pacific Time, or at P.O. Box 47360, Olympia, Washington, 98504-7360, until 11:00:59 am Pacific Time or electronically via BidX.com until 11:00:59 am Pacific Time, on the dates shown below except where otherwise provided in the Plans and Specifications.

FEE: Project Documents will be furnished for the non-refundable fee Plus Sales Tax of:

Electronic – plans only \$10	Electronic – with proposal \$15	
Paper – one volume \$35	Paper – two volumes \$50	Paper – three volumes \$100

(Remittance may be made to the Department of Transportation Cash Receipts, Transportation Building, and P.O. Box 47305, Olympia, WA 98504-7305) TO ORDER PLANS AND SPECIFICATIONS PLEASE GO ONLINE TO:
<https://www.wsdot.wa.gov/business/contract-ad-award/order-plans>

Electronic Project Plans, Specifications, Geotechnical Reports, Addenda, Planholders Lists, Award/Bid Results, and Bid Tabulations are available on the Internet at: <http://www.wsdot.wa.gov/biz/contaa>

SMALL WORKS ROSTER: The Department of Transportation is soliciting contractors interested in qualifying for placement on the department's Small Works Roster. The small works roster process as authorized by RCW 39.04.155 and WAC 468-15 may be used to secure bids for the Agency's small works projects with a total cost less than \$300,000. Contractors that are currently Prequalified may be placed on the Small Works Roster by completing the Small Works Roster Supplement located on the Contract Ad & Award website. For contractors who are not currently prequalified, application for prequalification for small works roster shall be submitted on DOT Form 420-020 (Small Works Questionnaire). Both forms are available by emailing prequal@wsdot.wa.gov or can be printed from the WSDOT Contract Ad & Award website at: <http://www.wsdot.wa.gov/biz/contaa/prequal/default.htm> Applications for placement on the Department of Transportation Small Works Roster will be accepted by emailing prequal@wsdot.wa.gov

Title VI Notice to Public

It is the Washington State Department of Transportation's (WSDOT) policy to assure that no person shall, on the grounds of race, color, national origin or sex, as provided by Title VI of the Civil Rights Act of 1964, be excluded from participation in, be denied the benefits of, or be otherwise discriminated against under any of its federally funded programs and activities. Any person who believes his/her Title VI protection has been violated, may file a complaint with WSDOT's Office of Equal Opportunity (OEO). For additional information regarding Title VI complaint procedures and/or information regarding our non-discrimination obligations, please contact OEO's Title VI Coordinator Larry Watkinson at (360) 705-7090.

Americans with Disabilities Act (ADA) Information: This material can be made available in an alternate format by emailing the WSDOT Diversity/ADA Affairs team at wsdotada@wsdot.wa.gov or by calling toll free, 855-362-4ADA(4232). Persons who are deaf or hard of hearing may make a request by calling the Washington State Relay at 711.

Pre-Advertisement Meeting and Project Preview

SR 525, MUKILTEO FERRY TERMINAL (PHASE 2), FERRY TERMINAL CONSTRUCTION. Mukilteo, Snohomish County, WA.

Project Description: This contract provides for the improvement of SR 525, Mukilteo Ferry Terminal, MP 8.47 vicinity, a Federal Aid (FTA-funded) project, by construction of a ferry terminal, including buildings, steel piling, concrete work, retaining walls, paving, and demolition of the existing ferry terminal facility and other works.

Project Website: <https://www.wsdot.wa.gov/Projects/Ferries/mukilteoterminal/multimodal/default.htm>

Working Days: 525 days.

- **Federal Aid No.:** CMAQ-WA-2017-016, TIGER-WA-2017-007, PSRC-WA-2017-023

This project will be advertised April 30th 2018.

A pre-advertisement meeting and project walkthrough has been scheduled for April 27th 2018 at 10:00AM. Meeting will begin at the Project Engineer's Office followed by a walkthrough of the site.

Project Engineer's Office:

WSDOT Northwest Region Construction Office
9029 El Capitan Way
Everett, WA 98208

Project Location:

1st St. / Front St
Mukilteo, WA 98275

Any Contractors planning on attending the pre-advertisement meeting are requested to confirm with the Project Engineer:

Mark Sawyer, P.E.
Project Engineer
425-225-8770
SawyerM@wsdot.wa.gov

Parking is provided onsite, south of the end of Front Street.



BID OPENING WEDNESDAY, APRIL 18, 2018

- *1. (THURSTON) **MARTIN WAY BRIDGES – SPECIAL REPAIR** (CL 6, \$600,000 - \$700,000)
*** **CONTAINS CONDITION OF AWARD UDBE GOAL: 6%**. F.A. No. NHPP-0053(752) on I-5, MP 109.12 to MP 109.19. Requires: Replacing the existing expansion joints on Bridge Nos 5/337E AND 5/337W, planing bituminous pavement, placing HMA at bridge approaches, removing rutting on bridge decks, installing pavement markings, traffic control and other work. 30 Working days. Involves 21 items. 648 LF expansion jnt mod- new header & RCS, 2973 SY cement conc pvmt grind, 348 SY plane bit pvmt, 46 T HMA CL 1/2 IN PG 58H-22, 324 LF HMA sawcut and seal, 1300 LF paint line, 1250 LF profiled plastic line, 1300 LF temp pvmt marking – short duration. Lump Sum Bids for: Temp traffic cntrl, SPCC plan. (XL-5417)(300539B)(18C503)(9253)(4 of 4)(1)
- *2. (SNOHOMISH) **EDMONDS FERRY TERMINAL PAINTING PRESERVATION** (CL 8, \$500,000 - \$600,000) **CONTAINS VOLUNTARY MSVWBE GOAL: 26%** A State Project for Washington State Ferries on SR 104. Requires: Pressure washing overhead loading, overhead loading cab, super columns, stair pilings, cleaning and painting wingwalls, vehicle transfer span, off shore dolphins, steel pile clusters, piles, touch up overhead loading and other work. 120 Working days. Involves 21 items. 12 EA clean & paint – 3 pile clusters, 10 EA clean & paint – dolphin steel pile, 12 EA clean & paint – overhead loading stair piles, 550 LF paint conc traffic barrier, 120 LF chain link fence. Lump Sum Bids for: Pressure wash, clean & paint transfer span, wingwalls, left & right intermediate dolphin, left & right outer dolphin, counterweight epoxy coat, SPCC plan. (FT-3180)(-)(18X051)(9255)(3 of 3)
- *3. (SNOHOMISH) **LOCUST & LARCH WAY INTERSECTION IMPROVEMENTS** (CL 1, \$2,500,000 - \$3,000,000) **CONTAINS CONDITON OF AWARD UDBE GOAL: 8%**. F.A. No. STPF-0524(016) on SR 524, MP 6.61 to 6.94. Requires: Roadway excavation, structure excavation, constructing retaining walls, drainage systems, a new detention vault, a new water quality vault, gravel borrow, crushed surfacing base course, paving with HMA, pavement marking, roadside restoration, illumination, permanent signing, erosion control, traffic control and other work. 32 Working days. Involves 94 items. 490 CY rdwy excav incl haul, 3850 T gravel borrow incl haul, 17 EA catch basin, 1146 LF test storm sewer pipe, 1146 test storm sewer pipe, 1146 LF ductile iron pipe, 1600 LB epoxy-coated ST rebar, 3500 LB ST rebar, 240 T ballast, 1510 T CSBC, 178 CY cement conc pvmt, 595 SY texture & pigment cement conc pvmt, 2720 T HMA CL 1/2 IN PG 58H-22, 1700 SY compost blanket, 648 LF compost sock, 1070 LF high vis silt fence, 348 LF roundabout cement conc curb & gutter, 185 LF roundabout central island cement conc curb, 340 LF roundabout truck apron cement conc curb & gutter, 102 LF roundabout truck apron cement conc curb & gutter, 998 LF extruded curb, 393 LF beam guardrail, 112 LF single slope conc barrier, 3380 LF plastic line, 5790 LF temp pvmt marking - long duration, 734 CY struct excav CL B incl haul, 750 SF shoring or extra excav CL B, 589 LF chain link fence, 1 EA mod wetland sys, 1 EA detention vault. **CONTAINS MINIMUM BID ITEM: TYPE B PROGRESS SCH**. Lump Sum Bids for: Illum sys, temp traffic cntrl, struct survey, rdwy survey, just in time training, SPCC plan. (XL-4954)(152411B)(17A033)(9233) (6 of 4)6(5)

BID OPENING WEDNESDAY, APRIL 25, 2018

- *1. (OKANOGAN) **SR 153/METHOW RIVER BRIDGES – STRUCTURAL REHABILITATION PHASE 2** (CL 6, \$2,500,000 - \$3,000,000) **CONTAINS VOLUNTARY SMALL BUSINESS ENTERPRISE GOAL: 10%**. F.A. No. BH-0153(446) on SR 153, MP 13.45 to MP 22.39. Requires: Shoring and extra excavation, column retrofit, erosion/water pollution control, traffic control and other work. 100 Working days. Involves 16 items. Lump Sum Bids for: Shoring or extra excav CL A, column retrofit, temp traffic cntrl, SPCC plan. **COLUMN RETROFIT INCLUDES: 45 CY struct excav, 88 CY conc CL 4000SCC, 624 SY clean surface, 7035 LB st rebar-welded wire fabric, 3282 LB st rebar, 4009 EA drill hole, 2 EA remove exist steel brackets.**(XL-4958)(215300M)(18B008)(9259)(4 of 4)(1)
- *2. (YAKIMA & WALLA WALLA) **OLD HIGHWAY 12 TO E ISSACS AVE BRIDGE CHIP SEAL AND JOINT REPAIR** (CL 3 or 6, \$2,000,000 - \$2,500,000) **CONTAINS VOLUNTARY SMALL BUSINESS ENTERPRISE PARTICIPATION: 10%**. F.A. No. NHPP-0012(247) & STPF-9999(793) on SR 24, MP 5.72 to MP 15.66, I-82, MP 38.74 to MP 68.94, US 97, MP 50.72 to MP 56.80 and US 12, MP 327.41 to MP 335.59 and MP 340.88 to MP 340.97. Requires: Performing low cost crack sealing throughout the region to extent the pavement life, rehabilitating the existing roadway including pavement repair, crack seal, hot and fog seal, guide post installation, pavement markings, removing existing

surfacing, bridge deck repair and expansion joint modification, applying waterproof membrane and HMA overlay on one bridge, traffic control and other work. 35 Working days. Involves 49 items. 1994 SY pvmt repair excav incl haul, 82 LF expansion jnt mod conc & st header, 2200 SY waterproof membrane, 215 CY CSBC, 397 T mod asph cement, 243900 SY furnish & place precoated crushed, 102 MI crack seal, 2200 SY remove exist overlay, 691 T HMA CL 3/8 IN PG 64H-28, 715 EA flex guide post, 345500 LF paint line, 16313 LF plastic wide lane line, 11 HUND recessed pvmt marker. Lump Sum Bids for: Temp traffic cntrl, SPCC plan. (XL-5646)(501217I)(18Y001)(9257)(4 of 4)

*3. (PACIFIC) **D ST VICINITY TO WATER STREET PAVING AND ADA** (CL 4, \$1,000,000 – \$1,500,000) **CONTAINS VOLUNTARY MSVWBE GOAL: 26%**. A State project on US 101, MP 53.77 to MP 54.82. Requires: Repairing pavement, paving with HMA, installing pavement markings, removing existing surfacing, bridge deck repair, applying a waterproof membrane and a HMA overlay on the bridge, improving sidewalks and curb ramps, installing permanent signs, traffic control and other work. 45 Working days. Involves 66 items. 865 SY pvmt repair excav incl haul, 718 SY waterproof membrane, 3 T asph, 649 SY remove exist overlay, 17200 SY plane bit pvmt, 2210 T HMA CL 3/8 IN PG 58H-22, 358 LF HMA sawcut and seal, 48 EA inlet protect, 634 LF cement conc traffic curb and gutter, 378 LF cement conc traffic curb, 319 LF cement conc pedestrian curb, 369 LF temp barrier, 10850 LF paint line, 1616 SF plastic crosswalk line, 9800 LF temp pvmt marking – short duration, 1785 HR flaggers, 290 HR other traffic cntrl labor, 286 SF const signs CL A, 720 SY curb ramp and sidewalk, 22 EA adjust manhole, 16 EA adjust catch basin, 22 EA adjust valve box, 13 SY textured & pigmented cement conc pvmt. **CONTAINS MINIMUM BID ITEM: TYPE B PROGRESS SCH.** Lump Sum Bids for: Perm signing, temp traffic cntrl, pedestrian traffic cntrl, struct survey, ADA features survey, SPCC plan. (XL-5259) (400016A)(18X336)(9265)(3 of 3)(1)

*4. (SPOKANE) **DEER PARK CORRIDOR – INTERSECTION IMPROVEMENTS** (CL 1 & 2 or 4, \$2,500,000 - \$3,000,000) **CONTAINS VOLUNTARY SMALL BUSINESS ENTERPRISE GOAL: 10%**. F.A. No. HSIP-0395(109) on US 395, MP 178.20 to MP 181.30. Requires: Earthwork, surfacing, drainage, HMA paving, curb and gutter, guardrail illumination, signing, pavement markings, traffic control and other work. 65 Working days. Involves 86 items. 6392 SY soil decompact, 12980 CY rdwy excav incl haul, 8300 CY embankment compact, 220 LF sch A culv pipe, 295 LF ductile iron culvert pipe, 13300 T CSBC, 258 CY cement conc pvmt, 6150 SY plane bit pvmt, 8040 T HMA CL 3/8 IN PG 64H-28, 510 T commercial HMA, 7353 LF jnt adhesive, 617 SY topsoil, 1 ACRE soil amend, 3070 LF high vis fence, 2682 LF roundabout cement conc curb & gutter, 900 LF roundabout truck apron cement conc curb & gutter, 3 EA beam guardrail trans section, 5 EA beam guardrail non-flare term, 13270 LF paint line, 5820 LF plastic line, 5460 LF temp pvmt marking-short duration, 6240 LF temp pvmt marking-long duration, 6510 LF grooving, 196 SY cement conc sidewalk, 773 SY cement conc traffic island, 13 EA mailbox support. **CONTAINS MINIMUM BID ITEM: TYPE B PROGRESS SCH.** Lump Sum Bids for: Perm signing, illum sys, temp traffic cntrl, Just In Time Training, SPCC plan. (XL-5422) (639517D)(18Z011)(9258)(4 of 3)(4) (1)

*5. (LEWIS) **FS RD 1284 TO WHITE PASS & SR 123/US 12 TO LEWIS COUNTY LINE- PAVING** (CL 4, \$1,500,000 - \$2,000,000) **CONTAINS VOLUNTARY SMALL BUSINESS ENTERPRISE PARTICIPATION: 10%**. F.A No. NHPP-0012(238) on US 12, MP 148.95 to MP 151.05 and SR 123, MP 0.01 to MP 2.50. Requires: Providing a bituminous surface treatment on SR 123 and planing and paving the roadway on US 12, restore delineation, traffic control and other work. 30 Working days. Involves 40 items. 300 CY ditch excav incl haul, 4 MI shoulder finish, 70 T emulsified asph, 20 T asph, 69960 SY furnish & place crushed screen, 57440 SY plane bit pvmt, 7610 T HMA CL 3/8 IN PG 64H-28, 72070 LF paint line. Lump Sum Bids for: Temp traffic cntrl, SPCC plan. (XL-5477)(501215T)(18Y002)(9250)(5 of 4)(6)(4)

BID OPENING WEDNESDAY, MAY 2, 2018

*1. (KING) **ROY ST TO N 145TH ST PAVING & ADA COMPLIANCE** (CL 4, Under \$12,500,000) **CONTAINS CONDITION OF AWARD UDBE GOAL: 18%**. F.A. No. NHPP-0099(135) on SR 99, MP 32.90 to MP 40.49. **CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Planing bituminous pavement, paving with HMA, pavement repair, removing existing overlay from bridge decks, performing bridge deck repair, applying waterproof membrane, modifying bridge expansion joints, cutting transverse and longitudinal joint seals of five bridges, pedestrian ramps, PCCP bus pads, temporary and permanent pavement markings, ITS work, temporary erosion control, traffic control and other work. 260 Working days. Involves 135 items. 3821 CY rdwy excav incl haul, 343 LF expansion jnt mod, 70 SF

bridge deck repair, 2114 SY waterproof membrane, 1750 T CSBC, 17 EA PCCP bus pad, 100000 LF crack seal, 2114 SY remove exist overlay, 306260 SY plane bit pvmt, 35385 T HMA CL 1/2 IN PG 58H-22, 88 T commercial HMA, 516 LF paved panel jnt seal, 76 DAY ESD lead, 396 EA inlet protect, 1280 LF cement conc traffic curb and gutter, 683 LF cement conc pedestrian curb, 218 LF c-curb, 55653 LF plastic line, 108545 LF profiled plastic line, 55300 LF profiled plastic wide lane line, 6190 LF plastic wide lane line, 5790 SF plastic crosswalk line, 1395 EA plastic traffic letter, 419100 LF temp pvmt marking- short duration, 2688 HR flaggers, 9033 HR other traffic cntrl labor, 365 SY cement conc sidewalk, 50 EA cement conc curb ramp. **CONTAINS MINIMUM BID ITEM: TYPE B PROGRESS SCH.** Lump Sum Bids for: Perm signing, traffic signal sys, traffic data accum and ramp meter sys, video detect cameras, temp video detect sys, temp traffic control, pedestrian traffic control, struct survey, rdwy survey, ADA features survey, reference exist pvmt markings, SPCC plan.(XL-4748)(109945A)(17A044)(9256)(4 of 5)(1)

- *2. (PIERCE) **BUCKLEY – REBUILD SIGNALS** (CL 9, \$1,250,000 - \$1,500,000) **CONTAINS VOLUNTARY MSVWBE GOAL: 26%**. A State project on SR 410, MP 19.62 to MP 21.45. Requires: Installing signals, trenching and boring for conduit, constructing sidewalks and curb ramps, traffic control and other work. 60 Working days. Involves 38 items. 41 T commercial HMA, 204 LF check dam, 550 SY seed, fert by hand, 178 LF cement conc traffic curb and gutter, 1020 SF plastic crosswalk line, 580 LF temp pvmt marking – long duration, 103 SY cement conc sidewalk, 9 EA cement conc curb ramp, 28 SF detectable warning surface, 60 LF wire fence. Lump Sum Bids for: Perm signing, traffic signal sys, traffic signal sys interconnect, temp traffic cntrl, rdwy survey, ADA features survey, SPCC plan. (XL-5283) (341025A)(17C515)(9263)(3 of 4)
- *3. (CHELAN) **WENATCHEE AREA PAVING AND ADA COMPLIANCE** (CL 4, \$5,000,000 – \$7,500,000) **CONTAINS CONDITION OF AWARD UDBE GOAL: 4%**. F.A. No. NHPP-0285(021) on US 285, MP 0.79 to MP 5.04. **CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Preparation, grading, storm sewer, structure, surfacing, liquid asphalt, cement concrete pavement, hot mix asphalt, erosion and water pollution control, traffic control and other work. 80 Working days. Involves 110 items. 18 EA catch basin, 175 LF CL IV reinf conc storm sewer pipe, 150 LF expansion jnt mod RCS, 1890 SY waterproof membrane, 37 T CSBC, 234 SY replace cement conc panel, 2830 SY asph membrane, 8866 LF crack seal, 4880 SY remove exist overlay, 181233 SY plane bit pvmt, 21089 T HMA CL 3/8 IN PG 64H-28, 200 T commercial HMA, 27 EA block exist bridge drain, 2640 LF cement conc traffic curb & gutter, 1204 LF cement conc pedestrian curb, 630 LF precast dual faced slope mount curb, 435 LF remove & reset exist perm barrier, 110880 LF plastic line, 14226 LF plastic wide lane line, 9464 SF plastic crosswalk line, 1856 LF plastic stop line, 112 EA plastic traffic arrow, 260960 LF temp pvmt marking-short duration, 47 EA stop line loop vehicle detector, 36 EA advanced loop vehicle detector, 9310 LF conduit trench, 9 EA jct box, 8745 LF conduit pipe, 2820 LF plastic crosshatch marking, 1022 SY cement conc sidewalk, 903 SY cement conc curb ramp, 1189 SF detectable warning surface, 152 EA lower manhole, 152 EA adjust manhole, 82 EA lower valve box, 82 EA adjust valve box, 26 EA remove & relocate parade bollard receptacle. Lump Sum Bids for: Permanent signing, traffic signal sys, temp traffic cntrl, struct survey, ADA features survey, SPCC plan. (XL-5344)(228500D)(18B007)(9260)(3 of 4)(1)
- *4. (CLARK) **LEADBETTER RD TO SE 3RD AVE PAVING AND ADA** (CL 4, \$2,500,000 - \$3,000,000) **CONTAINS VOLUNTARY MSVWBE GOAL: 26%**. A State project on SR 500, MP 17.24 to MP 19.59. Requires: Pavement repair, planing bituminous pavement, paving with HMA, construction of ADA compliant sidewalk and curb ramp features, pedestrian signal modification, pavement markings, bridge deck repair, traffic control and other work. 60 Working days. Involves 81 items. 3498 SY pvmt repair excav incl haul, 69 SF bridge deck repair, 1181 SY waterproof membrane, 150 T CSBC, 1181 SY remove exist overlay, 46710 SY plane bit pvmt, 6014 T HMA CL 3/8 IN PG 58H-22, 140 T commercial HMA, 517 SY seed, fert by hand, 2235 LF cement conc traffic curb, 1300 LF cement conc pedestrian curb, 21678 LF paint line, 12477 LF paint wide lane line, 3560 SF plastic crosswalk line, 19200 LF temp pvmt marking – short duration, 2840 HR flaggers, 672 HR other traffic cntrl labor, 604 SF const signs CL A, 40 SY textured & pigmented cement conc pvmt, 1588 SY curb ramp & sidewalk, Lump Sum Bids for: Perm signing, temp traffic ctrol, pedestrian traffic control, traffic signal sys mod, struct survey, ADA features survey, SPCC plan. (XL-5217)(450017P)(18X320)(9262)(2 of 3)

BID OPENING WEDNESDAY, MAY 9, 2018

- *1. (SPOKANE) **2ND AVE W BRIDGE AND 3RD AVE BRIDGE WB ON-RAMP – DECK REPAIR** (CL 6, \$1, 500,000 - \$2,000,000) **CONTAINS VOLUNTARY SMALL BUSINESS ENTERPRISE PARTICIPATION GOAL: 10%**. F.A. No. NHPP-0901(484) on I-90, A1 RAMP MP 0.18 TO MP 0.41 and

SR 290, EW RAMP MP 0.03 to MP 0.26. Requires: Scarifying concrete surfaces, performing further deck preparation, placing, finishing and curing overlay on two bridges, removing portions of existing bridge and installing box girder cell access on one bridge, modifying structural earth wall coping on one retaining wall. 75 Working days. Involves 37 items. 256 CY conc CL 4000D, 2287 SY scarifying conc surface, 2910 SY remove exist conc overlay, 400 SF further deck prep, 1747 SY plane bit pvmt, 180 T commercial HMA, 1200 LF remove & reset perm barrier. Lump Sum Bids for: Box girder cell access, EB SR 290 on ramp sew coping mod, temp traffic cntrl, struct survey, health & safety plan, SPCC plan. (XL-5639)(629002B)(18Z006)(9264)(2 of 4)

- *2. (SPOKANE) **NSC- COLUMBIA TO FREYA** (CL 5, \$7,500,000 - \$10,000,000) **CONTAINS VOLUNTARY MSVWBE GOAL: 26%**. A State project on US 395, MP 161.11 to MP 162.27.
- ** **CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Roadway excavation & embankment, drainage and storm sewer items, bridge railing, CSBC, paving with PCC & HMA, seeding, fertilizing and mulching, curb, guardrail, barrier, guideposts, pavement marking, ITS items, fence, disposal of contaminated material, traffic control and other work. 105 Working days. Involves 95 items. 42270 CY rdwy excav incl haul, 6290 CY embankment comp, 1686 CY contam mat excav incl haul, 22 EA grate inlet, 345 LF drain pipe, 17 EA catch basin, 3904 LF test storm sewer pipe, 3811 LF sch A storm sewer pipe, 13173 T CSBC, 21210 CY cement conc pvmt, 22029 EA corrosion resist dowel bar, 11762 T HMA CL 3/8 IN PG 64H-28, 708 LF HMA sawcut and seal, 3187 LF silt fence, 14 ACRE mulching with long term mulch, 389 LF mountable cement conc traffic curb, 3776 LF extruded curb, 6627 LF beam guardrail, 10 EA beam guardrail non-flared term, 429 LF single slope conc barrier, 805 LF cast-in-place conc barrier, 7140 LF paint line, 745 LF remove and reset precast conc barrier, 3790 CY struct excav CL B incl haul, 25164 SF shoring or extra excav CL B. **CONTAINS MINIMUM BID ITEM: TYPE B PROGRESS SCH.** Lump Sum Bids for: Comm conduit sys, comm cables & interfaces, video & data trans & dist sys, CCTV/TDA sys, communication hub, temp traffic cntrl, rdwy survey, just in time training, SPCC plan. (XL-5293)(600015B)(17Z004)(9252)(5 of 4)(7)(1)
3. (KLICKITAT) **CLIFFS RD. VIC. TO WOOD CR. BRIDGE PAVEMENT REHABILITATION** (CL 3 or 4, \$3,000,000 - \$4,000,000) **CONTAINS CONDITION OF AWARD UDBE GOAL: 7%**. F.A. No. STPF-0014(078) on SR 14, MP 108.72 to MP 134.34. **CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Removing existing surfacing, bridge deck repair, applying waterproof membrane and HMA overlay on one bridge, HMA inlay, bituminous surface treatment, traffic control and other work. 40 Working days. Involves 52 items. 3200 SY pvmt repair excav incl haul, 518 SY waterproof membrane, 540 T emulsified asph, 223 T asph, 526430 SY furnish & place crushed screen, 75000 LF crack seal, 79000 SY planing bit pvmt, 11104 T HMA CL 3/8 IN PG 64H-28, 328800 LF paint line, 16 HUND recessed pvmt marker, 5 MI centerline rumble strip, 110000 LF temp pvmt marking-short duration, 1880 HR flaggers, 1545 HR other traffic cntrl labor, 1174 SF const signs CL A. Lump Sum Bids for: Temp traffic cntrl, struct survey, SPCC plan. (XL-5553)(401420B)(18X308)(9268)(1 of 3)

Projects awarded the week of April 9, 2018.

(King) S Cloverdale St to Duwamish River Paving and ADA Compliance - #9239 – Tucci & Sons, Inc., Tacoma, WA 98443-1099 - \$4,747,015.70

(Pierce) Milwaukee Ave to S of Pierce Co Line - Paving - #9230 – Tucci & Sons, Inc., Tacoma, WA 98443-1099 - \$1,319,061.75

(King) SB S Lucille St to Spring St Pavement Repair - #9235 – Midmountain Contractors, Inc., Kirkland, WA 98033-6391 - \$8,989,475.00

(Pacific) Raymond Drainage and SR 6 Roundabout - #9238 – Roglin's, Inc., Aberdeen, WA 98520-6143 - \$2,664,627.00

Roger Millar

Secretary of Transportation

*Previously Advertised **Extended *** Revised