
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 3405 - 121ST ST SW 1525 E MARINE VIEW DR
98004-5732 LYNNWOOD WA 98037-1549

PROJECT : BELLEVUE   WA  980093686 MUKILTEO   WA  982750158 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

PREPARATION
1 MOBILIZATION

L.S. -52.43 % -32.35 % -63.74 %
946,000.00 450,000.00 -496,000.00 640,000.00 -306,000.00 343,000.00 -603,000.00

9,000.0000
2 CLEARING AND GRUBBING

5.3200 ha 8,000.0000 12.50 % 15,265.0000 90.81 % 13,000.0000 62.50 %
42,560.00 47,880.00 5,320.00 81,209.80 38,649.80 69,160.00 26,600.00

3 REMOVING EXISTING STRUCTURE
L.S. -75.00 % 275.00 % 50.00 %

4,000.00 1,000.00 -3,000.00 15,000.00 11,000.00 6,000.00 2,000.00

1,000.0000
4  REMOVING FOUNDATION

8.0000 EACH 600.0000 66.67 % 1,575.0000 162.50 % 800.0000 33.33 %
4,800.00 8,000.00 3,200.00 12,600.00 7,800.00 6,400.00 1,600.00

250.0000
5 REMOVING DRAINAGE STRUCTURE

38.0000 EACH 300.0000 -16.67 % 235.0000 -21.67 % 500.0000 66.67 %
11,400.00 9,500.00 -1,900.00 8,930.00 -2,470.00 19,000.00 7,600.00

40.0000
6  REMOVING PIPE

95.5000 m 10.0000 300.00 % 35.5000 255.00 % 60.0000 500.00 %
955.00 3,820.00 2,865.00 3,390.25 2,435.25 5,730.00 4,775.00

5.0000
7 REMOVING CEMENT CONC. SIDEWALK

2157.0000 m2 40.0000 -87.50 % 5.9000 -85.25 % 5.0000 -87.50 %
86,280.00 10,785.00 -75,495.00 12,726.30 -73,553.70 10,785.00 -75,495.00

14.0000
8 REMOVING CEMENT CONC. CURB AND GUTTER

925.0000 m 14.0000 0.00 % 8.1500 -41.79 % 10.0000 -28.57 %
12,950.00 12,950.00 0.00 7,538.75 -5,411.25 9,250.00 -3,700.00

14.0000
9 REMOVING CEMENT CONC. CURB

85.0000 m 10.0000 40.00 % 10.5000 5.00 % 10.0000 0.00 %
850.00 1,190.00 340.00 892.50 42.50 850.00 0.00

0.5000
10 REMOVING ASPHALT CONC. PAVEMENT

23505.0000 m2 4.2500 -88.24 % 2.1500 -49.41 % 1.5000 -64.71 %
99,896.25 11,752.50 -88,143.75 50,535.75 -49,360.50 35,257.50 -64,638.75

3.0000
11 REMOVING ASPHALT CONC. SIDEWALK

392.0000 m2 14.0000 -78.57 % 5.5500 -60.36 % 6.0000 -57.14 %
5,488.00 1,176.00 -4,312.00 2,175.60 -3,312.40 2,352.00 -3,136.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 3405 - 121ST ST SW 1525 E MARINE VIEW DR
98004-5732 LYNNWOOD WA 98037-1549

PROJECT : BELLEVUE   WA  980093686 MUKILTEO   WA  982750158 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

PREPARATION

6.0000
12 REMOVING ASPHALT CONC. CURB

299.0000 m 6.0000 0.00 % 7.1000 18.33 % 8.0000 33.33 %
1,794.00 1,794.00 0.00 2,122.90 328.90 2,392.00 598.00

26.0000
13 REMOVING CONC. BARRIER

25.0000 m 19.0000 36.84 % 15.0000 -21.05 % 15.0000 -21.05 %
475.00 650.00 175.00 375.00 -100.00 375.00 -100.00

10.0000
14 REMOVING TRAFFIC ISLAND

281.0000 m2 14.0000 -28.57 % 6.5000 -53.57 % 6.0000 -57.14 %
3,934.00 2,810.00 -1,124.00 1,826.50 -2,107.50 1,686.00 -2,248.00

15.0000
15 REMOVING TRAFFIC CURB

45.0000 m 7.0000 114.29 % 11.5000 64.29 % 10.0000 42.86 %
315.00 675.00 360.00 517.50 202.50 450.00 135.00

9.0000
16 REMOVING GUARDRAIL

257.0000 m 11.5000 -21.74 % 9.3500 -18.70 % 9.0000 -21.74 %
2,955.50 2,313.00 -642.50 2,402.95 -552.55 2,313.00 -642.50

150.0000
17 REMOVING GUARDRAIL ANCHOR

4.0000 EACH 170.0000 -11.76 % 165.0000 -2.94 % 160.0000 -5.88 %
680.00 600.00 -80.00 660.00 -20.00 640.00 -40.00

1.0000
18 REMOVING TEMPORARY PAVEMENT MARKING

27200.0000 m 0.1500 566.67 % 1.0500 600.00 % 1.0000 566.67 %
4,080.00 27,200.00 23,120.00 28,560.00 24,480.00 27,200.00 23,120.00

20.0000
19  REMOVE TEMPORARY PAINTED TRAFFIC ARROW

166.0000 EACH 0.1000 19,900.00 % 25.0000 24,900.00 % 21.0000 20,900.00 %
16.60 3,320.00 3,303.40 4,150.00 4,133.40 3,486.00 3,469.40

2.0000
20 REMOVING PLASTIC LINE

425.0000 m 3.0000 -33.33 % 2.1000 -30.00 % 2.0000 -33.33 %
1,275.00 850.00 -425.00 892.50 -382.50 850.00 -425.00

35.0000
21 REMOVING PLASTIC TRAFFIC MARKING

67.0000 EACH 55.0000 -36.36 % 39.0000 -29.09 % 37.0000 -32.73 %
3,685.00 2,345.00 -1,340.00 2,613.00 -1,072.00 2,479.00 -1,206.00

15.0000
22 REMOVING PLASTIC CROSSWALK LINE

252.0000 m2 17.0000 -11.76 % 20.0000 17.65 % 16.0000 -5.88 %
4,284.00 3,780.00 -504.00 5,040.00 756.00 4,032.00 -252.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 3405 - 121ST ST SW 1525 E MARINE VIEW DR
98004-5732 LYNNWOOD WA 98037-1549

PROJECT : BELLEVUE   WA  980093686 MUKILTEO   WA  982750158 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

PREPARATION

200.0000
23 REMOVING RAISED PAVEMENT MARKER

2.7000 HUND 150.0000 33.33 % 225.0000 50.00 % 210.0000 40.00 %
405.00 540.00 135.00 607.50 202.50 567.00 162.00

30.0000
24  REMOVING & RELOCATING CHAIN LINK FENCE

167.0000 m 18.0000 66.67 % 31.0000 72.22 % 31.0000 72.22 %
3,006.00 5,010.00 2,004.00 5,177.00 2,171.00 5,177.00 2,171.00

8.0000
25 REMOVING WIRE FENCE

293.0000 m 5.0000 60.00 % 3.7500 -25.00 % 4.0000 -20.00 %
1,465.00 2,344.00 879.00 1,098.75 -366.25 1,172.00 -293.00

8.0000
26  REMOVING WOODEN FENCE

97.0000 m 10.0000 -20.00 % 14.0000 40.00 % 13.0000 30.00 %
970.00 776.00 -194.00 1,358.00 388.00 1,261.00 291.00

12.0000
27  REMOVING ROCK RETAINING WALL

80.0000 m2 30.0000 -60.00 % 59.0000 96.67 % 40.0000 33.33 %
2,400.00 960.00 -1,440.00 4,720.00 2,320.00 3,200.00 800.00

15.0000
28  REMOVING GABION RETAINING WALL

156.0000 m2 125.0000 -88.00 % 63.0000 -49.60 % 25.0000 -80.00 %
19,500.00 2,340.00 -17,160.00 9,828.00 -9,672.00 3,900.00 -15,600.00

3.0000
29  REMOVING QUARRY SPALLS

1190.0000 m3 20.0000 -85.00 % 11.6000 -42.00 % 6.0000 -70.00 %
23,800.00 3,570.00 -20,230.00 13,804.00 -9,996.00 7,140.00 -16,660.00

2.0000
30  REMOVING METAL AND WOOD SHEDS

5.0000 EACH 400.0000 -99.50 % 1,250.0000 212.50 % 400.0000 0.00 %
2,000.00 10.00 -1,990.00 6,250.00 4,250.00 2,000.00 0.00

100.0000
31  REMOVING TRASH PILE

8.0000 EACH 250.0000 -60.00 % 800.0000 220.00 % 200.0000 -20.00 %
2,000.00 800.00 -1,200.00 6,400.00 4,400.00 1,600.00 -400.00

32 FORCE ACCOUNT REMOVE/RELOCATE EXISTING UTILITIES
EST. 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.00 35,000.00

150.0000
33  REMOVE VALVE BOX

19.0000 EACH 600.0000 -75.00 % 150.0000 -75.00 % 200.0000 -66.67 %
11,400.00 2,850.00 -8,550.00 2,850.00 -8,550.00 3,800.00 -7,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 3405 - 121ST ST SW 1525 E MARINE VIEW DR
98004-5732 LYNNWOOD WA 98037-1549
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ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

PREPARATION
34  REMOVAL OF TRAFFIC SIGNAL SYSTEM

L.S. 172.73 % 0.92 % 172.73 %
22,000.00 60,000.00 38,000.00 22,202.00 202.00 60,000.00 38,000.00

250.0000
35  REMOVING EXISTING HYDRANT

6.0000 EACH 200.0000 25.00 % 550.0000 175.00 % 430.0000 115.00 %
1,200.00 1,500.00 300.00 3,300.00 2,100.00 2,580.00 1,380.00

GRADING

10.0000
36 ROADWAY EXCAVATION INCL. HAUL

23401.0000 m3 14.0000 -28.57 % 6.7500 -51.79 % 22.0000 57.14 %
327,614.00 234,010.00 -93,604.00 157,956.75 -169,657.25 514,822.00 187,208.00

18.0000
37 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

794.8000 m3 17.0000 5.88 % 35.0000 105.88 % 21.0000 23.53 %
13,511.60 14,306.40 794.80 27,818.00 14,306.40 16,690.80 3,179.20

3.0000
38 COMMON BORROW INCL. HAUL

8450.0000 m3 3.0000 0.00 % 9.4500 215.00 % 6.0000 100.00 %
25,350.00 25,350.00 0.00 79,852.50 54,502.50 50,700.00 25,350.00

10.0000
39 SELECT BORROW INCL. HAUL

8620.0000 t 12.0000 -16.67 % 9.3000 -22.50 % 14.0000 16.67 %
103,440.00 86,200.00 -17,240.00 80,166.00 -23,274.00 120,680.00 17,240.00

11.0000
40 GRAVEL BORROW INCL. HAUL

7781.0000 t 14.0000 -21.43 % 10.7500 -23.21 % 20.0000 42.86 %
108,934.00 85,591.00 -23,343.00 83,645.75 -25,288.25 155,620.00 46,686.00

25.0000
41 SAND DRAINAGE BLANKET

210.0000 t 15.0000 66.67 % 14.0000 -6.67 % 20.0000 33.33 %
3,150.00 5,250.00 2,100.00 2,940.00 -210.00 4,200.00 1,050.00

2.0000
42 EMBANKMENT COMPACTION

32787.0000 m3 2.5000 -20.00 % 2.8500 14.00 % 1.5000 -40.00 %
81,967.50 65,574.00 -16,393.50 93,442.95 11,475.45 49,180.50 -32,787.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 3405 - 121ST ST SW 1525 E MARINE VIEW DR
98004-5732 LYNNWOOD WA 98037-1549

PROJECT : BELLEVUE   WA  980093686 MUKILTEO   WA  982750158 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

DRAINAGE

7,000.0000
43  BIOFILTRATION SWALE

1.0000 EACH 1,200.0000 483.33 % 1,500.0000 25.00 % 5,000.0000 316.67 %
1,200.00 7,000.00 5,800.00 1,500.00 300.00 5,000.00 3,800.00

110.0000
44  DISPERSION TRENCH

105.0000 m 40.0000 175.00 % 56.1500 40.38 % 120.0000 200.00 %
4,200.00 11,550.00 7,350.00 5,895.75 1,695.75 12,600.00 8,400.00

2,000.0000
45  LOG SILL

1.0000 EACH 4,500.0000 -55.56 % 15,000.0000 233.33 % 3,400.0000 -24.44 %
4,500.00 2,000.00 -2,500.00 15,000.00 10,500.00 3,400.00 -1,100.00

1,500.0000
46  BOULDER WEIR

1.0000 EACH 2,000.0000 -25.00 % 3,500.0000 75.00 % 1,400.0000 -30.00 %
2,000.00 1,500.00 -500.00 3,500.00 1,500.00 1,400.00 -600.00

40.0000
47 STREAMBED GRAVEL

44.0000 t 50.0000 -20.00 % 150.0000 200.00 % 17.0000 -66.00 %
2,200.00 1,760.00 -440.00 6,600.00 4,400.00 748.00 -1,452.00

90.0000
48 LIGHT LOOSE RIPRAP

14.1400 m3 100.0000 -10.00 % 45.0000 -55.00 % 100.0000 0.00 %
1,414.00 1,272.60 -141.40 636.30 -777.70 1,414.00 0.00

26.0000
49 QUARRY SPALLS

466.9000 m3 55.0000 -52.73 % 40.0000 -27.27 % 44.0000 -20.00 %
25,679.50 12,139.40 -13,540.10 18,676.00 -7,003.50 20,543.60 -5,135.90

15.0000
50 UNDERDRAIN PIPE 150 MM DIAM.

1899.0000 m 22.0000 -31.82 % 26.5000 20.45 % 17.0000 -22.73 %
41,778.00 28,485.00 -13,293.00 50,323.50 8,545.50 32,283.00 -9,495.00

30.0000
51 UNDERDRAIN PIPE 300 MM DIAM.

161.9000 m 35.0000 -14.29 % 46.0000 31.43 % 40.0000 14.29 %
5,666.50 4,857.00 -809.50 7,447.40 1,780.90 6,476.00 809.50

50.0000
52 UNDERDRAIN PIPE 450 MM DIAM.

30.0000 m 55.0000 -9.09 % 56.5000 2.73 % 80.0000 45.45 %
1,650.00 1,500.00 -150.00 1,695.00 45.00 2,400.00 750.00

110.0000
53 SCHEDULE A CULV. PIPE 300 MM DIAM.

40.7000 m 75.0000 46.67 % 50.8500 -32.20 % 77.0000 2.67 %
3,052.50 4,477.00 1,424.50 2,069.60 -982.90 3,133.90 81.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

DRAINAGE

120.0000
54 SCHEDULE A CULV. PIPE 450 MM DIAM.

30.1000 m 88.0000 36.36 % 76.0000 -13.64 % 100.0000 13.64 %
2,648.80 3,612.00 963.20 2,287.60 -361.20 3,010.00 361.20

190.0000
55 SCHEDULE A CULV. PIPE 600 MM DIAM.

11.3000 m 130.0000 46.15 % 85.0000 -34.62 % 170.0000 30.77 %
1,469.00 2,147.00 678.00 960.50 -508.50 1,921.00 452.00

150.0000
56 CL. V REINF. CONC. CULV. PIPE 300 MM DIAM.

23.0000 m 45.0000 233.33 % 91.8500 104.11 % 130.0000 188.89 %
1,035.00 3,450.00 2,415.00 2,112.55 1,077.55 2,990.00 1,955.00

10.0000
57  GEOSYNTHETIC CLAY LINER

708.0000 m2 11.0000 -9.09 % 9.1000 -17.27 % 7.0000 -36.36 %
7,788.00 7,080.00 -708.00 6,442.80 -1,345.20 4,956.00 -2,832.00

STORM SEWER

6,000.0000
58 CATCH BASIN TYPE 2 WITH FLOW CONTROL DEVICE 1350MM DIAM.

3.0000 EACH 6,000.0000 0.00 % 3,300.0000 -45.00 % 5,200.0000 -13.33 %
18,000.00 18,000.00 0.00 9,900.00 -8,100.00 15,600.00 -2,400.00

5,500.0000
59 CATCH BASIN TYPE 2 WITH DEBRIS CAGE 1350MM DIAM.

2.0000 EACH 4,500.0000 22.22 % 2,800.0000 -37.78 % 5,600.0000 24.44 %
9,000.00 11,000.00 2,000.00 5,600.00 -3,400.00 11,200.00 2,200.00

900.0000
60 CATCH BASIN TYPE 1L

5.0000 EACH 800.0000 12.50 % 870.0000 8.75 % 1,100.0000 37.50 %
4,000.00 4,500.00 500.00 4,350.00 350.00 5,500.00 1,500.00

850.0000
61 CATCH BASIN TYPE 1

70.0000 EACH 800.0000 6.25 % 695.0000 -13.13 % 1,000.0000 25.00 %
56,000.00 59,500.00 3,500.00 48,650.00 -7,350.00 70,000.00 14,000.00

3,000.0000
62 CATCH BASIN TYPE 2 1200 MM DIAM.

114.0000 EACH 1,800.0000 66.67 % 1,710.0000 -5.00 % 2,200.0000 22.22 %
205,200.00 342,000.00 136,800.00 194,940.00 -10,260.00 250,800.00 45,600.00

3,500.0000
63 CATCH BASIN TYPE 2 1350 MM DIAM.

2.0000 EACH 2,000.0000 75.00 % 2,300.0000 15.00 % 3,400.0000 70.00 %
4,000.00 7,000.00 3,000.00 4,600.00 600.00 6,800.00 2,800.00
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ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

STORM SEWER

4,000.0000
64  CATCH BASIN TYPE 2 15OO MM DIAM.

1.0000 EACH 2,200.0000 81.82 % 3,015.0000 37.05 % 4,000.0000 81.82 %
2,200.00 4,000.00 1,800.00 3,015.00 815.00 4,000.00 1,800.00

4.0000
65 TESTING STORM SEWER PIPE

6696.7000 m 4.0000 0.00 % 2.0000 -50.00 % 6.0000 50.00 %
26,786.80 26,786.80 0.00 13,393.40 -13,393.40 40,180.20 13,393.40

120.0000
66 CL. V REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

94.0000 m 85.0000 41.18 % 135.0000 58.82 % 120.0000 41.18 %
7,990.00 11,280.00 3,290.00 12,690.00 4,700.00 11,280.00 3,290.00

160.0000
67 CL. V REINF. CONC. STORM SEWER PIPE 450 MM DIAM.

38.0000 m 115.0000 39.13 % 175.0000 52.17 % 220.0000 91.30 %
4,370.00 6,080.00 1,710.00 6,650.00 2,280.00 8,360.00 3,990.00

80.0000
68 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

2914.0000 m 100.0000 -20.00 % 68.5000 -31.50 % 70.0000 -30.00 %
291,400.00 233,120.00 -58,280.00 199,609.00 -91,791.00 203,980.00 -87,420.00

95.0000
69 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.

1503.1000 m 80.0000 18.75 % 96.2500 20.31 % 120.0000 50.00 %
120,248.00 142,794.50 22,546.50 144,673.38 24,425.38 180,372.00 60,124.00

150.0000
70 SCHEDULE A STORM SEWER PIPE 600 MM DIAM.

1740.1000 m 100.0000 50.00 % 128.5000 28.50 % 120.0000 20.00 %
174,010.00 261,015.00 87,005.00 223,602.85 49,592.85 208,812.00 34,802.00

180.0000
71 SCHEDULE A STORM SEWER PIPE 750 MM DIAM.

65.0000 m 130.0000 38.46 % 140.0000 7.69 % 200.0000 53.85 %
8,450.00 11,700.00 3,250.00 9,100.00 650.00 13,000.00 4,550.00

70.0000
72 SOLID WALL PVC STORM SEWER PIPE 300 MM DIAM.

202.0000 m 80.0000 -12.50 % 76.5000 -4.38 % 90.0000 12.50 %
16,160.00 14,140.00 -2,020.00 15,453.00 -707.00 18,180.00 2,020.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 3405 - 121ST ST SW 1525 E MARINE VIEW DR
98004-5732 LYNNWOOD WA 98037-1549

PROJECT : BELLEVUE   WA  980093686 MUKILTEO   WA  982750158 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

SANITARY SEWER

140.0000
73 PVC SANITARY SEWER PIPE 200 MM DIAM.

125.0000 m 90.0000 55.56 % 270.0000 200.00 % 100.0000 11.11 %
11,250.00 17,500.00 6,250.00 33,750.00 22,500.00 12,500.00 1,250.00

WATER LINES

800.0000
74 GATE VALVE 200 MM

7.0000 EACH 800.0000 0.00 % 975.0000 21.88 % 1,000.0000 25.00 %
5,600.00 5,600.00 0.00 6,825.00 1,225.00 7,000.00 1,400.00

1,200.0000
75 GATE VALVE 300 MM

10.0000 EACH 1,000.0000 20.00 % 1,300.0000 30.00 % 1,500.0000 50.00 %
10,000.00 12,000.00 2,000.00 13,000.00 3,000.00 15,000.00 5,000.00

2,500.0000
76 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 50 MM

1.0000 EACH 1,000.0000 150.00 % 3,500.0000 250.00 % 2,900.0000 190.00 %
1,000.00 2,500.00 1,500.00 3,500.00 2,500.00 2,900.00 1,900.00

1,800.0000
77 BLOWOFF ASSEMBLY

1.0000 EACH 1,000.0000 80.00 % 1,750.0000 75.00 % 1,700.0000 70.00 %
1,000.00 1,800.00 800.00 1,750.00 750.00 1,700.00 700.00

3,500.0000
78 HYDRANT ASSEMBLY

8.0000 EACH 2,600.0000 34.62 % 3,300.0000 26.92 % 2,500.0000 -3.85 %
20,800.00 28,000.00 7,200.00 26,400.00 5,600.00 20,000.00 -800.00

1,700.0000
79 RESETTING EXISTING HYDRANT

4.0000 EACH 1,000.0000 70.00 % 1,850.0000 85.00 % 1,500.0000 50.00 %
4,000.00 6,800.00 2,800.00 7,400.00 3,400.00 6,000.00 2,000.00

3,000.0000
80 HYDRANT EXTENSIONS

1.0000 m 3,000.0000 0.00 % 2,000.0000 -33.33 % 3,300.0000 10.00 %
3,000.00 3,000.00 0.00 2,000.00 -1,000.00 3,300.00 300.00

1,500.0000
81  SERVICE CONNECTION 19 MM DIAM.

8.0000 EACH 800.0000 87.50 % 210.0000 -73.75 % 1,700.0000 112.50 %
6,400.00 12,000.00 5,600.00 1,680.00 -4,720.00 13,600.00 7,200.00

1,500.0000
82 SERVICE CONNECTION 25 MM DIAM.

12.0000 EACH 1,000.0000 50.00 % 1,450.0000 45.00 % 2,000.0000 100.00 %
12,000.00 18,000.00 6,000.00 17,400.00 5,400.00 24,000.00 12,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 3405 - 121ST ST SW 1525 E MARINE VIEW DR
98004-5732 LYNNWOOD WA 98037-1549

PROJECT : BELLEVUE   WA  980093686 MUKILTEO   WA  982750158 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

WATER LINES

145.0000
83 DUCTILE IRON PIPE FOR WATER MAIN 200 MM DIAM.

210.0000 m 110.0000 31.82 % 93.4500 -15.05 % 78.0000 -29.09 %
23,100.00 30,450.00 7,350.00 19,624.50 -3,475.50 16,380.00 -6,720.00

100.0000
84 DUCTILE IRON PIPE FOR WATER MAIN 300 MM DIAM.

1150.0000 m 150.0000 -33.33 % 104.5000 -30.33 % 90.0000 -40.00 %
172,500.00 115,000.00 -57,500.00 120,175.00 -52,325.00 103,500.00 -69,000.00

3,000.0000
85  CONNECTIONS TO EXISTING MAINS

12.0000 EACH 800.0000 275.00 % 6,005.0000 650.63 % 1,400.0000 75.00 %
9,600.00 36,000.00 26,400.00 72,060.00 62,460.00 16,800.00 7,200.00

1,100.0000
86  TEMPORARY WATER SERVICES

7.0000 EACH 400.0000 175.00 % 1,500.0000 275.00 % 1,200.0000 200.00 %
2,800.00 7,700.00 4,900.00 10,500.00 7,700.00 8,400.00 5,600.00

5.0000
87  ADDITIONAL DUCTILE IRON FITTINGS

500.0000 kg 5.0000 0.00 % 12.0000 140.00 % 11.0000 120.00 %
2,500.00 2,500.00 0.00 6,000.00 3,500.00 5,500.00 3,000.00

STRUCTURE

15.0000
88 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2810.0000 m3 18.0000 -16.67 % 15.5000 -13.89 % 12.0000 -33.33 %
50,580.00 42,150.00 -8,430.00 43,555.00 -7,025.00 33,720.00 -16,860.00

89 SHORING OR EXTRA EXCAVATION CL. A
L.S. -6.25 % -78.13 % 25.00 %

16,000.00 15,000.00 -1,000.00 3,500.00 -12,500.00 20,000.00 4,000.00

35.0000
90 GRAVEL BACKFILL FOR WALL

1160.0000 m3 27.0000 29.63 % 30.1000 11.48 % 31.0000 14.81 %
31,320.00 40,600.00 9,280.00 34,916.00 3,596.00 35,960.00 4,640.00

1.2000
91 ST. REINF. BAR FOR WALL

23510.0000 kg 1.0000 20.00 % 0.8000 -20.00 % 1.0000 0.00 %
23,510.00 28,212.00 4,702.00 18,808.00 -4,702.00 23,510.00 0.00

500.0000
92 CONC. CLASS 28 FOR WALL

634.9000 m3 450.0000 11.11 % 583.0000 29.56 % 540.0000 20.00 %
285,705.00 317,450.00 31,745.00 370,146.70 84,441.70 342,846.00 57,141.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 3405 - 121ST ST SW 1525 E MARINE VIEW DR
98004-5732 LYNNWOOD WA 98037-1549

PROJECT : BELLEVUE   WA  980093686 MUKILTEO   WA  982750158 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

STRUCTURE
93 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
-3.00 -3.00 -3.00 -3.00

215.0000
94  HANDRAIL

389.7000 m 185.0000 16.22 % 200.0000 8.11 % 240.0000 29.73 %
72,094.50 83,785.50 11,691.00 77,940.00 5,845.50 93,528.00 21,433.50

95 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1
L.S. 275.00 % 162.50 % 250.00 %

20,000.00 75,000.00 55,000.00 52,500.00 32,500.00 70,000.00 50,000.00

SURFACING

18.0000
96 CRUSHED SURFACING BASE COURSE

8803.0000 t 20.0000 -10.00 % 14.1000 -29.50 % 20.0000 0.00 %
176,060.00 158,454.00 -17,606.00 124,122.30 -51,937.70 176,060.00 0.00

21.0000
97 CRUSHED SURFACING TOP COURSE

397.0000 t 18.0000 16.67 % 16.1000 -10.56 % 30.0000 66.67 %
7,146.00 8,337.00 1,191.00 6,391.70 -754.30 11,910.00 4,764.00

LIQUID ASPHALT
98 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
15,940.00 15,940.00 15,940.00 15,940.00

CEMENT CONCRETE PAVEMENT

29.0000
99 CEMENT CONC. APPROACH 3 DAY

691.0000 m2 40.0000 -27.50 % 33.7500 -15.63 % 37.0000 -7.50 %
27,640.00 20,039.00 -7,601.00 23,321.25 -4,318.75 25,567.00 -2,073.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 3405 - 121ST ST SW 1525 E MARINE VIEW DR
98004-5732 LYNNWOOD WA 98037-1549

PROJECT : BELLEVUE   WA  980093686 MUKILTEO   WA  982750158 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

ASPHALT CONCRETE PAVEMENT
100 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %
20,700.00 20,700.00 20,700.00 20,700.00

8.0000
101 PLANING BITUMINOUS PAVEMENT

1445.0000 m2 3.5000 128.57 % 4.0000 14.29 % 6.0000 71.43 %
5,057.50 11,560.00 6,502.50 5,780.00 722.50 8,670.00 3,612.50

42.0000
102 ASPHALT CONC. FOR PRELEVELING CL. A PG 64-22

4280.0000 t 38.0000 10.53 % 43.0000 13.16 % 46.0000 21.05 %
162,640.00 179,760.00 17,120.00 184,040.00 21,400.00 196,880.00 34,240.00

42.0000
103 ASPHALT CONC. PAVEMENT CL. A PG 64-22

27035.0000 t 38.0000 10.53 % 43.0000 13.16 % 45.0000 18.42 %
1,027,330.00 1,135,470.00 108,140.00 1,162,505.00 135,175.00 1,216,575.00 189,245.00

104 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

28,475.00 28,475.00 28,475.00 28,475.00
105 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
17,410.00 17,410.00 17,410.00 17,410.00

60.0000
106 ASPHALT CONC. APPROACH CL. A PG 64-22

111.0000 t 70.0000 -14.29 % 60.0000 -14.29 % 70.0000 0.00 %
7,770.00 6,660.00 -1,110.00 6,660.00 -1,110.00 7,770.00 0.00

1.0000
107 SOIL RESIDUAL HERBICIDE

9184.0000 m2 0.2000 400.00 % 0.2500 25.00 % 0.3000 50.00 %
1,836.80 9,184.00 7,347.20 2,296.00 459.20 2,755.20 918.40

EROSION CONTROL AND PLANTING

2,500.0000
108 SEEDING, FERTILIZING, AND MULCHING

3.4900 ha 2,200.0000 13.64 % 2,315.0000 5.23 % 6,000.0000 172.73 %
7,678.00 8,725.00 1,047.00 8,079.35 401.35 20,940.00 13,262.00

25.0000
109 COMPOST

127.0000 m3 58.0000 -56.90 % 61.0000 5.17 % 50.0000 -13.79 %
7,366.00 3,175.00 -4,191.00 7,747.00 381.00 6,350.00 -1,016.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 3405 - 121ST ST SW 1525 E MARINE VIEW DR
98004-5732 LYNNWOOD WA 98037-1549

PROJECT : BELLEVUE   WA  980093686 MUKILTEO   WA  982750158 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

EROSION CONTROL AND PLANTING

10.0000
110  STRUCTURAL SOIL MIX

4710.0000 m3 42.0000 -76.19 % 45.9500 9.40 % 30.0000 -28.57 %
197,820.00 47,100.00 -150,720.00 216,424.50 18,604.50 141,300.00 -56,520.00

2.0000
111 EROSION CONTROL BLANKET

5035.0000 m2 1.5000 33.33 % 1.9000 26.67 % 3.0000 100.00 %
7,552.50 10,070.00 2,517.50 9,566.50 2,014.00 15,105.00 7,552.50

50.0000
112 CHECK DAM

20.0000 m 40.0000 25.00 % 75.0000 87.50 % 100.0000 150.00 %
800.00 1,000.00 200.00 1,500.00 700.00 2,000.00 1,200.00

15.0000
113 STABILIZED CONSTRUCTION ENTRANCE

1250.0000 m2 15.1000 -0.66 % 15.5000 2.65 % 11.0000 -27.15 %
18,875.00 18,750.00 -125.00 19,375.00 500.00 13,750.00 -5,125.00

85.0000
114 STREET CLEANING

326.0000 HR 10.0000 750.00 % 70.0000 600.00 % 110.0000 1,000.00 %
3,260.00 27,710.00 24,450.00 22,820.00 19,560.00 35,860.00 32,600.00

36.0000
115 INLET PROTECTION

157.0000 EACH 150.0000 -76.00 % 45.0000 -70.00 % 110.0000 -26.67 %
23,550.00 5,652.00 -17,898.00 7,065.00 -16,485.00 17,270.00 -6,280.00

10.0000
116 SILT FENCE

3670.0000 m 13.5000 -25.93 % 12.9500 -4.07 % 6.0000 -55.56 %
49,545.00 36,700.00 -12,845.00 47,526.50 -2,018.50 22,020.00 -27,525.00

6.0000
117 WATTLE

128.0000 m 15.0000 -60.00 % 26.5000 76.67 % 5.0000 -66.67 %
1,920.00 768.00 -1,152.00 3,392.00 1,472.00 640.00 -1,280.00

24.0000
118  STRAW BALE DIKES

910.0000 m 7.5000 220.00 % 27.5000 266.67 % 5.0000 -33.33 %
6,825.00 21,840.00 15,015.00 25,025.00 18,200.00 4,550.00 -2,275.00

119  TEMPORARY SEDIMENT POND
L.S. 100.00 % 5.00 % -10.00 %

10,000.00 20,000.00 10,000.00 10,500.00 500.00 9,000.00 -1,000.00
120 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %
591,050.00 591,050.00 591,050.00 591,050.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 3405 - 121ST ST SW 1525 E MARINE VIEW DR
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NO.
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DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

EROSION CONTROL AND PLANTING

34.0000
121 TOPSOIL TYPE A

1380.0000 m3 30.0000 13.33 % 51.2500 70.83 % 40.0000 33.33 %
41,400.00 46,920.00 5,520.00 70,725.00 29,325.00 55,200.00 13,800.00

4.0000
122 TOPSOIL TYPE B

1065.0000 m3 30.0000 -86.67 % 10.7500 -64.17 % 15.0000 -50.00 %
31,950.00 4,260.00 -27,690.00 11,448.75 -20,501.25 15,975.00 -15,975.00

2.0000
123 PSIPE CREEPING SPIKERUSH, 150MM ROOT SPREAD, BR

250.0000 EACH 8.0000 -75.00 % 2.0000 -75.00 % 2.2500 -71.88 %
2,000.00 500.00 -1,500.00 500.00 -1,500.00 562.50 -1,437.50

2.0000
124 PSIPE DAGGER-LEAF RUSH, 150MM ROOT SPREAD, BR

600.0000 EACH 8.0000 -75.00 % 2.0000 -75.00 % 2.5000 -68.75 %
4,800.00 1,200.00 -3,600.00 1,200.00 -3,600.00 1,500.00 -3,300.00

2.0000
125 PSIPE GIANT BURREED, 150MM ROOT SPREAD, BR

125.0000 EACH 8.0000 -75.00 % 2.0000 -75.00 % 2.5000 -68.75 %
1,000.00 250.00 -750.00 250.00 -750.00 312.50 -687.50

2.0000
126 PSIPE SAWBEAK SEDGE, 150MM ROOT SPREAD, BR

250.0000 EACH 8.0000 -75.00 % 2.0000 -75.00 % 2.5000 -68.75 %
2,000.00 500.00 -1,500.00 500.00 -1,500.00 625.00 -1,375.00

2.0000
127 PSIPE SLOUGH SEDGE, 150MM ROOTSPREAD, BR

600.0000 EACH 8.0000 -75.00 % 2.0000 -75.00 % 2.5000 -68.75 %
4,800.00 1,200.00 -3,600.00 1,200.00 -3,600.00 1,500.00 -3,300.00

2.0000
128 PSIPE SMALL-FRUITED BULRUSH, 150MM ROOTSPREAD, BR

600.0000 EACH 8.0000 -75.00 % 2.0000 -75.00 % 2.5000 -68.75 %
4,800.00 1,200.00 -3,600.00 1,200.00 -3,600.00 1,500.00 -3,300.00

5.0000
129 PSIPE RED-OSIER DOGWOOD, 450MM HT., #1 CONT.

350.0000 EACH 3.5000 42.86 % 6.5000 85.71 % 11.0000 214.29 %
1,225.00 1,750.00 525.00 2,275.00 1,050.00 3,850.00 2,625.00

3.0000
130 PSIPE SITKA WILLOW, 450MM HT., BR

350.0000 EACH 3.5000 -14.29 % 5.0000 42.86 % 8.0000 128.57 %
1,225.00 1,050.00 -175.00 1,750.00 525.00 2,800.00 1,575.00

5.0000
131 PSIPE PEA-FRUIT ROSE, 450MM HT., #1 CONT.

456.0000 EACH 7.0000 -28.57 % 6.5000 -7.14 % 11.0000 57.14 %
3,192.00 2,280.00 -912.00 2,964.00 -228.00 5,016.00 1,824.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 3405 - 121ST ST SW 1525 E MARINE VIEW DR
98004-5732 LYNNWOOD WA 98037-1549

PROJECT : BELLEVUE   WA  980093686 MUKILTEO   WA  982750158 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

EROSION CONTROL AND PLANTING

5.0000
132 PSIPE SALMONBERRY, 450MM HT., #1 CONT.

456.0000 EACH 7.0000 -28.57 % 6.5000 -7.14 % 11.0000 57.14 %
3,192.00 2,280.00 -912.00 2,964.00 -228.00 5,016.00 1,824.00

12.0000
133 PSIPE PACIFIC NINEBARK, 600MM HT., #2 CONT.

228.0000 EACH 12.0000 0.00 % 12.0000 0.00 % 13.0000 8.33 %
2,736.00 2,736.00 0.00 2,736.00 0.00 2,964.00 228.00

3.0000
134 PSIPE PACIFIC WILLOW, 450MM HT., BR

400.0000 EACH 3.5000 -14.29 % 5.0000 42.86 % 8.0000 128.57 %
1,400.00 1,200.00 -200.00 2,000.00 600.00 3,200.00 1,800.00

5.0000
135 PSIPE NOOTKA ROSE, 450MM HT., #1 CONT.

60.0000 EACH 7.0000 -28.57 % 6.5000 -7.14 % 11.0000 57.14 %
420.00 300.00 -120.00 390.00 -30.00 660.00 240.00

5.0000
136 PSIPE SNOWBERRY, 450 MM HT., #1 CONT.

118.0000 EACH 3.5000 42.86 % 6.5000 85.71 % 11.0000 214.29 %
413.00 590.00 177.00 767.00 354.00 1,298.00 885.00

5.0000
137 PSIPE RED ELDERBERRY, 450MM HT., #1 CONT.

60.0000 EACH 7.0000 -28.57 % 6.5000 -7.14 % 11.0000 57.14 %
420.00 300.00 -120.00 390.00 -30.00 660.00 240.00

6.0000
138 PSIPE OREGON ASH, 600MM HT., #1 CONT.

164.0000 EACH 8.0000 -25.00 % 6.5000 -18.75 % 21.0000 162.50 %
1,312.00 984.00 -328.00 1,066.00 -246.00 3,444.00 2,132.00

15.0000
139 PSIPE SITKA SPRUCE, 600MM HT., #2 CONT.

282.0000 EACH 12.0000 25.00 % 12.0000 0.00 % 21.0000 75.00 %
3,384.00 4,230.00 846.00 3,384.00 0.00 5,922.00 2,538.00

6.0000
140 PSIPE WESTERN CRABAPPLE, 450MM HT., #1 CONT.

109.0000 EACH 8.0000 -25.00 % 6.5000 -18.75 % 11.0000 37.50 %
872.00 654.00 -218.00 708.50 -163.50 1,199.00 327.00

15.0000
141 PSIPE WESTERN REDCEDAR, 600MM HT., #2 CONT.

396.0000 EACH 12.0000 25.00 % 12.0000 0.00 % 21.0000 75.00 %
4,752.00 5,940.00 1,188.00 4,752.00 0.00 8,316.00 3,564.00

17.0000
142 PSIPE WESTERN HEMLOCK, 600MM HT., #2 CONT.

178.0000 EACH 12.0000 41.67 % 12.0000 0.00 % 21.0000 75.00 %
2,136.00 3,026.00 890.00 2,136.00 0.00 3,738.00 1,602.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 3405 - 121ST ST SW 1525 E MARINE VIEW DR
98004-5732 LYNNWOOD WA 98037-1549

PROJECT : BELLEVUE   WA  980093686 MUKILTEO   WA  982750158 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

EROSION CONTROL AND PLANTING

15.0000
143 PSIPE DOUGLAS FIR, 600MM HT., #2 CONT.

178.0000 EACH 12.0000 25.00 % 12.0000 0.00 % 21.0000 75.00 %
2,136.00 2,670.00 534.00 2,136.00 0.00 3,738.00 1,602.00

5.0000
144 PSIPE SERVICEBERRY, 450MM HT., #1 CONT.

95.0000 EACH 8.0000 -37.50 % 6.5000 -18.75 % 11.0000 37.50 %
760.00 475.00 -285.00 617.50 -142.50 1,045.00 285.00

5.0000
145 PSIPE VINE MAPLE, 450MM HT., CONT.

118.0000 EACH 8.0000 -37.50 % 6.5000 -18.75 % 11.0000 37.50 %
944.00 590.00 -354.00 767.00 -177.00 1,298.00 354.00

5.0000
146 PSIPE HAZELNUT, 450MM HT., #1 CONT.

59.0000 EACH 9.0000 -44.44 % 7.5000 -16.67 % 25.0000 177.78 %
531.00 295.00 -236.00 442.50 -88.50 1,475.00 944.00

5.0000
147 PSIPE BLACK COTTONWOOD, 450MM HT., #1 CONT.

131.0000 EACH 10.0000 -50.00 % 6.5000 -35.00 % 11.0000 10.00 %
1,310.00 655.00 -655.00 851.50 -458.50 1,441.00 131.00

0.0000
148 DELETED ITEM

0.0100 EACH 0.0001 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00 0.00

149 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

12,400.00 12,400.00 12,400.00 12,400.00
150 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %
12,200.00 12,200.00 12,200.00 12,200.00

151  PLANT ESTABLISHMENT - FOURTH YEAR
EST. 0.00 % 0.00 % 0.00 %

4,800.00 4,800.00 4,800.00 4,800.00
152  PLANT ESTABLISHMENT - FIFTH YEAR

EST. 0.00 % 0.00 % 0.00 %
6,250.00 6,250.00 6,250.00 6,250.00

32.0000
153 SOIL AMENDMENT

380.0000 m3 45.0000 -28.89 % 33.7000 -25.11 % 45.0000 0.00 %
17,100.00 12,160.00 -4,940.00 12,806.00 -4,294.00 17,100.00 0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 3405 - 121ST ST SW 1525 E MARINE VIEW DR
98004-5732 LYNNWOOD WA 98037-1549

PROJECT : BELLEVUE   WA  980093686 MUKILTEO   WA  982750158 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

EROSION CONTROL AND PLANTING

30.0000
154 BARK OR WOOD CHIP MULCH

334.0000 m3 46.5000 -35.48 % 33.7000 -27.53 % 50.0000 7.53 %
15,531.00 10,020.00 -5,511.00 11,255.80 -4,275.20 16,700.00 1,169.00

155 FORCE ACCOUNT WEED CONTROL
EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.00 2,500.00

10.0000
156  WETLAND MITIGATION EXCAVATION INCL. HAUL

1560.0000 m3 15.4000 -35.06 % 15.5000 0.65 % 20.0000 29.87 %
24,024.00 15,600.00 -8,424.00 24,180.00 156.00 31,200.00 7,176.00

157 FORCE ACCOUNT LANDSCAPE GRADING
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.00 2,000.00
158 FORCE ACCOUNT CLAY LINER

EST. 0.00 % 0.00 % 0.00 %
2,500.00 2,500.00 2,500.00 2,500.00

TRAFFIC

20.0000
159 CEMENT CONC. BARRIER CURB AND GUTTER

7117.0000 m 29.0000 -31.03 % 20.5000 -29.31 % 23.0000 -20.69 %
206,393.00 142,340.00 -64,053.00 145,898.50 -60,494.50 163,691.00 -42,702.00

24.0000
160 CEMENT CONC. BARRIER CURB

2307.0000 m 35.0000 -31.43 % 30.0000 -14.29 % 27.0000 -22.86 %
80,745.00 55,368.00 -25,377.00 69,210.00 -11,535.00 62,289.00 -18,456.00

15.0000
161 EXTRUDED CURB

514.0000 m 11.0000 36.36 % 14.5000 31.82 % 15.0000 36.36 %
5,654.00 7,710.00 2,056.00 7,453.00 1,799.00 7,710.00 2,056.00

37.0000
162 TYPE C PRECAST TRAFFIC CURB

349.0000 m 32.0000 15.63 % 39.0000 21.88 % 37.0000 15.63 %
11,168.00 12,913.00 1,745.00 13,611.00 2,443.00 12,913.00 1,745.00

150.0000
163  TEXTURED CEMENT CONCRETE

253.0000 m2 40.0000 275.00 % 78.5000 96.25 % 150.0000 275.00 %
10,120.00 37,950.00 27,830.00 19,860.50 9,740.50 37,950.00 27,830.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 3405 - 121ST ST SW 1525 E MARINE VIEW DR
98004-5732 LYNNWOOD WA 98037-1549

PROJECT : BELLEVUE   WA  980093686 MUKILTEO   WA  982750158 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

TRAFFIC

40.0000
164 BEAM GUARDRAIL TYPE 1

171.0000 m 44.0000 -9.09 % 39.8500 -9.43 % 40.0000 -9.09 %
7,524.00 6,840.00 -684.00 6,814.35 -709.65 6,840.00 -684.00

1,800.0000
165 BEAM GUARDRAIL FLARED TERMINAL

4.0000 EACH 2,000.0000 -10.00 % 1,725.0000 -13.75 % 1,800.0000 -10.00 %
8,000.00 7,200.00 -800.00 6,900.00 -1,100.00 7,200.00 -800.00

20.0000
166 TEMPORARY CONC. BARRIER

2070.0000 m 30.0000 -33.33 % 10.3500 -65.50 % 31.0000 3.33 %
62,100.00 41,400.00 -20,700.00 21,424.50 -40,675.50 64,170.00 2,070.00

12.0000
167  RESETTING TEMPORARY CONCRETE BARRIER

1760.0000 m 20.0000 -40.00 % 2.0000 -90.00 % 8.0000 -60.00 %
35,200.00 21,120.00 -14,080.00 3,520.00 -31,680.00 14,080.00 -21,120.00

3,500.0000
168 TEMPORARY IMPACT ATTENUATOR

15.0000 EACH 5,000.0000 -30.00 % 5,100.0000 2.00 % 5,000.0000 0.00 %
75,000.00 52,500.00 -22,500.00 76,500.00 1,500.00 75,000.00 0.00

169 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.00 20,000.00

1,000.0000
170 RESETTING IMPACT ATTENUATOR

13.0000 EACH 1,000.0000 0.00 % 765.0000 -23.50 % 800.0000 -20.00 %
13,000.00 13,000.00 0.00 9,945.00 -3,055.00 10,400.00 -2,600.00

5,000.0000
171 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 7,500.0000 -33.33 % 7,500.0000 0.00 % 2,000.0000 -73.33 %
15,000.00 10,000.00 -5,000.00 15,000.00 0.00 4,000.00 -11,000.00

50.0000
172 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

304.0000 HR 45.0000 11.11 % 25.0000 -44.44 % 65.0000 44.44 %
13,680.00 15,200.00 1,520.00 7,600.00 -6,080.00 19,760.00 6,080.00

0.3500
173 PAINT LINE

18800.0000 m 0.3000 16.67 % 0.3700 23.33 % 0.3500 16.67 %
5,640.00 6,580.00 940.00 6,956.00 1,316.00 6,580.00 940.00

3.0000
174 PLASTIC WIDE LINE

1105.0000 m 4.5000 -33.33 % 3.1500 -30.00 % 3.0000 -33.33 %
4,972.50 3,315.00 -1,657.50 3,480.75 -1,491.75 3,315.00 -1,657.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 3405 - 121ST ST SW 1525 E MARINE VIEW DR
98004-5732 LYNNWOOD WA 98037-1549

PROJECT : BELLEVUE   WA  980093686 MUKILTEO   WA  982750158 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

TRAFFIC

2.0000
175 PAINTED WIDE LINE

90.0000 m 1.5000 33.33 % 2.5000 66.67 % 2.0000 33.33 %
135.00 180.00 45.00 225.00 90.00 180.00 45.00

16.0000
176 PLASTIC CROSSWALK LINE

372.0000 m2 50.0000 -68.00 % 17.5000 -65.00 % 16.0000 -68.00 %
18,600.00 5,952.00 -12,648.00 6,510.00 -12,090.00 5,952.00 -12,648.00

10.0000
177 PLASTIC STOP LINE

238.0000 m 17.0000 -41.18 % 11.5000 -32.35 % 10.0000 -41.18 %
4,046.00 2,380.00 -1,666.00 2,737.00 -1,309.00 2,380.00 -1,666.00

48.0000
178 PLASTIC TRAFFIC ARROW

92.0000 EACH 40.0000 20.00 % 51.0000 27.50 % 50.0000 25.00 %
3,680.00 4,416.00 736.00 4,692.00 1,012.00 4,600.00 920.00

35.0000
179 PLASTIC TRAFFIC LETTER

24.0000 EACH 40.0000 -12.50 % 37.5000 -6.25 % 35.0000 -12.50 %
960.00 840.00 -120.00 900.00 -60.00 840.00 -120.00

45.0000
180  PLASTIC BIKE SYMBOL

92.0000 EACH 55.0000 -18.18 % 48.5000 -11.82 % 45.0000 -18.18 %
5,060.00 4,140.00 -920.00 4,462.00 -598.00 4,140.00 -920.00

11.0000
181 PLASTIC DRAINAGE MARKING

29.0000 EACH 18.0000 -38.89 % 13.5000 -25.00 % 11.0000 -38.89 %
522.00 319.00 -203.00 391.50 -130.50 319.00 -203.00

750.0000
182 RAISED PAVEMENT MARKER TYPE 1

0.2000 HUND 145.0000 417.24 % 850.0000 486.21 % 750.0000 417.24 %
29.00 150.00 121.00 170.00 141.00 150.00 121.00

300.0000
183 RAISED PAVEMENT MARKER TYPE 2

10.5000 HUND 350.0000 -14.29 % 350.0000 0.00 % 300.0000 -14.29 %
3,675.00 3,150.00 -525.00 3,675.00 0.00 3,150.00 -525.00

0.3300
184 TEMPORARY PAVEMENT MARKING

27200.0000 m 0.5000 -34.00 % 0.3500 -30.00 % 0.4000 -20.00 %
13,600.00 8,976.00 -4,624.00 9,520.00 -4,080.00 10,880.00 -2,720.00

25.0000
185  TEMPORARY PAINTED TRAFFIC ARROW

166.0000 EACH 45.0000 -44.44 % 28.0000 -37.78 % 25.0000 -44.44 %
7,470.00 4,150.00 -3,320.00 4,648.00 -2,822.00 4,150.00 -3,320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 3405 - 121ST ST SW 1525 E MARINE VIEW DR
98004-5732 LYNNWOOD WA 98037-1549

PROJECT : BELLEVUE   WA  980093686 MUKILTEO   WA  982750158 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

TRAFFIC
186 PERMANENT SIGNING

L.S. 77.14 % 51.43 % 128.57 %
17,500.00 31,000.00 13,500.00 26,500.00 9,000.00 40,000.00 22,500.00

187 TEMPORARY ILLUMINATION SYSTEM SAS 3771
L.S. -6.83 % 70.62 % -6.83 %

26,834.00 25,000.00 -1,834.00 45,785.00 18,951.00 25,000.00 -1,834.00
188 TEMPORARY ILLUMINATION SYSTEM SAS 4818

L.S. 25.87 % 62.33 % 21.81 %
24,629.00 31,000.00 6,371.00 39,980.00 15,351.00 30,000.00 5,371.00

189 TEMPORARY ILLUMINATION SYSTEM SAS 4819
L.S. 13.67 % 49.86 % -13.40 %

18,475.00 21,000.00 2,525.00 27,686.00 9,211.00 16,000.00 -2,475.00
190 TEMPORARY ILLUMINATION SYSTEM SAS 4820

L.S. 1.84 % 62.51 % 1.84 %
29,457.00 30,000.00 543.00 47,870.00 18,413.00 30,000.00 543.00

191 TEMPORARY ILLUMINATION SYSTEM SAS 4821
L.S. 26.45 % 96.38 % 1.16 %

15,817.00 20,000.00 4,183.00 31,062.00 15,245.00 16,000.00 183.00
192 ILLUMINATION SYSTEM 3771

L.S. -32.91 % -25.08 % -32.91 %
44,716.00 30,000.00 -14,716.00 33,503.00 -11,213.00 30,000.00 -14,716.00

193 ILLUMINATION SYSTEM 4818
L.S. -1.90 % -10.92 % -1.90 %

112,125.00 110,000.00 -2,125.00 99,886.00 -12,239.00 110,000.00 -2,125.00
194 ILLUMINATION SYSTEM 4819

L.S. -32.10 % -18.57 % 12.45 %
47,130.00 32,000.00 -15,130.00 38,377.00 -8,753.00 53,000.00 5,870.00

195 ILLUMINATION SYSTEM 4820
L.S. -18.11 % -12.12 % -18.11 %

94,028.00 77,000.00 -17,028.00 82,630.00 -11,398.00 77,000.00 -17,028.00
196 ILLUMINATION SYSTEM 4821

L.S. -17.41 % 1.76 % -20.17 %
36,326.00 30,000.00 -6,326.00 36,967.00 641.00 29,000.00 -7,326.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 3405 - 121ST ST SW 1525 E MARINE VIEW DR
98004-5732 LYNNWOOD WA 98037-1549

PROJECT : BELLEVUE   WA  980093686 MUKILTEO   WA  982750158 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

TRAFFIC
197 ILLUMINATION SYSTEM SIDEWALK

L.S. -17.62 % -7.57 % -30.63 %
46,130.00 38,000.00 -8,130.00 42,639.00 -3,491.00 32,000.00 -14,130.00

198  TEMP. TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 1
L.S. -30.56 % 15.32 % -30.56 %

72,000.00 50,000.00 -22,000.00 83,033.00 11,033.00 50,000.00 -22,000.00
199  TEMP. TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 3

L.S. -34.29 % -20.41 % -28.57 %
70,000.00 46,000.00 -24,000.00 55,710.00 -14,290.00 50,000.00 -20,000.00

200  TEMP. TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 4
L.S. -34.29 % -11.74 % -28.57 %

70,000.00 46,000.00 -24,000.00 61,785.00 -8,215.00 50,000.00 -20,000.00
201 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 1

L.S. -3.55 % 5.11 % 1.52 %
98,500.00 95,000.00 -3,500.00 103,538.00 5,038.00 100,000.00 1,500.00

202 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 2
L.S. -7.77 % 9.00 % -2.91 %

103,000.00 95,000.00 -8,000.00 112,266.00 9,266.00 100,000.00 -3,000.00
203 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 3

L.S. -7.95 % -8.84 % -9.09 %
88,000.00 81,000.00 -7,000.00 80,217.00 -7,783.00 80,000.00 -8,000.00

204 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 4
L.S. 1.69 % 14.12 % 1.69 %

88,500.00 90,000.00 1,500.00 100,994.00 12,494.00 90,000.00 1,500.00
205 TRAFFIC SIGNAL CONTROL SYSTEM NO. 1

L.S. 14.65 % 27.39 % 40.13 %
15,700.00 18,000.00 2,300.00 20,000.00 4,300.00 22,000.00 6,300.00

206 TRAFFIC SIGNAL CONTROL SYSTEM NO. 2
L.S. 33.76 % 27.39 % 40.13 %

15,700.00 21,000.00 5,300.00 20,000.00 4,300.00 22,000.00 6,300.00
207 TRAFFIC SIGNAL CONTROL SYSTEM NO. 3

L.S. 40.13 % 27.39 % 40.13 %
15,700.00 22,000.00 6,300.00 20,000.00 4,300.00 22,000.00 6,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 3405 - 121ST ST SW 1525 E MARINE VIEW DR
98004-5732 LYNNWOOD WA 98037-1549

PROJECT : BELLEVUE   WA  980093686 MUKILTEO   WA  982750158 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

TRAFFIC
208 TRAFFIC SIGNAL CONTROL SYSTEM NO. 4

L.S. 13.33 % 33.33 % 46.67 %
15,000.00 17,000.00 2,000.00 20,000.00 5,000.00 22,000.00 7,000.00

209  SYSTEM INTERCONNECT
L.S. 10.17 % -61.54 % 11.86 %

295,000.00 325,000.00 30,000.00 113,463.00 -181,537.00 330,000.00 35,000.00

650.0000
210  LOOP REPLACEMENT TYPE R1

4.0000 EACH 400.0000 62.50 % 450.0000 12.50 % 5,000.0000 1,150.00 %
1,600.00 2,600.00 1,000.00 1,800.00 200.00 20,000.00 18,400.00

1,200.0000
211  LOOP REPLACEMENT TYPE R3

3.0000 EACH 1,000.0000 20.00 % 1,350.0000 35.00 % 5,000.0000 400.00 %
3,000.00 3,600.00 600.00 4,050.00 1,050.00 15,000.00 12,000.00

212 FORCE ACCOUNT LOOP TESTING
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.00 3,000.00

5.0000
213 SEQUENTIAL ARROW SIGN

240.0000 HR 5.0000 0.00 % 3.5000 -30.00 % 4.0000 -20.00 %
1,200.00 1,200.00 0.00 840.00 -360.00 960.00 -240.00

5,000.0000
214 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 1,000.0000 400.00 % 10,000.0000 900.00 % 2,000.0000 100.00 %
2,000.00 10,000.00 8,000.00 20,000.00 18,000.00 4,000.00 2,000.00

5.0000
215 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2400.0000 HR 3.5000 42.86 % 2.5000 -28.57 % 5.0000 42.86 %
8,400.00 12,000.00 3,600.00 6,000.00 -2,400.00 12,000.00 3,600.00

216 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -34.52 % -71.94 % -62.58 %

53,450.00 35,000.00 -18,450.00 15,000.00 -38,450.00 20,000.00 -33,450.00

35.0000
217 TRAFFIC CONTROL LABOR

5574.0000 HR 35.0000 0.00 % 42.6500 21.86 % 50.0000 42.86 %
195,090.00 195,090.00 0.00 237,731.10 42,641.10 278,700.00 83,610.00

100.0000
218 TRAFFIC CONTROL VEHICLE

236.0000 DAY 40.0000 150.00 % 70.0000 75.00 % 70.0000 75.00 %
9,440.00 23,600.00 14,160.00 16,520.00 7,080.00 16,520.00 7,080.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 3405 - 121ST ST SW 1525 E MARINE VIEW DR
98004-5732 LYNNWOOD WA 98037-1549

PROJECT : BELLEVUE   WA  980093686 MUKILTEO   WA  982750158 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

TRAFFIC

40.0000
219 TRAFFIC CONTROL SUPERVISOR

1888.0000 HR 40.0000 0.00 % 36.5000 -8.75 % 52.0000 30.00 %
75,520.00 75,520.00 0.00 68,912.00 -6,608.00 98,176.00 22,656.00

130.0000
220 CONSTRUCTION SIGNS CLASS A

104.8600 m2 135.0000 -3.70 % 160.0000 18.52 % 160.0000 18.52 %
14,156.10 13,631.80 -524.30 16,777.60 2,621.50 16,777.60 2,621.50

OTHER ITEMS

5.0000
221 STRUCTURE EXCAVATION CLASS B INCL. HAUL

17879.1000 m3 12.0000 -58.33 % 8.0500 -32.92 % 1.0000 -91.67 %
214,549.20 89,395.50 -125,153.70 143,926.76 -70,622.45 17,879.10 -196,670.10

3.0000
222 SHORING OR EXTRA EXCAVATION CLASS B

14921.5000 m2 8.0000 -62.50 % 1.6500 -79.38 % 3.0000 -62.50 %
119,372.00 44,764.50 -74,607.50 24,620.48 -94,751.53 44,764.50 -74,607.50

40.0000
223 GRAVEL BACKFILL FOR FOUNDATION CLASS B

582.6000 m3 22.0000 81.82 % 33.5000 52.27 % 58.0000 163.64 %
12,817.20 23,304.00 10,486.80 19,517.10 6,699.90 33,790.80 20,973.60

40.0000
224 GRAVEL BACKFILL FOR DRAIN

666.9000 m3 40.0000 0.00 % 34.5000 -13.75 % 40.0000 0.00 %
26,676.00 26,676.00 0.00 23,008.05 -3,667.95 26,676.00 0.00

80.0000
225 CONTROLLED DENSITY FILL

245.0000 m3 105.0000 -23.81 % 64.5000 -38.57 % 68.0000 -35.24 %
25,725.00 19,600.00 -6,125.00 15,802.50 -9,922.50 16,660.00 -9,065.00

500.0000
226 PLUGGING EXISTING PIPE

12.0000 EACH 400.0000 25.00 % 275.0000 -31.25 % 130.0000 -67.50 %
4,800.00 6,000.00 1,200.00 3,300.00 -1,500.00 1,560.00 -3,240.00

227 STRUCTURE SURVEYING
L.S. -28.57 % -28.57 % 14.29 %

14,000.00 10,000.00 -4,000.00 10,000.00 -4,000.00 16,000.00 2,000.00
228 ROADWAY SURVEYING

L.S. -18.55 % -32.13 % -52.04 %
110,500.00 90,000.00 -20,500.00 75,000.00 -35,500.00 53,000.00 -57,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 3405 - 121ST ST SW 1525 E MARINE VIEW DR
98004-5732 LYNNWOOD WA 98037-1549

PROJECT : BELLEVUE   WA  980093686 MUKILTEO   WA  982750158 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

OTHER ITEMS

800.0000
229  BOLLARD

12.0000 EACH 500.0000 60.00 % 1,150.0000 130.00 % 800.0000 60.00 %
6,000.00 9,600.00 3,600.00 13,800.00 7,800.00 9,600.00 3,600.00

250.0000
230 MONUMENT CASE AND COVER

24.0000 EACH 200.0000 25.00 % 380.0000 90.00 % 210.0000 5.00 %
4,800.00 6,000.00 1,200.00 9,120.00 4,320.00 5,040.00 240.00

18.0000
231 CEMENT CONC. SIDEWALK

9404.0000 m2 28.0000 -35.71 % 22.0000 -21.43 % 20.0000 -28.57 %
263,312.00 169,272.00 -94,040.00 206,888.00 -56,424.00 188,080.00 -75,232.00

25.0000
232 ASPHALT CONC. SIDEWALK

459.0000 m2 18.0000 38.89 % 18.1000 0.56 % 9.0000 -50.00 %
8,262.00 11,475.00 3,213.00 8,307.90 45.90 4,131.00 -4,131.00

233 FORCE ACCOUNT MEANDERING SIDEWALK
EST. 0.00 % 0.00 % 0.00 %

150,000.00 150,000.00 150,000.00 150,000.00

60.0000
234 CHAIN LINK FENCE TYPE 4

5.0000 m 21.0000 185.71 % 55.0000 161.90 % 57.0000 171.43 %
105.00 300.00 195.00 275.00 170.00 285.00 180.00

125.0000
235 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

1.0000 EACH 115.0000 8.70 % 135.0000 17.39 % 140.0000 21.74 %
115.00 125.00 10.00 135.00 20.00 140.00 25.00

40.0000
236  WOOD POST AND RAIL FENCE

379.0000 m 40.0000 0.00 % 42.0000 5.00 % 41.0000 2.50 %
15,160.00 15,160.00 0.00 15,918.00 758.00 15,539.00 379.00

140.0000
237  CEDAR FENCE

95.3000 m 100.0000 40.00 % 140.0000 40.00 % 150.0000 50.00 %
9,530.00 13,342.00 3,812.00 13,342.00 3,812.00 14,295.00 4,765.00

150.0000
238 GABION CRIBBING

43.7000 m3 95.0000 57.89 % 115.0000 21.05 % 190.0000 100.00 %
4,151.50 6,555.00 2,403.50 5,025.50 874.00 8,303.00 4,151.50

60.0000
239 ROCK FOR ROCK WALL

454.0000 t 60.0000 0.00 % 52.0000 -13.33 % 63.0000 5.00 %
27,240.00 27,240.00 0.00 23,608.00 -3,632.00 28,602.00 1,362.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 3405 - 121ST ST SW 1525 E MARINE VIEW DR
98004-5732 LYNNWOOD WA 98037-1549

PROJECT : BELLEVUE   WA  980093686 MUKILTEO   WA  982750158 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

OTHER ITEMS

22.0000
240 BACKFILL FOR ROCK WALL

126.0000 t 55.0000 -60.00 % 19.0000 -65.45 % 22.0000 -60.00 %
6,930.00 2,772.00 -4,158.00 2,394.00 -4,536.00 2,772.00 -4,158.00

400.0000
241 CONNECTION TO DRAINAGE STRUCTURE

11.0000 EACH 500.0000 -20.00 % 550.0000 10.00 % 1,000.0000 100.00 %
5,500.00 4,400.00 -1,100.00 6,050.00 550.00 11,000.00 5,500.00

300.0000
242 ADJUST MANHOLE

15.0000 EACH 400.0000 -25.00 % 485.0000 21.25 % 290.0000 -27.50 %
6,000.00 4,500.00 -1,500.00 7,275.00 1,275.00 4,350.00 -1,650.00

300.0000
243 ADJUST CATCH BASIN

8.0000 EACH 400.0000 -25.00 % 390.0000 -2.50 % 290.0000 -27.50 %
3,200.00 2,400.00 -800.00 3,120.00 -80.00 2,320.00 -880.00

130.0000
244 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

2.0000 EACH 500.0000 -74.00 % 275.0000 -45.00 % 140.0000 -72.00 %
1,000.00 260.00 -740.00 550.00 -450.00 280.00 -720.00

250.0000
245 ADJUST VALVE BOX

43.0000 EACH 200.0000 25.00 % 275.0000 37.50 % 220.0000 10.00 %
8,600.00 10,750.00 2,150.00 11,825.00 3,225.00 9,460.00 860.00

250.0000
246  ADJUST WATER METER

4.0000 EACH 200.0000 25.00 % 300.0000 50.00 % 290.0000 45.00 %
800.00 1,000.00 200.00 1,200.00 400.00 1,160.00 360.00

200.0000
247  ADJUST MONUMENT CASE AND COVER

25.0000 EACH 185.0000 8.11 % 300.0000 62.16 % 220.0000 18.92 %
4,625.00 5,000.00 375.00 7,500.00 2,875.00 5,500.00 875.00

2.0000
248 TRAINING

2000.0000 HR 2.0000 0.00 % 1.2500 -37.50 % 20.0000 900.00 %
4,000.00 4,000.00 0.00 2,500.00 -1,500.00 40,000.00 36,000.00

249 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

28,750.00 28,750.00 28,750.00 28,750.00
250 FORCE ACCOUNT ROADSIDE RESTORATION

EST. 0.00 % 0.00 % 0.00 %
22,500.00 22,500.00 22,500.00 22,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 3405 - 121ST ST SW 1525 E MARINE VIEW DR
98004-5732 LYNNWOOD WA 98037-1549

PROJECT : BELLEVUE   WA  980093686 MUKILTEO   WA  982750158 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

OTHER ITEMS
251 TRIMMING AND CLEANUP

L.S. -82.61 % 21.74 % -75.30 %
28,750.00 5,000.00 -23,750.00 35,000.00 6,250.00 7,100.00 -21,650.00

252 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00
253 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

254 SPCC PLAN
L.S. 900.00 % 900.00 % 0.00 %

1,000.00 10,000.00 9,000.00 10,000.00 9,000.00 1,000.00 0.00

4.0000
255 CONSTRUCTION GEOTEXTILE FOR SEPARATION

378.0000 m2 10.0000 -60.00 % 2.5000 -75.00 % 4.0000 -60.00 %
3,780.00 1,512.00 -2,268.00 945.00 -2,835.00 1,512.00 -2,268.00

3.0000
256 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

12929.5000 m2 3.0000 0.00 % 1.5000 -50.00 % 1.0000 -66.67 %
38,788.50 38,788.50 0.00 19,394.25 -19,394.25 12,929.50 -25,859.00

5.0000
257 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

49.2000 m2 3.0000 66.67 % 4.0000 33.33 % 8.0000 166.67 %
147.60 246.00 98.40 196.80 49.20 393.60 246.00

7.0000
258  CONSTRUCTION FENCE

2475.0000 m 8.0000 -12.50 % 5.0000 -37.50 % 6.0000 -25.00 %
19,800.00 17,325.00 -2,475.00 12,375.00 -7,425.00 14,850.00 -4,950.00

100.0000
259  WETLAND  SIGN

2.0000 EACH 75.0000 33.33 % 200.0000 166.67 % 730.0000 873.33 %
150.00 200.00 50.00 400.00 250.00 1,460.00 1,310.00

500.0000
260  BRUSH PILE

6.0000 EACH 250.0000 100.00 % 1,575.0000 530.00 % 530.0000 112.00 %
1,500.00 3,000.00 1,500.00 9,450.00 7,950.00 3,180.00 1,680.00

300.0000
261  STUMP WITH ROOTWAD

3.0000 EACH 250.0000 20.00 % 700.0000 180.00 % 140.0000 -44.00 %
750.00 900.00 150.00 2,100.00 1,350.00 420.00 -330.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 3405 - 121ST ST SW 1525 E MARINE VIEW DR
98004-5732 LYNNWOOD WA 98037-1549

PROJECT : BELLEVUE   WA  980093686 MUKILTEO   WA  982750158 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

OTHER ITEMS

300.0000
262  LOG WITH BRANCHES

3.0000 EACH 650.0000 -53.85 % 300.0000 -53.85 % 450.0000 -30.77 %
1,950.00 900.00 -1,050.00 900.00 -1,050.00 1,350.00 -600.00

300.0000
263  LOG WITH ROOTWAD

9.0000 EACH 800.0000 -62.50 % 500.0000 -37.50 % 440.0000 -45.00 %
7,200.00 2,700.00 -4,500.00 4,500.00 -2,700.00 3,960.00 -3,240.00

400.0000
264  RAPTOR PERCH

2.0000 EACH 2,500.0000 -84.00 % 500.0000 -80.00 % 1,100.0000 -56.00 %
5,000.00 800.00 -4,200.00 1,000.00 -4,000.00 2,200.00 -2,800.00

100.0000
265  BAT BOX

4.0000 EACH 50.0000 100.00 % 500.0000 900.00 % 100.0000 100.00 %
200.00 400.00 200.00 2,000.00 1,800.00 400.00 200.00

266 FORCE ACCOUNT EXTENSION OF PLANTING PERIOD
EST. 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.00 1,500.00

40.0000
267  CASING PIPE 150 MM DIAM.

950.0000 m 10.0000 300.00 % 65.0000 550.00 % 47.0000 370.00 %
9,500.00 38,000.00 28,500.00 61,750.00 52,250.00 44,650.00 35,150.00

200.0000
268 MAILBOX SUPPORT TYPE 1-S

4.0000 EACH 250.0000 -20.00 % 275.0000 10.00 % 500.0000 100.00 %
1,000.00 800.00 -200.00 1,100.00 100.00 2,000.00 1,000.00

250.0000
269 MAILBOX SUPPORT TYPE 1-D

2.0000 EACH 250.0000 0.00 % 675.0000 170.00 % 500.0000 100.00 %
500.00 500.00 0.00 1,350.00 850.00 1,000.00 500.00

CONTRACT TOTAL $10,204,937.45 $9,128,204.00 -10.55% $9,491,951.10 -6.99% $9,796,029.80 -4.01%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
320 - 106TH AVE NE 3405 - 121ST ST SW 1525 E MARINE VIEW DR
98004-5732 LYNNWOOD WA 98037-1549

PROJECT : BELLEVUE   WA  980093686 MUKILTEO   WA  982750158 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

BASE TOTAL $10,204,937.45 $9,128,204.00 -10.55% $9,491,951.10 -6.99% $9,796,029.80 -4.01%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

NORTHWEST CONSTRUCTION, INC. KIEWIT PACIFIC CO. GARY MERLINO CONSTRUCTION CO., INC.
375 118TH AVE SE STE 120 4904 LAKE WASHINGTON BLVD NE 9125 10TH AVE S

PROJECT : BELLEVUE   WA  980053575 RENTON   WA  980561057 SEATTLE   WA  981084600

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

PREPARATION
1 MOBILIZATION

L.S. -73.57 % 7.82 % -43.34 %
946,000.00 250,000.00 -696,000.00 1,020,000.00 74,000.00 536,000.00 -410,000.00

10,000.0000
2 CLEARING AND GRUBBING

5.3200 ha 8,000.0000 25.00 % 9,000.0000 12.50 % 11,000.0000 37.50 %
42,560.00 53,200.00 10,640.00 47,880.00 5,320.00 58,520.00 15,960.00

3 REMOVING EXISTING STRUCTURE
L.S. -75.00 % 25.00 % 25.00 %

4,000.00 1,000.00 -3,000.00 5,000.00 1,000.00 5,000.00 1,000.00

350.0000
4  REMOVING FOUNDATION

8.0000 EACH 600.0000 -41.67 % 500.0000 -16.67 % 1,200.0000 100.00 %
4,800.00 2,800.00 -2,000.00 4,000.00 -800.00 9,600.00 4,800.00

150.0000
5 REMOVING DRAINAGE STRUCTURE

38.0000 EACH 300.0000 -50.00 % 300.0000 0.00 % 200.0000 -33.33 %
11,400.00 5,700.00 -5,700.00 11,400.00 0.00 7,600.00 -3,800.00

50.0000
6  REMOVING PIPE

95.5000 m 10.0000 400.00 % 50.0000 400.00 % 50.0000 400.00 %
955.00 4,775.00 3,820.00 4,775.00 3,820.00 4,775.00 3,820.00

6.0000
7 REMOVING CEMENT CONC. SIDEWALK

2157.0000 m2 40.0000 -85.00 % 10.0000 -75.00 % 10.0000 -75.00 %
86,280.00 12,942.00 -73,338.00 21,570.00 -64,710.00 21,570.00 -64,710.00

15.0000
8 REMOVING CEMENT CONC. CURB AND GUTTER

925.0000 m 14.0000 7.14 % 12.0000 -14.29 % 10.0000 -28.57 %
12,950.00 13,875.00 925.00 11,100.00 -1,850.00 9,250.00 -3,700.00

15.0000
9 REMOVING CEMENT CONC. CURB

85.0000 m 10.0000 50.00 % 10.0000 0.00 % 10.0000 0.00 %
850.00 1,275.00 425.00 850.00 0.00 850.00 0.00

6.5000
10 REMOVING ASPHALT CONC. PAVEMENT

23505.0000 m2 4.2500 52.94 % 4.0000 -5.88 % 6.6000 55.29 %
99,896.25 152,782.50 52,886.25 94,020.00 -5,876.25 155,133.00 55,236.75

6.0000
11 REMOVING ASPHALT CONC. SIDEWALK

392.0000 m2 14.0000 -57.14 % 12.0000 -14.29 % 6.6000 -52.86 %
5,488.00 2,352.00 -3,136.00 4,704.00 -784.00 2,587.20 -2,900.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

NORTHWEST CONSTRUCTION, INC. KIEWIT PACIFIC CO. GARY MERLINO CONSTRUCTION CO., INC.
375 118TH AVE SE STE 120 4904 LAKE WASHINGTON BLVD NE 9125 10TH AVE S

PROJECT : BELLEVUE   WA  980053575 RENTON   WA  980561057 SEATTLE   WA  981084600

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

PREPARATION

15.0000
12 REMOVING ASPHALT CONC. CURB

299.0000 m 6.0000 150.00 % 8.0000 33.33 % 5.0000 -16.67 %
1,794.00 4,485.00 2,691.00 2,392.00 598.00 1,495.00 -299.00

15.0000
13 REMOVING CONC. BARRIER

25.0000 m 19.0000 -21.05 % 14.0000 -26.32 % 20.0000 5.26 %
475.00 375.00 -100.00 350.00 -125.00 500.00 25.00

10.0000
14 REMOVING TRAFFIC ISLAND

281.0000 m2 14.0000 -28.57 % 25.0000 78.57 % 15.0000 7.14 %
3,934.00 2,810.00 -1,124.00 7,025.00 3,091.00 4,215.00 281.00

30.0000
15 REMOVING TRAFFIC CURB

45.0000 m 7.0000 328.57 % 25.0000 257.14 % 10.0000 42.86 %
315.00 1,350.00 1,035.00 1,125.00 810.00 450.00 135.00

10.0000
16 REMOVING GUARDRAIL

257.0000 m 11.5000 -13.04 % 9.0000 -21.74 % 10.0000 -13.04 %
2,955.50 2,570.00 -385.50 2,313.00 -642.50 2,570.00 -385.50

150.0000
17 REMOVING GUARDRAIL ANCHOR

4.0000 EACH 170.0000 -11.76 % 150.0000 -11.76 % 200.0000 17.65 %
680.00 600.00 -80.00 600.00 -80.00 800.00 120.00

1.0000
18 REMOVING TEMPORARY PAVEMENT MARKING

27200.0000 m 0.1500 566.67 % 1.0000 566.67 % 1.1000 633.33 %
4,080.00 27,200.00 23,120.00 27,200.00 23,120.00 29,920.00 25,840.00

20.0000
19  REMOVE TEMPORARY PAINTED TRAFFIC ARROW

166.0000 EACH 0.1000 19,900.00 % 20.0000 19,900.00 % 9.0000 8,900.00 %
16.60 3,320.00 3,303.40 3,320.00 3,303.40 1,494.00 1,477.40

2.0000
20 REMOVING PLASTIC LINE

425.0000 m 3.0000 -33.33 % 2.0000 -33.33 % 1.5000 -50.00 %
1,275.00 850.00 -425.00 850.00 -425.00 637.50 -637.50

35.0000
21 REMOVING PLASTIC TRAFFIC MARKING

67.0000 EACH 55.0000 -36.36 % 35.0000 -36.36 % 35.0000 -36.36 %
3,685.00 2,345.00 -1,340.00 2,345.00 -1,340.00 2,345.00 -1,340.00

15.0000
22 REMOVING PLASTIC CROSSWALK LINE

252.0000 m2 17.0000 -11.76 % 15.0000 -11.76 % 17.5000 2.94 %
4,284.00 3,780.00 -504.00 3,780.00 -504.00 4,410.00 126.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

NORTHWEST CONSTRUCTION, INC. KIEWIT PACIFIC CO. GARY MERLINO CONSTRUCTION CO., INC.
375 118TH AVE SE STE 120 4904 LAKE WASHINGTON BLVD NE 9125 10TH AVE S

PROJECT : BELLEVUE   WA  980053575 RENTON   WA  980561057 SEATTLE   WA  981084600

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

PREPARATION

200.0000
23 REMOVING RAISED PAVEMENT MARKER

2.7000 HUND 150.0000 33.33 % 200.0000 33.33 % 200.0000 33.33 %
405.00 540.00 135.00 540.00 135.00 540.00 135.00

25.0000
24  REMOVING & RELOCATING CHAIN LINK FENCE

167.0000 m 18.0000 38.89 % 25.0000 38.89 % 40.0000 122.22 %
3,006.00 4,175.00 1,169.00 4,175.00 1,169.00 6,680.00 3,674.00

5.0000
25 REMOVING WIRE FENCE

293.0000 m 5.0000 0.00 % 5.0000 0.00 % 12.0000 140.00 %
1,465.00 1,465.00 0.00 1,465.00 0.00 3,516.00 2,051.00

3.0000
26  REMOVING WOODEN FENCE

97.0000 m 10.0000 -70.00 % 10.0000 0.00 % 25.0000 150.00 %
970.00 291.00 -679.00 970.00 0.00 2,425.00 1,455.00

35.0000
27  REMOVING ROCK RETAINING WALL

80.0000 m2 30.0000 16.67 % 18.0000 -40.00 % 20.0000 -33.33 %
2,400.00 2,800.00 400.00 1,440.00 -960.00 1,600.00 -800.00

35.0000
28  REMOVING GABION RETAINING WALL

156.0000 m2 125.0000 -72.00 % 20.0000 -84.00 % 20.0000 -84.00 %
19,500.00 5,460.00 -14,040.00 3,120.00 -16,380.00 3,120.00 -16,380.00

15.0000
29  REMOVING QUARRY SPALLS

1190.0000 m3 20.0000 -25.00 % 12.0000 -40.00 % 28.0000 40.00 %
23,800.00 17,850.00 -5,950.00 14,280.00 -9,520.00 33,320.00 9,520.00

750.0000
30  REMOVING METAL AND WOOD SHEDS

5.0000 EACH 400.0000 87.50 % 1,000.0000 150.00 % 1,500.0000 275.00 %
2,000.00 3,750.00 1,750.00 5,000.00 3,000.00 7,500.00 5,500.00

500.0000
31  REMOVING TRASH PILE

8.0000 EACH 250.0000 100.00 % 500.0000 100.00 % 500.0000 100.00 %
2,000.00 4,000.00 2,000.00 4,000.00 2,000.00 4,000.00 2,000.00

32 FORCE ACCOUNT REMOVE/RELOCATE EXISTING UTILITIES
EST. 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.00 35,000.00

200.0000
33  REMOVE VALVE BOX

19.0000 EACH 600.0000 -66.67 % 50.0000 -91.67 % 100.0000 -83.33 %
11,400.00 3,800.00 -7,600.00 950.00 -10,450.00 1,900.00 -9,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

NORTHWEST CONSTRUCTION, INC. KIEWIT PACIFIC CO. GARY MERLINO CONSTRUCTION CO., INC.
375 118TH AVE SE STE 120 4904 LAKE WASHINGTON BLVD NE 9125 10TH AVE S

PROJECT : BELLEVUE   WA  980053575 RENTON   WA  980561057 SEATTLE   WA  981084600

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

PREPARATION
34  REMOVAL OF TRAFFIC SIGNAL SYSTEM

L.S. 13.64 % -4.55 % 13.64 %
22,000.00 25,000.00 3,000.00 21,000.00 -1,000.00 25,000.00 3,000.00

1,000.0000
35  REMOVING EXISTING HYDRANT

6.0000 EACH 200.0000 400.00 % 500.0000 150.00 % 1,500.0000 650.00 %
1,200.00 6,000.00 4,800.00 3,000.00 1,800.00 9,000.00 7,800.00

GRADING

15.0000
36 ROADWAY EXCAVATION INCL. HAUL

23401.0000 m3 14.0000 7.14 % 10.0000 -28.57 % 14.0000 0.00 %
327,614.00 351,015.00 23,401.00 234,010.00 -93,604.00 327,614.00 0.00

25.0000
37 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

794.8000 m3 17.0000 47.06 % 20.0000 17.65 % 25.0000 47.06 %
13,511.60 19,870.00 6,358.40 15,896.00 2,384.40 19,870.00 6,358.40

10.0000
38 COMMON BORROW INCL. HAUL

8450.0000 m3 3.0000 233.33 % 5.0000 66.67 % 25.0000 733.33 %
25,350.00 84,500.00 59,150.00 42,250.00 16,900.00 211,250.00 185,900.00

20.0000
39 SELECT BORROW INCL. HAUL

8620.0000 t 12.0000 66.67 % 9.5000 -20.83 % 12.5000 4.17 %
103,440.00 172,400.00 68,960.00 81,890.00 -21,550.00 107,750.00 4,310.00

20.0000
40 GRAVEL BORROW INCL. HAUL

7781.0000 t 14.0000 42.86 % 10.5000 -25.00 % 12.5000 -10.71 %
108,934.00 155,620.00 46,686.00 81,700.50 -27,233.50 97,262.50 -11,671.50

25.0000
41 SAND DRAINAGE BLANKET

210.0000 t 15.0000 66.67 % 19.0000 26.67 % 20.0000 33.33 %
3,150.00 5,250.00 2,100.00 3,990.00 840.00 4,200.00 1,050.00

0.0100
42 EMBANKMENT COMPACTION

32787.0000 m3 2.5000 -99.60 % 1.0000 -60.00 % 5.0000 100.00 %
81,967.50 327.87 -81,639.63 32,787.00 -49,180.50 163,935.00 81,967.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

NORTHWEST CONSTRUCTION, INC. KIEWIT PACIFIC CO. GARY MERLINO CONSTRUCTION CO., INC.
375 118TH AVE SE STE 120 4904 LAKE WASHINGTON BLVD NE 9125 10TH AVE S

PROJECT : BELLEVUE   WA  980053575 RENTON   WA  980561057 SEATTLE   WA  981084600

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

DRAINAGE

2,000.0000
43  BIOFILTRATION SWALE

1.0000 EACH 1,200.0000 66.67 % 1,500.0000 25.00 % 10,000.0000 733.33 %
1,200.00 2,000.00 800.00 1,500.00 300.00 10,000.00 8,800.00

210.0000
44  DISPERSION TRENCH

105.0000 m 40.0000 425.00 % 160.0000 300.00 % 200.0000 400.00 %
4,200.00 22,050.00 17,850.00 16,800.00 12,600.00 21,000.00 16,800.00

3,500.0000
45  LOG SILL

1.0000 EACH 4,500.0000 -22.22 % 2,000.0000 -55.56 % 2,000.0000 -55.56 %
4,500.00 3,500.00 -1,000.00 2,000.00 -2,500.00 2,000.00 -2,500.00

2,000.0000
46  BOULDER WEIR

1.0000 EACH 2,000.0000 0.00 % 500.0000 -75.00 % 3,300.0000 65.00 %
2,000.00 2,000.00 0.00 500.00 -1,500.00 3,300.00 1,300.00

150.0000
47 STREAMBED GRAVEL

44.0000 t 50.0000 200.00 % 25.0000 -50.00 % 60.0000 20.00 %
2,200.00 6,600.00 4,400.00 1,100.00 -1,100.00 2,640.00 440.00

250.0000
48 LIGHT LOOSE RIPRAP

14.1400 m3 100.0000 150.00 % 100.0000 0.00 % 150.0000 50.00 %
1,414.00 3,535.00 2,121.00 1,414.00 0.00 2,121.00 707.00

40.0000
49 QUARRY SPALLS

466.9000 m3 55.0000 -27.27 % 44.0000 -20.00 % 65.0000 18.18 %
25,679.50 18,676.00 -7,003.50 20,543.60 -5,135.90 30,348.50 4,669.00

40.0000
50 UNDERDRAIN PIPE 150 MM DIAM.

1899.0000 m 22.0000 81.82 % 11.0000 -50.00 % 24.0000 9.09 %
41,778.00 75,960.00 34,182.00 20,889.00 -20,889.00 45,576.00 3,798.00

50.0000
51 UNDERDRAIN PIPE 300 MM DIAM.

161.9000 m 35.0000 42.86 % 23.0000 -34.29 % 40.0000 14.29 %
5,666.50 8,095.00 2,428.50 3,723.70 -1,942.80 6,476.00 809.50

65.0000
52 UNDERDRAIN PIPE 450 MM DIAM.

30.0000 m 55.0000 18.18 % 30.0000 -45.45 % 73.0000 32.73 %
1,650.00 1,950.00 300.00 900.00 -750.00 2,190.00 540.00

150.0000
53 SCHEDULE A CULV. PIPE 300 MM DIAM.

40.7000 m 75.0000 100.00 % 44.0000 -41.33 % 158.0000 110.67 %
3,052.50 6,105.00 3,052.50 1,790.80 -1,261.70 6,430.60 3,378.10



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

NORTHWEST CONSTRUCTION, INC. KIEWIT PACIFIC CO. GARY MERLINO CONSTRUCTION CO., INC.
375 118TH AVE SE STE 120 4904 LAKE WASHINGTON BLVD NE 9125 10TH AVE S

PROJECT : BELLEVUE   WA  980053575 RENTON   WA  980561057 SEATTLE   WA  981084600

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

DRAINAGE

160.0000
54 SCHEDULE A CULV. PIPE 450 MM DIAM.

30.1000 m 88.0000 81.82 % 70.0000 -20.45 % 214.0000 143.18 %
2,648.80 4,816.00 2,167.20 2,107.00 -541.80 6,441.40 3,792.60

200.0000
55 SCHEDULE A CULV. PIPE 600 MM DIAM.

11.3000 m 130.0000 53.85 % 95.0000 -26.92 % 340.0000 161.54 %
1,469.00 2,260.00 791.00 1,073.50 -395.50 3,842.00 2,373.00

175.0000
56 CL. V REINF. CONC. CULV. PIPE 300 MM DIAM.

23.0000 m 45.0000 288.89 % 61.0000 35.56 % 200.0000 344.44 %
1,035.00 4,025.00 2,990.00 1,403.00 368.00 4,600.00 3,565.00

25.0000
57  GEOSYNTHETIC CLAY LINER

708.0000 m2 11.0000 127.27 % 6.0000 -45.45 % 15.0000 36.36 %
7,788.00 17,700.00 9,912.00 4,248.00 -3,540.00 10,620.00 2,832.00

STORM SEWER

5,000.0000
58 CATCH BASIN TYPE 2 WITH FLOW CONTROL DEVICE 1350MM DIAM.

3.0000 EACH 6,000.0000 -16.67 % 3,690.0000 -38.50 % 3,000.0000 -50.00 %
18,000.00 15,000.00 -3,000.00 11,070.00 -6,930.00 9,000.00 -9,000.00

5,200.0000
59 CATCH BASIN TYPE 2 WITH DEBRIS CAGE 1350MM DIAM.

2.0000 EACH 4,500.0000 15.56 % 3,100.0000 -31.11 % 3,300.0000 -26.67 %
9,000.00 10,400.00 1,400.00 6,200.00 -2,800.00 6,600.00 -2,400.00

1,000.0000
60 CATCH BASIN TYPE 1L

5.0000 EACH 800.0000 25.00 % 1,070.0000 33.75 % 800.0000 0.00 %
4,000.00 5,000.00 1,000.00 5,350.00 1,350.00 4,000.00 0.00

900.0000
61 CATCH BASIN TYPE 1

70.0000 EACH 800.0000 12.50 % 1,010.0000 26.25 % 700.0000 -12.50 %
56,000.00 63,000.00 7,000.00 70,700.00 14,700.00 49,000.00 -7,000.00

2,200.0000
62 CATCH BASIN TYPE 2 1200 MM DIAM.

114.0000 EACH 1,800.0000 22.22 % 1,690.0000 -6.11 % 1,500.0000 -16.67 %
205,200.00 250,800.00 45,600.00 192,660.00 -12,540.00 171,000.00 -34,200.00

2,700.0000
63 CATCH BASIN TYPE 2 1350 MM DIAM.

2.0000 EACH 2,000.0000 35.00 % 1,690.0000 -15.50 % 2,100.0000 5.00 %
4,000.00 5,400.00 1,400.00 3,380.00 -620.00 4,200.00 200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073
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375 118TH AVE SE STE 120 4904 LAKE WASHINGTON BLVD NE 9125 10TH AVE S

PROJECT : BELLEVUE   WA  980053575 RENTON   WA  980561057 SEATTLE   WA  981084600

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
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MEAS
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DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

STORM SEWER

3,200.0000
64  CATCH BASIN TYPE 2 15OO MM DIAM.

1.0000 EACH 2,200.0000 45.45 % 2,560.0000 16.36 % 2,500.0000 13.64 %
2,200.00 3,200.00 1,000.00 2,560.00 360.00 2,500.00 300.00

3.0000
65 TESTING STORM SEWER PIPE

6696.7000 m 4.0000 -25.00 % 7.0000 75.00 % 3.0000 -25.00 %
26,786.80 20,090.10 -6,696.70 46,876.90 20,090.10 20,090.10 -6,696.70

120.0000
66 CL. V REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

94.0000 m 85.0000 41.18 % 61.0000 -28.24 % 200.0000 135.29 %
7,990.00 11,280.00 3,290.00 5,734.00 -2,256.00 18,800.00 10,810.00

160.0000
67 CL. V REINF. CONC. STORM SEWER PIPE 450 MM DIAM.

38.0000 m 115.0000 39.13 % 79.0000 -31.30 % 220.0000 91.30 %
4,370.00 6,080.00 1,710.00 3,002.00 -1,368.00 8,360.00 3,990.00

80.0000
68 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

2914.0000 m 100.0000 -20.00 % 44.0000 -56.00 % 110.0000 10.00 %
291,400.00 233,120.00 -58,280.00 128,216.00 -163,184.00 320,540.00 29,140.00

110.0000
69 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.

1503.1000 m 80.0000 37.50 % 70.0000 -12.50 % 125.0000 56.25 %
120,248.00 165,341.00 45,093.00 105,217.00 -15,031.00 187,887.50 67,639.50

135.0000
70 SCHEDULE A STORM SEWER PIPE 600 MM DIAM.

1740.1000 m 100.0000 35.00 % 96.0000 -4.00 % 230.0000 130.00 %
174,010.00 234,913.50 60,903.50 167,049.60 -6,960.40 400,223.00 226,213.00

180.0000
71 SCHEDULE A STORM SEWER PIPE 750 MM DIAM.

65.0000 m 130.0000 38.46 % 135.0000 3.85 % 65.0000 -50.00 %
8,450.00 11,700.00 3,250.00 8,775.00 325.00 4,225.00 -4,225.00

100.0000
72 SOLID WALL PVC STORM SEWER PIPE 300 MM DIAM.

202.0000 m 80.0000 25.00 % 43.0000 -46.25 % 135.0000 68.75 %
16,160.00 20,200.00 4,040.00 8,686.00 -7,474.00 27,270.00 11,110.00
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SANITARY SEWER

250.0000
73 PVC SANITARY SEWER PIPE 200 MM DIAM.

125.0000 m 90.0000 177.78 % 250.0000 177.78 % 225.0000 150.00 %
11,250.00 31,250.00 20,000.00 31,250.00 20,000.00 28,125.00 16,875.00

WATER LINES

1,000.0000
74 GATE VALVE 200 MM

7.0000 EACH 800.0000 25.00 % 1,152.0000 44.00 % 550.0000 -31.25 %
5,600.00 7,000.00 1,400.00 8,064.00 2,464.00 3,850.00 -1,750.00

1,500.0000
75 GATE VALVE 300 MM

10.0000 EACH 1,000.0000 50.00 % 1,523.0000 52.30 % 1,225.0000 22.50 %
10,000.00 15,000.00 5,000.00 15,230.00 5,230.00 12,250.00 2,250.00

3,000.0000
76 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 50 MM

1.0000 EACH 1,000.0000 200.00 % 2,900.0000 190.00 % 2,300.0000 130.00 %
1,000.00 3,000.00 2,000.00 2,900.00 1,900.00 2,300.00 1,300.00

2,500.0000
77 BLOWOFF ASSEMBLY

1.0000 EACH 1,000.0000 150.00 % 1,945.0000 94.50 % 1,500.0000 50.00 %
1,000.00 2,500.00 1,500.00 1,945.00 945.00 1,500.00 500.00

3,500.0000
78 HYDRANT ASSEMBLY

8.0000 EACH 2,600.0000 34.62 % 2,941.0000 13.12 % 4,300.0000 65.38 %
20,800.00 28,000.00 7,200.00 23,528.00 2,728.00 34,400.00 13,600.00

1,100.0000
79 RESETTING EXISTING HYDRANT

4.0000 EACH 1,000.0000 10.00 % 1,470.0000 47.00 % 2,200.0000 120.00 %
4,000.00 4,400.00 400.00 5,880.00 1,880.00 8,800.00 4,800.00

4,000.0000
80 HYDRANT EXTENSIONS

1.0000 m 3,000.0000 33.33 % 962.0000 -67.93 % 2,500.0000 -16.67 %
3,000.00 4,000.00 1,000.00 962.00 -2,038.00 2,500.00 -500.00

650.0000
81  SERVICE CONNECTION 19 MM DIAM.

8.0000 EACH 800.0000 -18.75 % 1,760.0000 120.00 % 875.0000 9.38 %
6,400.00 5,200.00 -1,200.00 14,080.00 7,680.00 7,000.00 600.00

700.0000
82 SERVICE CONNECTION 25 MM DIAM.

12.0000 EACH 1,000.0000 -30.00 % 2,334.0000 133.40 % 900.0000 -10.00 %
12,000.00 8,400.00 -3,600.00 28,008.00 16,008.00 10,800.00 -1,200.00
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WATER LINES

110.0000
83 DUCTILE IRON PIPE FOR WATER MAIN 200 MM DIAM.

210.0000 m 110.0000 0.00 % 147.0000 33.64 % 85.0000 -22.73 %
23,100.00 23,100.00 0.00 30,870.00 7,770.00 17,850.00 -5,250.00

110.0000
84 DUCTILE IRON PIPE FOR WATER MAIN 300 MM DIAM.

1150.0000 m 150.0000 -26.67 % 178.0000 18.67 % 100.0000 -33.33 %
172,500.00 126,500.00 -46,000.00 204,700.00 32,200.00 115,000.00 -57,500.00

1,500.0000
85  CONNECTIONS TO EXISTING MAINS

12.0000 EACH 800.0000 87.50 % 2,977.0000 272.13 % 2,700.0000 237.50 %
9,600.00 18,000.00 8,400.00 35,724.00 26,124.00 32,400.00 22,800.00

650.0000
86  TEMPORARY WATER SERVICES

7.0000 EACH 400.0000 62.50 % 1,850.0000 362.50 % 1,000.0000 150.00 %
2,800.00 4,550.00 1,750.00 12,950.00 10,150.00 7,000.00 4,200.00

10.0000
87  ADDITIONAL DUCTILE IRON FITTINGS

500.0000 kg 5.0000 100.00 % 5.0000 0.00 % 6.5000 30.00 %
2,500.00 5,000.00 2,500.00 2,500.00 0.00 3,250.00 750.00

STRUCTURE

22.0000
88 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2810.0000 m3 18.0000 22.22 % 20.0000 11.11 % 30.0000 66.67 %
50,580.00 61,820.00 11,240.00 56,200.00 5,620.00 84,300.00 33,720.00

89 SHORING OR EXTRA EXCAVATION CL. A
L.S. 87.50 % -68.75 % 25.00 %

16,000.00 30,000.00 14,000.00 5,000.00 -11,000.00 20,000.00 4,000.00

40.0000
90 GRAVEL BACKFILL FOR WALL

1160.0000 m3 27.0000 48.15 % 40.0000 48.15 % 37.0000 37.04 %
31,320.00 46,400.00 15,080.00 46,400.00 15,080.00 42,920.00 11,600.00

1.2500
91 ST. REINF. BAR FOR WALL

23510.0000 kg 1.0000 25.00 % 1.2000 20.00 % 1.6000 60.00 %
23,510.00 29,387.50 5,877.50 28,212.00 4,702.00 37,616.00 14,106.00

625.0000
92 CONC. CLASS 28 FOR WALL

634.9000 m3 450.0000 38.89 % 670.0000 48.89 % 785.0000 74.44 %
285,705.00 396,812.50 111,107.50 425,383.00 139,678.00 498,396.50 212,691.50
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STRUCTURE
93 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
-3.00 -3.00 -3.00 -3.00

275.0000
94  HANDRAIL

389.7000 m 185.0000 48.65 % 225.0000 21.62 % 315.0000 70.27 %
72,094.50 107,167.50 35,073.00 87,682.50 15,588.00 122,755.50 50,661.00

95 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1
L.S. 400.00 % 539.07 % 400.00 %

20,000.00 100,000.00 80,000.00 127,815.00 107,815.00 100,000.00 80,000.00

SURFACING

20.0000
96 CRUSHED SURFACING BASE COURSE

8803.0000 t 20.0000 0.00 % 17.0000 -15.00 % 22.0000 10.00 %
176,060.00 176,060.00 0.00 149,651.00 -26,409.00 193,666.00 17,606.00

50.0000
97 CRUSHED SURFACING TOP COURSE

397.0000 t 18.0000 177.78 % 50.0000 177.78 % 22.0000 22.22 %
7,146.00 19,850.00 12,704.00 19,850.00 12,704.00 8,734.00 1,588.00

LIQUID ASPHALT
98 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
15,940.00 15,940.00 15,940.00 15,940.00

CEMENT CONCRETE PAVEMENT

30.0000
99 CEMENT CONC. APPROACH 3 DAY

691.0000 m2 40.0000 -25.00 % 35.0000 -12.50 % 88.0000 120.00 %
27,640.00 20,730.00 -6,910.00 24,185.00 -3,455.00 60,808.00 33,168.00
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ASPHALT CONCRETE PAVEMENT
100 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %
20,700.00 20,700.00 20,700.00 20,700.00

14.0000
101 PLANING BITUMINOUS PAVEMENT

1445.0000 m2 3.5000 300.00 % 8.0000 128.57 % 7.0000 100.00 %
5,057.50 20,230.00 15,172.50 11,560.00 6,502.50 10,115.00 5,057.50

42.0000
102 ASPHALT CONC. FOR PRELEVELING CL. A PG 64-22

4280.0000 t 38.0000 10.53 % 42.0000 10.53 % 42.0000 10.53 %
162,640.00 179,760.00 17,120.00 179,760.00 17,120.00 179,760.00 17,120.00

42.0000
103 ASPHALT CONC. PAVEMENT CL. A PG 64-22

27035.0000 t 38.0000 10.53 % 42.0000 10.53 % 42.0000 10.53 %
1,027,330.00 1,135,470.00 108,140.00 1,135,470.00 108,140.00 1,135,470.00 108,140.00

104 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

28,475.00 28,475.00 28,475.00 28,475.00
105 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
17,410.00 17,410.00 17,410.00 17,410.00

75.0000
106 ASPHALT CONC. APPROACH CL. A PG 64-22

111.0000 t 70.0000 7.14 % 60.0000 -14.29 % 65.0000 -7.14 %
7,770.00 8,325.00 555.00 6,660.00 -1,110.00 7,215.00 -555.00

0.2500
107 SOIL RESIDUAL HERBICIDE

9184.0000 m2 0.2000 25.00 % 1.0000 400.00 % 0.5000 150.00 %
1,836.80 2,296.00 459.20 9,184.00 7,347.20 4,592.00 2,755.20

EROSION CONTROL AND PLANTING

2,500.0000
108 SEEDING, FERTILIZING, AND MULCHING

3.4900 ha 2,200.0000 13.64 % 2,100.0000 -4.55 % 4,000.0000 81.82 %
7,678.00 8,725.00 1,047.00 7,329.00 -349.00 13,960.00 6,282.00

60.0000
109 COMPOST

127.0000 m3 58.0000 3.45 % 36.0000 -37.93 % 38.0000 -34.48 %
7,366.00 7,620.00 254.00 4,572.00 -2,794.00 4,826.00 -2,540.00
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EROSION CONTROL AND PLANTING

50.0000
110  STRUCTURAL SOIL MIX

4710.0000 m3 42.0000 19.05 % 36.0000 -14.29 % 48.0000 14.29 %
197,820.00 235,500.00 37,680.00 169,560.00 -28,260.00 226,080.00 28,260.00

1.5000
111 EROSION CONTROL BLANKET

5035.0000 m2 1.5000 0.00 % 2.0000 33.33 % 2.0000 33.33 %
7,552.50 7,552.50 0.00 10,070.00 2,517.50 10,070.00 2,517.50

125.0000
112 CHECK DAM

20.0000 m 40.0000 212.50 % 50.0000 25.00 % 75.0000 87.50 %
800.00 2,500.00 1,700.00 1,000.00 200.00 1,500.00 700.00

15.0000
113 STABILIZED CONSTRUCTION ENTRANCE

1250.0000 m2 15.1000 -0.66 % 15.0000 -0.66 % 18.0000 19.21 %
18,875.00 18,750.00 -125.00 18,750.00 -125.00 22,500.00 3,625.00

125.0000
114 STREET CLEANING

326.0000 HR 10.0000 1,150.00 % 80.0000 700.00 % 80.0000 700.00 %
3,260.00 40,750.00 37,490.00 26,080.00 22,820.00 26,080.00 22,820.00

90.0000
115 INLET PROTECTION

157.0000 EACH 150.0000 -40.00 % 75.0000 -50.00 % 80.0000 -46.67 %
23,550.00 14,130.00 -9,420.00 11,775.00 -11,775.00 12,560.00 -10,990.00

13.0000
116 SILT FENCE

3670.0000 m 13.5000 -3.70 % 12.0000 -11.11 % 7.0000 -48.15 %
49,545.00 47,710.00 -1,835.00 44,040.00 -5,505.00 25,690.00 -23,855.00

20.0000
117 WATTLE

128.0000 m 15.0000 33.33 % 15.0000 0.00 % 25.0000 66.67 %
1,920.00 2,560.00 640.00 1,920.00 0.00 3,200.00 1,280.00

30.0000
118  STRAW BALE DIKES

910.0000 m 7.5000 300.00 % 36.0000 380.00 % 45.0000 500.00 %
6,825.00 27,300.00 20,475.00 32,760.00 25,935.00 40,950.00 34,125.00

119  TEMPORARY SEDIMENT POND
L.S. -50.00 % 0.00 % 0.00 %

10,000.00 5,000.00 -5,000.00 10,000.00 0.00 10,000.00 0.00
120 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %
591,050.00 591,050.00 591,050.00 591,050.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

NORTHWEST CONSTRUCTION, INC. KIEWIT PACIFIC CO. GARY MERLINO CONSTRUCTION CO., INC.
375 118TH AVE SE STE 120 4904 LAKE WASHINGTON BLVD NE 9125 10TH AVE S

PROJECT : BELLEVUE   WA  980053575 RENTON   WA  980561057 SEATTLE   WA  981084600

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

EROSION CONTROL AND PLANTING

40.0000
121 TOPSOIL TYPE A

1380.0000 m3 30.0000 33.33 % 40.0000 33.33 % 41.0000 36.67 %
41,400.00 55,200.00 13,800.00 55,200.00 13,800.00 56,580.00 15,180.00

20.0000
122 TOPSOIL TYPE B

1065.0000 m3 30.0000 -33.33 % 17.0000 -43.33 % 22.0000 -26.67 %
31,950.00 21,300.00 -10,650.00 18,105.00 -13,845.00 23,430.00 -8,520.00

2.0000
123 PSIPE CREEPING SPIKERUSH, 150MM ROOT SPREAD, BR

250.0000 EACH 8.0000 -75.00 % 1.0000 -87.50 % 2.0000 -75.00 %
2,000.00 500.00 -1,500.00 250.00 -1,750.00 500.00 -1,500.00

2.0000
124 PSIPE DAGGER-LEAF RUSH, 150MM ROOT SPREAD, BR

600.0000 EACH 8.0000 -75.00 % 1.0000 -87.50 % 2.0000 -75.00 %
4,800.00 1,200.00 -3,600.00 600.00 -4,200.00 1,200.00 -3,600.00

2.0000
125 PSIPE GIANT BURREED, 150MM ROOT SPREAD, BR

125.0000 EACH 8.0000 -75.00 % 1.0000 -87.50 % 2.0000 -75.00 %
1,000.00 250.00 -750.00 125.00 -875.00 250.00 -750.00

2.0000
126 PSIPE SAWBEAK SEDGE, 150MM ROOT SPREAD, BR

250.0000 EACH 8.0000 -75.00 % 1.0000 -87.50 % 2.0000 -75.00 %
2,000.00 500.00 -1,500.00 250.00 -1,750.00 500.00 -1,500.00

2.0000
127 PSIPE SLOUGH SEDGE, 150MM ROOTSPREAD, BR

600.0000 EACH 8.0000 -75.00 % 1.0000 -87.50 % 2.0000 -75.00 %
4,800.00 1,200.00 -3,600.00 600.00 -4,200.00 1,200.00 -3,600.00

2.0000
128 PSIPE SMALL-FRUITED BULRUSH, 150MM ROOTSPREAD, BR

600.0000 EACH 8.0000 -75.00 % 1.0000 -87.50 % 2.0000 -75.00 %
4,800.00 1,200.00 -3,600.00 600.00 -4,200.00 1,200.00 -3,600.00

6.5000
129 PSIPE RED-OSIER DOGWOOD, 450MM HT., #1 CONT.

350.0000 EACH 3.5000 85.71 % 5.0000 42.86 % 6.0000 71.43 %
1,225.00 2,275.00 1,050.00 1,750.00 525.00 2,100.00 875.00

6.5000
130 PSIPE SITKA WILLOW, 450MM HT., BR

350.0000 EACH 3.5000 85.71 % 2.0000 -42.86 % 3.0000 -14.29 %
1,225.00 2,275.00 1,050.00 700.00 -525.00 1,050.00 -175.00

6.5000
131 PSIPE PEA-FRUIT ROSE, 450MM HT., #1 CONT.

456.0000 EACH 7.0000 -7.14 % 5.0000 -28.57 % 6.0000 -14.29 %
3,192.00 2,964.00 -228.00 2,280.00 -912.00 2,736.00 -456.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

NORTHWEST CONSTRUCTION, INC. KIEWIT PACIFIC CO. GARY MERLINO CONSTRUCTION CO., INC.
375 118TH AVE SE STE 120 4904 LAKE WASHINGTON BLVD NE 9125 10TH AVE S

PROJECT : BELLEVUE   WA  980053575 RENTON   WA  980561057 SEATTLE   WA  981084600

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

EROSION CONTROL AND PLANTING

6.5000
132 PSIPE SALMONBERRY, 450MM HT., #1 CONT.

456.0000 EACH 7.0000 -7.14 % 5.0000 -28.57 % 6.0000 -14.29 %
3,192.00 2,964.00 -228.00 2,280.00 -912.00 2,736.00 -456.00

12.0000
133 PSIPE PACIFIC NINEBARK, 600MM HT., #2 CONT.

228.0000 EACH 12.0000 0.00 % 8.0000 -33.33 % 12.0000 0.00 %
2,736.00 2,736.00 0.00 1,824.00 -912.00 2,736.00 0.00

5.0000
134 PSIPE PACIFIC WILLOW, 450MM HT., BR

400.0000 EACH 3.5000 42.86 % 2.0000 -42.86 % 3.0000 -14.29 %
1,400.00 2,000.00 600.00 800.00 -600.00 1,200.00 -200.00

6.5000
135 PSIPE NOOTKA ROSE, 450MM HT., #1 CONT.

60.0000 EACH 7.0000 -7.14 % 4.0000 -42.86 % 6.0000 -14.29 %
420.00 390.00 -30.00 240.00 -180.00 360.00 -60.00

6.5000
136 PSIPE SNOWBERRY, 450 MM HT., #1 CONT.

118.0000 EACH 3.5000 85.71 % 4.0000 14.29 % 6.0000 71.43 %
413.00 767.00 354.00 472.00 59.00 708.00 295.00

6.5000
137 PSIPE RED ELDERBERRY, 450MM HT., #1 CONT.

60.0000 EACH 7.0000 -7.14 % 4.0000 -42.86 % 6.0000 -14.29 %
420.00 390.00 -30.00 240.00 -180.00 360.00 -60.00

6.5000
138 PSIPE OREGON ASH, 600MM HT., #1 CONT.

164.0000 EACH 8.0000 -18.75 % 5.0000 -37.50 % 6.5000 -18.75 %
1,312.00 1,066.00 -246.00 820.00 -492.00 1,066.00 -246.00

12.0000
139 PSIPE SITKA SPRUCE, 600MM HT., #2 CONT.

282.0000 EACH 12.0000 0.00 % 8.0000 -33.33 % 15.0000 25.00 %
3,384.00 3,384.00 0.00 2,256.00 -1,128.00 4,230.00 846.00

6.5000
140 PSIPE WESTERN CRABAPPLE, 450MM HT., #1 CONT.

109.0000 EACH 8.0000 -18.75 % 5.0000 -37.50 % 6.5000 -18.75 %
872.00 708.50 -163.50 545.00 -327.00 708.50 -163.50

12.0000
141 PSIPE WESTERN REDCEDAR, 600MM HT., #2 CONT.

396.0000 EACH 12.0000 0.00 % 9.0000 -25.00 % 14.0000 16.67 %
4,752.00 4,752.00 0.00 3,564.00 -1,188.00 5,544.00 792.00

12.0000
142 PSIPE WESTERN HEMLOCK, 600MM HT., #2 CONT.

178.0000 EACH 12.0000 0.00 % 4.0000 -66.67 % 14.5000 20.83 %
2,136.00 2,136.00 0.00 712.00 -1,424.00 2,581.00 445.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

NORTHWEST CONSTRUCTION, INC. KIEWIT PACIFIC CO. GARY MERLINO CONSTRUCTION CO., INC.
375 118TH AVE SE STE 120 4904 LAKE WASHINGTON BLVD NE 9125 10TH AVE S

PROJECT : BELLEVUE   WA  980053575 RENTON   WA  980561057 SEATTLE   WA  981084600

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

EROSION CONTROL AND PLANTING

12.0000
143 PSIPE DOUGLAS FIR, 600MM HT., #2 CONT.

178.0000 EACH 12.0000 0.00 % 9.0000 -25.00 % 14.0000 16.67 %
2,136.00 2,136.00 0.00 1,602.00 -534.00 2,492.00 356.00

6.5000
144 PSIPE SERVICEBERRY, 450MM HT., #1 CONT.

95.0000 EACH 8.0000 -18.75 % 4.0000 -50.00 % 7.0000 -12.50 %
760.00 617.50 -142.50 380.00 -380.00 665.00 -95.00

6.5000
145 PSIPE VINE MAPLE, 450MM HT., CONT.

118.0000 EACH 8.0000 -18.75 % 4.0000 -50.00 % 6.5000 -18.75 %
944.00 767.00 -177.00 472.00 -472.00 767.00 -177.00

7.5000
146 PSIPE HAZELNUT, 450MM HT., #1 CONT.

59.0000 EACH 9.0000 -16.67 % 5.0000 -44.44 % 6.5000 -27.78 %
531.00 442.50 -88.50 295.00 -236.00 383.50 -147.50

6.5000
147 PSIPE BLACK COTTONWOOD, 450MM HT., #1 CONT.

131.0000 EACH 10.0000 -35.00 % 5.0000 -50.00 % 6.5000 -35.00 %
1,310.00 851.50 -458.50 655.00 -655.00 851.50 -458.50

0.0000
148 DELETED ITEM

0.0100 EACH 0.0001 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00 0.00

149 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

12,400.00 12,400.00 12,400.00 12,400.00
150 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %
12,200.00 12,200.00 12,200.00 12,200.00

151  PLANT ESTABLISHMENT - FOURTH YEAR
EST. 0.00 % 0.00 % 0.00 %

4,800.00 4,800.00 4,800.00 4,800.00
152  PLANT ESTABLISHMENT - FIFTH YEAR

EST. 0.00 % 0.00 % 0.00 %
6,250.00 6,250.00 6,250.00 6,250.00

35.0000
153 SOIL AMENDMENT

380.0000 m3 45.0000 -22.22 % 38.0000 -15.56 % 36.0000 -20.00 %
17,100.00 13,300.00 -3,800.00 14,440.00 -2,660.00 13,680.00 -3,420.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

NORTHWEST CONSTRUCTION, INC. KIEWIT PACIFIC CO. GARY MERLINO CONSTRUCTION CO., INC.
375 118TH AVE SE STE 120 4904 LAKE WASHINGTON BLVD NE 9125 10TH AVE S

PROJECT : BELLEVUE   WA  980053575 RENTON   WA  980561057 SEATTLE   WA  981084600

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

EROSION CONTROL AND PLANTING

35.0000
154 BARK OR WOOD CHIP MULCH

334.0000 m3 46.5000 -24.73 % 30.0000 -35.48 % 33.0000 -29.03 %
15,531.00 11,690.00 -3,841.00 10,020.00 -5,511.00 11,022.00 -4,509.00

155 FORCE ACCOUNT WEED CONTROL
EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.00 2,500.00

17.0000
156  WETLAND MITIGATION EXCAVATION INCL. HAUL

1560.0000 m3 15.4000 10.39 % 25.0000 62.34 % 30.0000 94.81 %
24,024.00 26,520.00 2,496.00 39,000.00 14,976.00 46,800.00 22,776.00

157 FORCE ACCOUNT LANDSCAPE GRADING
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.00 2,000.00
158 FORCE ACCOUNT CLAY LINER

EST. 0.00 % 0.00 % 0.00 %
2,500.00 2,500.00 2,500.00 2,500.00

TRAFFIC

20.0000
159 CEMENT CONC. BARRIER CURB AND GUTTER

7117.0000 m 29.0000 -31.03 % 28.0000 -3.45 % 40.0000 37.93 %
206,393.00 142,340.00 -64,053.00 199,276.00 -7,117.00 284,680.00 78,287.00

25.0000
160 CEMENT CONC. BARRIER CURB

2307.0000 m 35.0000 -28.57 % 35.0000 0.00 % 40.0000 14.29 %
80,745.00 57,675.00 -23,070.00 80,745.00 0.00 92,280.00 11,535.00

15.0000
161 EXTRUDED CURB

514.0000 m 11.0000 36.36 % 15.0000 36.36 % 23.0000 109.09 %
5,654.00 7,710.00 2,056.00 7,710.00 2,056.00 11,822.00 6,168.00

37.0000
162 TYPE C PRECAST TRAFFIC CURB

349.0000 m 32.0000 15.63 % 37.0000 15.63 % 52.0000 62.50 %
11,168.00 12,913.00 1,745.00 12,913.00 1,745.00 18,148.00 6,980.00

80.0000
163  TEXTURED CEMENT CONCRETE

253.0000 m2 40.0000 100.00 % 80.0000 100.00 % 80.0000 100.00 %
10,120.00 20,240.00 10,120.00 20,240.00 10,120.00 20,240.00 10,120.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

NORTHWEST CONSTRUCTION, INC. KIEWIT PACIFIC CO. GARY MERLINO CONSTRUCTION CO., INC.
375 118TH AVE SE STE 120 4904 LAKE WASHINGTON BLVD NE 9125 10TH AVE S

PROJECT : BELLEVUE   WA  980053575 RENTON   WA  980561057 SEATTLE   WA  981084600

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

TRAFFIC

40.0000
164 BEAM GUARDRAIL TYPE 1

171.0000 m 44.0000 -9.09 % 40.0000 -9.09 % 46.0000 4.55 %
7,524.00 6,840.00 -684.00 6,840.00 -684.00 7,866.00 342.00

1,800.0000
165 BEAM GUARDRAIL FLARED TERMINAL

4.0000 EACH 2,000.0000 -10.00 % 1,750.0000 -12.50 % 2,000.0000 0.00 %
8,000.00 7,200.00 -800.00 7,000.00 -1,000.00 8,000.00 0.00

30.0000
166 TEMPORARY CONC. BARRIER

2070.0000 m 30.0000 0.00 % 25.0000 -16.67 % 35.0000 16.67 %
62,100.00 62,100.00 0.00 51,750.00 -10,350.00 72,450.00 10,350.00

8.0000
167  RESETTING TEMPORARY CONCRETE BARRIER

1760.0000 m 20.0000 -60.00 % 8.0000 -60.00 % 9.0000 -55.00 %
35,200.00 14,080.00 -21,120.00 14,080.00 -21,120.00 15,840.00 -19,360.00

5,000.0000
168 TEMPORARY IMPACT ATTENUATOR

15.0000 EACH 5,000.0000 0.00 % 3,000.0000 -40.00 % 5,800.0000 16.00 %
75,000.00 75,000.00 0.00 45,000.00 -30,000.00 87,000.00 12,000.00

169 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.00 20,000.00

800.0000
170 RESETTING IMPACT ATTENUATOR

13.0000 EACH 1,000.0000 -20.00 % 1,000.0000 0.00 % 900.0000 -10.00 %
13,000.00 10,400.00 -2,600.00 13,000.00 0.00 11,700.00 -1,300.00

9,000.0000
171 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 7,500.0000 20.00 % 10,000.0000 33.33 % 8,200.0000 9.33 %
15,000.00 18,000.00 3,000.00 20,000.00 5,000.00 16,400.00 1,400.00

40.0000
172 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

304.0000 HR 45.0000 -11.11 % 65.0000 44.44 % 47.0000 4.44 %
13,680.00 12,160.00 -1,520.00 19,760.00 6,080.00 14,288.00 608.00

0.3500
173 PAINT LINE

18800.0000 m 0.3000 16.67 % 0.3500 16.67 % 0.5000 66.67 %
5,640.00 6,580.00 940.00 6,580.00 940.00 9,400.00 3,760.00

3.0000
174 PLASTIC WIDE LINE

1105.0000 m 4.5000 -33.33 % 3.0000 -33.33 % 4.0000 -11.11 %
4,972.50 3,315.00 -1,657.50 3,315.00 -1,657.50 4,420.00 -552.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

NORTHWEST CONSTRUCTION, INC. KIEWIT PACIFIC CO. GARY MERLINO CONSTRUCTION CO., INC.
375 118TH AVE SE STE 120 4904 LAKE WASHINGTON BLVD NE 9125 10TH AVE S

PROJECT : BELLEVUE   WA  980053575 RENTON   WA  980561057 SEATTLE   WA  981084600

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

TRAFFIC

2.0000
175 PAINTED WIDE LINE

90.0000 m 1.5000 33.33 % 2.0000 33.33 % 3.5000 133.33 %
135.00 180.00 45.00 180.00 45.00 315.00 180.00

16.0000
176 PLASTIC CROSSWALK LINE

372.0000 m2 50.0000 -68.00 % 16.0000 -68.00 % 20.0000 -60.00 %
18,600.00 5,952.00 -12,648.00 5,952.00 -12,648.00 7,440.00 -11,160.00

10.0000
177 PLASTIC STOP LINE

238.0000 m 17.0000 -41.18 % 10.0000 -41.18 % 10.0000 -41.18 %
4,046.00 2,380.00 -1,666.00 2,380.00 -1,666.00 2,380.00 -1,666.00

48.0000
178 PLASTIC TRAFFIC ARROW

92.0000 EACH 40.0000 20.00 % 48.0000 20.00 % 45.0000 12.50 %
3,680.00 4,416.00 736.00 4,416.00 736.00 4,140.00 460.00

35.0000
179 PLASTIC TRAFFIC LETTER

24.0000 EACH 40.0000 -12.50 % 35.0000 -12.50 % 25.0000 -37.50 %
960.00 840.00 -120.00 840.00 -120.00 600.00 -360.00

45.0000
180  PLASTIC BIKE SYMBOL

92.0000 EACH 55.0000 -18.18 % 45.0000 -18.18 % 75.0000 36.36 %
5,060.00 4,140.00 -920.00 4,140.00 -920.00 6,900.00 1,840.00

11.0000
181 PLASTIC DRAINAGE MARKING

29.0000 EACH 18.0000 -38.89 % 11.0000 -38.89 % 10.0000 -44.44 %
522.00 319.00 -203.00 319.00 -203.00 290.00 -232.00

750.0000
182 RAISED PAVEMENT MARKER TYPE 1

0.2000 HUND 145.0000 417.24 % 750.0000 417.24 % 350.0000 141.38 %
29.00 150.00 121.00 150.00 121.00 70.00 41.00

300.0000
183 RAISED PAVEMENT MARKER TYPE 2

10.5000 HUND 350.0000 -14.29 % 300.0000 -14.29 % 400.0000 14.29 %
3,675.00 3,150.00 -525.00 3,150.00 -525.00 4,200.00 525.00

0.3500
184 TEMPORARY PAVEMENT MARKING

27200.0000 m 0.5000 -30.00 % 0.3300 -34.00 % 0.7000 40.00 %
13,600.00 9,520.00 -4,080.00 8,976.00 -4,624.00 19,040.00 5,440.00

25.0000
185  TEMPORARY PAINTED TRAFFIC ARROW

166.0000 EACH 45.0000 -44.44 % 25.0000 -44.44 % 57.0000 26.67 %
7,470.00 4,150.00 -3,320.00 4,150.00 -3,320.00 9,462.00 1,992.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

NORTHWEST CONSTRUCTION, INC. KIEWIT PACIFIC CO. GARY MERLINO CONSTRUCTION CO., INC.
375 118TH AVE SE STE 120 4904 LAKE WASHINGTON BLVD NE 9125 10TH AVE S

PROJECT : BELLEVUE   WA  980053575 RENTON   WA  980561057 SEATTLE   WA  981084600

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

TRAFFIC
186 PERMANENT SIGNING

L.S. 14.29 % 42.86 % 28.57 %
17,500.00 20,000.00 2,500.00 25,000.00 7,500.00 22,500.00 5,000.00

187 TEMPORARY ILLUMINATION SYSTEM SAS 3771
L.S. 67.70 % 75.15 % 86.33 %

26,834.00 45,000.00 18,166.00 47,000.00 20,166.00 50,000.00 23,166.00
188 TEMPORARY ILLUMINATION SYSTEM SAS 4818

L.S. 82.71 % 74.59 % 103.01 %
24,629.00 45,000.00 20,371.00 43,000.00 18,371.00 50,000.00 25,371.00

189 TEMPORARY ILLUMINATION SYSTEM SAS 4819
L.S. 62.38 % 78.62 % 170.64 %

18,475.00 30,000.00 11,525.00 33,000.00 14,525.00 50,000.00 31,525.00
190 TEMPORARY ILLUMINATION SYSTEM SAS 4820

L.S. 86.71 % 69.74 % 69.74 %
29,457.00 55,000.00 25,543.00 50,000.00 20,543.00 50,000.00 20,543.00

191 TEMPORARY ILLUMINATION SYSTEM SAS 4821
L.S. 121.28 % 70.70 % 216.12 %

15,817.00 35,000.00 19,183.00 27,000.00 11,183.00 50,000.00 34,183.00
192 ILLUMINATION SYSTEM 3771

L.S. -10.55 % -21.73 % -21.73 %
44,716.00 40,000.00 -4,716.00 35,000.00 -9,716.00 35,000.00 -9,716.00

193 ILLUMINATION SYSTEM 4818
L.S. -10.81 % -6.35 % -19.73 %

112,125.00 100,000.00 -12,125.00 105,000.00 -7,125.00 90,000.00 -22,125.00
194 ILLUMINATION SYSTEM 4819

L.S. -15.13 % -21.49 % -36.35 %
47,130.00 40,000.00 -7,130.00 37,000.00 -10,130.00 30,000.00 -17,130.00

195 ILLUMINATION SYSTEM 4820
L.S. -14.92 % -8.54 % -46.82 %

94,028.00 80,000.00 -14,028.00 86,000.00 -8,028.00 50,000.00 -44,028.00
196 ILLUMINATION SYSTEM 4821

L.S. 10.11 % 1.86 % -31.18 %
36,326.00 40,000.00 3,674.00 37,000.00 674.00 25,000.00 -11,326.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

NORTHWEST CONSTRUCTION, INC. KIEWIT PACIFIC CO. GARY MERLINO CONSTRUCTION CO., INC.
375 118TH AVE SE STE 120 4904 LAKE WASHINGTON BLVD NE 9125 10TH AVE S

PROJECT : BELLEVUE   WA  980053575 RENTON   WA  980561057 SEATTLE   WA  981084600

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

TRAFFIC
197 ILLUMINATION SYSTEM SIDEWALK

L.S. -45.81 % -41.47 % -45.81 %
46,130.00 25,000.00 -21,130.00 27,000.00 -19,130.00 25,000.00 -21,130.00

198  TEMP. TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 1
L.S. -16.67 % 0.00 % -9.72 %

72,000.00 60,000.00 -12,000.00 72,000.00 0.00 65,000.00 -7,000.00
199  TEMP. TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 3

L.S. -28.57 % 5.71 % 0.00 %
70,000.00 50,000.00 -20,000.00 74,000.00 4,000.00 70,000.00 0.00

200  TEMP. TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 4
L.S. -14.29 % -4.29 % -21.43 %

70,000.00 60,000.00 -10,000.00 67,000.00 -3,000.00 55,000.00 -15,000.00
201 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 1

L.S. 1.52 % 16.75 % 1.52 %
98,500.00 100,000.00 1,500.00 115,000.00 16,500.00 100,000.00 1,500.00

202 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 2
L.S. -2.91 % 16.50 % 16.50 %

103,000.00 100,000.00 -3,000.00 120,000.00 17,000.00 120,000.00 17,000.00
203 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 3

L.S. 2.27 % 31.82 % 36.36 %
88,000.00 90,000.00 2,000.00 116,000.00 28,000.00 120,000.00 32,000.00

204 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 4
L.S. 12.99 % 18.64 % 12.99 %

88,500.00 100,000.00 11,500.00 105,000.00 16,500.00 100,000.00 11,500.00
205 TRAFFIC SIGNAL CONTROL SYSTEM NO. 1

L.S. 27.39 % 14.65 % -4.46 %
15,700.00 20,000.00 4,300.00 18,000.00 2,300.00 15,000.00 -700.00

206 TRAFFIC SIGNAL CONTROL SYSTEM NO. 2
L.S. 59.24 % 40.13 % -4.46 %

15,700.00 25,000.00 9,300.00 22,000.00 6,300.00 15,000.00 -700.00
207 TRAFFIC SIGNAL CONTROL SYSTEM NO. 3

L.S. 59.24 % 46.50 % 27.39 %
15,700.00 25,000.00 9,300.00 23,000.00 7,300.00 20,000.00 4,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

NORTHWEST CONSTRUCTION, INC. KIEWIT PACIFIC CO. GARY MERLINO CONSTRUCTION CO., INC.
375 118TH AVE SE STE 120 4904 LAKE WASHINGTON BLVD NE 9125 10TH AVE S

PROJECT : BELLEVUE   WA  980053575 RENTON   WA  980561057 SEATTLE   WA  981084600

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

TRAFFIC
208 TRAFFIC SIGNAL CONTROL SYSTEM NO. 4

L.S. 33.33 % 20.00 % 0.00 %
15,000.00 20,000.00 5,000.00 18,000.00 3,000.00 15,000.00 0.00

209  SYSTEM INTERCONNECT
L.S. -32.20 % -35.59 % -49.15 %

295,000.00 200,000.00 -95,000.00 190,000.00 -105,000.00 150,000.00 -145,000.00

1,000.0000
210  LOOP REPLACEMENT TYPE R1

4.0000 EACH 400.0000 150.00 % 500.0000 25.00 % 450.0000 12.50 %
1,600.00 4,000.00 2,400.00 2,000.00 400.00 1,800.00 200.00

2,500.0000
211  LOOP REPLACEMENT TYPE R3

3.0000 EACH 1,000.0000 150.00 % 1,300.0000 30.00 % 1,500.0000 50.00 %
3,000.00 7,500.00 4,500.00 3,900.00 900.00 4,500.00 1,500.00

212 FORCE ACCOUNT LOOP TESTING
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.00 3,000.00

4.0000
213 SEQUENTIAL ARROW SIGN

240.0000 HR 5.0000 -20.00 % 10.0000 100.00 % 5.0000 0.00 %
1,200.00 960.00 -240.00 2,400.00 1,200.00 1,200.00 0.00

5,000.0000
214 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 1,000.0000 400.00 % 5,000.0000 400.00 % 10,000.0000 900.00 %
2,000.00 10,000.00 8,000.00 10,000.00 8,000.00 20,000.00 18,000.00

2.0000
215 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2400.0000 HR 3.5000 -42.86 % 15.0000 328.57 % 2.5000 -28.57 %
8,400.00 4,800.00 -3,600.00 36,000.00 27,600.00 6,000.00 -2,400.00

216 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -62.58 % -71.94 % -81.29 %

53,450.00 20,000.00 -33,450.00 15,000.00 -38,450.00 10,000.00 -43,450.00

40.0000
217 TRAFFIC CONTROL LABOR

5574.0000 HR 35.0000 14.29 % 38.0000 8.57 % 45.0000 28.57 %
195,090.00 222,960.00 27,870.00 211,812.00 16,722.00 250,830.00 55,740.00

60.0000
218 TRAFFIC CONTROL VEHICLE

236.0000 DAY 40.0000 50.00 % 100.0000 150.00 % 70.0000 75.00 %
9,440.00 14,160.00 4,720.00 23,600.00 14,160.00 16,520.00 7,080.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

NORTHWEST CONSTRUCTION, INC. KIEWIT PACIFIC CO. GARY MERLINO CONSTRUCTION CO., INC.
375 118TH AVE SE STE 120 4904 LAKE WASHINGTON BLVD NE 9125 10TH AVE S

PROJECT : BELLEVUE   WA  980053575 RENTON   WA  980561057 SEATTLE   WA  981084600

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

TRAFFIC

41.0000
219 TRAFFIC CONTROL SUPERVISOR

1888.0000 HR 40.0000 2.50 % 1.0000 -97.50 % 46.0000 15.00 %
75,520.00 77,408.00 1,888.00 1,888.00 -73,632.00 86,848.00 11,328.00

180.0000
220 CONSTRUCTION SIGNS CLASS A

104.8600 m2 135.0000 33.33 % 150.0000 11.11 % 210.0000 55.56 %
14,156.10 18,874.80 4,718.70 15,729.00 1,572.90 22,020.60 7,864.50

OTHER ITEMS

8.0000
221 STRUCTURE EXCAVATION CLASS B INCL. HAUL

17879.1000 m3 12.0000 -33.33 % 22.0000 83.33 % 3.0000 -75.00 %
214,549.20 143,032.80 -71,516.40 393,340.20 178,791.00 53,637.30 -160,911.90

2.0000
222 SHORING OR EXTRA EXCAVATION CLASS B

14921.5000 m2 8.0000 -75.00 % 1.0000 -87.50 % 1.0000 -87.50 %
119,372.00 29,843.00 -89,529.00 14,921.50 -104,450.50 14,921.50 -104,450.50

30.0000
223 GRAVEL BACKFILL FOR FOUNDATION CLASS B

582.6000 m3 22.0000 36.36 % 45.0000 104.55 % 60.0000 172.73 %
12,817.20 17,478.00 4,660.80 26,217.00 13,399.80 34,956.00 22,138.80

45.0000
224 GRAVEL BACKFILL FOR DRAIN

666.9000 m3 40.0000 12.50 % 40.0000 0.00 % 65.0000 62.50 %
26,676.00 30,010.50 3,334.50 26,676.00 0.00 43,348.50 16,672.50

150.0000
225 CONTROLLED DENSITY FILL

245.0000 m3 105.0000 42.86 % 83.0000 -20.95 % 125.0000 19.05 %
25,725.00 36,750.00 11,025.00 20,335.00 -5,390.00 30,625.00 4,900.00

550.0000
226 PLUGGING EXISTING PIPE

12.0000 EACH 400.0000 37.50 % 150.0000 -62.50 % 325.0000 -18.75 %
4,800.00 6,600.00 1,800.00 1,800.00 -3,000.00 3,900.00 -900.00

227 STRUCTURE SURVEYING
L.S. 7.14 % -28.57 % -64.29 %

14,000.00 15,000.00 1,000.00 10,000.00 -4,000.00 5,000.00 -9,000.00
228 ROADWAY SURVEYING

L.S. -23.08 % -9.50 % -9.50 %
110,500.00 85,000.00 -25,500.00 100,000.00 -10,500.00 100,000.00 -10,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

NORTHWEST CONSTRUCTION, INC. KIEWIT PACIFIC CO. GARY MERLINO CONSTRUCTION CO., INC.
375 118TH AVE SE STE 120 4904 LAKE WASHINGTON BLVD NE 9125 10TH AVE S

PROJECT : BELLEVUE   WA  980053575 RENTON   WA  980561057 SEATTLE   WA  981084600

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

OTHER ITEMS

350.0000
229  BOLLARD

12.0000 EACH 500.0000 -30.00 % 500.0000 0.00 % 800.0000 60.00 %
6,000.00 4,200.00 -1,800.00 6,000.00 0.00 9,600.00 3,600.00

250.0000
230 MONUMENT CASE AND COVER

24.0000 EACH 200.0000 25.00 % 250.0000 25.00 % 350.0000 75.00 %
4,800.00 6,000.00 1,200.00 6,000.00 1,200.00 8,400.00 3,600.00

20.0000
231 CEMENT CONC. SIDEWALK

9404.0000 m2 28.0000 -28.57 % 20.0000 -28.57 % 40.0000 42.86 %
263,312.00 188,080.00 -75,232.00 188,080.00 -75,232.00 376,160.00 112,848.00

20.0000
232 ASPHALT CONC. SIDEWALK

459.0000 m2 18.0000 11.11 % 25.0000 38.89 % 25.0000 38.89 %
8,262.00 9,180.00 918.00 11,475.00 3,213.00 11,475.00 3,213.00

233 FORCE ACCOUNT MEANDERING SIDEWALK
EST. 0.00 % 0.00 % 0.00 %

150,000.00 150,000.00 150,000.00 150,000.00

40.0000
234 CHAIN LINK FENCE TYPE 4

5.0000 m 21.0000 90.48 % 40.0000 90.48 % 75.0000 257.14 %
105.00 200.00 95.00 200.00 95.00 375.00 270.00

100.0000
235 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

1.0000 EACH 115.0000 -13.04 % 100.0000 -13.04 % 125.0000 8.70 %
115.00 100.00 -15.00 100.00 -15.00 125.00 10.00

40.0000
236  WOOD POST AND RAIL FENCE

379.0000 m 40.0000 0.00 % 40.0000 0.00 % 45.0000 12.50 %
15,160.00 15,160.00 0.00 15,160.00 0.00 17,055.00 1,895.00

150.0000
237  CEDAR FENCE

95.3000 m 100.0000 50.00 % 150.0000 50.00 % 125.0000 25.00 %
9,530.00 14,295.00 4,765.00 14,295.00 4,765.00 11,912.50 2,382.50

250.0000
238 GABION CRIBBING

43.7000 m3 95.0000 163.16 % 100.0000 5.26 % 300.0000 215.79 %
4,151.50 10,925.00 6,773.50 4,370.00 218.50 13,110.00 8,958.50

50.0000
239 ROCK FOR ROCK WALL

454.0000 t 60.0000 -16.67 % 65.0000 8.33 % 60.0000 0.00 %
27,240.00 22,700.00 -4,540.00 29,510.00 2,270.00 27,240.00 0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

NORTHWEST CONSTRUCTION, INC. KIEWIT PACIFIC CO. GARY MERLINO CONSTRUCTION CO., INC.
375 118TH AVE SE STE 120 4904 LAKE WASHINGTON BLVD NE 9125 10TH AVE S

PROJECT : BELLEVUE   WA  980053575 RENTON   WA  980561057 SEATTLE   WA  981084600

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

OTHER ITEMS

20.0000
240 BACKFILL FOR ROCK WALL

126.0000 t 55.0000 -63.64 % 20.0000 -63.64 % 25.0000 -54.55 %
6,930.00 2,520.00 -4,410.00 2,520.00 -4,410.00 3,150.00 -3,780.00

600.0000
241 CONNECTION TO DRAINAGE STRUCTURE

11.0000 EACH 500.0000 20.00 % 500.0000 0.00 % 300.0000 -40.00 %
5,500.00 6,600.00 1,100.00 5,500.00 0.00 3,300.00 -2,200.00

400.0000
242 ADJUST MANHOLE

15.0000 EACH 400.0000 0.00 % 650.0000 62.50 % 400.0000 0.00 %
6,000.00 6,000.00 0.00 9,750.00 3,750.00 6,000.00 0.00

400.0000
243 ADJUST CATCH BASIN

8.0000 EACH 400.0000 0.00 % 650.0000 62.50 % 350.0000 -12.50 %
3,200.00 3,200.00 0.00 5,200.00 2,000.00 2,800.00 -400.00

300.0000
244 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

2.0000 EACH 500.0000 -40.00 % 400.0000 -20.00 % 200.0000 -60.00 %
1,000.00 600.00 -400.00 800.00 -200.00 400.00 -600.00

225.0000
245 ADJUST VALVE BOX

43.0000 EACH 200.0000 12.50 % 250.0000 25.00 % 350.0000 75.00 %
8,600.00 9,675.00 1,075.00 10,750.00 2,150.00 15,050.00 6,450.00

200.0000
246  ADJUST WATER METER

4.0000 EACH 200.0000 0.00 % 200.0000 0.00 % 400.0000 100.00 %
800.00 800.00 0.00 800.00 0.00 1,600.00 800.00

200.0000
247  ADJUST MONUMENT CASE AND COVER

25.0000 EACH 185.0000 8.11 % 200.0000 8.11 % 350.0000 89.19 %
4,625.00 5,000.00 375.00 5,000.00 375.00 8,750.00 4,125.00

3.0000
248 TRAINING

2000.0000 HR 2.0000 50.00 % 1.0000 -50.00 % 5.0000 150.00 %
4,000.00 6,000.00 2,000.00 2,000.00 -2,000.00 10,000.00 6,000.00

249 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

28,750.00 28,750.00 28,750.00 28,750.00
250 FORCE ACCOUNT ROADSIDE RESTORATION

EST. 0.00 % 0.00 % 0.00 %
22,500.00 22,500.00 22,500.00 22,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

NORTHWEST CONSTRUCTION, INC. KIEWIT PACIFIC CO. GARY MERLINO CONSTRUCTION CO., INC.
375 118TH AVE SE STE 120 4904 LAKE WASHINGTON BLVD NE 9125 10TH AVE S

PROJECT : BELLEVUE   WA  980053575 RENTON   WA  980561057 SEATTLE   WA  981084600

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

OTHER ITEMS
251 TRIMMING AND CLEANUP

L.S. -47.83 % -65.22 % -82.61 %
28,750.00 15,000.00 -13,750.00 10,000.00 -18,750.00 5,000.00 -23,750.00

252 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00
253 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

254 SPCC PLAN
L.S. -50.00 % 0.00 % -50.00 %

1,000.00 500.00 -500.00 1,000.00 0.00 500.00 -500.00

5.0000
255 CONSTRUCTION GEOTEXTILE FOR SEPARATION

378.0000 m2 10.0000 -50.00 % 2.0000 -80.00 % 2.0000 -80.00 %
3,780.00 1,890.00 -1,890.00 756.00 -3,024.00 756.00 -3,024.00

1.0000
256 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

12929.5000 m2 3.0000 -66.67 % 2.0000 -33.33 % 1.0000 -66.67 %
38,788.50 12,929.50 -25,859.00 25,859.00 -12,929.50 12,929.50 -25,859.00

15.0000
257 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

49.2000 m2 3.0000 400.00 % 2.5000 -16.67 % 2.0000 -33.33 %
147.60 738.00 590.40 123.00 -24.60 98.40 -49.20

3.5000
258  CONSTRUCTION FENCE

2475.0000 m 8.0000 -56.25 % 5.0000 -37.50 % 6.5000 -18.75 %
19,800.00 8,662.50 -11,137.50 12,375.00 -7,425.00 16,087.50 -3,712.50

100.0000
259  WETLAND  SIGN

2.0000 EACH 75.0000 33.33 % 150.0000 100.00 % 50.0000 -33.33 %
150.00 200.00 50.00 300.00 150.00 100.00 -50.00

400.0000
260  BRUSH PILE

6.0000 EACH 250.0000 60.00 % 500.0000 100.00 % 600.0000 140.00 %
1,500.00 2,400.00 900.00 3,000.00 1,500.00 3,600.00 2,100.00

1,200.0000
261  STUMP WITH ROOTWAD

3.0000 EACH 250.0000 380.00 % 1,000.0000 300.00 % 600.0000 140.00 %
750.00 3,600.00 2,850.00 3,000.00 2,250.00 1,800.00 1,050.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

NORTHWEST CONSTRUCTION, INC. KIEWIT PACIFIC CO. GARY MERLINO CONSTRUCTION CO., INC.
375 118TH AVE SE STE 120 4904 LAKE WASHINGTON BLVD NE 9125 10TH AVE S

PROJECT : BELLEVUE   WA  980053575 RENTON   WA  980561057 SEATTLE   WA  981084600

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

OTHER ITEMS

900.0000
262  LOG WITH BRANCHES

3.0000 EACH 650.0000 38.46 % 1,000.0000 53.85 % 350.0000 -46.15 %
1,950.00 2,700.00 750.00 3,000.00 1,050.00 1,050.00 -900.00

1,200.0000
263  LOG WITH ROOTWAD

9.0000 EACH 800.0000 50.00 % 1,000.0000 25.00 % 350.0000 -56.25 %
7,200.00 10,800.00 3,600.00 9,000.00 1,800.00 3,150.00 -4,050.00

2,000.0000
264  RAPTOR PERCH

2.0000 EACH 2,500.0000 -20.00 % 725.0000 -71.00 % 350.0000 -86.00 %
5,000.00 4,000.00 -1,000.00 1,450.00 -3,550.00 700.00 -4,300.00

200.0000
265  BAT BOX

4.0000 EACH 50.0000 300.00 % 250.0000 400.00 % 300.0000 500.00 %
200.00 800.00 600.00 1,000.00 800.00 1,200.00 1,000.00

266 FORCE ACCOUNT EXTENSION OF PLANTING PERIOD
EST. 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.00 1,500.00

80.0000
267  CASING PIPE 150 MM DIAM.

950.0000 m 10.0000 700.00 % 48.0000 380.00 % 50.0000 400.00 %
9,500.00 76,000.00 66,500.00 45,600.00 36,100.00 47,500.00 38,000.00

250.0000
268 MAILBOX SUPPORT TYPE 1-S

4.0000 EACH 250.0000 0.00 % 300.0000 20.00 % 350.0000 40.00 %
1,000.00 1,000.00 0.00 1,200.00 200.00 1,400.00 400.00

250.0000
269 MAILBOX SUPPORT TYPE 1-D

2.0000 EACH 250.0000 0.00 % 300.0000 20.00 % 450.0000 80.00 %
500.00 500.00 0.00 600.00 100.00 900.00 400.00

CONTRACT TOTAL $10,204,937.45 $9,925,143.07 -2.74% $10,268,297.80 0.62% $11,070,138.60 8.48%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 00A073 REVISION NO : 1 BIDS OPENED ON : Mar 12 2003
CONTRACT NO : 006494 REGION NO : 1 AWARDED ON : Mar 17 2003
VERSION NO : 6 WORK ORDER# : 0L2036
HWY : SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 527
164TH ST SE TO 132ND ST SE
WIDEN TO 5 LANES
00A073

NORTHWEST CONSTRUCTION, INC. KIEWIT PACIFIC CO. GARY MERLINO CONSTRUCTION CO., INC.
375 118TH AVE SE STE 120 4904 LAKE WASHINGTON BLVD NE 9125 10TH AVE S

PROJECT : BELLEVUE   WA  980053575 RENTON   WA  980561057 SEATTLE   WA  981084600

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2003
13:31

DOT_RGGB01

STPF-527(002), STPH-527(002)

BASE TOTAL $10,204,937.45 $9,925,143.07 -2.74% $10,268,297.80 0.62% $11,070,138.60 8.48%


