
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00C535 REVISION NO : 1 BIDS OPENED ON : Dec 18 2002
CONTRACT NO :006474 REGION NO : 3 AWARDED ON : Dec 23 2002
VERSION NO :1 WORK ORDER# : TA1333
HWY :SR 000 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :POINT BROWN
BRIDGE REPLACEMENT
CITY OF OCEAN SHORES
00C535

CASCADE BRIDGE LLC CARTER & COMPANY, INC. DBA CAR ONE WAY CONSTRUCTION, INC.
7601 NE HAZEL DELL AVE STE D 4676 COMMERCIAL ST SE # 203 24635 HWY 20

98284-8012

PROJECT : VANCOUVER   WA  986658200 SALEM   OR  973021902 SEDRO WOOLLEY   WA  982841173

COUNTY(S) :GRAYS HARBOR CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100163 CONTRACTOR NUMBER : 617975

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/21/2002
16:54

DOT_RGGB01

BRS-Z141(003)

PREPARATION
1 MOBILIZATION

L.S. 13.77 % 1.13 % 26.41 %

118,660.00 135,000.00 16,340.00 120,000.00 1,340.00 150,000.00 31,340.00

2 CLEARING AND GRUBBING
L.S. -32.43 % 62.16 % 372.97 %

3,700.00 2,500.00 -1,200.00 6,000.00 2,300.00 17,500.00 13,800.00

5.0000
3 REMOVING ASPHALT CONC. PAVEMENT

1400.0000 S.Y. 4.0000 25.00 % 2.4000 -40.00 % 4.0000 0.00 %

5,600.00 7,000.00 1,400.00 3,360.00 -2,240.00 5,600.00 0.00

4 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 100.00 % 400.00 % 2,400.00 %

100.00 200.00 100.00 500.00 400.00 2,500.00 2,400.00

GRADING

25.0000
5 ROADWAY EXCAVATION INCL. HAUL

50.0000 C.Y. 20.0000 25.00 % 20.0000 0.00 % 20.0000 0.00 %

1,000.00 1,250.00 250.00 1,000.00 0.00 1,000.00 0.00

7.5000
6 SELECT BORROW INCL. HAUL

13200.0000 TON 10.0000 -25.00 % 7.6000 -24.00 % 9.6000 -4.00 %

132,000.00 99,000.00 -33,000.00 100,320.00 -31,680.00 126,720.00 -5,280.00

3.0000
7 EMBANKMENT COMPACTION

6190.0000 C.Y. 1.0000 200.00 % 3.0000 200.00 % 0.5000 -50.00 %

6,190.00 18,570.00 12,380.00 18,570.00 12,380.00 3,095.00 -3,095.00

DRAINAGE

15.0000
8 UNDERDRAIN PIPE 12 IN. DIAM.

160.0000 L.F. 20.0000 -25.00 % 28.6000 43.00 % 20.0000 0.00 %

3,200.00 2,400.00 -800.00 4,576.00 1,376.00 3,200.00 0.00

1,400.0000
9 GRATE INLET TYPE 2

6.0000 EACH 2,000.0000 -30.00 % 1,000.0000 -50.00 % 950.0000 -52.50 %

12,000.00 8,400.00 -3,600.00 6,000.00 -6,000.00 5,700.00 -6,300.00
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HWY :SR 000 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
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CITY OF OCEAN SHORES
00C535

CASCADE BRIDGE LLC CARTER & COMPANY, INC. DBA CAR ONE WAY CONSTRUCTION, INC.
7601 NE HAZEL DELL AVE STE D 4676 COMMERCIAL ST SE # 203 24635 HWY 20

98284-8012
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ENGR'S. EST.
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/21/2002
16:54

DOT_RGGB01

BRS-Z141(003)

DRAINAGE

75.0000
10 QUARRY SPALLS

5.0000 TON 50.0000 50.00 % 45.0000 -10.00 % 30.0000 -40.00 %

250.00 375.00 125.00 225.00 -25.00 150.00 -100.00

STORM SEWER

30.0000
11 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

116.0000 L.F. 19.0000 57.89 % 43.0000 126.32 % 16.0000 -15.79 %

2,204.00 3,480.00 1,276.00 4,988.00 2,784.00 1,856.00 -348.00

STRUCTURE

0.8000
12 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

747.0000 LB. 0.7500 6.67 % 1.0000 33.33 % 1.0000 33.33 %

560.25 597.60 37.35 747.00 186.75 747.00 186.75

0.4500
13 ST. REINF. BAR FOR BRIDGE

37312.0000 LB. 0.5500 -18.18 % 0.7500 36.36 % 0.5500 0.00 %

20,521.60 16,790.40 -3,731.20 27,984.00 7,462.40 20,521.60 0.00

0.4500
14 ST. REINF. BAR FOR SHAFT

63900.0000 LB. 0.5500 -18.18 % 0.6000 9.09 % 0.5500 0.00 %

35,145.00 28,755.00 -6,390.00 38,340.00 3,195.00 35,145.00 0.00

15 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

16 SUPERSTRUCTURE - POINT BROWN AVE. BRIDGE
L.S. 90.65 % 36.68 % 50.21 %

214,000.00 408,000.00 194,000.00 292,500.00 78,500.00 321,455.00 107,455.00

500.0000
17 CONC. CLASS 4000 FOR BRIDGE

142.0000 C.Y. 350.0000 42.86 % 900.0000 157.14 % 365.6500 4.47 %

49,700.00 71,000.00 21,300.00 127,800.00 78,100.00 51,922.30 2,222.30

45.0000
18 BRIDGE RAILING TYPE S-BP

366.0000 L.F. 55.0000 -18.18 % 75.0000 36.36 % 50.0000 -9.09 %

20,130.00 16,470.00 -3,660.00 27,450.00 7,320.00 18,300.00 -1,830.00
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DOT_RGGB01

BRS-Z141(003)

STRUCTURE
19  EXISTING TIMBER BRIDGE MODIFICATION

L.S. -60.32 % -36.51 % -20.63 %

63,000.00 25,000.00 -38,000.00 40,000.00 -23,000.00 50,000.00 -13,000.00

20  WORK TRESTLE STRUCTURE - POINT BROWN AVE. BRIDGE
L.S. -33.33 % -20.00 % -38.80 %

75,000.00 50,000.00 -25,000.00 60,000.00 -15,000.00 45,900.00 -29,100.00

375.0000
21  SOIL EXCAVATION FOR BRIDGE SHAFT INCLUDING HAUL

330.0000 C.Y. 300.0000 25.00 % 400.0000 33.33 % 285.0000 -5.00 %

99,000.00 123,750.00 24,750.00 132,000.00 33,000.00 94,050.00 -4,950.00

100.0000
22  FURNISHING & PLACING TEMP. CASING FOR 6 FT. DIAM. SHAFT

28.0000 L.F. 200.0000 -50.00 % 100.0000 -50.00 % 585.0000 192.50 %

5,600.00 2,800.00 -2,800.00 2,800.00 -2,800.00 16,380.00 10,780.00

100.0000
23  FURNISHING & PLACING TEMP. CASING FOR 4 FT. DIAM. SHAFT

115.0000 L.F. 150.0000 -33.33 % 100.0000 -33.33 % 234.0000 56.00 %

17,250.00 11,500.00 -5,750.00 11,500.00 -5,750.00 26,910.00 9,660.00

200.0000
24  FURNISHING PERMANENT CASING FOR 6 FT. DIAM. SHAFT

28.0000 L.F. 200.0000 0.00 % 200.0000 0.00 % 175.0000 -12.50 %

5,600.00 5,600.00 0.00 5,600.00 0.00 4,900.00 -700.00

1,900.0000
25  PLACING PERMANENT CASING FOR 6 FT. DIAM. SHAFT

4.0000 EACH 700.0000 171.43 % 1,875.0000 167.86 % 1,680.0000 140.00 %

2,800.00 7,600.00 4,800.00 7,500.00 4,700.00 6,720.00 3,920.00

135.0000
26  CONC. CLASS 4000P FOR SHAFT

328.0000 C.Y. 250.0000 -46.00 % 140.0000 -44.00 % 250.0000 0.00 %

82,000.00 44,280.00 -37,720.00 45,920.00 -36,080.00 82,000.00 0.00

27  REMOVING OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.00 20,000.00

1.0000
28  CASING SHORING

50.0000 L.F. 200.0000 -99.50 % 1.0000 -99.50 % 1,000.0000 400.00 %

10,000.00 50.00 -9,950.00 50.00 -9,950.00 50,000.00 40,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00C535 REVISION NO : 1 BIDS OPENED ON : Dec 18 2002
CONTRACT NO :006474 REGION NO : 3 AWARDED ON : Dec 23 2002
VERSION NO :1 WORK ORDER# : TA1333
HWY :SR 000 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :POINT BROWN
BRIDGE REPLACEMENT
CITY OF OCEAN SHORES
00C535

CASCADE BRIDGE LLC CARTER & COMPANY, INC. DBA CAR ONE WAY CONSTRUCTION, INC.
7601 NE HAZEL DELL AVE STE D 4676 COMMERCIAL ST SE # 203 24635 HWY 20

98284-8012
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DATE:
TIME:

11/21/2002
16:54

DOT_RGGB01

BRS-Z141(003)

STRUCTURE

3.5000
29  CSL ACCESS TUBE

2270.0000 L.F. 3.0000 16.67 % 4.0000 33.33 % 2.4000 -20.00 %

6,810.00 7,945.00 1,135.00 9,080.00 2,270.00 5,448.00 -1,362.00

SURFACING

14.0000
30 CRUSHED SURFACING BASE COURSE

2500.0000 TON 15.0000 -6.67 % 14.0000 -6.67 % 14.7500 -1.67 %

37,500.00 35,000.00 -2,500.00 35,000.00 -2,500.00 36,875.00 -625.00

LIQUID ASPHALT
31 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

1,015.00 1,015.00 1,015.00 1,015.00

ASPHALT CONCRETE PAVEMENT

10.0000
32 PLANING BITUMINOUS PAVEMENT

400.0000 S.Y. 9.0000 11.11 % 13.0000 44.44 % 2.0000 -77.78 %

3,600.00 4,000.00 400.00 5,200.00 1,600.00 800.00 -2,800.00

52.0000
33 ASPHALT CONC. PAVEMENT CL. A  PG 58-22

1700.0000 TON 49.0000 6.12 % 50.0000 2.04 % 52.0000 6.12 %

83,300.00 88,400.00 5,100.00 85,000.00 1,700.00 88,400.00 5,100.00

34 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

1,666.00 1,666.00 1,666.00 1,666.00

105.0000
35 ASPHALT CONC. APPROACH CL. A

50.0000 TON 80.0000 31.25 % 100.0000 25.00 % 110.0000 37.50 %

4,000.00 5,250.00 1,250.00 5,000.00 1,000.00 5,500.00 1,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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DATE:
TIME:

11/21/2002
16:54

DOT_RGGB01

BRS-Z141(003)

EROSION CONTROL AND PLANTING

2.0000
36 SILT FENCE

500.0000 L.F. 5.0000 -60.00 % 11.1400 122.80 % 4.0000 -20.00 %

2,500.00 1,000.00 -1,500.00 5,570.00 3,070.00 2,000.00 -500.00

40.0000
37 ESC LEAD

30.0000 DAY 156.0000 -74.36 % 300.0000 92.31 % 365.0000 133.97 %

4,680.00 1,200.00 -3,480.00 9,000.00 4,320.00 10,950.00 6,270.00

20.0000
38 CHECK DAM

50.0000 L.F. 15.0000 33.33 % 32.0000 113.33 % 6.5000 -56.67 %

750.00 1,000.00 250.00 1,600.00 850.00 325.00 -425.00

39 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

40  TEMPORARY EROSION AND SEDIMENT CONTROL (TESC) PLAN
L.S. -66.67 % -33.33 % -66.67 %

1,500.00 500.00 -1,000.00 1,000.00 -500.00 500.00 -1,000.00

TRAFFIC

6.0000
41 EXTRUDED CURB

472.0000 L.F. 5.0000 20.00 % 6.5000 30.00 % 7.0000 40.00 %

2,360.00 2,832.00 472.00 3,068.00 708.00 3,304.00 944.00

35.0000
42 BEAM GUARDRAIL TYPE 1

25.0000 L.F. 25.0000 40.00 % 33.6800 34.72 % 32.7500 31.00 %

625.00 875.00 250.00 842.00 217.00 818.75 193.75

1,500.0000
43 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

4.0000 EACH 1,700.0000 -11.76 % 1,511.0000 -11.12 % 1,470.0000 -13.53 %

6,800.00 6,000.00 -800.00 6,044.00 -756.00 5,880.00 -920.00

2,000.0000
44 BEAM GUARDRAIL FLARED TERMINAL

4.0000 EACH 2,000.0000 0.00 % 2,000.0000 0.00 % 2,035.0000 1.75 %

8,000.00 8,000.00 0.00 8,000.00 0.00 8,140.00 140.00

25.0000
45 FLEXIBLE GUIDE POST

40.0000 EACH 20.0000 25.00 % 51.0000 155.00 % 25.0000 25.00 %

800.00 1,000.00 200.00 2,040.00 1,240.00 1,000.00 200.00
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DOT_RGGB01

BRS-Z141(003)

TRAFFIC

0.2000
46 PAINT LINE

5000.0000 L.F. 0.5000 -60.00 % 0.1600 -68.00 % 0.2000 -60.00 %

2,500.00 1,000.00 -1,500.00 800.00 -1,700.00 1,000.00 -1,500.00

1,000.0000
47 RAISED PAVEMENT MARKER TYPE 2

0.5000 HUND 550.0000 81.82 % 1,000.0000 81.82 % 1,000.0000 81.82 %

275.00 500.00 225.00 500.00 225.00 500.00 225.00

1.0000
48 TEMPORARY PAVEMENT MARKING

1250.0000 L.F. 0.3100 222.58 % 0.9000 190.32 % 0.5000 61.29 %

387.50 1,250.00 862.50 1,125.00 737.50 625.00 237.50

49 PERMANENT SIGNING
L.S. -23.08 % -7.69 % -42.31 %

2,600.00 2,000.00 -600.00 2,400.00 -200.00 1,500.00 -1,100.00

24.0000
50 CONDUIT PIPE 2 IN. DIAM.

416.0000 L.F. 15.0000 60.00 % 21.0000 40.00 % 26.7500 78.33 %

6,240.00 9,984.00 3,744.00 8,736.00 2,496.00 11,128.00 4,888.00

44.0000
51 CONDUIT PIPE 4 IN. DIAM.

223.0000 L.F. 30.0000 46.67 % 42.0000 40.00 % 49.8500 66.17 %

6,690.00 9,812.00 3,122.00 9,366.00 2,676.00 11,116.55 4,426.55

52 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -45.05 % -12.09 % -60.71 %

9,100.00 5,000.00 -4,100.00 8,000.00 -1,100.00 3,575.00 -5,525.00

33.0000
53 TRAFFIC CONTROL LABOR

720.0000 HR 36.0000 -8.33 % 31.5000 -12.50 % 35.0000 -2.78 %

25,920.00 23,760.00 -2,160.00 22,680.00 -3,240.00 25,200.00 -720.00

36.0000
54 TRAFFIC CONTROL SUPERVISOR

360.0000 HR 50.0000 -28.00 % 36.8000 -26.40 % 36.0000 -28.00 %

18,000.00 12,960.00 -5,040.00 13,248.00 -4,752.00 12,960.00 -5,040.00

12.0000
55 CONSTRUCTION SIGNS CLASS A

180.0000 S.F. 39.0000 -69.23 % 15.0000 -61.54 % 10.0000 -74.36 %

7,020.00 2,160.00 -4,860.00 2,700.00 -4,320.00 1,800.00 -5,220.00
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DOT_RGGB01

BRS-Z141(003)

OTHER ITEMS

25.0000
56 STRUCTURE EXCAVATION CLASS B INCL. HAUL

60.0000 C.Y. 15.0000 66.67 % 10.0000 -33.33 % 10.0000 -33.33 %

900.00 1,500.00 600.00 600.00 -300.00 600.00 -300.00

500.0000
57  JUNCTION BOXES

6.0000 EACH 1,000.0000 -50.00 % 504.0000 -49.60 % 400.0000 -60.00 %

6,000.00 3,000.00 -3,000.00 3,024.00 -2,976.00 2,400.00 -3,600.00

58 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

59 TRIMMING AND CLEANUP
L.S. -50.00 % 100.00 % -50.00 %

2,000.00 1,000.00 -1,000.00 4,000.00 2,000.00 1,000.00 -1,000.00

1,200.0000
60  LARGE WOODY DEBRIS

8.0000 EACH 3,000.0000 -60.00 % 1,000.0000 -66.67 % 875.0000 -70.83 %

24,000.00 9,600.00 -14,400.00 8,000.00 -16,000.00 7,000.00 -17,000.00

61 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00

62 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00 -2.00

63 SPCC PLAN
L.S. -66.67 % -53.33 % -66.67 %

1,500.00 500.00 -1,000.00 700.00 -800.00 500.00 -1,000.00

CONTRACT TOTAL $1,305,246.35 $1,381,074.00 5.81% $1,391,731.00 6.63% $1,436,795.20 10.08%

BASE TOTAL $1,305,246.35 $1,381,074.00 5.81% $1,391,731.00 6.63% $1,436,795.20 10.08%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00C535 REVISION NO : 1 BIDS OPENED ON : Dec 18 2002
CONTRACT NO :006474 REGION NO : 3 AWARDED ON : Dec 23 2002
VERSION NO :1 WORK ORDER# : TA1333
HWY :SR 000 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :POINT BROWN
BRIDGE REPLACEMENT
CITY OF OCEAN SHORES
00C535

PACIFIC ROAD & BRIDGE CO. ROGNLIN'S, INC. IMCO GENERAL CONSTRUCTION, INC
5802 CEMETERY RD 321 W STATE ST 4509 GUIDE MERIDIAN
98223-7781 98520-6143

PROJECT : ARLINGTON   WA  982233393 ABERDEEN   WA  985200078 BELLINGHAM   WA  982269195

COUNTY(S) :GRAYS HARBOR CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 394950

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/21/2002
16:54

DOT_RGGB01

BRS-Z141(003)

PREPARATION
1 MOBILIZATION

L.S. 16.30 % 17.98 % -56.60 %

118,660.00 138,000.00 19,340.00 140,000.00 21,340.00 51,500.00 -67,160.00

2 CLEARING AND GRUBBING
L.S. 89.19 % -72.97 % 12.30 %

3,700.00 7,000.00 3,300.00 1,000.00 -2,700.00 4,155.00 455.00

2.5000
3 REMOVING ASPHALT CONC. PAVEMENT

1400.0000 S.Y. 4.0000 -37.50 % 2.0000 -50.00 % 1.8500 -53.75 %

5,600.00 3,500.00 -2,100.00 2,800.00 -2,800.00 2,590.00 -3,010.00

4 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -75.00 % 100.00 % 665.00 %

100.00 25.00 -75.00 200.00 100.00 765.00 665.00

GRADING

12.0000
5 ROADWAY EXCAVATION INCL. HAUL

50.0000 C.Y. 20.0000 -40.00 % 20.0000 0.00 % 38.5000 92.50 %

1,000.00 600.00 -400.00 1,000.00 0.00 1,925.00 925.00

6.0000
6 SELECT BORROW INCL. HAUL

13200.0000 TON 10.0000 -40.00 % 10.0000 0.00 % 6.3500 -36.50 %

132,000.00 79,200.00 -52,800.00 132,000.00 0.00 83,820.00 -48,180.00

3.9000
7 EMBANKMENT COMPACTION

6190.0000 C.Y. 1.0000 290.00 % 1.5000 50.00 % 2.4000 140.00 %

6,190.00 24,141.00 17,951.00 9,285.00 3,095.00 14,856.00 8,666.00

DRAINAGE

20.0000
8 UNDERDRAIN PIPE 12 IN. DIAM.

160.0000 L.F. 20.0000 0.00 % 30.0000 50.00 % 17.2500 -13.75 %

3,200.00 3,200.00 0.00 4,800.00 1,600.00 2,760.00 -440.00

3,000.0000
9 GRATE INLET TYPE 2

6.0000 EACH 2,000.0000 50.00 % 1,000.0000 -50.00 % 1,060.0000 -47.00 %

12,000.00 18,000.00 6,000.00 6,000.00 -6,000.00 6,360.00 -5,640.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00C535 REVISION NO : 1 BIDS OPENED ON : Dec 18 2002
CONTRACT NO :006474 REGION NO : 3 AWARDED ON : Dec 23 2002
VERSION NO :1 WORK ORDER# : TA1333
HWY :SR 000 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :POINT BROWN
BRIDGE REPLACEMENT
CITY OF OCEAN SHORES
00C535

PACIFIC ROAD & BRIDGE CO. ROGNLIN'S, INC. IMCO GENERAL CONSTRUCTION, INC
5802 CEMETERY RD 321 W STATE ST 4509 GUIDE MERIDIAN
98223-7781 98520-6143

PROJECT : ARLINGTON   WA  982233393 ABERDEEN   WA  985200078 BELLINGHAM   WA  982269195

COUNTY(S) :GRAYS HARBOR CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 394950

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/21/2002
16:54

DOT_RGGB01

BRS-Z141(003)

DRAINAGE

100.0000
10 QUARRY SPALLS

5.0000 TON 50.0000 100.00 % 80.0000 60.00 % 47.0000 -6.00 %

250.00 500.00 250.00 400.00 150.00 235.00 -15.00

STORM SEWER

20.0000
11 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

116.0000 L.F. 19.0000 5.26 % 25.0000 31.58 % 22.5000 18.42 %

2,204.00 2,320.00 116.00 2,900.00 696.00 2,610.00 406.00

STRUCTURE

1.0000
12 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

747.0000 LB. 0.7500 33.33 % 1.0000 33.33 % 0.6500 -13.33 %

560.25 747.00 186.75 747.00 186.75 485.55 -74.70

0.5000
13 ST. REINF. BAR FOR BRIDGE

37312.0000 LB. 0.5500 -9.09 % 0.6000 9.09 % 0.4300 -21.82 %

20,521.60 18,656.00 -1,865.60 22,387.20 1,865.60 16,044.16 -4,477.44

0.5500
14 ST. REINF. BAR FOR SHAFT

63900.0000 LB. 0.5500 0.00 % 0.6000 9.09 % 0.4300 -21.82 %

35,145.00 35,145.00 0.00 38,340.00 3,195.00 27,477.00 -7,668.00

15 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

16 SUPERSTRUCTURE - POINT BROWN AVE. BRIDGE
L.S. 59.81 % 58.88 % 57.29 %

214,000.00 342,000.00 128,000.00 340,000.00 126,000.00 336,600.00 122,600.00

625.0000
17 CONC. CLASS 4000 FOR BRIDGE

142.0000 C.Y. 350.0000 78.57 % 450.0000 28.57 % 417.5000 19.29 %

49,700.00 88,750.00 39,050.00 63,900.00 14,200.00 59,285.00 9,585.00

72.0000
18 BRIDGE RAILING TYPE S-BP

366.0000 L.F. 55.0000 30.91 % 100.0000 81.82 % 59.3500 7.91 %

20,130.00 26,352.00 6,222.00 36,600.00 16,470.00 21,722.10 1,592.10



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00C535 REVISION NO : 1 BIDS OPENED ON : Dec 18 2002
CONTRACT NO :006474 REGION NO : 3 AWARDED ON : Dec 23 2002
VERSION NO :1 WORK ORDER# : TA1333
HWY :SR 000 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :POINT BROWN
BRIDGE REPLACEMENT
CITY OF OCEAN SHORES
00C535

PACIFIC ROAD & BRIDGE CO. ROGNLIN'S, INC. IMCO GENERAL CONSTRUCTION, INC
5802 CEMETERY RD 321 W STATE ST 4509 GUIDE MERIDIAN
98223-7781 98520-6143

PROJECT : ARLINGTON   WA  982233393 ABERDEEN   WA  985200078 BELLINGHAM   WA  982269195

COUNTY(S) :GRAYS HARBOR CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 394950

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/21/2002
16:54

DOT_RGGB01

BRS-Z141(003)

STRUCTURE
19  EXISTING TIMBER BRIDGE MODIFICATION

L.S. -33.33 % -20.63 % -59.84 %

63,000.00 42,000.00 -21,000.00 50,000.00 -13,000.00 25,300.00 -37,700.00

20  WORK TRESTLE STRUCTURE - POINT BROWN AVE. BRIDGE
L.S. 77.20 % 33.33 % 288.13 %

75,000.00 132,900.00 57,900.00 100,000.00 25,000.00 291,100.00 216,100.00

422.0000
21  SOIL EXCAVATION FOR BRIDGE SHAFT INCLUDING HAUL

330.0000 C.Y. 300.0000 40.67 % 420.0000 40.00 % 423.6000 41.20 %

99,000.00 139,260.00 40,260.00 138,600.00 39,600.00 139,788.00 40,788.00

100.0000
22  FURNISHING & PLACING TEMP. CASING FOR 6 FT. DIAM. SHAFT

28.0000 L.F. 200.0000 -50.00 % 110.0000 -45.00 % 91.1500 -54.42 %

5,600.00 2,800.00 -2,800.00 3,080.00 -2,520.00 2,552.20 -3,047.80

100.0000
23  FURNISHING & PLACING TEMP. CASING FOR 4 FT. DIAM. SHAFT

115.0000 L.F. 150.0000 -33.33 % 110.0000 -26.67 % 109.0000 -27.33 %

17,250.00 11,500.00 -5,750.00 12,650.00 -4,600.00 12,535.00 -4,715.00

200.0000
24  FURNISHING PERMANENT CASING FOR 6 FT. DIAM. SHAFT

28.0000 L.F. 200.0000 0.00 % 220.0000 10.00 % 218.0000 9.00 %

5,600.00 5,600.00 0.00 6,160.00 560.00 6,104.00 504.00

1,900.0000
25  PLACING PERMANENT CASING FOR 6 FT. DIAM. SHAFT

4.0000 EACH 700.0000 171.43 % 2,000.0000 185.71 % 2,810.0000 301.43 %

2,800.00 7,600.00 4,800.00 8,000.00 5,200.00 11,240.00 8,440.00

132.0000
26  CONC. CLASS 4000P FOR SHAFT

328.0000 C.Y. 250.0000 -47.20 % 130.0000 -48.00 % 128.0000 -48.80 %

82,000.00 43,296.00 -38,704.00 42,640.00 -39,360.00 41,984.00 -40,016.00

27  REMOVING OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.00 20,000.00

1.0000
28  CASING SHORING

50.0000 L.F. 200.0000 -99.50 % 100.0000 -50.00 % 117.6000 -41.20 %

10,000.00 50.00 -9,950.00 5,000.00 -5,000.00 5,880.00 -4,120.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00C535 REVISION NO : 1 BIDS OPENED ON : Dec 18 2002
CONTRACT NO :006474 REGION NO : 3 AWARDED ON : Dec 23 2002
VERSION NO :1 WORK ORDER# : TA1333
HWY :SR 000 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :POINT BROWN
BRIDGE REPLACEMENT
CITY OF OCEAN SHORES
00C535

PACIFIC ROAD & BRIDGE CO. ROGNLIN'S, INC. IMCO GENERAL CONSTRUCTION, INC
5802 CEMETERY RD 321 W STATE ST 4509 GUIDE MERIDIAN
98223-7781 98520-6143

PROJECT : ARLINGTON   WA  982233393 ABERDEEN   WA  985200078 BELLINGHAM   WA  982269195

COUNTY(S) :GRAYS HARBOR CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 394950

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/21/2002
16:54

DOT_RGGB01

BRS-Z141(003)

STRUCTURE

5.0000
29  CSL ACCESS TUBE

2270.0000 L.F. 3.0000 66.67 % 4.0000 33.33 % 2.5000 -16.67 %

6,810.00 11,350.00 4,540.00 9,080.00 2,270.00 5,675.00 -1,135.00

SURFACING

12.2000
30 CRUSHED SURFACING BASE COURSE

2500.0000 TON 15.0000 -18.67 % 16.0000 6.67 % 13.6500 -9.00 %

37,500.00 30,500.00 -7,000.00 40,000.00 2,500.00 34,125.00 -3,375.00

LIQUID ASPHALT
31 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

1,015.00 1,015.00 1,015.00 1,015.00

ASPHALT CONCRETE PAVEMENT

6.0000
32 PLANING BITUMINOUS PAVEMENT

400.0000 S.Y. 9.0000 -33.33 % 10.0000 11.11 % 10.9000 21.11 %

3,600.00 2,400.00 -1,200.00 4,000.00 400.00 4,360.00 760.00

49.5000
33 ASPHALT CONC. PAVEMENT CL. A  PG 58-22

1700.0000 TON 49.0000 1.02 % 55.0000 12.24 % 56.5500 15.41 %

83,300.00 84,150.00 850.00 93,500.00 10,200.00 96,135.00 12,835.00

34 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

1,666.00 1,666.00 1,666.00 1,666.00

100.0000
35 ASPHALT CONC. APPROACH CL. A

50.0000 TON 80.0000 25.00 % 100.0000 25.00 % 110.0000 37.50 %

4,000.00 5,000.00 1,000.00 5,000.00 1,000.00 5,500.00 1,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00C535 REVISION NO : 1 BIDS OPENED ON : Dec 18 2002
CONTRACT NO :006474 REGION NO : 3 AWARDED ON : Dec 23 2002
VERSION NO :1 WORK ORDER# : TA1333
HWY :SR 000 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :POINT BROWN
BRIDGE REPLACEMENT
CITY OF OCEAN SHORES
00C535

PACIFIC ROAD & BRIDGE CO. ROGNLIN'S, INC. IMCO GENERAL CONSTRUCTION, INC
5802 CEMETERY RD 321 W STATE ST 4509 GUIDE MERIDIAN
98223-7781 98520-6143

PROJECT : ARLINGTON   WA  982233393 ABERDEEN   WA  985200078 BELLINGHAM   WA  982269195

COUNTY(S) :GRAYS HARBOR CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 394950

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/21/2002
16:54

DOT_RGGB01

BRS-Z141(003)

EROSION CONTROL AND PLANTING

4.0000
36 SILT FENCE

500.0000 L.F. 5.0000 -20.00 % 4.0000 -20.00 % 2.9500 -41.00 %

2,500.00 2,000.00 -500.00 2,000.00 -500.00 1,475.00 -1,025.00

1.0000
37 ESC LEAD

30.0000 DAY 156.0000 -99.36 % 100.0000 -35.90 % 110.0000 -29.49 %

4,680.00 30.00 -4,650.00 3,000.00 -1,680.00 3,300.00 -1,380.00

8.0000
38 CHECK DAM

50.0000 L.F. 15.0000 -46.67 % 20.0000 33.33 % 38.5000 156.67 %

750.00 400.00 -350.00 1,000.00 250.00 1,925.00 1,175.00

39 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

40  TEMPORARY EROSION AND SEDIMENT CONTROL (TESC) PLAN
L.S. -80.00 % -33.33 % 233.33 %

1,500.00 300.00 -1,200.00 1,000.00 -500.00 5,000.00 3,500.00

TRAFFIC

4.5000
41 EXTRUDED CURB

472.0000 L.F. 5.0000 -10.00 % 8.0000 60.00 % 6.6500 33.00 %

2,360.00 2,124.00 -236.00 3,776.00 1,416.00 3,138.80 778.80

31.2000
42 BEAM GUARDRAIL TYPE 1

25.0000 L.F. 25.0000 24.80 % 32.0000 28.00 % 34.0000 36.00 %

625.00 780.00 155.00 800.00 175.00 850.00 225.00

1,400.0000
43 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

4.0000 EACH 1,700.0000 -17.65 % 1,500.0000 -11.76 % 1,525.0000 -10.29 %

6,800.00 5,600.00 -1,200.00 6,000.00 -800.00 6,100.00 -700.00

1,940.0000
44 BEAM GUARDRAIL FLARED TERMINAL

4.0000 EACH 2,000.0000 -3.00 % 2,000.0000 0.00 % 2,115.0000 5.75 %

8,000.00 7,760.00 -240.00 8,000.00 0.00 8,460.00 460.00

23.0000
45 FLEXIBLE GUIDE POST

40.0000 EACH 20.0000 15.00 % 25.0000 25.00 % 25.0000 25.00 %

800.00 920.00 120.00 1,000.00 200.00 1,000.00 200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00C535 REVISION NO : 1 BIDS OPENED ON : Dec 18 2002
CONTRACT NO :006474 REGION NO : 3 AWARDED ON : Dec 23 2002
VERSION NO :1 WORK ORDER# : TA1333
HWY :SR 000 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :POINT BROWN
BRIDGE REPLACEMENT
CITY OF OCEAN SHORES
00C535

PACIFIC ROAD & BRIDGE CO. ROGNLIN'S, INC. IMCO GENERAL CONSTRUCTION, INC
5802 CEMETERY RD 321 W STATE ST 4509 GUIDE MERIDIAN
98223-7781 98520-6143

PROJECT : ARLINGTON   WA  982233393 ABERDEEN   WA  985200078 BELLINGHAM   WA  982269195

COUNTY(S) :GRAYS HARBOR CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 394950

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/21/2002
16:54

DOT_RGGB01

BRS-Z141(003)

TRAFFIC

0.4000
46 PAINT LINE

5000.0000 L.F. 0.5000 -20.00 % 0.2000 -60.00 % 0.1600 -68.00 %

2,500.00 2,000.00 -500.00 1,000.00 -1,500.00 800.00 -1,700.00

950.0000
47 RAISED PAVEMENT MARKER TYPE 2

0.5000 HUND 550.0000 72.73 % 1,000.0000 81.82 % 1,060.0000 92.73 %

275.00 475.00 200.00 500.00 225.00 530.00 255.00

0.8000
48 TEMPORARY PAVEMENT MARKING

1250.0000 L.F. 0.3100 158.06 % 0.2000 -35.48 % 0.1600 -48.39 %

387.50 1,000.00 612.50 250.00 -137.50 200.00 -187.50

49 PERMANENT SIGNING
L.S. -30.77 % -3.85 % 69.62 %

2,600.00 1,800.00 -800.00 2,500.00 -100.00 4,410.00 1,810.00

7.0000
50 CONDUIT PIPE 2 IN. DIAM.

416.0000 L.F. 15.0000 -53.33 % 10.0000 -33.33 % 28.8500 92.33 %

6,240.00 2,912.00 -3,328.00 4,160.00 -2,080.00 12,001.60 5,761.60

8.0000
51 CONDUIT PIPE 4 IN. DIAM.

223.0000 L.F. 30.0000 -73.33 % 20.0000 -33.33 % 52.3500 74.50 %

6,690.00 1,784.00 -4,906.00 4,460.00 -2,230.00 11,674.05 4,984.05

52 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 297.80 % -78.02 % -83.52 %

9,100.00 36,200.00 27,100.00 2,000.00 -7,100.00 1,500.00 -7,600.00

1.0000
53 TRAFFIC CONTROL LABOR

720.0000 HR 36.0000 -97.22 % 35.0000 -2.78 % 38.1000 5.83 %

25,920.00 720.00 -25,200.00 25,200.00 -720.00 27,432.00 1,512.00

1.0000
54 TRAFFIC CONTROL SUPERVISOR

360.0000 HR 50.0000 -98.00 % 35.0000 -30.00 % 40.3500 -19.30 %

18,000.00 360.00 -17,640.00 12,600.00 -5,400.00 14,526.00 -3,474.00

10.0000
55 CONSTRUCTION SIGNS CLASS A

180.0000 S.F. 39.0000 -74.36 % 15.0000 -61.54 % 5.0000 -87.18 %

7,020.00 1,800.00 -5,220.00 2,700.00 -4,320.00 900.00 -6,120.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00C535 REVISION NO : 1 BIDS OPENED ON : Dec 18 2002
CONTRACT NO :006474 REGION NO : 3 AWARDED ON : Dec 23 2002
VERSION NO :1 WORK ORDER# : TA1333
HWY :SR 000 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :POINT BROWN
BRIDGE REPLACEMENT
CITY OF OCEAN SHORES
00C535

PACIFIC ROAD & BRIDGE CO. ROGNLIN'S, INC. IMCO GENERAL CONSTRUCTION, INC
5802 CEMETERY RD 321 W STATE ST 4509 GUIDE MERIDIAN
98223-7781 98520-6143

PROJECT : ARLINGTON   WA  982233393 ABERDEEN   WA  985200078 BELLINGHAM   WA  982269195

COUNTY(S) :GRAYS HARBOR CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 394950

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/21/2002
16:54

DOT_RGGB01

BRS-Z141(003)

OTHER ITEMS

8.0000
56 STRUCTURE EXCAVATION CLASS B INCL. HAUL

60.0000 C.Y. 15.0000 -46.67 % 10.0000 -33.33 % 38.5000 156.67 %

900.00 480.00 -420.00 600.00 -300.00 2,310.00 1,410.00

2,400.0000
57  JUNCTION BOXES

6.0000 EACH 1,000.0000 140.00 % 200.0000 -80.00 % 213.0000 -78.70 %

6,000.00 14,400.00 8,400.00 1,200.00 -4,800.00 1,278.00 -4,722.00

58 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

59 TRIMMING AND CLEANUP
L.S. -50.00 % -50.00 % -38.75 %

2,000.00 1,000.00 -1,000.00 1,000.00 -1,000.00 1,225.00 -775.00

800.0000
60  LARGE WOODY DEBRIS

8.0000 EACH 3,000.0000 -73.33 % 1,500.0000 -50.00 % 1,485.0000 -50.50 %

24,000.00 6,400.00 -17,600.00 12,000.00 -12,000.00 11,880.00 -12,120.00

61 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00

62 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00 -2.00

63 SPCC PLAN
L.S. -80.00 % -33.33 % 100.00 %

1,500.00 300.00 -1,200.00 1,000.00 -500.00 3,000.00 1,500.00

CONTRACT TOTAL $1,305,246.35 $1,441,765.00 10.46% $1,461,493.20 11.97% $1,484,061.46 13.70%

BASE TOTAL $1,305,246.35 $1,441,765.00 10.46% $1,461,493.20 11.97% $1,484,061.46 13.70%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00C535 REVISION NO : 1 BIDS OPENED ON : Dec 18 2002
CONTRACT NO :006474 REGION NO : 3 AWARDED ON : Dec 23 2002
VERSION NO :1 WORK ORDER# : TA1333
HWY :SR 000 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :POINT BROWN
BRIDGE REPLACEMENT
CITY OF OCEAN SHORES
00C535

QUIGG BROS., INC. WILDER CONSTRUCTION COMPANY SELBY BRIDGE COMPANY, INC.
819 W STATE ST 1525 E MARINE VIEW DR 4501 MAIN ST.
98520-5934

PROJECT : ABERDEEN   WA  985200281 EVERETT   WA  982011927 VANCOUVER   WA  986631800

COUNTY(S) :GRAYS HARBOR CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755800

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/21/2002
16:54

DOT_RGGB01

BRS-Z141(003)

PREPARATION
1 MOBILIZATION

L.S. 30.63 % 26.41 % 43.27 %

118,660.00 155,000.00 36,340.00 150,000.00 31,340.00 170,000.00 51,340.00

2 CLEARING AND GRUBBING
L.S. 170.27 % 305.41 % -45.95 %

3,700.00 10,000.00 6,300.00 15,000.00 11,300.00 2,000.00 -1,700.00

4.5000
3 REMOVING ASPHALT CONC. PAVEMENT

1400.0000 S.Y. 4.0000 12.50 % 5.0000 25.00 % 3.0000 -25.00 %

5,600.00 6,300.00 700.00 7,000.00 1,400.00 4,200.00 -1,400.00

4 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 300.00 % 900.00 % 150.00 %

100.00 400.00 300.00 1,000.00 900.00 250.00 150.00

GRADING

30.0000
5 ROADWAY EXCAVATION INCL. HAUL

50.0000 C.Y. 20.0000 50.00 % 35.0000 75.00 % 25.0000 25.00 %

1,000.00 1,500.00 500.00 1,750.00 750.00 1,250.00 250.00

10.0000
6 SELECT BORROW INCL. HAUL

13200.0000 TON 10.0000 0.00 % 11.0000 10.00 % 7.5000 -25.00 %

132,000.00 132,000.00 0.00 145,200.00 13,200.00 99,000.00 -33,000.00

2.0000
7 EMBANKMENT COMPACTION

6190.0000 C.Y. 1.0000 100.00 % 0.5000 -50.00 % 6.0000 500.00 %

6,190.00 12,380.00 6,190.00 3,095.00 -3,095.00 37,140.00 30,950.00

DRAINAGE

28.0000
8 UNDERDRAIN PIPE 12 IN. DIAM.

160.0000 L.F. 20.0000 40.00 % 23.0000 15.00 % 20.0000 0.00 %

3,200.00 4,480.00 1,280.00 3,680.00 480.00 3,200.00 0.00

2,150.0000
9 GRATE INLET TYPE 2

6.0000 EACH 2,000.0000 7.50 % 1,600.0000 -20.00 % 1,650.0000 -17.50 %

12,000.00 12,900.00 900.00 9,600.00 -2,400.00 9,900.00 -2,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00C535 REVISION NO : 1 BIDS OPENED ON : Dec 18 2002
CONTRACT NO :006474 REGION NO : 3 AWARDED ON : Dec 23 2002
VERSION NO :1 WORK ORDER# : TA1333
HWY :SR 000 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :POINT BROWN
BRIDGE REPLACEMENT
CITY OF OCEAN SHORES
00C535

QUIGG BROS., INC. WILDER CONSTRUCTION COMPANY SELBY BRIDGE COMPANY, INC.
819 W STATE ST 1525 E MARINE VIEW DR 4501 MAIN ST.
98520-5934

PROJECT : ABERDEEN   WA  985200281 EVERETT   WA  982011927 VANCOUVER   WA  986631800

COUNTY(S) :GRAYS HARBOR CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755800

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/21/2002
16:54

DOT_RGGB01

BRS-Z141(003)

DRAINAGE

120.0000
10 QUARRY SPALLS

5.0000 TON 50.0000 140.00 % 41.0000 -18.00 % 50.0000 0.00 %

250.00 600.00 350.00 205.00 -45.00 250.00 0.00

STORM SEWER

28.0000
11 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

116.0000 L.F. 19.0000 47.37 % 18.0000 -5.26 % 27.0000 42.11 %

2,204.00 3,248.00 1,044.00 2,088.00 -116.00 3,132.00 928.00

STRUCTURE

1.0000
12 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

747.0000 LB. 0.7500 33.33 % 1.0500 40.00 % 1.0000 33.33 %

560.25 747.00 186.75 784.35 224.10 747.00 186.75

0.4900
13 ST. REINF. BAR FOR BRIDGE

37312.0000 LB. 0.5500 -10.91 % 0.5500 0.00 % 0.5000 -9.09 %

20,521.60 18,282.88 -2,238.72 20,521.60 0.00 18,656.00 -1,865.60

0.5400
14 ST. REINF. BAR FOR SHAFT

63900.0000 LB. 0.5500 -1.82 % 0.5400 -1.82 % 0.4500 -18.18 %

35,145.00 34,506.00 -639.00 34,506.00 -639.00 28,755.00 -6,390.00

15 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

16 SUPERSTRUCTURE - POINT BROWN AVE. BRIDGE
L.S. 75.23 % 79.91 % 140.65 %

214,000.00 375,000.00 161,000.00 385,000.00 171,000.00 515,000.00 301,000.00

600.0000
17 CONC. CLASS 4000 FOR BRIDGE

142.0000 C.Y. 350.0000 71.43 % 525.0000 50.00 % 500.0000 42.86 %

49,700.00 85,200.00 35,500.00 74,550.00 24,850.00 71,000.00 21,300.00

80.0000
18 BRIDGE RAILING TYPE S-BP

366.0000 L.F. 55.0000 45.45 % 75.0000 36.36 % 60.0000 9.09 %

20,130.00 29,280.00 9,150.00 27,450.00 7,320.00 21,960.00 1,830.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00C535 REVISION NO : 1 BIDS OPENED ON : Dec 18 2002
CONTRACT NO :006474 REGION NO : 3 AWARDED ON : Dec 23 2002
VERSION NO :1 WORK ORDER# : TA1333
HWY :SR 000 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :POINT BROWN
BRIDGE REPLACEMENT
CITY OF OCEAN SHORES
00C535

QUIGG BROS., INC. WILDER CONSTRUCTION COMPANY SELBY BRIDGE COMPANY, INC.
819 W STATE ST 1525 E MARINE VIEW DR 4501 MAIN ST.
98520-5934

PROJECT : ABERDEEN   WA  985200281 EVERETT   WA  982011927 VANCOUVER   WA  986631800

COUNTY(S) :GRAYS HARBOR CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755800

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/21/2002
16:54

DOT_RGGB01

BRS-Z141(003)

STRUCTURE
19  EXISTING TIMBER BRIDGE MODIFICATION

L.S. -60.32 % -44.44 % -36.51 %

63,000.00 25,000.00 -38,000.00 35,000.00 -28,000.00 40,000.00 -23,000.00

20  WORK TRESTLE STRUCTURE - POINT BROWN AVE. BRIDGE
L.S. 46.67 % 66.67 % -13.33 %

75,000.00 110,000.00 35,000.00 125,000.00 50,000.00 65,000.00 -10,000.00

400.0000
21  SOIL EXCAVATION FOR BRIDGE SHAFT INCLUDING HAUL

330.0000 C.Y. 300.0000 33.33 % 450.0000 50.00 % 350.0000 16.67 %

99,000.00 132,000.00 33,000.00 148,500.00 49,500.00 115,500.00 16,500.00

115.0000
22  FURNISHING & PLACING TEMP. CASING FOR 6 FT. DIAM. SHAFT

28.0000 L.F. 200.0000 -42.50 % 110.0000 -45.00 % 775.0000 287.50 %

5,600.00 3,220.00 -2,380.00 3,080.00 -2,520.00 21,700.00 16,100.00

115.0000
23  FURNISHING & PLACING TEMP. CASING FOR 4 FT. DIAM. SHAFT

115.0000 L.F. 150.0000 -23.33 % 110.0000 -26.67 % 195.0000 30.00 %

17,250.00 13,225.00 -4,025.00 12,650.00 -4,600.00 22,425.00 5,175.00

230.0000
24  FURNISHING PERMANENT CASING FOR 6 FT. DIAM. SHAFT

28.0000 L.F. 200.0000 15.00 % 200.0000 0.00 % 750.0000 275.00 %

5,600.00 6,440.00 840.00 5,600.00 0.00 21,000.00 15,400.00

2,200.0000
25  PLACING PERMANENT CASING FOR 6 FT. DIAM. SHAFT

4.0000 EACH 700.0000 214.29 % 2,000.0000 185.71 % 1,800.0000 157.14 %

2,800.00 8,800.00 6,000.00 8,000.00 5,200.00 7,200.00 4,400.00

180.0000
26  CONC. CLASS 4000P FOR SHAFT

328.0000 C.Y. 250.0000 -28.00 % 175.0000 -30.00 % 275.0000 10.00 %

82,000.00 59,040.00 -22,960.00 57,400.00 -24,600.00 90,200.00 8,200.00

27  REMOVING OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.00 20,000.00

610.0000
28  CASING SHORING

50.0000 L.F. 200.0000 205.00 % 5.0000 -97.50 % 500.0000 150.00 %

10,000.00 30,500.00 20,500.00 250.00 -9,750.00 25,000.00 15,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00C535 REVISION NO : 1 BIDS OPENED ON : Dec 18 2002
CONTRACT NO :006474 REGION NO : 3 AWARDED ON : Dec 23 2002
VERSION NO :1 WORK ORDER# : TA1333
HWY :SR 000 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :POINT BROWN
BRIDGE REPLACEMENT
CITY OF OCEAN SHORES
00C535

QUIGG BROS., INC. WILDER CONSTRUCTION COMPANY SELBY BRIDGE COMPANY, INC.
819 W STATE ST 1525 E MARINE VIEW DR 4501 MAIN ST.
98520-5934
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COUNTY(S) :GRAYS HARBOR CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755800
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ITEM DESCRIPTION UNIT
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DATE:
TIME:

11/21/2002
16:54

DOT_RGGB01

BRS-Z141(003)

STRUCTURE

5.0000
29  CSL ACCESS TUBE

2270.0000 L.F. 3.0000 66.67 % 1.0000 -66.67 % 3.0000 0.00 %

6,810.00 11,350.00 4,540.00 2,270.00 -4,540.00 6,810.00 0.00

SURFACING

17.5000
30 CRUSHED SURFACING BASE COURSE

2500.0000 TON 15.0000 16.67 % 19.0000 26.67 % 14.0000 -6.67 %

37,500.00 43,750.00 6,250.00 47,500.00 10,000.00 35,000.00 -2,500.00

LIQUID ASPHALT
31 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

1,015.00 1,015.00 1,015.00 1,015.00

ASPHALT CONCRETE PAVEMENT

14.0000
32 PLANING BITUMINOUS PAVEMENT

400.0000 S.Y. 9.0000 55.56 % 11.0000 22.22 % 6.0000 -33.33 %

3,600.00 5,600.00 2,000.00 4,400.00 800.00 2,400.00 -1,200.00

49.5000
33 ASPHALT CONC. PAVEMENT CL. A  PG 58-22

1700.0000 TON 49.0000 1.02 % 58.0000 18.37 % 50.0000 2.04 %

83,300.00 84,150.00 850.00 98,600.00 15,300.00 85,000.00 1,700.00

34 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

1,666.00 1,666.00 1,666.00 1,666.00

100.0000
35 ASPHALT CONC. APPROACH CL. A

50.0000 TON 80.0000 25.00 % 110.0000 37.50 % 100.0000 25.00 %

4,000.00 5,000.00 1,000.00 5,500.00 1,500.00 5,000.00 1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00C535 REVISION NO : 1 BIDS OPENED ON : Dec 18 2002
CONTRACT NO :006474 REGION NO : 3 AWARDED ON : Dec 23 2002
VERSION NO :1 WORK ORDER# : TA1333
HWY :SR 000 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :POINT BROWN
BRIDGE REPLACEMENT
CITY OF OCEAN SHORES
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QUIGG BROS., INC. WILDER CONSTRUCTION COMPANY SELBY BRIDGE COMPANY, INC.
819 W STATE ST 1525 E MARINE VIEW DR 4501 MAIN ST.
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COUNTY(S) :GRAYS HARBOR CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755800
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DATE:
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11/21/2002
16:54

DOT_RGGB01

BRS-Z141(003)

EROSION CONTROL AND PLANTING

4.0000
36 SILT FENCE

500.0000 L.F. 5.0000 -20.00 % 5.0000 0.00 % 2.0000 -60.00 %

2,500.00 2,000.00 -500.00 2,500.00 0.00 1,000.00 -1,500.00

425.0000
37 ESC LEAD

30.0000 DAY 156.0000 172.44 % 150.0000 -3.85 % 200.0000 28.21 %

4,680.00 12,750.00 8,070.00 4,500.00 -180.00 6,000.00 1,320.00

24.0000
38 CHECK DAM

50.0000 L.F. 15.0000 60.00 % 30.0000 100.00 % 45.0000 200.00 %

750.00 1,200.00 450.00 1,500.00 750.00 2,250.00 1,500.00

39 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

40  TEMPORARY EROSION AND SEDIMENT CONTROL (TESC) PLAN
L.S. 0.00 % 0.00 % -66.67 %

1,500.00 1,500.00 0.00 1,500.00 0.00 500.00 -1,000.00

TRAFFIC

14.0000
41 EXTRUDED CURB

472.0000 L.F. 5.0000 180.00 % 6.0000 20.00 % 6.0000 20.00 %

2,360.00 6,608.00 4,248.00 2,832.00 472.00 2,832.00 472.00

35.0000
42 BEAM GUARDRAIL TYPE 1

25.0000 L.F. 25.0000 40.00 % 37.0000 48.00 % 32.0000 28.00 %

625.00 875.00 250.00 925.00 300.00 800.00 175.00

1,550.0000
43 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

4.0000 EACH 1,700.0000 -8.82 % 1,900.0000 11.76 % 1,400.0000 -17.65 %

6,800.00 6,200.00 -600.00 7,600.00 800.00 5,600.00 -1,200.00

1,550.0000
44 BEAM GUARDRAIL FLARED TERMINAL

4.0000 EACH 2,000.0000 -22.50 % 1,600.0000 -20.00 % 2,000.0000 0.00 %

8,000.00 6,200.00 -1,800.00 6,400.00 -1,600.00 8,000.00 0.00

26.0000
45 FLEXIBLE GUIDE POST

40.0000 EACH 20.0000 30.00 % 32.0000 60.00 % 20.0000 0.00 %

800.00 1,040.00 240.00 1,280.00 480.00 800.00 0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00C535 REVISION NO : 1 BIDS OPENED ON : Dec 18 2002
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BRS-Z141(003)

TRAFFIC

0.2000
46 PAINT LINE

5000.0000 L.F. 0.5000 -60.00 % 0.3700 -26.00 % 0.1500 -70.00 %

2,500.00 1,000.00 -1,500.00 1,850.00 -650.00 750.00 -1,750.00

1,100.0000
47 RAISED PAVEMENT MARKER TYPE 2

0.5000 HUND 550.0000 100.00 % 531.9200 -3.29 % 1,000.0000 81.82 %

275.00 550.00 275.00 265.96 -9.04 500.00 225.00

1.1500
48 TEMPORARY PAVEMENT MARKING

1250.0000 L.F. 0.3100 270.97 % 0.1100 -64.52 % 0.2000 -35.48 %

387.50 1,437.50 1,050.00 137.50 -250.00 250.00 -137.50

49 PERMANENT SIGNING
L.S. 53.85 % -19.23 % -23.08 %

2,600.00 4,000.00 1,400.00 2,100.00 -500.00 2,000.00 -600.00

7.0000
50 CONDUIT PIPE 2 IN. DIAM.

416.0000 L.F. 15.0000 -53.33 % 26.0000 73.33 % 30.0000 100.00 %

6,240.00 2,912.00 -3,328.00 10,816.00 4,576.00 12,480.00 6,240.00

9.0000
51 CONDUIT PIPE 4 IN. DIAM.

223.0000 L.F. 30.0000 -70.00 % 48.0000 60.00 % 35.0000 16.67 %

6,690.00 2,007.00 -4,683.00 10,704.00 4,014.00 7,805.00 1,115.00

52 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -1.10 % -76.92 % -45.05 %

9,100.00 9,000.00 -100.00 2,100.00 -7,000.00 5,000.00 -4,100.00

36.0000
53 TRAFFIC CONTROL LABOR

720.0000 HR 36.0000 0.00 % 1.0000 -97.22 % 38.0000 5.56 %

25,920.00 25,920.00 0.00 720.00 -25,200.00 27,360.00 1,440.00

1.0000
54 TRAFFIC CONTROL SUPERVISOR

360.0000 HR 50.0000 -98.00 % 1.0000 -98.00 % 35.0000 -30.00 %

18,000.00 360.00 -17,640.00 360.00 -17,640.00 12,600.00 -5,400.00

18.0000
55 CONSTRUCTION SIGNS CLASS A

180.0000 S.F. 39.0000 -53.85 % 18.0000 -53.85 % 20.0000 -48.72 %

7,020.00 3,240.00 -3,780.00 3,240.00 -3,780.00 3,600.00 -3,420.00
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OTHER ITEMS

10.0000
56 STRUCTURE EXCAVATION CLASS B INCL. HAUL

60.0000 C.Y. 15.0000 -33.33 % 1.0000 -93.33 % 13.0000 -13.33 %

900.00 600.00 -300.00 60.00 -840.00 780.00 -120.00

300.0000
57  JUNCTION BOXES

6.0000 EACH 1,000.0000 -70.00 % 900.0000 -10.00 % 400.0000 -60.00 %

6,000.00 1,800.00 -4,200.00 5,400.00 -600.00 2,400.00 -3,600.00

58 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

59 TRIMMING AND CLEANUP
L.S. 0.00 % 230.00 % -50.00 %

2,000.00 2,000.00 0.00 6,600.00 4,600.00 1,000.00 -1,000.00

1,050.0000
60  LARGE WOODY DEBRIS

8.0000 EACH 3,000.0000 -65.00 % 2,000.0000 -33.33 % 1,300.0000 -56.67 %

24,000.00 8,400.00 -15,600.00 16,000.00 -8,000.00 10,400.00 -13,600.00

61 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00

62 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00 -2.00

63 SPCC PLAN
L.S. 0.00 % 0.00 % -33.33 %

1,500.00 1,500.00 0.00 1,500.00 0.00 1,000.00 -500.00

CONTRACT TOTAL $1,305,246.35 $1,566,676.38 20.03% $1,569,748.41 20.26% $1,688,060.00 29.33%

BASE TOTAL $1,305,246.35 $1,566,676.38 20.03% $1,569,748.41 20.26% $1,688,060.00 29.33%


