
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01C522 REVISION NO : 1 BIDS OPENED ON : Aug 13 2003
CONTRACT NO :006638 REGION NO : 3 AWARDED ON : Aug 18 2003
VERSION NO :2 WORK ORDER# : XL1464
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
MURRAY CREEK OUTFALL RETROFIT

01C522

OLSON BROTHERS EXCAVATING, INC. PACIFIC ROAD & BRIDGE CO. WOODWORTH & COMPANY, INC
6622 112TH ST E 5802 CEMETERY RD 1200 E "D" ST

98223-7781

PROJECT : PUYALLUP   WA  983734630 ARLINGTON   WA  982233393 TACOMA   WA  984211710

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100266 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/17/2003
16:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -60.71 % 10.71 % 25.00 %
5,500.00 -8,500.00 15,500.00 1,500.00 17,500.00 3,500.0014,000.00

6,000.0000
2 CLEARING AND GRUBBING

1.5000 ACRE 50.00 % 2,500.0000 -37.50 % 6,000.0000 50.00 %
9,000.00 3,000.00 3,750.00 -2,250.00 9,000.00 3,000.00

4,000.0000
6,000.00

5.5000
3 REMOVING ASPHALT CONC. CURB

650.0000 L.F. 100.00 % 2.0000 -27.27 % 4.0000 45.45 %
3,575.00 1,787.50 1,300.00 -487.50 2,600.00 812.50

2.7500
1,787.50

8.0000
4 REMOVING CHAIN LINK FENCE

930.0000 L.F. 263.64 % 2.0000 -9.09 % 1.5000 -31.82 %
7,440.00 5,394.00 1,860.00 -186.00 1,395.00 -651.00

2.2000
2,046.00

5  REMOVING SPILL SUPPLY SHED
EST. 0.00 % 0.00 % 0.00 %

500.00 500.00 500.00500.00

GRADING

10.0000
6 ROADWAY EXCAVATION INCL. HAUL - AREA POND

2400.0000 C.Y. 25.00 % 16.2000 102.50 % 16.0000 100.00 %
24,000.00 4,800.00 38,880.00 19,680.00 38,400.00 19,200.00

8.0000
19,200.00

0.0000
7 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

2.5000
8 EMBANKMENT COMPACTION

1740.0000 C.Y. 25.00 % 6.0000 200.00 % 5.0000 150.00 %
4,350.00 870.00 10,440.00 6,960.00 8,700.00 5,220.00

2.0000
3,480.00

DRAINAGE

14.5000
9 DITCH EXCAVATION INCL. HAUL

210.0000 C.Y. -3.33 % 14.0000 -6.67 % 16.0000 6.67 %
3,045.00 -105.00 2,940.00 -210.00 3,360.00 210.00

15.0000
3,150.00
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DRAINAGE

100.0000
10 QUARRY SPALLS

10.0000 C.Y. 33.33 % 100.0000 33.33 % 60.0000 -20.00 %
1,000.00 250.00 1,000.00 250.00 600.00 -150.00

75.0000
750.00

28.0000
11 SCHEDULE A CULV. PIPE 12 IN. DIAM.

28.0000 L.F. -39.13 % 50.0000 8.70 % 45.0000 -2.17 %
784.00 -504.00 1,400.00 112.00 1,260.00 -28.00

46.0000
1,288.00

37.5000
12 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

30.0000 L.F. -46.43 % 60.0000 -14.29 % 55.0000 -21.43 %
1,125.00 -975.00 1,800.00 -300.00 1,650.00 -450.00

70.0000
2,100.00

52.5000
13 CL. V REINF. CONC. CULV. PIPE 24 IN. DIAM.

179.0000 L.F. 31.25 % 66.0000 65.00 % 60.0000 50.00 %
9,397.50 2,237.50 11,814.00 4,654.00 10,740.00 3,580.00

40.0000
7,160.00

STORM SEWER

3.0000
14 TESTING STORM SEWER PIPE

179.0000 L.F. -40.00 % 2.0000 -60.00 % 2.0000 -60.00 %
537.00 -358.00 358.00 -537.00 358.00 -537.00

5.0000
895.00

1,400.0000
15 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH -44.00 % 2,800.0000 12.00 % 3,000.0000 20.00 %
1,400.00 -1,100.00 2,800.00 300.00 3,000.00 500.00

2,500.0000
2,500.00

2,900.0000
16  CATCH BASIN TYPE 2 54 IN. DIAM. - OWS WITH SHUT OFF

1.0000 EACH -42.00 % 4,000.0000 -20.00 % 5,000.0000 0.00 %
2,900.00 -2,100.00 4,000.00 -1,000.00 5,000.00 0.00

5,000.0000
5,000.00

50.0000
17  DUCTILE IRON PIPE 24 IN. DIAM. FOR STORM SEWER

213.0000 L.F. -50.00 % 80.0000 -20.00 % 90.0000 -10.00 %
10,650.00 -10,650.00 17,040.00 -4,260.00 19,170.00 -2,130.00

100.0000
21,300.00
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SURFACING

18.5000
18 CRUSHED SURFACING BASE COURSE

480.0000 TON 15.63 % 22.0000 37.50 % 18.0000 12.50 %
8,880.00 1,200.00 10,560.00 2,880.00 8,640.00 960.00

16.0000
7,680.00

ASPHALT CONCRETE PAVEMENT

200.0000
19  ASPHALT CONC. FOR TRENCH PATCHING

8.6000 TON 33.33 % 150.0000 0.00 % 200.0000 33.33 %
1,720.00 430.00 1,290.00 0.00 1,720.00 430.00

150.0000
1,290.00

EROSION CONTROL AND PLANTING

600.0000
20 ESC LEAD

2.0000 DAY 233.33 % 250.0000 38.89 % 100.0000 -44.44 %
1,200.00 840.00 500.00 140.00 200.00 -160.00

180.0000
360.00

1,525.0000
21 SEEDING, FERTILIZING, AND MULCHING

1.4000 ACRE 22.00 % 1,100.0000 -12.00 % 2,000.0000 60.00 %
2,135.00 385.00 1,540.00 -210.00 2,800.00 1,050.00

1,250.0000
1,750.00

4.5000
22 SILT FENCE

1270.0000 L.F. -18.18 % 4.0000 -27.27 % 5.0000 -9.09 %
5,715.00 -1,270.00 5,080.00 -1,905.00 6,350.00 -635.00

5.5000
6,985.00

23 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

1,750.00 1,750.00 1,750.001,750.00
24 SPCC PLAN

L.S. 20.00 % 60.00 % 100.00 %
600.00 100.00 800.00 300.00 1,000.00 500.00500.00

25  TEMPORARY EROSION AND SEDIMENT CONTROL (TESC) PLAN
L.S. 20.00 % 60.00 % 100.00 %

600.00 100.00 800.00 300.00 1,000.00 500.00500.00
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TRAFFIC
26 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -17.65 % -11.76 % -11.76 %
2,800.00 -600.00 3,000.00 -400.00 3,000.00 -400.003,400.00

39.0000
27 TRAFFIC CONTROL LABOR

52.0000 HR 18.18 % 38.0000 15.15 % 40.0000 21.21 %
2,028.00 312.00 1,976.00 260.00 2,080.00 364.00

33.0000
1,716.00

45.5000
28 TRAFFIC CONTROL SUPERVISOR

104.0000 HR 26.39 % 38.0000 5.56 % 45.0000 25.00 %
4,732.00 988.00 3,952.00 208.00 4,680.00 936.00

36.0000
3,744.00

20.0000
29 CONSTRUCTION SIGNS CLASS A

72.0000 S.F. 66.67 % 14.0000 16.67 % 25.0000 108.33 %
1,440.00 576.00 1,008.00 144.00 1,800.00 936.00

12.0000
864.00

30  CONDUIT AND CONDUCTOR REPLACEMENT
EST. 0.00 % 0.00 % 0.00 %

5,400.00 5,400.00 5,400.005,400.00

OTHER ITEMS

29.0000
31 STRUCTURE EXCAVATION CLASS B INCL. HAUL

344.0000 C.Y. 190.00 % 14.0000 40.00 % 10.0000 0.00 %
9,976.00 6,536.00 4,816.00 1,376.00 3,440.00 0.00

10.0000
3,440.00

1.0000
32 SHORING OR EXTRA EXCAVATION CLASS B

560.0000 S.F. -50.00 % 2.5000 25.00 % 5.0000 150.00 %
560.00 -560.00 1,400.00 280.00 2,800.00 1,680.00

2.0000
1,120.00

11.2500
33 CHAIN LINK FENCE TYPE 1

930.0000 L.F. -19.64 % 10.0000 -28.57 % 11.0000 -21.43 %
10,462.50 -2,557.50 9,300.00 -3,720.00 10,230.00 -2,790.00

14.0000
13,020.00

210.0000
34 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

6.0000 EACH -16.00 % 300.0000 20.00 % 125.0000 -50.00 %
1,260.00 -240.00 1,800.00 300.00 750.00 -750.00

250.0000
1,500.00

605.0000
35 DOUBLE 20 FT. CHAIN LINK GATE

1.0000 EACH -59.67 % 1,000.0000 -33.33 % 600.0000 -60.00 %
605.00 -895.00 1,000.00 -500.00 600.00 -900.00

1,500.0000
1,500.00
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OTHER ITEMS

650.0000
36 ABANDON EXISTING MANHOLE

3.0000 EACH 62.50 % 800.0000 100.00 % 500.0000 25.00 %
1,950.00 750.00 2,400.00 1,200.00 1,500.00 300.00

400.0000
1,200.00

350.0000
37  ABANDONING EXISTING CATCH BASIN

3.0000 EACH -30.00 % 800.0000 60.00 % 200.0000 -60.00 %
1,050.00 -450.00 2,400.00 900.00 600.00 -900.00

500.0000
1,500.00

325.0000
38 CONNECTION TO DRAINAGE STRUCTURE

1.0000 EACH -35.00 % 500.0000 0.00 % 1,000.0000 100.00 %
325.00 -175.00 500.00 0.00 1,000.00 500.00

500.0000
500.00

39 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
40 TRIMMING AND CLEANUP

L.S. -22.50 % -50.00 % 50.00 %
1,550.00 -450.00 1,000.00 -1,000.00 3,000.00 1,000.002,000.00

41 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
42 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00-1.00

$153,946.00 -0.60% $179,658.00 16.00% $189,577.00 22.40%$154,879.50CONTRACT TOTAL

$189,577.00$153,946.00 $179,658.00BASE TOTAL -0.60% 16.00% 22.40%$154,879.50


