
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A005 REVISION NO : 0 BIDS OPENED ON : May 22 2002
CONTRACT NO :006388 REGION NO : 1 AWARDED ON : May 28 2002
VERSION NO :2 WORK ORDER# : XL1586
HWY :SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 2 
BRIDGE 2/120 TO DECEPTION CREEK BR.

02A005

LAKESIDE INDUSTRIES WILDER CONSTRUCTION COMPANY RINKER MATERIALS WEST, LLC DBA
14800 195TH SE 1525 E MARINE VIEW DR 6300 GLENWOOD AVE
MONROE WA  98272-9777 EVERETT WA 98203-4247

PROJECT : MONROE   WA  982720247 EVERETT   WA  982011927 EVERETT   WA  982030037

COUNTY(S) :KING CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 044002

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2002
09:14

DOT_RGGB01

 NH-0002(236)

PREPARATION
1 MOBILIZATION

L.S. -48.17 % -75.61 % 165.00 %

82,000.00 42,500.00 -39,500 20,000.00 -62,000 217,300.00 135,300

2 REMOVING TEMPORARY PAVEMENT MARKING
57200.0000 L.F. 0.2000 0.0500 -75.00 % 0.0400 -80.00 % 0.0400 -80.00 %

11,440.00 2,860.00 -8,580 2,288.00 -9,152 2,288.00 -9,152
LIQUID ASPHALT

3 ANTI-STRIPPING ADDITIVE
EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.00 2,500.00
ASPHALT CONCRETE PAVEMENT

4 PLANING BITUMINOUS PAVEMENT
80800.0000 S.Y. 2.0000 0.9500 -52.50 % 1.0000 -50.00 % 1.0000 -50.00 %

161,600.00 76,760.00 -84,840 80,800.00 -80,800 80,800.00 -80,800

5  BRIDGE TRANSVERSE JOINT
168.0000 L.F. 13.0000 50.0000 284.62 % 53.0000 307.69 % 50.0000 284.62 %

2,184.00 8,400.00 6,216 8,904.00 6,720 8,400.00 6,216

6 ASPHALT CONC. PAVEMENT CL. A  PG 58-34
8900.0000 TON 50.0000 44.0000 -12.00 % 53.0000 6.00 % 48.5000 -3.00 %

445,000.00 391,600.00 -53,400 471,700.00 26,700 431,650.00 -13,350

7 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

13,500.00 13,500.00 13,500.00 13,500.00

8 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.00 6,000.00
EROSION CONTROL AND PLANTING

9 INLET PROTECTION
11.0000 EACH 100.0000 150.0000 50.00 % 70.0000 -30.00 % 75.0000 -25.00 %

1,100.00 1,650.00 550 770.00 -330 825.00 -275

10 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.00 7,500.00
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NO.
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TRAFFIC
11 REPAIR IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00

12 TRUCK MOUNTED IMPACT ATTENUATOR
2.0000 EACH 3,500.0000 3,500.0000 0.00 % 1,650.0000 -52.86 % 3,500.0000 0.00 %

7,000.00 7,000.00 0 3,300.00 -3,700 7,000.00 0

13 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
190.0000 HR 40.0000 35.0000 -12.50 % 55.0000 37.50 % 35.0000 -12.50 %

7,600.00 6,650.00 -950 10,450.00 2,850 6,650.00 -950

14 PLASTIC LINE
57200.0000 L.F. 1.2500 1.0500 -16.00 % 1.1200 -10.40 % 1.0500 -16.00 %

71,500.00 60,060.00 -11,440 64,064.00 -7,436 60,060.00 -11,440

15 PLASTIC DRAINAGE MARKING
84.0000 EACH 20.0000 22.0000 10.00 % 24.0000 20.00 % 22.0000 10.00 %

1,680.00 1,848.00 168 2,016.00 336 1,848.00 168

16 RECESSED PAVEMENT MARKER
3.6000 HUND 1,000.0000 950.0000 -5.00 % 10.0000 -99.00 % 950.0000 -5.00 %

3,600.00 3,420.00 -180 36.00 -3,564 3,420.00 -180

17 TEMPORARY PAVEMENT MARKING
116000.0000 L.F. 0.0700 0.1200 71.43 % 0.1000 42.86 % 0.1200 71.43 %

8,120.00 13,920.00 5,800 11,600.00 3,480 13,920.00 5,800

18 SEQUENTIAL ARROW SIGN
350.0000 HR 5.0000 5.0000 0.00 % 4.0000 -20.00 % 3.0000 -40.00 %

1,750.00 1,750.00 0 1,400.00 -350 1,050.00 -700

19 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 3,000.0000 3,000.0000 0.00 % 1,700.0000 -43.33 % 2,600.0000 -13.33 %

6,000.00 6,000.00 0 3,400.00 -2,600 5,200.00 -800

20 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
1516.0000 HR 5.0000 3.0000 -40.00 % 1.0000 -80.00 % 2.0000 -60.00 %

7,580.00 4,548.00 -3,032 1,516.00 -6,064 3,032.00 -4,548

21 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -50.00 % 50.00 % 102.50 %

10,000.00 5,000.00 -5,000 15,000.00 5,000 20,250.00 10,250
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NO.
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TRAFFIC
22 TRAFFIC CONTROL LABOR

1300.0000 HR 32.0000 35.0000 9.38 % 35.0000 9.38 % 35.0000 9.38 %

41,600.00 45,500.00 3,900 45,500.00 3,900 45,500.00 3,900

23 TRAFFIC CONTROL VEHICLE
35.0000 DAY 75.0000 80.0000 6.67 % 100.0000 33.33 % 60.0000 -20.00 %

2,625.00 2,800.00 175 3,500.00 875 2,100.00 -525

24 TRAFFIC CONTROL SUPERVISOR
380.0000 HR 35.0000 39.0000 11.43 % 10.0000 -71.43 % 37.0000 5.71 %

13,300.00 14,820.00 1,520 3,800.00 -9,500 14,060.00 760

25 CONSTRUCTION SIGNS CLASS A
72.0000 S.F. 15.0000 25.0000 66.67 % 22.0000 46.67 % 14.0000 -6.67 %

1,080.00 1,800.00 720 1,584.00 504 1,008.00 -72
OTHER ITEMS

26 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.00 3,000.00

27 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00

28 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

29 SPCC PLAN
L.S. -50.00 % -50.00 % 0.00 %

1,000.00 500.00 -500 500.00 -500 1,000.00 0

30  CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

CONTRACT TOTAL $930,257.00 $741,884.00 -20.25% $794,626.00 -14.58% $969,859.00 4.26%


