
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y002 REVISION NO : 1 BIDS OPENED ON : Jul 17 2002
CONTRACT NO :006416 REGION NO : 5 AWARDED ON : Jul 22 2002
VERSION NO :2 WORK ORDER# : 0L3614
HWY :SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
HILLSBORO STREET INTERCHANGE

02Y002

M. A. DEATLEY CONSTRUCTION, IN ACME CONCRETE PAVING, INC. SCARSELLA BROS. INC.
829 EVANS ROAD 4124 E. BROADWAY 19460 84TH AVE S
99403-9701 KENT WA  98032-1240

PROJECT : CLARKSTON   WA  994030490 SPOKANE   WA  992024531 SEATTLE   WA  981680388

COUNTY(S) :FRANKLIN CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 746000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/10/2002
12:36

DOT_RGGB01

 HP-0395(055), NH-0395(055)

PREPARATION
1 MOBILIZATION

L.S. 158.97 % 185.71 % 195.24 %

210,000.00 543,841.72 333,842 600,000.00 390,000 620,000.00 410,000

2 CLEARING AND GRUBBING
L.S. -83.86 % -83.12 % -19.32 %

61,970.00 10,000.00 -51,970 10,460.56 -51,509 50,000.00 -11,970

3  REMOVING DRAINAGE STRUCTURE
L.S. -25.00 % -21.55 % -62.50 %

4,000.00 3,000.00 -1,000 3,138.17 -862 1,500.00 -2,500

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 1,295.35 % 544.78 % -6.98 %

2,150.00 30,000.00 27,850 13,862.85 11,713 2,000.00 -150

5 REMOVING CEMENT CONC. PAVEMENT
80.0000 S.Y. 8.0000 1.7500 -78.13 % 10.4600 30.75 % 15.0000 87.50 %

640.00 140.00 -500 836.80 197 1,200.00 560

6 REMOVING CEMENT CONC. SIDEWALK
100.0000 S.Y. 6.0000 1.7500 -70.83 % 5.2300 -12.83 % 5.0000 -16.67 %

600.00 175.00 -425 523.00 -77 500.00 -100

7 REMOVING CEMENT CONC. CURB AND GUTTER
750.0000 L.F. 4.0000 4.0000 0.00 % 1.0500 -73.75 % 4.0000 0.00 %

3,000.00 3,000.00 0 787.50 -2,213 3,000.00 0

8 REMOVING ASPHALT CONC. PAVEMENT
14110.0000 S.Y. 2.0000 1.7500 -12.50 % 2.3500 17.50 % 2.0000 0.00 %

28,220.00 24,692.50 -3,528 33,158.50 4,939 28,220.00 0

9 REMOVING TRAFFIC ISLAND
100.0000 S.Y. 9.0000 15.0000 66.67 % 5.2300 -41.89 % 5.0000 -44.44 %

900.00 1,500.00 600 523.00 -377 500.00 -400

10  REMOVING MISCELLANEOUS PAVEMENT MARKING
L.S. -38.02 % -2.74 % -42.15 %

2,420.00 1,500.00 -920 2,353.62 -66 1,400.00 -1,020

11 REMOVING CHAIN LINK FENCE
1930.0000 L.F. 2.0000 2.8000 40.00 % 1.2600 -37.00 % 1.5000 -25.00 %

3,860.00 5,404.00 1,544 2,431.80 -1,428 2,895.00 -965
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PREPARATION
12 REMOVING WIRE FENCE

5166.0000 L.F. 0.5000 2.4000 380.00 % 0.6300 26.00 % 0.7500 50.00 %

2,583.00 12,398.40 9,815 3,254.58 672 3,874.50 1,292

13  BUILDING DEMOLITION
L.S. 30.00 % -47.70 % 250.00 %

50,000.00 65,000.00 15,000 26,151.39 -23,849 175,000.00 125,000
GRADING

14 ROADWAY EXCAVATION INCL. HAUL
92520.0000 C.Y. 4.0000 1.7500 -56.25 % 3.4000 -15.00 % 3.5200 -12.00 %

370,080.00 161,910.00 -208,170 314,568.00 -55,512 325,670.40 -44,410

15 EMBANKMENT COMPACTION
80820.0000 C.Y. 0.7500 0.5000 -33.33 % 0.3100 -58.67 % 0.4600 -38.67 %

60,615.00 40,410.00 -20,205 25,054.20 -35,561 37,177.20 -23,438

16  TRAFFIC DETOUR
L.S. 47.28 % 23.25 % -100.00 %

50,925.00 75,000.00 24,075 62,763.33 11,838 1.00 -50,924
DRAINAGE

17 GRATE INLET TYPE 1
6.0000 EACH 1,800.0000 1,200.0000 -33.33 % 1,945.6600 8.09 % 1,500.0000 -16.67 %

10,800.00 7,200.00 -3,600 11,673.96 874 9,000.00 -1,800

18 PRECAST CONCRETE DRYWELL
1.0000 EACH 3,000.0000 2,500.0000 -16.67 % 5,230.2800 74.34 % 6,100.0000 103.33 %

3,000.00 2,500.00 -500 5,230.28 2,230 6,100.00 3,100

19 HAND PLACED RIPRAP
6.0000 C.Y. 80.0000 20.0000 -75.00 % 156.9100 96.14 % 100.0000 25.00 %

480.00 120.00 -360 941.46 461 600.00 120

20 UNDERDRAIN PIPE 8 IN. DIAM.
96.0000 L.F. 10.0000 15.0000 50.00 % 52.3000 423.00 % 10.0000 0.00 %

960.00 1,440.00 480 5,020.80 4,061 960.00 0

21 DRAIN PIPE 8 IN. DIAM.
224.0000 L.F. 12.0000 15.0000 25.00 % 26.1500 117.92 % 10.0000 -16.67 %

2,688.00 3,360.00 672 5,857.60 3,170 2,240.00 -448
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DRAINAGE
22 TR. 2 ST. CULV. PIPE 0.079 IN. TH. 12 IN. DIAM.

472.0000 L.F. 20.0000 15.0000 -25.00 % 26.1500 30.75 % 22.5000 12.50 %

9,440.00 7,080.00 -2,360 12,342.80 2,903 10,620.00 1,180
STORM SEWER

23 CATCH BASIN TYPE 1
6.0000 EACH 2,000.0000 700.0000 -65.00 % 1,150.6600 -42.47 % 1,085.0000 -45.75 %

12,000.00 4,200.00 -7,800 6,903.96 -5,096 6,510.00 -5,490

24 TESTING STORM SEWER PIPE
635.0000 L.F. 2.0000 1.0000 -50.00 % 0.2600 -87.00 % 1.5000 -25.00 %

1,270.00 635.00 -635 165.10 -1,105 952.50 -318

25 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.
108.0000 L.F. 30.0000 30.0000 0.00 % 58.5800 95.27 % 45.0000 50.00 %

3,240.00 3,240.00 0 6,326.64 3,087 4,860.00 1,620

26 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.
460.0000 L.F. 26.0000 12.0000 -53.85 % 28.7700 10.65 % 25.0000 -3.85 %

11,960.00 5,520.00 -6,440 13,234.20 1,274 11,500.00 -460

27 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.
58.0000 L.F. 50.0000 13.0000 -74.00 % 41.8400 -16.32 % 40.0000 -20.00 %

2,900.00 754.00 -2,146 2,426.72 -473 2,320.00 -580

28  SOLID WALL PVC STORM SEWER PIPE 10 IN. DIAM.
9.0000 L.F. 35.0000 22.0000 -37.14 % 52.3000 49.43 % 45.0000 28.57 %

315.00 198.00 -117 470.70 156 405.00 90
SANITARY SEWER

29 SEWER CLEANOUT
1.0000 EACH 200.0000 400.0000 100.00 % 784.5400 292.27 % 350.0000 75.00 %

200.00 400.00 200 784.54 585 350.00 150

30 TESTING SEWER PIPE
3556.0000 L.F. 1.0000 1.0000 0.00 % 0.2600 -74.00 % 1.0000 0.00 %

3,556.00 3,556.00 0 924.56 -2,631 3,556.00 0

31 PVC SANITARY SEWER PIPE 8 IN. DIAM.
189.0000 L.F. 35.0000 16.0000 -54.29 % 52.3000 49.43 % 40.0000 14.29 %

6,615.00 3,024.00 -3,591 9,884.70 3,270 7,560.00 945
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SANITARY SEWER
32  PVC SANITARY SEWER PIPE 15 IN. DIAM.

3367.0000 L.F. 25.0000 21.0000 -16.00 % 31.3800 25.52 % 29.8500 19.40 %

84,175.00 70,707.00 -13,468 105,656.46 21,481 100,504.95 16,330
WATER LINES

33 GATE VALVE 6 IN.
3.0000 EACH 600.0000 350.0000 -41.67 % 627.6300 4.60 % 525.0000 -12.50 %

1,800.00 1,050.00 -750 1,882.89 83 1,575.00 -225

34 GATE VALVE 8 IN.
1.0000 EACH 700.0000 500.0000 -28.57 % 732.2400 4.61 % 715.0000 2.14 %

700.00 500.00 -200 732.24 32 715.00 15

35 BUTTERFLY VALVE 12 IN.
1.0000 EACH 1,400.0000 1,300.0000 -7.14 % 1,150.6600 -17.81 % 1,205.0000 -13.93 %

1,400.00 1,300.00 -100 1,150.66 -249 1,205.00 -195

36  TAPPING SLEEVE AND VALVE ASSEMBLY 8 IN. X 6 IN.
1.0000 EACH 2,500.0000 1,100.0000 -56.00 % 1,569.0800 -37.24 % 1,315.0000 -47.40 %

2,500.00 1,100.00 -1,400 1,569.08 -931 1,315.00 -1,185

37  TAPPING SLEEVE AND VALVE ASSEMBLY 16 IN. X 6 IN.
1.0000 EACH 2,800.0000 1,500.0000 -46.43 % 2,092.1100 -25.28 % 1,805.0000 -35.54 %

2,800.00 1,500.00 -1,300 2,092.11 -708 1,805.00 -995

38 MOVING EXISTING HYDRANT
3.0000 EACH 1,800.0000 800.0000 -55.56 % 1,046.0600 -41.89 % 1,000.0000 -44.44 %

5,400.00 2,400.00 -3,000 3,138.18 -2,262 3,000.00 -2,400

39 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.
36.0000 L.F. 35.0000 19.0000 -45.71 % 31.3800 -10.34 % 35.0000 0.00 %

1,260.00 684.00 -576 1,129.68 -130 1,260.00 0

40 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.
1139.0000 L.F. 40.0000 25.0000 -37.50 % 26.1500 -34.63 % 22.7000 -43.25 %

45,560.00 28,475.00 -17,085 29,784.85 -15,775 25,855.30 -19,705
STRUCTURE

41 STRUCTURE EXCAVATION CLASS A INCL. HAUL
270.0000 C.Y. 20.0000 6.0000 -70.00 % 6.3400 -68.30 % 20.0000 0.00 %

5,400.00 1,620.00 -3,780 1,711.80 -3,688 5,400.00 0
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STRUCTURE
42 SHORING OR EXTRA EXCAVATION CL. A

L.S. -80.00 % -78.87 % -25.00 %

10,000.00 2,000.00 -8,000 2,113.03 -7,887 7,500.00 -2,500

43 GRAVEL BACKFILL FOR WALL
280.0000 C.Y. 28.0000 30.0000 7.14 % 31.7000 13.21 % 25.0000 -10.71 %

7,840.00 8,400.00 560 8,876.00 1,036 7,000.00 -840

44 ST. REINF. BAR FOR BRIDGE
113000.0000 LB. 0.5000 0.5000 0.00 % 0.5300 6.00 % 0.5000 0.00 %

56,500.00 56,500.00 0 59,890.00 3,390 56,500.00 0

45 CONC. CLASS 4000 FOR BRIDGE
492.0000 C.Y. 400.0000 300.0000 -25.00 % 316.9500 -20.76 % 300.0000 -25.00 %

196,800.00 147,600.00 -49,200 155,939.40 -40,861 147,600.00 -49,200

46 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00

47 SUPERSTRUCTURE KARTCHNER STREET UNDERCROSSING BRIDGE
L.S. -7.02 % -2.74 % -7.02 %

620,000.00 576,500.00 -43,500 603,000.00 -17,000 576,500.00 -43,500

48 TRAFFIC BARRIER
820.0000 L.F. 65.0000 72.0000 10.77 % 76.0700 17.03 % 72.0000 10.77 %

53,300.00 59,040.00 5,740 62,377.40 9,077 59,040.00 5,740
SURFACING

49 CRUSHED SURFACING BASE COURSE
62790.0000 TON 10.0000 8.0000 -20.00 % 8.2500 -17.50 % 8.5000 -15.00 %

627,900.00 502,320.00 -125,580 518,017.50 -109,883 533,715.00 -94,185
LIQUID ASPHALT

50 ANTI-STRIPPING ADDITIVE
EST. 0.00 % 0.00 % 0.00 %

22,020.00 22,020.00 22,020.00 22,020.00
CEMENT CONCRETE PAVEMENT

51 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

9.00 9.00 9.00 9.00
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CEMENT CONCRETE PAVEMENT
52 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

9.00 9.00 9.00 9.00

53 BRIDGE APPROACH SLAB
220.0000 S.Y. 150.0000 130.0000 -13.33 % 137.3500 -8.43 % 130.0000 -13.33 %

33,000.00 28,600.00 -4,400 30,217.00 -2,783 28,600.00 -4,400

54 CEMENT CONC. PAVEMENT - INCLUDING DOWELS
12538.0000 C.Y. 125.0000 101.0000 -19.20 % 96.2500 -23.00 % 101.0000 -19.20 %

1,567,250.00 1,266,338.00 -300,912 1,206,782.50 -360,468 1,266,338.00 -300,912

55 EPOXY-COATED TIE BAR WITH DRILL HOLE
754.0000 EACH 15.0000 7.6000 -49.33 % 7.2400 -51.73 % 7.6000 -49.33 %

11,310.00 5,730.40 -5,580 5,458.96 -5,851 5,730.40 -5,580
ASPHALT CONCRETE PAVEMENT

56 ASPHALT CONC. PAVEMENT CL. A  PG 64-28
16570.0000 TON 28.0000 30.0000 7.14 % 31.1700 11.32 % 29.8000 6.43 %

463,960.00 497,100.00 33,140 516,486.90 52,527 493,786.00 29,826

57 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 70-28
5160.0000 TON 30.0000 30.0000 0.00 % 31.2300 4.10 % 29.8500 -0.50 %

154,800.00 154,800.00 0 161,146.80 6,347 154,026.00 -774

58 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

18,800.00 18,800.00 18,800.00 18,800.00

59 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

5,050.00 5,050.00 5,050.00 5,050.00

60 ASPHALT CONC. APPROACH CL. A PG 64-28
290.0000 TON 40.0000 55.0000 37.50 % 57.5300 43.83 % 70.0000 75.00 %

11,600.00 15,950.00 4,350 16,683.70 5,084 20,300.00 8,700

61 SOIL RESIDUAL HERBICIDE
38690.0000 S.Y. 0.3000 0.1000 -66.67 % 0.1000 -66.67 % 0.1000 -66.67 %

11,607.00 3,869.00 -7,738 3,869.00 -7,738 3,869.00 -7,738
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ASPHALT CONCRETE PAVEMENT
62 LONGITUDINAL JOINT SEAL

25610.0000 L.F. 1.2500 1.7500 40.00 % 0.8300 -33.60 % 1.2500 0.00 %

32,012.50 44,817.50 12,805 21,256.30 -10,756 32,012.50 0
EROSION CONTROL AND PLANTING

63 SEEDING
19.0000 ACRE 400.0000 400.0000 0.00 % 412.0000 3.00 % 425.0000 6.25 %

7,600.00 7,600.00 0 7,828.00 228 8,075.00 475

64  SLOPE PROTECTION ROCK
91950.0000 S.Y. 1.1500 0.7500 -34.78 % 1.1500 -0.00 % 1.0000 -13.04 %

105,742.50 68,962.50 -36,780 105,742.50 -0 91,950.00 -13,793
TRAFFIC

65 CEMENT CONC. BARRIER CURB AND GUTTER
1100.0000 L.F. 11.7500 6.7500 -42.55 % 7.0600 -39.91 % 10.0000 -14.89 %

12,925.00 7,425.00 -5,500 7,766.00 -5,159 11,000.00 -1,925

66 EXTRUDED CURB
92.0000 L.F. 15.0000 6.7500 -55.00 % 7.0600 -52.93 % 10.0000 -33.33 %

1,380.00 621.00 -759 649.52 -730 920.00 -460

67 BEAM GUARDRAIL TYPE 1
868.7500 L.F. 20.0000 12.9000 -35.50 % 13.4900 -32.55 % 13.5000 -32.50 %

17,375.00 11,206.88 -6,168 11,719.44 -5,656 11,728.13 -5,647

68 BEAM GUARDRAIL FLARED TERMINAL
6.0000 EACH 2,000.0000 1,700.0000 -15.00 % 1,778.2900 -11.09 % 1,800.0000 -10.00 %

12,000.00 10,200.00 -1,800 10,669.74 -1,330 10,800.00 -1,200

69 BEAM GUARDRAIL TRANSITION SECTION TYPE 1
4.0000 EACH 1,500.0000 1,035.0000 -31.00 % 1,082.6700 -27.82 % 1,100.0000 -26.67 %

6,000.00 4,140.00 -1,860 4,330.68 -1,669 4,400.00 -1,600

70 BEAM GUARDRAIL ANCHOR TYPE 4
2.0000 EACH 100.0000 450.0000 350.00 % 470.7300 370.73 % 500.0000 400.00 %

200.00 900.00 700 941.46 741 1,000.00 800

71  PRECAST CONC. BARRIER TYPE 2 WITH ENLARGED SCUPPERS
887.0000 L.F. 25.0000 26.5000 6.00 % 27.7200 10.88 % 26.5000 6.00 %

22,175.00 23,505.50 1,331 24,587.64 2,413 23,505.50 1,331



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y002 REVISION NO : 1 BIDS OPENED ON : Jul 17 2002
CONTRACT NO :006416 REGION NO : 5 AWARDED ON : Jul 22 2002
VERSION NO :2 WORK ORDER# : 0L3614
HWY :SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
HILLSBORO STREET INTERCHANGE

02Y002

M. A. DEATLEY CONSTRUCTION, IN ACME CONCRETE PAVING, INC. SCARSELLA BROS. INC.
829 EVANS ROAD 4124 E. BROADWAY 19460 84TH AVE S
99403-9701 KENT WA  98032-1240

PROJECT : CLARKSTON   WA  994030490 SPOKANE   WA  992024531 SEATTLE   WA  981680388

COUNTY(S) :FRANKLIN CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 746000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/10/2002
12:36

DOT_RGGB01

 HP-0395(055), NH-0395(055)

TRAFFIC
72 TEMPORARY CONC. BARRIER

15112.5000 L.F. 9.0000 9.5000 5.56 % 9.9400 10.44 % 9.5000 5.56 %

136,012.50 143,568.75 7,556 150,218.25 14,206 143,568.75 7,556

73  BARRIER GLARE SCREEN
887.0000 L.F. 15.0000 15.0000 0.00 % 15.6900 4.60 % 15.0000 0.00 %

13,305.00 13,305.00 0 13,917.03 612 13,305.00 0

74 TEMPORARY IMPACT ATTENUATOR
5.0000 EACH 3,500.0000 3,500.0000 0.00 % 3,661.1900 4.61 % 3,500.0000 0.00 %

17,500.00 17,500.00 0 18,305.95 806 17,500.00 0

75 PERMANENT IMPACT ATTENUATOR
2.0000 EACH 20,000.0000 16,250.0000 -18.75 % 16,998.4000 -15.01 % 16,250.0000 -18.75 %

40,000.00 32,500.00 -7,500 33,996.80 -6,003 32,500.00 -7,500

76 RESETTING IMPACT ATTENUATOR
8.0000 EACH 800.0000 500.0000 -37.50 % 523.0300 -34.62 % 500.0000 -37.50 %

6,400.00 4,000.00 -2,400 4,184.24 -2,216 4,000.00 -2,400

77 FLEXIBLE GUIDE POST
178.0000 EACH 20.0000 25.0000 25.00 % 26.1500 30.75 % 25.0000 25.00 %

3,560.00 4,450.00 890 4,654.70 1,095 4,450.00 890

78 PAINT LINE
4555.0000 L.F. 0.3000 0.4000 33.33 % 0.4200 40.00 % 0.4000 33.33 %

1,366.50 1,822.00 456 1,913.10 547 1,822.00 456

79 PLASTIC LINE
54237.0000 L.F. 1.0000 0.6000 -40.00 % 0.6300 -37.00 % 0.6000 -40.00 %

54,237.00 32,542.20 -21,695 34,169.31 -20,068 32,542.20 -21,695

80 PLASTIC DROP LANE LINE
3505.0000 L.F. 1.0000 0.5500 -45.00 % 0.5800 -42.00 % 0.5500 -45.00 %

3,505.00 1,927.75 -1,577 2,032.90 -1,472 1,927.75 -1,577

81 PLASTIC WIDE LINE
7426.0000 L.F. 1.7500 0.9000 -48.57 % 0.9400 -46.29 % 0.9000 -48.57 %

12,995.50 6,683.40 -6,312 6,980.44 -6,015 6,683.40 -6,312

82 PLASTIC STOP LINE
317.0000 L.F. 8.0000 4.0000 -50.00 % 4.1800 -47.75 % 4.0000 -50.00 %

2,536.00 1,268.00 -1,268 1,325.06 -1,211 1,268.00 -1,268



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y002 REVISION NO : 1 BIDS OPENED ON : Jul 17 2002
CONTRACT NO :006416 REGION NO : 5 AWARDED ON : Jul 22 2002
VERSION NO :2 WORK ORDER# : 0L3614
HWY :SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
HILLSBORO STREET INTERCHANGE

02Y002

M. A. DEATLEY CONSTRUCTION, IN ACME CONCRETE PAVING, INC. SCARSELLA BROS. INC.
829 EVANS ROAD 4124 E. BROADWAY 19460 84TH AVE S
99403-9701 KENT WA  98032-1240

PROJECT : CLARKSTON   WA  994030490 SPOKANE   WA  992024531 SEATTLE   WA  981680388

COUNTY(S) :FRANKLIN CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 746000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/10/2002
12:36

DOT_RGGB01

 HP-0395(055), NH-0395(055)

TRAFFIC
83 PLASTIC TRAFFIC ARROW

47.0000 EACH 75.0000 50.0000 -33.33 % 52.3000 -30.27 % 50.0000 -33.33 %

3,525.00 2,350.00 -1,175 2,458.10 -1,067 2,350.00 -1,175

84 TEMPORARY PAVEMENT MARKING
5544.0000 L.F. 0.0500 0.2000 300.00 % 0.2100 320.00 % 0.2000 300.00 %

277.20 1,108.80 832 1,164.24 887 1,108.80 832

85 PERMANENT SIGNING
L.S. -20.63 % -16.98 % -20.63 %

44,100.00 35,000.00 -9,100 36,611.94 -7,488 35,000.00 -9,100

86 CONTINUOUS SHOULDER RUMBLE STRIP
3.4400 MI. 1,000.0000 950.0000 -5.00 % 993.7500 -0.63 % 950.0000 -5.00 %

3,440.00 3,268.00 -172 3,418.50 -22 3,268.00 -172

87 BRIDGE MOUNTED SIGN BRACKET NO. 1
L.S. -2.00 % 2.51 % 0.00 %

5,000.00 4,900.00 -100 5,125.67 126 5,000.00 0

88 BRIDGE MOUNTED SIGN BRACKET NO. 2
L.S. -2.00 % 2.51 % 0.00 %

5,000.00 4,900.00 -100 5,125.67 126 5,000.00 0

89 BRIDGE MOUNTED SIGN BRACKET NO. 3
L.S. -2.00 % 2.51 % 0.00 %

5,000.00 4,900.00 -100 5,125.67 126 5,000.00 0

90 ILLUMINATION SYSTEM NO. 1
L.S. -15.66 % -11.78 % 9.90 %

166,000.00 140,000.00 -26,000 146,447.78 -19,552 182,430.00 16,430

91 ILLUMINATION SYSTEM NO. 2
L.S. 92.68 % 101.56 % -19.10 %

41,000.00 79,000.00 38,000 82,638.39 41,638 33,170.00 -7,830

92 SEQUENTIAL ARROW SIGN
2880.0000 HR 3.0000 3.0000 0.00 % 3.1400 4.67 % 3.0000 0.00 %

8,640.00 8,640.00 0 9,043.20 403 8,640.00 0

93 PORTABLE CHANGEABLE MESSAGE SIGN
3.0000 EACH 2,000.0000 16,500.0000 725.00 % 17,259.9200 763.00 % 16,500.0000 725.00 %

6,000.00 49,500.00 43,500 51,779.76 45,780 49,500.00 43,500



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y002 REVISION NO : 1 BIDS OPENED ON : Jul 17 2002
CONTRACT NO :006416 REGION NO : 5 AWARDED ON : Jul 22 2002
VERSION NO :2 WORK ORDER# : 0L3614
HWY :SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
HILLSBORO STREET INTERCHANGE

02Y002

M. A. DEATLEY CONSTRUCTION, IN ACME CONCRETE PAVING, INC. SCARSELLA BROS. INC.
829 EVANS ROAD 4124 E. BROADWAY 19460 84TH AVE S
99403-9701 KENT WA  98032-1240

PROJECT : CLARKSTON   WA  994030490 SPOKANE   WA  992024531 SEATTLE   WA  981680388

COUNTY(S) :FRANKLIN CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 746000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/10/2002
12:36

DOT_RGGB01

 HP-0395(055), NH-0395(055)

TRAFFIC
94 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

4320.0000 HR 2.5000 3.5000 40.00 % 3.6600 46.40 % 3.5000 40.00 %

10,800.00 15,120.00 4,320 15,811.20 5,011 15,120.00 4,320

95 TYPE III BARRICADE
24.0000 EACH 100.0000 115.0000 15.00 % 120.3000 20.30 % 115.0000 15.00 %

2,400.00 2,760.00 360 2,887.20 487 2,760.00 360

96 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 218.18 % 232.84 % 218.18 %

1,100.00 3,500.00 2,400 3,661.19 2,561 3,500.00 2,400

97 TRAFFIC CONTROL LABOR
6000.0000 HR 31.0000 31.0000 0.00 % 32.4300 4.61 % 31.0000 0.00 %

186,000.00 186,000.00 0 194,580.00 8,580 186,000.00 0

98 TRAFFIC CONTROL VEHICLE
240.0000 DAY 40.0000 45.0000 12.50 % 47.0700 17.67 % 45.0000 12.50 %

9,600.00 10,800.00 1,200 11,296.80 1,697 10,800.00 1,200

99 TRAFFIC CONTROL SUPERVISOR
2000.0000 HR 33.0000 32.5000 -1.52 % 34.0000 3.03 % 32.5000 -1.52 %

66,000.00 65,000.00 -1,000 68,000.00 2,000 65,000.00 -1,000

100 CONSTRUCTION SIGNS CLASS A
418.0000 S.F. 5.0000 5.0000 0.00 % 5.2300 4.60 % 5.0000 0.00 %

2,090.00 2,090.00 0 2,186.14 96 2,090.00 0
OTHER ITEMS

101 STRUCTURE EXCAVATION CLASS B INCL. HAUL
8527.0000 C.Y. 7.5000 8.0000 6.67 % 3.1400 -58.13 % 5.0000 -33.33 %

63,952.50 68,216.00 4,264 26,774.78 -37,178 42,635.00 -21,318

102 SHORING OR EXTRA EXCAVATION TRENCH
5890.0000 S.F. 0.5000 8.0000 1,500.00 % 0.0500 -90.00 % 0.1000 -80.00 %

2,945.00 47,120.00 44,175 294.50 -2,651 589.00 -2,356

103 SHORING OR EXTRA EXCAVATION CLASS B
56510.0000 S.F. 0.3500 1.0000 185.71 % 0.0500 -85.71 % 0.1000 -71.43 %

19,778.50 56,510.00 36,732 2,825.50 -16,953 5,651.00 -14,128



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y002 REVISION NO : 1 BIDS OPENED ON : Jul 17 2002
CONTRACT NO :006416 REGION NO : 5 AWARDED ON : Jul 22 2002
VERSION NO :2 WORK ORDER# : 0L3614
HWY :SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
HILLSBORO STREET INTERCHANGE

02Y002

M. A. DEATLEY CONSTRUCTION, IN ACME CONCRETE PAVING, INC. SCARSELLA BROS. INC.
829 EVANS ROAD 4124 E. BROADWAY 19460 84TH AVE S
99403-9701 KENT WA  98032-1240

PROJECT : CLARKSTON   WA  994030490 SPOKANE   WA  992024531 SEATTLE   WA  981680388

COUNTY(S) :FRANKLIN CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 746000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/10/2002
12:36

DOT_RGGB01

 HP-0395(055), NH-0395(055)

OTHER ITEMS
104 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

1000.0000 C.Y. 20.0000 20.0000 0.00 % 20.9200 4.60 % 15.0000 -25.00 %

20,000.00 20,000.00 0 20,920.00 920 15,000.00 -5,000

105 GRAVEL BACKFILL FOR DRAIN
20.0000 C.Y. 25.0000 15.0000 -40.00 % 20.9200 -16.32 % 40.0000 60.00 %

500.00 300.00 -200 418.40 -82 800.00 300

106 WATER
3162.0000 mGAL 8.0000 30.0000 275.00 % 10.4600 30.75 % 25.0000 212.50 %

25,296.00 94,860.00 69,564 33,074.52 7,779 79,050.00 53,754

107 STRUCTURE SURVEYING
L.S. 566.67 % 17.25 % 25.00 %

12,000.00 80,000.00 68,000 14,069.45 2,069 15,000.00 3,000

108 ROADWAY SURVEYING
L.S. -76.40 % 46.81 % 57.89 %

57,000.00 13,450.00 -43,550 83,684.44 26,684 90,000.00 33,000

109 CEMENT CONC. SIDEWALK
120.0000 S.Y. 25.0000 30.0000 20.00 % 27.2000 8.80 % 35.0000 40.00 %

3,000.00 3,600.00 600 3,264.00 264 4,200.00 1,200

110 REDIRECTIONAL LAND FORM
700.0000 C.Y. 5.0000 7.0000 40.00 % 8.3700 67.40 % 7.5000 50.00 %

3,500.00 4,900.00 1,400 5,859.00 2,359 5,250.00 1,750

111 CHAIN LINK FENCE TYPE 3
566.0000 L.F. 6.0000 6.0000 0.00 % 6.2800 4.67 % 6.5000 8.33 %

3,396.00 3,396.00 0 3,554.48 158 3,679.00 283

112 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE
5.0000 EACH 110.0000 190.0000 72.73 % 198.7500 80.68 % 225.0000 104.55 %

550.00 950.00 400 993.75 444 1,125.00 575

113 WIRE FENCE TYPE 2
7713.0000 L.F. 3.0000 2.0500 -31.67 % 2.1400 -28.67 % 2.1500 -28.33 %

23,139.00 15,811.65 -7,327 16,505.82 -6,633 16,582.95 -6,556

114 SINGLE WIRE GATE 14 FT. WIDE
1.0000 EACH 500.0000 300.0000 -40.00 % 313.8200 -37.24 % 400.0000 -20.00 %

500.00 300.00 -200 313.82 -186 400.00 -100



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y002 REVISION NO : 1 BIDS OPENED ON : Jul 17 2002
CONTRACT NO :006416 REGION NO : 5 AWARDED ON : Jul 22 2002
VERSION NO :2 WORK ORDER# : 0L3614
HWY :SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
HILLSBORO STREET INTERCHANGE

02Y002

M. A. DEATLEY CONSTRUCTION, IN ACME CONCRETE PAVING, INC. SCARSELLA BROS. INC.
829 EVANS ROAD 4124 E. BROADWAY 19460 84TH AVE S
99403-9701 KENT WA  98032-1240

PROJECT : CLARKSTON   WA  994030490 SPOKANE   WA  992024531 SEATTLE   WA  981680388

COUNTY(S) :FRANKLIN CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 746000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/10/2002
12:36

DOT_RGGB01

 HP-0395(055), NH-0395(055)

OTHER ITEMS
115 ADJUST MANHOLE

2.0000 EACH 250.0000 800.0000 220.00 % 1,046.0600 318.42 % 750.0000 200.00 %

500.00 1,600.00 1,100 2,092.12 1,592 1,500.00 1,000

116  MANHOLE 48 IN. DIAM.
8.0000 EACH 2,800.0000 2,500.0000 -10.71 % 2,863.5800 2.27 % 3,000.0000 7.14 %

22,400.00 20,000.00 -2,400 22,908.64 509 24,000.00 1,600

117  MANHOLE 54 IN. DIAM.
2.0000 EACH 3,500.0000 2,700.0000 -22.86 % 3,791.9500 8.34 % 3,920.0000 12.00 %

7,000.00 5,400.00 -1,600 7,583.90 584 7,840.00 840

118 ADJUST VALVE BOX
1.0000 EACH 300.0000 350.0000 16.67 % 1,046.0600 248.69 % 300.0000 0.00 %

300.00 350.00 50 1,046.06 746 300.00 0

119 TRAINING
1200.0000 HR 2.0000 1.0000 -50.00 % 5.2300 161.50 % 2.0000 0.00 %

2,400.00 1,200.00 -1,200 6,276.00 3,876 2,400.00 0

120 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

13,500.00 13,500.00 13,500.00 13,500.00

121 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00

122 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

123 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.00 1.00

124 SPCC PLAN
L.S. 0.00 % 56.91 % 0.00 %

1,000.00 1,000.00 0 1,569.08 569 1,000.00 0



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y002 REVISION NO : 1 BIDS OPENED ON : Jul 17 2002
CONTRACT NO :006416 REGION NO : 5 AWARDED ON : Jul 22 2002
VERSION NO :2 WORK ORDER# : 0L3614
HWY :SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
HILLSBORO STREET INTERCHANGE

02Y002

M. A. DEATLEY CONSTRUCTION, IN ACME CONCRETE PAVING, INC. SCARSELLA BROS. INC.
829 EVANS ROAD 4124 E. BROADWAY 19460 84TH AVE S
99403-9701 KENT WA  98032-1240

PROJECT : CLARKSTON   WA  994030490 SPOKANE   WA  992024531 SEATTLE   WA  981680388

COUNTY(S) :FRANKLIN CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 746000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/10/2002
12:36

DOT_RGGB01

 HP-0395(055), NH-0395(055)

OTHER ITEMS
125 CANTILEVER SIGN STRUCTURE NO. NO. 1

L.S. -30.21 % -26.99 % -30.21 %

24,000.00 16,750.00 -7,250 17,521.44 -6,479 16,750.00 -7,250

CONTRACT TOTAL $6,325,603.70 $6,028,175.95 -4.70% $6,127,259.67 -3.14% $6,287,456.23 -0.60%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y002 REVISION NO : 1 BIDS OPENED ON : Jul 17 2002
CONTRACT NO :006416 REGION NO : 5 AWARDED ON : Jul 22 2002
VERSION NO :2 WORK ORDER# : 0L3614
HWY :SR 395 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :US 395
HILLSBORO STREET INTERCHANGE

02Y002

MAX J. KUNEY COMPANY KIEWIT PACIFIC CO.
120 N RALPH ST 4904 LAKE WASHINGTON BLVD NE
99202-4795

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980561057

COUNTY(S) :FRANKLIN CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/10/2002
12:36

DOT_RGGB01

 HP-0395(055), NH-0395(055)

PREPARATION
1 MOBILIZATION

L.S. 209.52 % 233.33 %

210,000.00 650,000.00 440,000 700,000.00 490,000

2 CLEARING AND GRUBBING
L.S. -75.79 % -75.79 %

61,970.00 15,000.00 -46,970 15,000.00 -46,970

3  REMOVING DRAINAGE STRUCTURE
L.S. 50.00 % 25.00 %

4,000.00 6,000.00 2,000 5,000.00 1,000

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 16.28 % 2.93 %

2,150.00 2,500.00 350 2,213.00 63

5 REMOVING CEMENT CONC. PAVEMENT
80.0000 S.Y. 8.0000 8.0000 0.00 % 40.0000 400.00 %

640.00 640.00 0 3,200.00 2,560

6 REMOVING CEMENT CONC. SIDEWALK
100.0000 S.Y. 6.0000 5.0000 -16.67 % 30.0000 400.00 %

600.00 500.00 -100 3,000.00 2,400

7 REMOVING CEMENT CONC. CURB AND GUTTER
750.0000 L.F. 4.0000 2.5000 -37.50 % 5.0000 25.00 %

3,000.00 1,875.00 -1,125 3,750.00 750

8 REMOVING ASPHALT CONC. PAVEMENT
14110.0000 S.Y. 2.0000 3.0000 50.00 % 1.3000 -35.00 %

28,220.00 42,330.00 14,110 18,343.00 -9,877

9 REMOVING TRAFFIC ISLAND
100.0000 S.Y. 9.0000 5.0000 -44.44 % 25.0000 177.78 %

900.00 500.00 -400 2,500.00 1,600

10  REMOVING MISCELLANEOUS PAVEMENT MARKING
L.S. -38.02 % 209.92 %

2,420.00 1,500.00 -920 7,500.00 5,080

11 REMOVING CHAIN LINK FENCE
1930.0000 L.F. 2.0000 2.5000 25.00 % 5.0000 150.00 %

3,860.00 4,825.00 965 9,650.00 5,790



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y002 REVISION NO : 1 BIDS OPENED ON : Jul 17 2002
CONTRACT NO :006416 REGION NO : 5 AWARDED ON : Jul 22 2002
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PREPARATION
12 REMOVING WIRE FENCE

5166.0000 L.F. 0.5000 1.0000 100.00 % 5.0000 900.00 %

2,583.00 5,166.00 2,583 25,830.00 23,247

13  BUILDING DEMOLITION
L.S. -30.00 % 100.00 %

50,000.00 35,000.00 -15,000 100,000.00 50,000
GRADING

14 ROADWAY EXCAVATION INCL. HAUL
92520.0000 C.Y. 4.0000 2.5000 -37.50 % 3.5000 -12.50 %

370,080.00 231,300.00 -138,780 323,820.00 -46,260

15 EMBANKMENT COMPACTION
80820.0000 C.Y. 0.7500 0.3500 -53.33 % 0.5000 -33.33 %

60,615.00 28,287.00 -32,328 40,410.00 -20,205

16  TRAFFIC DETOUR
L.S. -31.27 % 96.37 %

50,925.00 35,000.00 -15,925 100,000.00 49,075
DRAINAGE

17 GRATE INLET TYPE 1
6.0000 EACH 1,800.0000 1,500.0000 -16.67 % 1,200.0000 -33.33 %

10,800.00 9,000.00 -1,800 7,200.00 -3,600

18 PRECAST CONCRETE DRYWELL
1.0000 EACH 3,000.0000 1,600.0000 -46.67 % 5,000.0000 66.67 %

3,000.00 1,600.00 -1,400 5,000.00 2,000

19 HAND PLACED RIPRAP
6.0000 C.Y. 80.0000 125.0000 56.25 % 65.0000 -18.75 %

480.00 750.00 270 390.00 -90

20 UNDERDRAIN PIPE 8 IN. DIAM.
96.0000 L.F. 10.0000 16.0000 60.00 % 5.0000 -50.00 %

960.00 1,536.00 576 480.00 -480

21 DRAIN PIPE 8 IN. DIAM.
224.0000 L.F. 12.0000 16.0000 33.33 % 5.0000 -58.33 %

2,688.00 3,584.00 896 1,120.00 -1,568
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DRAINAGE
22 TR. 2 ST. CULV. PIPE 0.079 IN. TH. 12 IN. DIAM.

472.0000 L.F. 20.0000 20.0000 0.00 % 20.0000 0.00 %

9,440.00 9,440.00 0 9,440.00 0
STORM SEWER

23 CATCH BASIN TYPE 1
6.0000 EACH 2,000.0000 825.0000 -58.75 % 1,100.0000 -45.00 %

12,000.00 4,950.00 -7,050 6,600.00 -5,400

24 TESTING STORM SEWER PIPE
635.0000 L.F. 2.0000 2.0000 0.00 % 3.0000 50.00 %

1,270.00 1,270.00 0 1,905.00 635

25 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.
108.0000 L.F. 30.0000 30.0000 0.00 % 20.0000 -33.33 %

3,240.00 3,240.00 0 2,160.00 -1,080

26 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.
460.0000 L.F. 26.0000 20.0000 -23.08 % 20.0000 -23.08 %

11,960.00 9,200.00 -2,760 9,200.00 -2,760

27 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.
58.0000 L.F. 50.0000 35.0000 -30.00 % 24.0000 -52.00 %

2,900.00 2,030.00 -870 1,392.00 -1,508

28  SOLID WALL PVC STORM SEWER PIPE 10 IN. DIAM.
9.0000 L.F. 35.0000 52.0000 48.57 % 65.0000 85.71 %

315.00 468.00 153 585.00 270
SANITARY SEWER

29 SEWER CLEANOUT
1.0000 EACH 200.0000 525.0000 162.50 % 1,200.0000 500.00 %

200.00 525.00 325 1,200.00 1,000

30 TESTING SEWER PIPE
3556.0000 L.F. 1.0000 2.0000 100.00 % 3.0000 200.00 %

3,556.00 7,112.00 3,556 10,668.00 7,112

31 PVC SANITARY SEWER PIPE 8 IN. DIAM.
189.0000 L.F. 35.0000 28.0000 -20.00 % 15.0000 -57.14 %

6,615.00 5,292.00 -1,323 2,835.00 -3,780
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SANITARY SEWER
32  PVC SANITARY SEWER PIPE 15 IN. DIAM.

3367.0000 L.F. 25.0000 40.0000 60.00 % 20.0000 -20.00 %

84,175.00 134,680.00 50,505 67,340.00 -16,835
WATER LINES

33 GATE VALVE 6 IN.
3.0000 EACH 600.0000 920.0000 53.33 % 1,100.0000 83.33 %

1,800.00 2,760.00 960 3,300.00 1,500

34 GATE VALVE 8 IN.
1.0000 EACH 700.0000 1,200.0000 71.43 % 1,500.0000 114.29 %

700.00 1,200.00 500 1,500.00 800

35 BUTTERFLY VALVE 12 IN.
1.0000 EACH 1,400.0000 1,400.0000 0.00 % 2,000.0000 42.86 %

1,400.00 1,400.00 0 2,000.00 600

36  TAPPING SLEEVE AND VALVE ASSEMBLY 8 IN. X 6 IN.
1.0000 EACH 2,500.0000 1,700.0000 -32.00 % 2,000.0000 -20.00 %

2,500.00 1,700.00 -800 2,000.00 -500

37  TAPPING SLEEVE AND VALVE ASSEMBLY 16 IN. X 6 IN.
1.0000 EACH 2,800.0000 2,300.0000 -17.86 % 2,000.0000 -28.57 %

2,800.00 2,300.00 -500 2,000.00 -800

38 MOVING EXISTING HYDRANT
3.0000 EACH 1,800.0000 2,300.0000 27.78 % 1,000.0000 -44.44 %

5,400.00 6,900.00 1,500 3,000.00 -2,400

39 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.
36.0000 L.F. 35.0000 27.0000 -22.86 % 60.0000 71.43 %

1,260.00 972.00 -288 2,160.00 900

40 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.
1139.0000 L.F. 40.0000 37.0000 -7.50 % 80.0000 100.00 %

45,560.00 42,143.00 -3,417 91,120.00 45,560
STRUCTURE

41 STRUCTURE EXCAVATION CLASS A INCL. HAUL
270.0000 C.Y. 20.0000 25.0000 25.00 % 12.0000 -40.00 %

5,400.00 6,750.00 1,350 3,240.00 -2,160
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STRUCTURE
42 SHORING OR EXTRA EXCAVATION CL. A

L.S. 0.00 % 0.00 %

10,000.00 10,000.00 0 10,000.00 0

43 GRAVEL BACKFILL FOR WALL
280.0000 C.Y. 28.0000 25.0000 -10.71 % 30.0000 7.14 %

7,840.00 7,000.00 -840 8,400.00 560

44 ST. REINF. BAR FOR BRIDGE
113000.0000 LB. 0.5000 1.0000 100.00 % 0.3500 -30.00 %

56,500.00 113,000.00 56,500 39,550.00 -16,950

45 CONC. CLASS 4000 FOR BRIDGE
492.0000 C.Y. 400.0000 600.0000 50.00 % 365.0000 -8.75 %

196,800.00 295,200.00 98,400 179,580.00 -17,220

46 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

5.00 5.00 5.00

47 SUPERSTRUCTURE KARTCHNER STREET UNDERCROSSING BRIDGE
L.S. 7.26 % 59.35 %

620,000.00 665,000.00 45,000 988,000.00 368,000

48 TRAFFIC BARRIER
820.0000 L.F. 65.0000 60.0000 -7.69 % 62.0000 -4.62 %

53,300.00 49,200.00 -4,100 50,840.00 -2,460
SURFACING

49 CRUSHED SURFACING BASE COURSE
62790.0000 TON 10.0000 11.0000 10.00 % 10.0000 0.00 %

627,900.00 690,690.00 62,790 627,900.00 0
LIQUID ASPHALT

50 ANTI-STRIPPING ADDITIVE
EST. 0.00 % 0.00 %

22,020.00 22,020.00 22,020.00
CEMENT CONCRETE PAVEMENT

51 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00 % 0.00 %

9.00 9.00 9.00
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CEMENT CONCRETE PAVEMENT
52 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 %

9.00 9.00 9.00

53 BRIDGE APPROACH SLAB
220.0000 S.Y. 150.0000 85.0000 -43.33 % 113.0000 -24.67 %

33,000.00 18,700.00 -14,300 24,860.00 -8,140

54 CEMENT CONC. PAVEMENT - INCLUDING DOWELS
12538.0000 C.Y. 125.0000 102.0000 -18.40 % 113.0000 -9.60 %

1,567,250.00 1,278,876.00 -288,374 1,416,794.00 -150,456

55 EPOXY-COATED TIE BAR WITH DRILL HOLE
754.0000 EACH 15.0000 8.0000 -46.67 % 15.0000 0.00 %

11,310.00 6,032.00 -5,278 11,310.00 0
ASPHALT CONCRETE PAVEMENT

56 ASPHALT CONC. PAVEMENT CL. A  PG 64-28
16570.0000 TON 28.0000 31.0000 10.71 % 29.8000 6.43 %

463,960.00 513,670.00 49,710 493,786.00 29,826

57 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 70-28
5160.0000 TON 30.0000 34.0000 13.33 % 29.8500 -0.50 %

154,800.00 175,440.00 20,640 154,026.00 -774

58 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

18,800.00 18,800.00 18,800.00

59 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

5,050.00 5,050.00 5,050.00

60 ASPHALT CONC. APPROACH CL. A PG 64-28
290.0000 TON 40.0000 55.0000 37.50 % 55.0000 37.50 %

11,600.00 15,950.00 4,350 15,950.00 4,350

61 SOIL RESIDUAL HERBICIDE
38690.0000 S.Y. 0.3000 0.1500 -50.00 % 1.0000 233.33 %

11,607.00 5,803.50 -5,804 38,690.00 27,083
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ASPHALT CONCRETE PAVEMENT
62 LONGITUDINAL JOINT SEAL

25610.0000 L.F. 1.2500 2.0000 60.00 % 2.5000 100.00 %

32,012.50 51,220.00 19,208 64,025.00 32,013
EROSION CONTROL AND PLANTING

63 SEEDING
19.0000 ACRE 400.0000 400.0000 0.00 % 394.0000 -1.50 %

7,600.00 7,600.00 0 7,486.00 -114

64  SLOPE PROTECTION ROCK
91950.0000 S.Y. 1.1500 1.5000 30.43 % 1.5000 30.43 %

105,742.50 137,925.00 32,183 137,925.00 32,183
TRAFFIC

65 CEMENT CONC. BARRIER CURB AND GUTTER
1100.0000 L.F. 11.7500 10.0000 -14.89 % 15.0000 27.66 %

12,925.00 11,000.00 -1,925 16,500.00 3,575

66 EXTRUDED CURB
92.0000 L.F. 15.0000 7.0000 -53.33 % 10.0000 -33.33 %

1,380.00 644.00 -736 920.00 -460

67 BEAM GUARDRAIL TYPE 1
868.7500 L.F. 20.0000 13.0000 -35.00 % 12.4400 -37.80 %

17,375.00 11,293.75 -6,081 10,807.25 -6,568

68 BEAM GUARDRAIL FLARED TERMINAL
6.0000 EACH 2,000.0000 1,725.0000 -13.75 % 1,800.0000 -10.00 %

12,000.00 10,350.00 -1,650 10,800.00 -1,200

69 BEAM GUARDRAIL TRANSITION SECTION TYPE 1
4.0000 EACH 1,500.0000 1,040.0000 -30.67 % 1,180.0000 -21.33 %

6,000.00 4,160.00 -1,840 4,720.00 -1,280

70 BEAM GUARDRAIL ANCHOR TYPE 4
2.0000 EACH 100.0000 455.0000 355.00 % 430.0000 330.00 %

200.00 910.00 710 860.00 660

71  PRECAST CONC. BARRIER TYPE 2 WITH ENLARGED SCUPPERS
887.0000 L.F. 25.0000 28.0000 12.00 % 26.0000 4.00 %

22,175.00 24,836.00 2,661 23,062.00 887
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TRAFFIC
72 TEMPORARY CONC. BARRIER

15112.5000 L.F. 9.0000 10.0000 11.11 % 10.0000 11.11 %

136,012.50 151,125.00 15,113 151,125.00 15,113

73  BARRIER GLARE SCREEN
887.0000 L.F. 15.0000 18.0000 20.00 % 18.0000 20.00 %

13,305.00 15,966.00 2,661 15,966.00 2,661

74 TEMPORARY IMPACT ATTENUATOR
5.0000 EACH 3,500.0000 3,750.0000 7.14 % 3,000.0000 -14.29 %

17,500.00 18,750.00 1,250 15,000.00 -2,500

75 PERMANENT IMPACT ATTENUATOR
2.0000 EACH 20,000.0000 16,250.0000 -18.75 % 12,000.0000 -40.00 %

40,000.00 32,500.00 -7,500 24,000.00 -16,000

76 RESETTING IMPACT ATTENUATOR
8.0000 EACH 800.0000 525.0000 -34.38 % 1,500.0000 87.50 %

6,400.00 4,200.00 -2,200 12,000.00 5,600

77 FLEXIBLE GUIDE POST
178.0000 EACH 20.0000 28.0000 40.00 % 15.0000 -25.00 %

3,560.00 4,984.00 1,424 2,670.00 -890

78 PAINT LINE
4555.0000 L.F. 0.3000 0.5000 66.67 % 0.4000 33.33 %

1,366.50 2,277.50 911 1,822.00 456

79 PLASTIC LINE
54237.0000 L.F. 1.0000 0.7500 -25.00 % 0.6000 -40.00 %

54,237.00 40,677.75 -13,559 32,542.20 -21,695

80 PLASTIC DROP LANE LINE
3505.0000 L.F. 1.0000 0.6000 -40.00 % 0.6000 -40.00 %

3,505.00 2,103.00 -1,402 2,103.00 -1,402

81 PLASTIC WIDE LINE
7426.0000 L.F. 1.7500 1.0000 -42.86 % 1.0000 -42.86 %

12,995.50 7,426.00 -5,570 7,426.00 -5,570

82 PLASTIC STOP LINE
317.0000 L.F. 8.0000 4.2500 -46.88 % 4.0000 -50.00 %

2,536.00 1,347.25 -1,189 1,268.00 -1,268
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TRAFFIC
83 PLASTIC TRAFFIC ARROW

47.0000 EACH 75.0000 52.0000 -30.67 % 50.0000 -33.33 %

3,525.00 2,444.00 -1,081 2,350.00 -1,175

84 TEMPORARY PAVEMENT MARKING
5544.0000 L.F. 0.0500 1.0000 1,900.00 % 1.0000 1,900.00 %

277.20 5,544.00 5,267 5,544.00 5,267

85 PERMANENT SIGNING
L.S. -20.63 % 36.05 %

44,100.00 35,000.00 -9,100 60,000.00 15,900

86 CONTINUOUS SHOULDER RUMBLE STRIP
3.4400 MI. 1,000.0000 1,000.0000 0.00 % 1,000.0000 0.00 %

3,440.00 3,440.00 0 3,440.00 0

87 BRIDGE MOUNTED SIGN BRACKET NO. 1
L.S. 0.00 % 39.52 %

5,000.00 5,000.00 0 6,976.00 1,976

88 BRIDGE MOUNTED SIGN BRACKET NO. 2
L.S. 0.00 % 39.52 %

5,000.00 5,000.00 0 6,976.00 1,976

89 BRIDGE MOUNTED SIGN BRACKET NO. 3
L.S. 0.00 % 11.68 %

5,000.00 5,000.00 0 5,584.00 584

90 ILLUMINATION SYSTEM NO. 1
L.S. 11.45 % 11.45 %

166,000.00 185,000.00 19,000 185,000.00 19,000

91 ILLUMINATION SYSTEM NO. 2
L.S. -14.63 % -14.63 %

41,000.00 35,000.00 -6,000 35,000.00 -6,000

92 SEQUENTIAL ARROW SIGN
2880.0000 HR 3.0000 3.2500 8.33 % 7.0000 133.33 %

8,640.00 9,360.00 720 20,160.00 11,520

93 PORTABLE CHANGEABLE MESSAGE SIGN
3.0000 EACH 2,000.0000 16,500.0000 725.00 % 16,500.0000 725.00 %

6,000.00 49,500.00 43,500 49,500.00 43,500
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TITLE :US 395
HILLSBORO STREET INTERCHANGE

02Y002

MAX J. KUNEY COMPANY KIEWIT PACIFIC CO.
120 N RALPH ST 4904 LAKE WASHINGTON BLVD NE
99202-4795

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980561057

COUNTY(S) :FRANKLIN CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/10/2002
12:36

DOT_RGGB01

 HP-0395(055), NH-0395(055)

TRAFFIC
94 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

4320.0000 HR 2.5000 3.7500 50.00 % 3.0000 20.00 %

10,800.00 16,200.00 5,400 12,960.00 2,160

95 TYPE III BARRICADE
24.0000 EACH 100.0000 120.0000 20.00 % 500.0000 400.00 %

2,400.00 2,880.00 480 12,000.00 9,600

96 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 309.09 % 1,718.18 %

1,100.00 4,500.00 3,400 20,000.00 18,900

97 TRAFFIC CONTROL LABOR
6000.0000 HR 31.0000 35.0000 12.90 % 35.0000 12.90 %

186,000.00 210,000.00 24,000 210,000.00 24,000

98 TRAFFIC CONTROL VEHICLE
240.0000 DAY 40.0000 48.0000 20.00 % 100.0000 150.00 %

9,600.00 11,520.00 1,920 24,000.00 14,400

99 TRAFFIC CONTROL SUPERVISOR
2000.0000 HR 33.0000 38.0000 15.15 % 33.0000 0.00 %

66,000.00 76,000.00 10,000 66,000.00 0

100 CONSTRUCTION SIGNS CLASS A
418.0000 S.F. 5.0000 5.2500 5.00 % 20.0000 300.00 %

2,090.00 2,194.50 105 8,360.00 6,270
OTHER ITEMS

101 STRUCTURE EXCAVATION CLASS B INCL. HAUL
8527.0000 C.Y. 7.5000 3.5000 -53.33 % 13.0000 73.33 %

63,952.50 29,844.50 -34,108 110,851.00 46,899

102 SHORING OR EXTRA EXCAVATION TRENCH
5890.0000 S.F. 0.5000 1.5000 200.00 % 1.0000 100.00 %

2,945.00 8,835.00 5,890 5,890.00 2,945

103 SHORING OR EXTRA EXCAVATION CLASS B
56510.0000 S.F. 0.3500 0.5000 42.86 % 0.5000 42.86 %

19,778.50 28,255.00 8,477 28,255.00 8,477
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OTHER ITEMS
104 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

1000.0000 C.Y. 20.0000 18.0000 -10.00 % 30.0000 50.00 %

20,000.00 18,000.00 -2,000 30,000.00 10,000

105 GRAVEL BACKFILL FOR DRAIN
20.0000 C.Y. 25.0000 55.0000 120.00 % 40.0000 60.00 %

500.00 1,100.00 600 800.00 300

106 WATER
3162.0000 mGAL 8.0000 10.2500 28.13 % 25.0000 212.50 %

25,296.00 32,410.50 7,115 79,050.00 53,754

107 STRUCTURE SURVEYING
L.S. 191.67 % 191.67 %

12,000.00 35,000.00 23,000 35,000.00 23,000

108 ROADWAY SURVEYING
L.S. -38.60 % 75.44 %

57,000.00 35,000.00 -22,000 100,000.00 43,000

109 CEMENT CONC. SIDEWALK
120.0000 S.Y. 25.0000 27.0000 8.00 % 35.0000 40.00 %

3,000.00 3,240.00 240 4,200.00 1,200

110 REDIRECTIONAL LAND FORM
700.0000 C.Y. 5.0000 4.0000 -20.00 % 20.0000 300.00 %

3,500.00 2,800.00 -700 14,000.00 10,500

111 CHAIN LINK FENCE TYPE 3
566.0000 L.F. 6.0000 6.2500 4.17 % 13.0000 116.67 %

3,396.00 3,537.50 142 7,358.00 3,962

112 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE
5.0000 EACH 110.0000 200.0000 81.82 % 150.0000 36.36 %

550.00 1,000.00 450 750.00 200

113 WIRE FENCE TYPE 2
7713.0000 L.F. 3.0000 2.1000 -30.00 % 3.7500 25.00 %

23,139.00 16,197.30 -6,942 28,923.75 5,785

114 SINGLE WIRE GATE 14 FT. WIDE
1.0000 EACH 500.0000 310.0000 -38.00 % 450.0000 -10.00 %

500.00 310.00 -190 450.00 -50
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OTHER ITEMS
115 ADJUST MANHOLE

2.0000 EACH 250.0000 500.0000 100.00 % 500.0000 100.00 %

500.00 1,000.00 500 1,000.00 500

116  MANHOLE 48 IN. DIAM.
8.0000 EACH 2,800.0000 1,900.0000 -32.14 % 1,500.0000 -46.43 %

22,400.00 15,200.00 -7,200 12,000.00 -10,400

117  MANHOLE 54 IN. DIAM.
2.0000 EACH 3,500.0000 3,000.0000 -14.29 % 2,000.0000 -42.86 %

7,000.00 6,000.00 -1,000 4,000.00 -3,000

118 ADJUST VALVE BOX
1.0000 EACH 300.0000 150.0000 -50.00 % 500.0000 66.67 %

300.00 150.00 -150 500.00 200

119 TRAINING
1200.0000 HR 2.0000 2.0000 0.00 % 0.5000 -75.00 %

2,400.00 2,400.00 0 600.00 -1,800

120 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

13,500.00 13,500.00 13,500.00

121 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 %

5.00 5.00 5.00

122 MINOR CHANGE
CALC 0.00 % 0.00 %

-1.00 -1.00 -1.00

123 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

1.00 1.00 1.00

124 SPCC PLAN
L.S. 50.00 % 0.00 %

1,000.00 1,500.00 500 1,000.00 0
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OTHER ITEMS
125 CANTILEVER SIGN STRUCTURE NO. NO. 1

L.S. -29.17 % 25.00 %

24,000.00 17,000.00 -7,000 30,000.00 6,000

CONTRACT TOTAL $6,325,603.70 $6,688,842.05 5.74% $7,488,640.20 18.39%


