
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A013 REVISION NO : 1 BIDS OPENED ON : Aug 17 2005
CONTRACT NO :007018 REGION NO : 1 AWARDED ON : Aug 22 2005
VERSION NO :4 WORK ORDER# : 0L3695
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
MONKEY HILL RD TO TROXELL RD

05A013

THOMCO CONSTRUCTION INC. KIEWIT PACIFIC CO. PACIFIC ROAD & BRIDGE CO.
13700 44TH ST NE 4904 LAKE WASHINGTON BLVD NE 5802 CEMETERY RD

98223-7781

PROJECT : LAKE STEVENS   WA  982589714 RENTON   WA  980561057 ARLINGTON   WA  982233393

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100263

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/27/2005
14:11

DOT_RGGB01

NH-0020(136), STPR-0020(136)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -5.71 % 59.90 % 60.00 %
165,000.00 -10,000.00 279,816.97 104,816.97 280,000.00 105,000.00175,000.00

4,000.0000
2 CLEARING AND GRUBBING

15.6200 ACRE 0.00 % 9,000.0000 125.00 % 13,400.0000 235.00 %
62,480.00 0.00 140,580.00 78,100.00 209,308.00 146,828.00

4,000.0000
62,480.00

500.0000
3 REMOVING DRAINAGE STRUCTURE

2.0000 EACH 0.00 % 500.0000 0.00 % 300.0000 -40.00 %
1,000.00 0.00 1,000.00 0.00 600.00 -400.00

500.0000
1,000.00

5.0000
4  REMOVING CULVERT

609.0000 L.F. -50.00 % 5.0000 -50.00 % 6.0000 -40.00 %
3,045.00 -3,045.00 3,045.00 -3,045.00 3,654.00 -2,436.00

10.0000
6,090.00

5 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -90.37 % -90.37 % -97.30 %

5,000.00 -46,900.00 5,000.00 -46,900.00 1,400.00 -50,500.0051,900.00

9.9000
6 REMOVING ASPHALT CONC. PAVEMENT

3467.0000 S.Y. 98.00 % 5.0000 0.00 % 3.5000 -30.00 %
34,323.30 16,988.30 17,335.00 0.00 12,134.50 -5,200.50

5.0000
17,335.00

9.0000
7 REMOVING GUIDE POST

55.0000 EACH 12.50 % 7.5000 -6.25 % 8.0000 0.00 %
495.00 55.00 412.50 -27.50 440.00 0.00

8.0000
440.00

0.5000
8 REMOVING PAINT LINE

14691.0000 L.F. -50.00 % 0.5000 -50.00 % 0.9500 -5.00 %
7,345.50 -7,345.50 7,345.50 -7,345.50 13,956.45 -734.55

1.0000
14,691.00

2.5000
9 REMOVING PLASTIC LINE

282.0000 L.F. 150.00 % 1.0000 0.00 % 2.0000 100.00 %
705.00 423.00 282.00 0.00 564.00 282.00

1.0000
282.00

55.0000
10 REMOVING PLASTIC TRAFFIC MARKING

2.0000 EACH 10.00 % 75.0000 50.00 % 44.0000 -12.00 %
110.00 10.00 150.00 50.00 88.00 -12.00

50.0000
100.00

180.0000
11 REMOVING RAISED PAVEMENT MARKER

7.8900 HUND 80.00 % 75.0000 -25.00 % 100.0000 0.00 %
1,420.20 631.20 591.75 -197.25 789.00 0.00

100.0000
789.00

8.0000
12 REMOVING CHAIN LINK FENCE

120.0000 L.F. -20.00 % 3.0000 -70.00 % 3.0000 -70.00 %
960.00 -240.00 360.00 -840.00 360.00 -840.00

10.0000
1,200.00
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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07/27/2005
14:11
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NH-0020(136), STPR-0020(136)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

5.0000
13 REMOVING WIRE FENCE

2705.0000 L.F. 150.00 % 2.0000 0.00 % 1.5000 -25.00 %
13,525.00 8,115.00 5,410.00 0.00 4,057.50 -1,352.50

2.0000
5,410.00

7.0000
14  REMOVING WOOD FENCE

205.0000 L.F. -30.00 % 3.0000 -70.00 % 2.0000 -80.00 %
1,435.00 -615.00 615.00 -1,435.00 410.00 -1,640.00

10.0000
2,050.00

GRADING

7.5000
15 ROADWAY EXCAVATION INCL. HAUL

36580.0000 C.Y. -25.00 % 10.0000 0.00 % 10.2000 2.00 %
274,350.00 -91,450.00 365,800.00 0.00 373,116.00 7,316.00

10.0000
365,800.00

8.5000
16  DETENTION POND EXCAVATION INCL. HAUL

3044.0000 C.Y. -29.17 % 15.0000 25.00 % 11.0000 -8.33 %
25,874.00 -10,654.00 45,660.00 9,132.00 33,484.00 -3,044.00

12.0000
36,528.00

225.0000
17  CLAY LINER

13.1000 C.Y. 12.50 % 120.0000 -40.00 % 500.0000 150.00 %
2,947.50 327.50 1,572.00 -1,048.00 6,550.00 3,930.00

200.0000
2,620.00

4.0000
18 EMBANKMENT COMPACTION

6720.0000 C.Y. 14.29 % 5.0000 42.86 % 5.0000 42.86 %
26,880.00 3,360.00 33,600.00 10,080.00 33,600.00 10,080.00

3.5000
23,520.00

DRAINAGE

10.0000
19 DITCH EXCAVATION INCL. HAUL

70.0000 C.Y. -50.00 % 9.0000 -55.00 % 20.0000 0.00 %
700.00 -700.00 630.00 -770.00 1,400.00 0.00

20.0000
1,400.00

2,200.0000
20 GRATE INLET TYPE 2

2.0000 EACH 10.00 % 1,600.0000 -20.00 % 2,600.0000 30.00 %
4,400.00 400.00 3,200.00 -800.00 5,200.00 1,200.00

2,000.0000
4,000.00

23.5000
21 QUARRY SPALLS

3155.0000 TON 17.50 % 17.0000 -15.00 % 18.0000 -10.00 %
74,142.50 11,042.50 53,635.00 -9,465.00 56,790.00 -6,310.00

20.0000
63,100.00

32.0000
22 SCHEDULE A CULV. PIPE 12 IN. DIAM.

485.0000 L.F. 6.67 % 18.0000 -40.00 % 22.0000 -26.67 %
15,520.00 970.00 8,730.00 -5,820.00 10,670.00 -3,880.00

30.0000
14,550.00
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TOTAL AMOUNT

DRAINAGE

40.0000
23 SCHEDULE A CULV. PIPE 18 IN. DIAM.

224.0000 L.F. 0.00 % 25.0000 -37.50 % 34.0000 -15.00 %
8,960.00 0.00 5,600.00 -3,360.00 7,616.00 -1,344.00

40.0000
8,960.00

41.0000
24 CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM.

246.0000 L.F. 105.00 % 19.0000 -5.00 % 25.0000 25.00 %
10,086.00 5,166.00 4,674.00 -246.00 6,150.00 1,230.00

20.0000
4,920.00

42.0000
25 PLAIN ST. CULV. PIPE 0.064 IN. TH. 8 IN. DIAM.

120.0000 L.F. 110.00 % 18.0000 -10.00 % 24.0000 20.00 %
5,040.00 2,640.00 2,160.00 -240.00 2,880.00 480.00

20.0000
2,400.00

400.0000
26  BEVEL PIPE END

4.0000 EACH 0.00 % 60.0000 -85.00 % 150.0000 -62.50 %
1,600.00 0.00 240.00 -1,360.00 600.00 -1,000.00

400.0000
1,600.00

STORM SEWER

4,500.0000
27 CATCH BASIN TYPE 2 54 IN. DIAM. W/OVERFLOW CONTROL WIN.

1.0000 EACH 50.00 % 2,200.0000 -26.67 % 3,000.0000 0.00 %
4,500.00 1,500.00 2,200.00 -800.00 3,000.00 0.00

3,000.0000
3,000.00

4,800.0000
28 CATCH BASIN TYPE 2 60 IN. DIAM. W/FLOW SPLITTER

1.0000 EACH 20.00 % 3,100.0000 -22.50 % 4,000.0000 0.00 %
4,800.00 800.00 3,100.00 -900.00 4,000.00 0.00

4,000.0000
4,000.00

5,500.0000
29 CATCH BASIN TYPE 2 72 IN. DIAM. W/FLOW CONTROL/OIL SEP.

5.0000 EACH 83.33 % 3,500.0000 16.67 % 5,300.0000 76.67 %
27,500.00 12,500.00 17,500.00 2,500.00 26,500.00 11,500.00

3,000.0000
15,000.00

2,300.0000
30 CATCH BASIN TYPE 2 48 IN. DIAM.

3.0000 EACH -8.00 % 2,700.0000 8.00 % 2,200.0000 -12.00 %
6,900.00 -600.00 8,100.00 600.00 6,600.00 -900.00

2,500.0000
7,500.00

3,600.0000
31 CATCH BASIN TYPE 2 72 IN. DIAM.

1.0000 EACH 33.33 % 3,300.0000 22.22 % 4,000.0000 48.15 %
3,600.00 900.00 3,300.00 600.00 4,000.00 1,300.00

2,700.0000
2,700.00

3.0000
32 TESTING STORM SEWER PIPE

882.0000 L.F. 0.00 % 3.0000 0.00 % 2.0000 -33.33 %
2,646.00 0.00 2,646.00 0.00 1,764.00 -882.00

3.0000
2,646.00

50.0000
33 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

300.0000 L.F. 11.11 % 25.0000 -44.44 % 30.0000 -33.33 %
15,000.00 1,500.00 7,500.00 -6,000.00 9,000.00 -4,500.00

45.0000
13,500.00
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STORM SEWER

58.0000
34 CL. IV REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

344.0000 L.F. 16.00 % 35.0000 -30.00 % 54.0000 8.00 %
19,952.00 2,752.00 12,040.00 -5,160.00 18,576.00 1,376.00

50.0000
17,200.00

35.0000
35 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

72.0000 L.F. 40.00 % 17.0000 -32.00 % 18.0000 -28.00 %
2,520.00 720.00 1,224.00 -576.00 1,296.00 -504.00

25.0000
1,800.00

42.0000
36 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

166.0000 L.F. 31.25 % 22.0000 -31.25 % 27.0000 -15.63 %
6,972.00 1,660.00 3,652.00 -1,660.00 4,482.00 -830.00

32.0000
5,312.00

SURFACING

17.5000
37 CRUSHED SURFACING TOP COURSE

13890.0000 TON 16.67 % 16.0000 6.67 % 13.4500 -10.33 %
243,075.00 34,725.00 222,240.00 13,890.00 186,820.50 -21,529.50

15.0000
208,350.00

LIQUID ASPHALT
38 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
14,630.00 14,630.00 14,630.0014,630.00

ASPHALT CONCRETE PAVEMENT

13.7500
39 PLANING BITUMINOUS PAVEMENT

676.0000 S.Y. 37.50 % 10.0000 0.00 % 13.0000 30.00 %
9,295.00 2,535.00 6,760.00 0.00 8,788.00 2,028.00

10.0000
6,760.00

46.5000
40 HMA CL. 1/2 IN. PG 58-22

14000.0000 TON 3.33 % 42.2500 -6.11 % 42.5000 -5.56 %
651,000.00 21,000.00 591,500.00 -38,500.00 595,000.00 -35,000.00

45.0000
630,000.00

41 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

20,560.00 20,560.00 20,560.0020,560.00
42 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
13,730.00 13,730.00 13,730.0013,730.00
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ASPHALT CONCRETE PAVEMENT

84.0000
43 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

592.0000 TON -6.67 % 75.0000 -16.67 % 75.0000 -16.67 %
49,728.00 -3,552.00 44,400.00 -8,880.00 44,400.00 -8,880.00

90.0000
53,280.00

44 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-10.00 -10.00 -10.00-10.00

EROSION CONTROL AND PLANTING

125.0000
45 ESC LEAD

125.0000 DAY 150.00 % 1.0000 -98.00 % 1.0000 -98.00 %
15,625.00 9,375.00 125.00 -6,125.00 125.00 -6,125.00

50.0000
6,250.00

2,500.0000
46 SEEDING, FERTILIZING, AND MULCHING

9.9800 ACRE 25.00 % 1,236.0000 -38.20 % 2,200.0000 10.00 %
24,950.00 4,990.00 12,335.28 -7,624.72 21,956.00 1,996.00

2,000.0000
19,960.00

53.0000
47 COMPOST TYPE 2

601.0000 C.Y. 9.84 % 31.0000 -35.75 % 46.3000 -4.04 %
31,853.00 2,854.75 18,631.00 -10,367.25 27,826.30 -1,171.95

48.2500
28,998.25

4.5000
48 PERMANENT EROSION CONTROL BLANKET

8200.0000 S.Y. 80.00 % 3.6000 44.00 % 3.9000 56.00 %
36,900.00 16,400.00 29,520.00 9,020.00 31,980.00 11,480.00

2.5000
20,500.00

12.0000
49 CHECK DAM

21.0000 L.F. -40.00 % 100.0000 400.00 % 10.0000 -50.00 %
252.00 -168.00 2,100.00 1,680.00 210.00 -210.00

20.0000
420.00

5.0000
50 SILT FENCE

7862.0000 L.F. 25.00 % 5.0000 25.00 % 4.5000 12.50 %
39,310.00 7,862.00 39,310.00 7,862.00 35,379.00 3,931.00

4.0000
31,448.00

4.0000
51  HIGH VISIBILITY FENCE

978.0000 L.F. -20.00 % 3.0000 -40.00 % 2.0000 -60.00 %
3,912.00 -978.00 2,934.00 -1,956.00 1,956.00 -2,934.00

5.0000
4,890.00

52 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

30,500.00 30,500.00 30,500.0030,500.00

5.0000
53  WEED CONTROL MAT

1030.0000 L.F. -66.67 % 3.0000 -80.00 % 10.0000 -33.33 %
5,150.00 -10,300.00 3,090.00 -12,360.00 10,300.00 -5,150.00

15.0000
15,450.00
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EROSION CONTROL AND PLANTING

16.0000
54 TOPSOIL TYPE C

1767.0000 C.Y. -20.00 % 32.0000 60.00 % 35.0000 75.00 %
28,272.00 -7,068.00 56,544.00 21,204.00 61,845.00 26,505.00

20.0000
35,340.00

9.0000
55 PSIPE BIGLEAF MAPLE, 18" HT., #1 CONT.

32.0000 EACH -25.00 % 11.0000 -8.33 % 8.0000 -33.33 %
288.00 -96.00 352.00 -32.00 256.00 -128.00

12.0000
384.00

9.0000
56 PSIPE BITTER CHERRY, 18" HT., #1 CONT.

102.0000 EACH 0.00 % 11.0000 22.22 % 8.0000 -11.11 %
918.00 0.00 1,122.00 204.00 816.00 -102.00

9.0000
918.00

12.2500
57 PSIPE DOUGLAS FIR, 24" HT., #2 CONT.

421.0000 EACH -9.26 % 16.0000 18.52 % 11.0000 -18.52 %
5,157.25 -526.25 6,736.00 1,052.50 4,631.00 -1,052.50

13.5000
5,683.50

12.2500
58 PSIPE GRAND FIR, 24" HT., #2 CONT.

91.0000 EACH -9.26 % 17.0000 25.93 % 11.0000 -18.52 %
1,114.75 -113.75 1,547.00 318.50 1,001.00 -227.50

13.5000
1,228.50

9.0000
59 PSIPE PACIFIC MADRONA, 12" HT., #1 CONT.

91.0000 EACH -50.00 % 20.0000 11.11 % 8.0000 -55.56 %
819.00 -819.00 1,820.00 182.00 728.00 -910.00

18.0000
1,638.00

9.0000
60 PSIPE SHORE PINE, 24" HT., #2 CONT.

298.0000 EACH -37.06 % 16.0000 11.89 % 8.0000 -44.06 %
2,682.00 -1,579.40 4,768.00 506.60 2,384.00 -1,877.40

14.3000
4,261.40

9.0000
61 PSIPE CASCARA, 18" HT., #1 CONT.

67.0000 EACH -10.00 % 11.0000 10.00 % 8.0000 -20.00 %
603.00 -67.00 737.00 67.00 536.00 -134.00

10.0000
670.00

6.5000
62 PSIPE COAST STRAWBERRY, 4" CONT.

4084.0000 EACH 116.67 % 8.0000 166.67 % 5.7000 90.00 %
26,546.00 14,294.00 32,672.00 20,420.00 23,278.80 11,026.80

3.0000
12,252.00

9.2500
63 PSIPE HAIRY HONEYSUCKLE, #1 CONT.

783.0000 EACH -7.50 % 11.0000 10.00 % 8.0000 -20.00 %
7,242.75 -587.25 8,613.00 783.00 6,264.00 -1,566.00

10.0000
7,830.00

9.0000
64 PSIPE HOOKER'S WILLOW, 18" HT., #1 CONT.

169.0000 EACH 50.00 % 11.0000 83.33 % 8.0000 33.33 %
1,521.00 507.00 1,859.00 845.00 1,352.00 338.00

6.0000
1,014.00

9.0000
65 PSIPE INDIAN PLUM, 18" HT., #1 CONT.

169.0000 EACH 0.00 % 11.0000 22.22 % 8.0000 -11.11 %
1,521.00 0.00 1,859.00 338.00 1,352.00 -169.00

9.0000
1,521.00
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PS&E JOB NO :05A013 REVISION NO : 1 BIDS OPENED ON : Aug 17 2005
CONTRACT NO :007018 REGION NO : 1 AWARDED ON : Aug 22 2005
VERSION NO :4 WORK ORDER# : 0L3695
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
MONKEY HILL RD TO TROXELL RD

05A013

THOMCO CONSTRUCTION INC. KIEWIT PACIFIC CO. PACIFIC ROAD & BRIDGE CO.
13700 44TH ST NE 4904 LAKE WASHINGTON BLVD NE 5802 CEMETERY RD

98223-7781

PROJECT : LAKE STEVENS   WA  982589714 RENTON   WA  980561057 ARLINGTON   WA  982233393

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100263

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/27/2005
14:11

DOT_RGGB01

NH-0020(136), STPR-0020(136)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

9.0000
66 PSIPE NOOTKA ROSE, 18" HT., #1 CONT.

1242.0000 EACH 0.00 % 11.0000 22.22 % 7.8500 -12.78 %
11,178.00 0.00 13,662.00 2,484.00 9,749.70 -1,428.30

9.0000
11,178.00

9.0000
67 PSIPE OCEANSPRAY, 18" HT., #1 CONT.

1109.0000 EACH 0.00 % 11.0000 22.22 % 7.8500 -12.78 %
9,981.00 0.00 12,199.00 2,218.00 8,705.65 -1,275.35

9.0000
9,981.00

9.0000
68 PSIPE RED ELDERBERRY, 18" HT., #1 CONT.

455.0000 EACH 12.50 % 11.0000 37.50 % 8.0000 0.00 %
4,095.00 455.00 5,005.00 1,365.00 3,640.00 0.00

8.0000
3,640.00

9.0000
69 PSIPE SALAL, #1 CONT.

1187.0000 EACH 0.00 % 11.0000 22.22 % 7.8500 -12.78 %
10,683.00 0.00 13,057.00 2,374.00 9,317.95 -1,365.05

9.0000
10,683.00

9.0000
70 PSIPE SERVICEBERRY, 18" HT., #1 CONT.

559.0000 EACH 0.00 % 11.0000 22.22 % 7.8500 -12.78 %
5,031.00 0.00 6,149.00 1,118.00 4,388.15 -642.85

9.0000
5,031.00

9.2500
71 PSIPE SHEPHERDIA, 18" HT., #1 CONT.

262.0000 EACH -22.92 % 11.0000 -8.33 % 8.0000 -33.33 %
2,423.50 -720.50 2,882.00 -262.00 2,096.00 -1,048.00

12.0000
3,144.00

9.0000
72 PSIPE SNOWBERRY, 18" HT., #1 CONT.

785.0000 EACH 0.00 % 11.0000 22.22 % 7.8500 -12.78 %
7,065.00 0.00 8,635.00 1,570.00 6,162.25 -902.75

9.0000
7,065.00

9.0000
73 PSIPE SWORD FERN, #1 CONT.

849.0000 EACH -10.00 % 11.0000 10.00 % 7.8500 -21.50 %
7,641.00 -849.00 9,339.00 849.00 6,664.65 -1,825.35

10.0000
8,490.00

9.0000
74 PSIPE TALL OREGON GRAPE, 18" HT., #1 CONT.

262.0000 EACH 0.00 % 11.0000 22.22 % 8.0000 -11.11 %
2,358.00 0.00 2,882.00 524.00 2,096.00 -262.00

9.0000
2,358.00

9.0000
75 PSIPE THIMBLEBERRY, 18" HT., #1 CONT.

584.0000 EACH 0.00 % 11.0000 22.22 % 7.8500 -12.78 %
5,256.00 0.00 6,424.00 1,168.00 4,584.40 -671.60

9.0000
5,256.00

76 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

40,300.00 40,300.00 40,300.0040,300.00
77 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %
33,200.00 33,200.00 33,200.0033,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A013 REVISION NO : 1 BIDS OPENED ON : Aug 17 2005
CONTRACT NO :007018 REGION NO : 1 AWARDED ON : Aug 22 2005
VERSION NO :4 WORK ORDER# : 0L3695
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
MONKEY HILL RD TO TROXELL RD

05A013

THOMCO CONSTRUCTION INC. KIEWIT PACIFIC CO. PACIFIC ROAD & BRIDGE CO.
13700 44TH ST NE 4904 LAKE WASHINGTON BLVD NE 5802 CEMETERY RD

98223-7781

PROJECT : LAKE STEVENS   WA  982589714 RENTON   WA  980561057 ARLINGTON   WA  982233393

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100263

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/27/2005
14:11

DOT_RGGB01

NH-0020(136), STPR-0020(136)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
78 NOXIOUS WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %
5,000.00 5,000.00 5,000.005,000.00

47.5000
79 SOIL AMENDMENT

1824.0000 C.Y. 1.06 % 27.5000 -41.49 % 42.5000 -9.57 %
86,640.00 912.00 50,160.00 -35,568.00 77,520.00 -8,208.00

47.0000
85,728.00

36.4000
80 BARK OR WOOD CHIP MULCH

1827.0000 C.Y. -3.19 % 37.0000 -1.60 % 38.1500 1.46 %
66,502.80 -2,192.40 67,599.00 -1,096.20 69,700.05 1,004.85

37.6000
68,695.20

6.7000
81 SOD INSTALLATION

1969.0000 S.Y. -4.29 % 6.0000 -14.29 % 6.0000 -14.29 %
13,192.30 -590.70 11,814.00 -1,969.00 11,814.00 -1,969.00

7.0000
13,783.00

TRAFFIC

30.5000
82 BEAM GUARDRAIL TYPE 1

250.0000 L.F. 56.41 % 16.5000 -15.38 % 27.0000 38.46 %
7,625.00 2,750.00 4,125.00 -750.00 6,750.00 1,875.00

19.5000
4,875.00

2,200.0000
83 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH 10.00 % 1,900.0000 -5.00 % 2,000.0000 0.00 %
4,400.00 400.00 3,800.00 -200.00 4,000.00 0.00

2,000.0000
4,000.00

84 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

35.0000
85 FLEXIBLE GUIDE POST

49.0000 EACH 0.00 % 24.0000 -31.43 % 25.0000 -28.57 %
1,715.00 0.00 1,176.00 -539.00 1,225.00 -490.00

35.0000
1,715.00

0.1000
86 PAINT LINE

48580.0000 L.F. -33.33 % 0.1000 -33.33 % 0.1000 -33.33 %
4,858.00 -2,429.00 4,858.00 -2,429.00 4,858.00 -2,429.00

0.1500
7,287.00

1.3500
87 PLASTIC LINE

1800.0000 L.F. -10.00 % 1.0000 -33.33 % 1.1500 -23.33 %
2,430.00 -270.00 1,800.00 -900.00 2,070.00 -630.00

1.5000
2,700.00

1.3000
88 PLASTIC WIDE LINE

2330.0000 L.F. -23.53 % 1.5000 -11.76 % 1.1000 -35.29 %
3,029.00 -932.00 3,495.00 -466.00 2,563.00 -1,398.00

1.7000
3,961.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A013 REVISION NO : 1 BIDS OPENED ON : Aug 17 2005
CONTRACT NO :007018 REGION NO : 1 AWARDED ON : Aug 22 2005
VERSION NO :4 WORK ORDER# : 0L3695
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
MONKEY HILL RD TO TROXELL RD

05A013

THOMCO CONSTRUCTION INC. KIEWIT PACIFIC CO. PACIFIC ROAD & BRIDGE CO.
13700 44TH ST NE 4904 LAKE WASHINGTON BLVD NE 5802 CEMETERY RD

98223-7781

PROJECT : LAKE STEVENS   WA  982589714 RENTON   WA  980561057 ARLINGTON   WA  982233393

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100263

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/27/2005
14:11

DOT_RGGB01

NH-0020(136), STPR-0020(136)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

7.0000
89 PLASTIC STOP LINE

109.0000 L.F. 16.67 % 4.5000 -25.00 % 6.0000 0.00 %
763.00 109.00 490.50 -163.50 654.00 0.00

6.0000
654.00

98.0000
90 PLASTIC TRAFFIC ARROW

26.0000 EACH 8.89 % 45.0000 -50.00 % 85.0000 -5.56 %
2,548.00 208.00 1,170.00 -1,170.00 2,210.00 -130.00

90.0000
2,340.00

51.5000
91 PLASTIC TRAFFIC LETTER

21.0000 EACH 28.75 % 26.0000 -35.00 % 45.0000 12.50 %
1,081.50 241.50 546.00 -294.00 945.00 105.00

40.0000
840.00

29.0000
92 PLASTIC DRAINAGE MARKING

35.0000 EACH 93.33 % 12.0000 -20.00 % 35.0000 133.33 %
1,015.00 490.00 420.00 -105.00 1,225.00 700.00

15.0000
525.00

326.0000
93 RAISED PAVEMENT MARKER TYPE 2

4.0700 HUND -18.50 % 450.0000 12.50 % 300.0000 -25.00 %
1,326.82 -301.18 1,831.50 203.50 1,221.00 -407.00

400.0000
1,628.00

1.0000
94 TEMPORARY PAVEMENT MARKING

6050.0000 L.F. 809.09 % 0.5000 354.55 % 0.9500 763.64 %
6,050.00 5,384.50 3,025.00 2,359.50 5,747.50 5,082.00

0.1100
665.50

95 PERMANENT SIGNING
L.S. -0.41 % -25.31 % -25.31 %

12,000.00 -50.00 9,000.00 -3,050.00 9,000.00 -3,050.0012,050.00
96 ILLUMINATION SYSTEM SAB 5021

L.S. 40.57 % 26.58 % 35.46 %
63,300.00 18,268.00 57,000.00 11,968.00 61,000.00 15,968.0045,032.00

10.0000
97  DIRECTIONAL BORING

200.0000 L.F. -70.59 % 200.0000 488.24 % 1.0000 -97.06 %
2,000.00 -4,800.00 40,000.00 33,200.00 200.00 -6,600.00

34.0000
6,800.00

98 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -80.00 % -60.00 % -66.40 %

50,000.00 -200,000.00 100,000.00 -150,000.00 84,000.00 -166,000.00250,000.00

14.0000
99 CONSTRUCTION SIGNS CLASS A

440.0000 S.F. -6.67 % 25.0000 66.67 % 14.0000 -6.67 %
6,160.00 -440.00 11,000.00 4,400.00 6,160.00 -440.00

15.0000
6,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A013 REVISION NO : 1 BIDS OPENED ON : Aug 17 2005
CONTRACT NO :007018 REGION NO : 1 AWARDED ON : Aug 22 2005
VERSION NO :4 WORK ORDER# : 0L3695
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
MONKEY HILL RD TO TROXELL RD

05A013

THOMCO CONSTRUCTION INC. KIEWIT PACIFIC CO. PACIFIC ROAD & BRIDGE CO.
13700 44TH ST NE 4904 LAKE WASHINGTON BLVD NE 5802 CEMETERY RD

98223-7781

PROJECT : LAKE STEVENS   WA  982589714 RENTON   WA  980561057 ARLINGTON   WA  982233393

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100263

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/27/2005
14:11

DOT_RGGB01

NH-0020(136), STPR-0020(136)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

10.0000
100 STRUCTURE EXCAVATION CLASS B INCL. HAUL

847.0000 C.Y. -45.95 % 12.0000 -35.14 % 12.0000 -35.14 %
8,470.00 -7,199.50 10,164.00 -5,505.50 10,164.00 -5,505.50

18.5000
15,669.50

1.0000
101 SHORING OR EXTRA EXCAVATION CLASS B

8665.0000 S.F. -50.00 % 1.0000 -50.00 % 1.7500 -12.50 %
8,665.00 -8,665.00 8,665.00 -8,665.00 15,163.75 -2,166.25

2.0000
17,330.00

500.0000
102 PLUGGING EXISTING PIPE

2.0000 EACH 150.00 % 250.0000 25.00 % 350.0000 75.00 %
1,000.00 600.00 500.00 100.00 700.00 300.00

200.0000
400.00

575.0000
103 ADJUST MONUMENT CASE AND COVER

2.0000 EACH 91.67 % 250.0000 -16.67 % 500.0000 66.67 %
1,150.00 550.00 500.00 -100.00 1,000.00 400.00

300.0000
600.00

22.8500
104 COATED CHAIN LINK FENCE TYPE 1

731.0000 L.F. 14.25 % 21.0000 5.00 % 20.0000 0.00 %
16,703.35 2,083.35 15,351.00 731.00 14,620.00 0.00

20.0000
14,620.00

286.0000
105 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

12.0000 EACH 148.70 % 150.0000 30.43 % 250.0000 117.39 %
3,432.00 2,052.00 1,800.00 420.00 3,000.00 1,620.00

115.0000
1,380.00

1,150.0000
106 DOUBLE 20 FT. COATED CHAIN LINK GATE

2.0000 EACH -4.17 % 1,050.0000 -12.50 % 1,000.0000 -16.67 %
2,300.00 -100.00 2,100.00 -300.00 2,000.00 -400.00

1,200.0000
2,400.00

580.0000
107  RESET FENCE POST

3.0000 EACH 480.00 % 200.0000 100.00 % 500.0000 400.00 %
1,740.00 1,440.00 600.00 300.00 1,500.00 1,200.00

100.0000
300.00

425.0000
108 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

10.0000 EACH 6.25 % 250.0000 -37.50 % 160.0000 -60.00 %
4,250.00 250.00 2,500.00 -1,500.00 1,600.00 -2,400.00

400.0000
4,000.00

109 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -76.37 % -60.62 % -76.37 %

1,500.00 -4,849.00 2,500.00 -3,849.00 1,500.00 -4,849.006,349.00

4.0000
110 TRAINING

200.0000 HR -20.00 % 1.0000 -80.00 % 3.0000 -40.00 %
800.00 -200.00 200.00 -800.00 600.00 -400.00

5.0000
1,000.00

111 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A013 REVISION NO : 1 BIDS OPENED ON : Aug 17 2005
CONTRACT NO :007018 REGION NO : 1 AWARDED ON : Aug 22 2005
VERSION NO :4 WORK ORDER# : 0L3695
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
MONKEY HILL RD TO TROXELL RD

05A013

THOMCO CONSTRUCTION INC. KIEWIT PACIFIC CO. PACIFIC ROAD & BRIDGE CO.
13700 44TH ST NE 4904 LAKE WASHINGTON BLVD NE 5802 CEMETERY RD

98223-7781

PROJECT : LAKE STEVENS   WA  982589714 RENTON   WA  980561057 ARLINGTON   WA  982233393

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100263

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/27/2005
14:11

DOT_RGGB01

NH-0020(136), STPR-0020(136)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
112 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00

113 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
114 SPCC PLAN

L.S. 0.00 % 100.00 % -73.33 %
1,500.00 0.00 3,000.00 1,500.00 400.00 -1,100.001,500.00

500.0000
115 MAILBOX SUPPORT TYPE 2

7.0000 EACH 17.65 % 400.0000 -5.88 % 400.0000 -5.88 %
3,500.00 525.00 2,800.00 -175.00 2,800.00 -175.00

425.0000
2,975.00

116 FORCE ACCOUNT CAP WELL
EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

$2,669,742.02 -7.24% $2,827,420.00 -1.76% $2,862,450.10 -0.54%$2,878,012.85CONTRACT TOTAL

$2,862,450.10$2,669,742.02 $2,827,420.00BASE TOTAL -7.24% -1.76% -0.54%$2,878,012.85



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A013 REVISION NO : 1 BIDS OPENED ON : Aug 17 2005
CONTRACT NO :007018 REGION NO : 1 AWARDED ON : Aug 22 2005
VERSION NO :4 WORK ORDER# : 0L3695
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 20
MONKEY HILL RD TO TROXELL RD

05A013

IMCO GENERAL CONSTRUCTION, INC. MARSHBANK CONSTRUCTION INC. SRV CONSTRUCTION, INC.
4509 GUIDE MERIDIAN 3304 OLD HARTFORD RD 2920 N HELLER RD

98258-8699 98277-9254

PROJECT : BELLINGHAM   WA  982269193 LAKE STEVENS   WA  982580097 OAK HARBOR   WA  982770481

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100294

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/27/2005
14:11

DOT_RGGB01

NH-0020(136), STPR-0020(136)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 83.43 % 65.71 % -7.35 %
321,000.00 146,000.00 290,000.00 115,000.00 162,130.00 -12,870.00175,000.00

2,320.0000
2 CLEARING AND GRUBBING

15.6200 ACRE -42.00 % 6,000.0000 50.00 % 6,170.0000 54.25 %
36,238.40 -26,241.60 93,720.00 31,240.00 96,375.40 33,895.40

4,000.0000
62,480.00

1,400.0000
3 REMOVING DRAINAGE STRUCTURE

2.0000 EACH 180.00 % 350.0000 -30.00 % 350.0000 -30.00 %
2,800.00 1,800.00 700.00 -300.00 700.00 -300.00

500.0000
1,000.00

28.2000
4  REMOVING CULVERT

609.0000 L.F. 182.00 % 25.0000 150.00 % 14.8000 48.00 %
17,173.80 11,083.80 15,225.00 9,135.00 9,013.20 2,923.20

10.0000
6,090.00

5 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -61.65 % -93.26 % -97.19 %

19,902.00 -31,998.00 3,500.00 -48,400.00 1,460.00 -50,440.0051,900.00

8.3000
6 REMOVING ASPHALT CONC. PAVEMENT

3467.0000 S.Y. 66.00 % 6.0000 20.00 % 5.6000 12.00 %
28,776.10 11,441.10 20,802.00 3,467.00 19,415.20 2,080.20

5.0000
17,335.00

51.2000
7 REMOVING GUIDE POST

55.0000 EACH 540.00 % 8.0000 0.00 % 50.0000 525.00 %
2,816.00 2,376.00 440.00 0.00 2,750.00 2,310.00

8.0000
440.00

0.5000
8 REMOVING PAINT LINE

14691.0000 L.F. -50.00 % 0.5000 -50.00 % 0.4000 -60.00 %
7,345.50 -7,345.50 7,345.50 -7,345.50 5,876.40 -8,814.60

1.0000
14,691.00

1.3500
9 REMOVING PLASTIC LINE

282.0000 L.F. 35.00 % 1.0000 0.00 % 2.2500 125.00 %
380.70 98.70 282.00 0.00 634.50 352.50

1.0000
282.00

56.7000
10 REMOVING PLASTIC TRAFFIC MARKING

2.0000 EACH 13.40 % 25.0000 -50.00 % 50.0000 0.00 %
113.40 13.40 50.00 -50.00 100.00 0.00

50.0000
100.00

125.0000
11 REMOVING RAISED PAVEMENT MARKER

7.8900 HUND 25.00 % 25.0000 -75.00 % 100.0000 0.00 %
986.25 197.25 197.25 -591.75 789.00 0.00

100.0000
789.00

7.8500
12 REMOVING CHAIN LINK FENCE

120.0000 L.F. -21.50 % 3.0000 -70.00 % 10.0000 0.00 %
942.00 -258.00 360.00 -840.00 1,200.00 0.00

10.0000
1,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A013 REVISION NO : 1 BIDS OPENED ON : Aug 17 2005
CONTRACT NO :007018 REGION NO : 1 AWARDED ON : Aug 22 2005
VERSION NO :4 WORK ORDER# : 0L3695
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 20
MONKEY HILL RD TO TROXELL RD

05A013

IMCO GENERAL CONSTRUCTION, INC. MARSHBANK CONSTRUCTION INC. SRV CONSTRUCTION, INC.
4509 GUIDE MERIDIAN 3304 OLD HARTFORD RD 2920 N HELLER RD

98258-8699 98277-9254

PROJECT : BELLINGHAM   WA  982269193 LAKE STEVENS   WA  982580097 OAK HARBOR   WA  982770481

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100294

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/27/2005
14:11

DOT_RGGB01

NH-0020(136), STPR-0020(136)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

2.7000
13 REMOVING WIRE FENCE

2705.0000 L.F. 35.00 % 2.0000 0.00 % 2.1000 5.00 %
7,303.50 1,893.50 5,410.00 0.00 5,680.50 270.50

2.0000
5,410.00

4.7000
14  REMOVING WOOD FENCE

205.0000 L.F. -53.00 % 4.0000 -60.00 % 8.5000 -15.00 %
963.50 -1,086.50 820.00 -1,230.00 1,742.50 -307.50

10.0000
2,050.00

GRADING

3.1500
15 ROADWAY EXCAVATION INCL. HAUL

36580.0000 C.Y. -68.50 % 10.0000 0.00 % 11.5000 15.00 %
115,227.00 -250,573.00 365,800.00 0.00 420,670.00 54,870.00

10.0000
365,800.00

12.8000
16  DETENTION POND EXCAVATION INCL. HAUL

3044.0000 C.Y. 6.67 % 10.0000 -16.67 % 17.0100 41.75 %
38,963.20 2,435.20 30,440.00 -6,088.00 51,778.44 15,250.44

12.0000
36,528.00

815.0000
17  CLAY LINER

13.1000 C.Y. 307.50 % 500.0000 150.00 % 565.0000 182.50 %
10,676.50 8,056.50 6,550.00 3,930.00 7,401.50 4,781.50

200.0000
2,620.00

3.0000
18 EMBANKMENT COMPACTION

6720.0000 C.Y. -14.29 % 3.0000 -14.29 % 3.0000 -14.29 %
20,160.00 -3,360.00 20,160.00 -3,360.00 20,160.00 -3,360.00

3.5000
23,520.00

DRAINAGE

29.3000
19 DITCH EXCAVATION INCL. HAUL

70.0000 C.Y. 46.50 % 18.0000 -10.00 % 127.0000 535.00 %
2,051.00 651.00 1,260.00 -140.00 8,890.00 7,490.00

20.0000
1,400.00

3,480.0000
20 GRATE INLET TYPE 2

2.0000 EACH 74.00 % 2,200.0000 10.00 % 3,340.0000 67.00 %
6,960.00 2,960.00 4,400.00 400.00 6,680.00 2,680.00

2,000.0000
4,000.00

27.3000
21 QUARRY SPALLS

3155.0000 TON 36.50 % 25.0000 25.00 % 22.8000 14.00 %
86,131.50 23,031.50 78,875.00 15,775.00 71,934.00 8,834.00

20.0000
63,100.00

37.2000
22 SCHEDULE A CULV. PIPE 12 IN. DIAM.

485.0000 L.F. 24.00 % 25.0000 -16.67 % 23.0000 -23.33 %
18,042.00 3,492.00 12,125.00 -2,425.00 11,155.00 -3,395.00

30.0000
14,550.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A013 REVISION NO : 1 BIDS OPENED ON : Aug 17 2005
CONTRACT NO :007018 REGION NO : 1 AWARDED ON : Aug 22 2005
VERSION NO :4 WORK ORDER# : 0L3695
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 20
MONKEY HILL RD TO TROXELL RD

05A013

IMCO GENERAL CONSTRUCTION, INC. MARSHBANK CONSTRUCTION INC. SRV CONSTRUCTION, INC.
4509 GUIDE MERIDIAN 3304 OLD HARTFORD RD 2920 N HELLER RD

98258-8699 98277-9254

PROJECT : BELLINGHAM   WA  982269193 LAKE STEVENS   WA  982580097 OAK HARBOR   WA  982770481

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100294

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/27/2005
14:11

DOT_RGGB01

NH-0020(136), STPR-0020(136)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

49.8000
23 SCHEDULE A CULV. PIPE 18 IN. DIAM.

224.0000 L.F. 24.50 % 30.0000 -25.00 % 33.0000 -17.50 %
11,155.20 2,195.20 6,720.00 -2,240.00 7,392.00 -1,568.00

40.0000
8,960.00

40.6000
24 CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM.

246.0000 L.F. 103.00 % 35.0000 75.00 % 27.0000 35.00 %
9,987.60 5,067.60 8,610.00 3,690.00 6,642.00 1,722.00

20.0000
4,920.00

48.8000
25 PLAIN ST. CULV. PIPE 0.064 IN. TH. 8 IN. DIAM.

120.0000 L.F. 144.00 % 20.0000 0.00 % 27.0000 35.00 %
5,856.00 3,456.00 2,400.00 0.00 3,240.00 840.00

20.0000
2,400.00

330.0000
26  BEVEL PIPE END

4.0000 EACH -17.50 % 250.0000 -37.50 % 135.0000 -66.25 %
1,320.00 -280.00 1,000.00 -600.00 540.00 -1,060.00

400.0000
1,600.00

STORM SEWER

2,680.0000
27 CATCH BASIN TYPE 2 54 IN. DIAM. W/OVERFLOW CONTROL WIN.

1.0000 EACH -10.67 % 3,500.0000 16.67 % 3,170.0000 5.67 %
2,680.00 -320.00 3,500.00 500.00 3,170.00 170.00

3,000.0000
3,000.00

3,210.0000
28 CATCH BASIN TYPE 2 60 IN. DIAM. W/FLOW SPLITTER

1.0000 EACH -19.75 % 4,500.0000 12.50 % 5,470.0000 36.75 %
3,210.00 -790.00 4,500.00 500.00 5,470.00 1,470.00

4,000.0000
4,000.00

11,900.0000
29 CATCH BASIN TYPE 2 72 IN. DIAM. W/FLOW CONTROL/OIL SEP.

5.0000 EACH 296.67 % 6,500.0000 116.67 % 5,925.0000 97.50 %
59,500.00 44,500.00 32,500.00 17,500.00 29,625.00 14,625.00

3,000.0000
15,000.00

1,940.0000
30 CATCH BASIN TYPE 2 48 IN. DIAM.

3.0000 EACH -22.40 % 2,300.0000 -8.00 % 3,235.0000 29.40 %
5,820.00 -1,680.00 6,900.00 -600.00 9,705.00 2,205.00

2,500.0000
7,500.00

3,150.0000
31 CATCH BASIN TYPE 2 72 IN. DIAM.

1.0000 EACH 16.67 % 4,500.0000 66.67 % 4,215.0000 56.11 %
3,150.00 450.00 4,500.00 1,800.00 4,215.00 1,515.00

2,700.0000
2,700.00

1.5000
32 TESTING STORM SEWER PIPE

882.0000 L.F. -50.00 % 3.0000 0.00 % 3.2500 8.33 %
1,323.00 -1,323.00 2,646.00 0.00 2,866.50 220.50

3.0000
2,646.00

47.9000
33 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

300.0000 L.F. 6.44 % 50.0000 11.11 % 44.0000 -2.22 %
14,370.00 870.00 15,000.00 1,500.00 13,200.00 -300.00

45.0000
13,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A013 REVISION NO : 1 BIDS OPENED ON : Aug 17 2005
CONTRACT NO :007018 REGION NO : 1 AWARDED ON : Aug 22 2005
VERSION NO :4 WORK ORDER# : 0L3695
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 20
MONKEY HILL RD TO TROXELL RD

05A013

IMCO GENERAL CONSTRUCTION, INC. MARSHBANK CONSTRUCTION INC. SRV CONSTRUCTION, INC.
4509 GUIDE MERIDIAN 3304 OLD HARTFORD RD 2920 N HELLER RD

98258-8699 98277-9254

PROJECT : BELLINGHAM   WA  982269193 LAKE STEVENS   WA  982580097 OAK HARBOR   WA  982770481

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100294

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/27/2005
14:11

DOT_RGGB01

NH-0020(136), STPR-0020(136)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

47.9000
34 CL. IV REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

344.0000 L.F. -4.20 % 72.0000 44.00 % 63.5000 27.00 %
16,477.60 -722.40 24,768.00 7,568.00 21,844.00 4,644.00

50.0000
17,200.00

43.8000
35 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

72.0000 L.F. 75.20 % 25.0000 0.00 % 30.5000 22.00 %
3,153.60 1,353.60 1,800.00 0.00 2,196.00 396.00

25.0000
1,800.00

36.6000
36 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

166.0000 L.F. 14.38 % 35.0000 9.38 % 38.3000 19.69 %
6,075.60 763.60 5,810.00 498.00 6,357.80 1,045.80

32.0000
5,312.00

SURFACING

18.3000
37 CRUSHED SURFACING TOP COURSE

13890.0000 TON 22.00 % 16.0000 6.67 % 17.7500 18.33 %
254,187.00 45,837.00 222,240.00 13,890.00 246,547.50 38,197.50

15.0000
208,350.00

LIQUID ASPHALT
38 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
14,630.00 14,630.00 14,630.0014,630.00

ASPHALT CONCRETE PAVEMENT

11.3000
39 PLANING BITUMINOUS PAVEMENT

676.0000 S.Y. 13.00 % 15.0000 50.00 % 12.5000 25.00 %
7,638.80 878.80 10,140.00 3,380.00 8,450.00 1,690.00

10.0000
6,760.00

47.9100
40 HMA CL. 1/2 IN. PG 58-22

14000.0000 TON 6.47 % 45.0000 0.00 % 47.7500 6.11 %
670,740.00 40,740.00 630,000.00 0.00 668,500.00 38,500.00

45.0000
630,000.00

41 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

20,560.00 20,560.00 20,560.0020,560.00
42 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
13,730.00 13,730.00 13,730.0013,730.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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CONTRACT NO :007018 REGION NO : 1 AWARDED ON : Aug 22 2005
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NO.

ITEM DESCRIPTION UNIT
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

85.0000
43 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

592.0000 TON -5.56 % 85.0000 -5.56 % 94.0000 4.44 %
50,320.00 -2,960.00 50,320.00 -2,960.00 55,648.00 2,368.00

90.0000
53,280.00

44 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-10.00 -10.00 -10.00-10.00

EROSION CONTROL AND PLANTING

72.1000
45 ESC LEAD

125.0000 DAY 44.20 % 150.0000 200.00 % 140.0000 180.00 %
9,012.50 2,762.50 18,750.00 12,500.00 17,500.00 11,250.00

50.0000
6,250.00

1,400.0000
46 SEEDING, FERTILIZING, AND MULCHING

9.9800 ACRE -30.00 % 2,000.0000 0.00 % 1,390.0000 -30.50 %
13,972.00 -5,988.00 19,960.00 0.00 13,872.20 -6,087.80

2,000.0000
19,960.00

35.2000
47 COMPOST TYPE 2

601.0000 C.Y. -27.05 % 40.0000 -17.10 % 35.0000 -27.46 %
21,155.20 -7,843.05 24,040.00 -4,958.25 21,035.00 -7,963.25

48.2500
28,998.25

6.4000
48 PERMANENT EROSION CONTROL BLANKET

8200.0000 S.Y. 156.00 % 6.0000 140.00 % 4.0000 60.00 %
52,480.00 31,980.00 49,200.00 28,700.00 32,800.00 12,300.00

2.5000
20,500.00

128.0000
49 CHECK DAM

21.0000 L.F. 540.00 % 75.0000 275.00 % 10.0000 -50.00 %
2,688.00 2,268.00 1,575.00 1,155.00 210.00 -210.00

20.0000
420.00

3.1500
50 SILT FENCE

7862.0000 L.F. -21.25 % 4.0000 0.00 % 3.7500 -6.25 %
24,765.30 -6,682.70 31,448.00 0.00 29,482.50 -1,965.50

4.0000
31,448.00

2.3000
51  HIGH VISIBILITY FENCE

978.0000 L.F. -54.00 % 2.0000 -60.00 % 2.6000 -48.00 %
2,249.40 -2,640.60 1,956.00 -2,934.00 2,542.80 -2,347.20

5.0000
4,890.00

52 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

30,500.00 30,500.00 30,500.0030,500.00

4.4500
53  WEED CONTROL MAT

1030.0000 L.F. -70.33 % 8.0000 -46.67 % 3.3000 -78.00 %
4,583.50 -10,866.50 8,240.00 -7,210.00 3,399.00 -12,051.00

15.0000
15,450.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A013 REVISION NO : 1 BIDS OPENED ON : Aug 17 2005
CONTRACT NO :007018 REGION NO : 1 AWARDED ON : Aug 22 2005
VERSION NO :4 WORK ORDER# : 0L3695
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NO.
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MEAS
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DOT_RGGB01

NH-0020(136), STPR-0020(136)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

16.4000
54 TOPSOIL TYPE C

1767.0000 C.Y. -18.00 % 25.0000 25.00 % 36.0000 80.00 %
28,978.80 -6,361.20 44,175.00 8,835.00 63,612.00 28,272.00

20.0000
35,340.00

11.9000
55 PSIPE BIGLEAF MAPLE, 18" HT., #1 CONT.

32.0000 EACH -0.83 % 15.0000 25.00 % 11.8000 -1.67 %
380.80 -3.20 480.00 96.00 377.60 -6.40

12.0000
384.00

11.9000
56 PSIPE BITTER CHERRY, 18" HT., #1 CONT.

102.0000 EACH 32.22 % 15.0000 66.67 % 11.8000 31.11 %
1,213.80 295.80 1,530.00 612.00 1,203.60 285.60

9.0000
918.00

18.2000
57 PSIPE DOUGLAS FIR, 24" HT., #2 CONT.

421.0000 EACH 34.81 % 15.0000 11.11 % 18.0000 33.33 %
7,662.20 1,978.70 6,315.00 631.50 7,578.00 1,894.50

13.5000
5,683.50

19.0000
58 PSIPE GRAND FIR, 24" HT., #2 CONT.

91.0000 EACH 40.74 % 20.0000 48.15 % 19.0000 40.74 %
1,729.00 500.50 1,820.00 591.50 1,729.00 500.50

13.5000
1,228.50

22.7000
59 PSIPE PACIFIC MADRONA, 12" HT., #1 CONT.

91.0000 EACH 26.11 % 20.0000 11.11 % 22.6000 25.56 %
2,065.70 427.70 1,820.00 182.00 2,056.60 418.60

18.0000
1,638.00

18.2000
60 PSIPE SHORE PINE, 24" HT., #2 CONT.

298.0000 EACH 27.27 % 20.0000 39.86 % 18.0000 25.87 %
5,423.60 1,162.20 5,960.00 1,698.60 5,364.00 1,102.60

14.3000
4,261.40

12.5000
61 PSIPE CASCARA, 18" HT., #1 CONT.

67.0000 EACH 25.00 % 15.0000 50.00 % 12.0000 20.00 %
837.50 167.50 1,005.00 335.00 804.00 134.00

10.0000
670.00

9.1000
62 PSIPE COAST STRAWBERRY, 4" CONT.

4084.0000 EACH 203.33 % 10.0000 233.33 % 9.0000 200.00 %
37,164.40 24,912.40 40,840.00 28,588.00 36,756.00 24,504.00

3.0000
12,252.00

12.5000
63 PSIPE HAIRY HONEYSUCKLE, #1 CONT.

783.0000 EACH 25.00 % 10.0000 0.00 % 12.4000 24.00 %
9,787.50 1,957.50 7,830.00 0.00 9,709.20 1,879.20

10.0000
7,830.00

11.9000
64 PSIPE HOOKER'S WILLOW, 18" HT., #1 CONT.

169.0000 EACH 98.33 % 5.0000 -16.67 % 11.8000 96.67 %
2,011.10 997.10 845.00 -169.00 1,994.20 980.20

6.0000
1,014.00

11.9000
65 PSIPE INDIAN PLUM, 18" HT., #1 CONT.

169.0000 EACH 32.22 % 15.0000 66.67 % 11.8000 31.11 %
2,011.10 490.10 2,535.00 1,014.00 1,994.20 473.20

9.0000
1,521.00
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TOTAL AMOUNT

EROSION CONTROL AND PLANTING

11.9000
66 PSIPE NOOTKA ROSE, 18" HT., #1 CONT.

1242.0000 EACH 32.22 % 15.0000 66.67 % 11.8000 31.11 %
14,779.80 3,601.80 18,630.00 7,452.00 14,655.60 3,477.60

9.0000
11,178.00

11.9000
67 PSIPE OCEANSPRAY, 18" HT., #1 CONT.

1109.0000 EACH 32.22 % 15.0000 66.67 % 11.8000 31.11 %
13,197.10 3,216.10 16,635.00 6,654.00 13,086.20 3,105.20

9.0000
9,981.00

12.5000
68 PSIPE RED ELDERBERRY, 18" HT., #1 CONT.

455.0000 EACH 56.25 % 15.0000 87.50 % 12.4000 55.00 %
5,687.50 2,047.50 6,825.00 3,185.00 5,642.00 2,002.00

8.0000
3,640.00

11.9000
69 PSIPE SALAL, #1 CONT.

1187.0000 EACH 32.22 % 10.0000 11.11 % 11.8000 31.11 %
14,125.30 3,442.30 11,870.00 1,187.00 14,006.60 3,323.60

9.0000
10,683.00

11.9000
70 PSIPE SERVICEBERRY, 18" HT., #1 CONT.

559.0000 EACH 32.22 % 10.0000 11.11 % 11.8000 31.11 %
6,652.10 1,621.10 5,590.00 559.00 6,596.20 1,565.20

9.0000
5,031.00

12.5000
71 PSIPE SHEPHERDIA, 18" HT., #1 CONT.

262.0000 EACH 4.17 % 10.0000 -16.67 % 12.4000 3.33 %
3,275.00 131.00 2,620.00 -524.00 3,248.80 104.80

12.0000
3,144.00

11.9000
72 PSIPE SNOWBERRY, 18" HT., #1 CONT.

785.0000 EACH 32.22 % 10.0000 11.11 % 11.8000 31.11 %
9,341.50 2,276.50 7,850.00 785.00 9,263.00 2,198.00

9.0000
7,065.00

13.1000
73 PSIPE SWORD FERN, #1 CONT.

849.0000 EACH 31.00 % 10.0000 0.00 % 13.0000 30.00 %
11,121.90 2,631.90 8,490.00 0.00 11,037.00 2,547.00

10.0000
8,490.00

12.5000
74 PSIPE TALL OREGON GRAPE, 18" HT., #1 CONT.

262.0000 EACH 38.89 % 10.0000 11.11 % 12.4000 37.78 %
3,275.00 917.00 2,620.00 262.00 3,248.80 890.80

9.0000
2,358.00

11.9000
75 PSIPE THIMBLEBERRY, 18" HT., #1 CONT.

584.0000 EACH 32.22 % 10.0000 11.11 % 11.8000 31.11 %
6,949.60 1,693.60 5,840.00 584.00 6,891.20 1,635.20

9.0000
5,256.00

76 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

40,300.00 40,300.00 40,300.0040,300.00
77 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %
33,200.00 33,200.00 33,200.0033,200.00
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4509 GUIDE MERIDIAN 3304 OLD HARTFORD RD 2920 N HELLER RD

98258-8699 98277-9254

PROJECT : BELLINGHAM   WA  982269193 LAKE STEVENS   WA  982580097 OAK HARBOR   WA  982770481

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100294

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/27/2005
14:11

DOT_RGGB01

NH-0020(136), STPR-0020(136)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
78 NOXIOUS WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %
5,000.00 5,000.00 5,000.005,000.00

31.2000
79 SOIL AMENDMENT

1824.0000 C.Y. -33.62 % 25.0000 -46.81 % 31.0000 -34.04 %
56,908.80 -28,819.20 45,600.00 -40,128.00 56,544.00 -29,184.00

47.0000
85,728.00

42.0000
80 BARK OR WOOD CHIP MULCH

1827.0000 C.Y. 11.70 % 30.0000 -20.21 % 41.0000 9.04 %
76,734.00 8,038.80 54,810.00 -13,885.20 74,907.00 6,211.80

37.6000
68,695.20

7.2500
81 SOD INSTALLATION

1969.0000 S.Y. 3.57 % 3.0000 -57.14 % 7.2000 2.86 %
14,275.25 492.25 5,907.00 -7,876.00 14,176.80 393.80

7.0000
13,783.00

TRAFFIC

24.1000
82 BEAM GUARDRAIL TYPE 1

250.0000 L.F. 23.59 % 25.0000 28.21 % 18.7000 -4.10 %
6,025.00 1,150.00 6,250.00 1,375.00 4,675.00 -200.00

19.5000
4,875.00

2,450.0000
83 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH 22.50 % 2,500.0000 25.00 % 1,900.0000 -5.00 %
4,900.00 900.00 5,000.00 1,000.00 3,800.00 -200.00

2,000.0000
4,000.00

84 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

43.1000
85 FLEXIBLE GUIDE POST

49.0000 EACH 23.14 % 25.0000 -28.57 % 30.0000 -14.29 %
2,111.90 396.90 1,225.00 -490.00 1,470.00 -245.00

35.0000
1,715.00

0.1000
86 PAINT LINE

48580.0000 L.F. -33.33 % 0.1500 0.00 % 0.1000 -33.33 %
4,858.00 -2,429.00 7,287.00 0.00 4,858.00 -2,429.00

0.1500
7,287.00

0.5100
87 PLASTIC LINE

1800.0000 L.F. -66.00 % 0.5000 -66.67 % 0.5000 -66.67 %
918.00 -1,782.00 900.00 -1,800.00 900.00 -1,800.00

1.5000
2,700.00

1.0000
88 PLASTIC WIDE LINE

2330.0000 L.F. -41.18 % 2.0000 17.65 % 0.9500 -44.12 %
2,330.00 -1,631.00 4,660.00 699.00 2,213.50 -1,747.50

1.7000
3,961.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A013 REVISION NO : 1 BIDS OPENED ON : Aug 17 2005
CONTRACT NO :007018 REGION NO : 1 AWARDED ON : Aug 22 2005
VERSION NO :4 WORK ORDER# : 0L3695
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 20
MONKEY HILL RD TO TROXELL RD

05A013

IMCO GENERAL CONSTRUCTION, INC. MARSHBANK CONSTRUCTION INC. SRV CONSTRUCTION, INC.
4509 GUIDE MERIDIAN 3304 OLD HARTFORD RD 2920 N HELLER RD

98258-8699 98277-9254

PROJECT : BELLINGHAM   WA  982269193 LAKE STEVENS   WA  982580097 OAK HARBOR   WA  982770481

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100294

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/27/2005
14:11

DOT_RGGB01

NH-0020(136), STPR-0020(136)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

4.1000
89 PLASTIC STOP LINE

109.0000 L.F. -31.67 % 5.0000 -16.67 % 4.0000 -33.33 %
446.90 -207.10 545.00 -109.00 436.00 -218.00

6.0000
654.00

62.4000
90 PLASTIC TRAFFIC ARROW

26.0000 EACH -30.67 % 75.0000 -16.67 % 60.0000 -33.33 %
1,622.40 -717.60 1,950.00 -390.00 1,560.00 -780.00

90.0000
2,340.00

45.4000
91 PLASTIC TRAFFIC LETTER

21.0000 EACH 13.50 % 75.0000 87.50 % 50.0000 25.00 %
953.40 113.40 1,575.00 735.00 1,050.00 210.00

40.0000
840.00

13.6000
92 PLASTIC DRAINAGE MARKING

35.0000 EACH -9.33 % 20.0000 33.33 % 22.0000 46.67 %
476.00 -49.00 700.00 175.00 770.00 245.00

15.0000
525.00

369.0000
93 RAISED PAVEMENT MARKER TYPE 2

4.0700 HUND -7.75 % 300.0000 -25.00 % 360.0000 -10.00 %
1,501.83 -126.17 1,221.00 -407.00 1,465.20 -162.80

400.0000
1,628.00

0.5700
94 TEMPORARY PAVEMENT MARKING

6050.0000 L.F. 418.18 % 1.0000 809.09 % 0.2300 109.09 %
3,448.50 2,783.00 6,050.00 5,384.50 1,391.50 726.00

0.1100
665.50

95 PERMANENT SIGNING
L.S. -15.35 % 65.98 % -9.54 %

10,200.00 -1,850.00 20,000.00 7,950.00 10,900.00 -1,150.0012,050.00
96 ILLUMINATION SYSTEM SAB 5021

L.S. 43.45 % 46.56 % 42.12 %
64,600.00 19,568.00 66,000.00 20,968.00 64,000.00 18,968.0045,032.00

66.1000
97  DIRECTIONAL BORING

200.0000 L.F. 94.41 % 35.0000 2.94 % 1.0000 -97.06 %
13,220.00 6,420.00 7,000.00 200.00 200.00 -6,600.00

34.0000
6,800.00

98 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -8.80 % -48.00 % -44.77 %

228,000.00 -22,000.00 130,000.00 -120,000.00 138,080.00 -111,920.00250,000.00

13.6000
99 CONSTRUCTION SIGNS CLASS A

440.0000 S.F. -9.33 % 12.0000 -20.00 % 13.5000 -10.00 %
5,984.00 -616.00 5,280.00 -1,320.00 5,940.00 -660.00

15.0000
6,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A013 REVISION NO : 1 BIDS OPENED ON : Aug 17 2005
CONTRACT NO :007018 REGION NO : 1 AWARDED ON : Aug 22 2005
VERSION NO :4 WORK ORDER# : 0L3695
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 20
MONKEY HILL RD TO TROXELL RD

05A013

IMCO GENERAL CONSTRUCTION, INC. MARSHBANK CONSTRUCTION INC. SRV CONSTRUCTION, INC.
4509 GUIDE MERIDIAN 3304 OLD HARTFORD RD 2920 N HELLER RD

98258-8699 98277-9254

PROJECT : BELLINGHAM   WA  982269193 LAKE STEVENS   WA  982580097 OAK HARBOR   WA  982770481

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100294

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/27/2005
14:11

DOT_RGGB01

NH-0020(136), STPR-0020(136)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

13.8000
100 STRUCTURE EXCAVATION CLASS B INCL. HAUL

847.0000 C.Y. -25.41 % 15.0000 -18.92 % 2.0000 -89.19 %
11,688.60 -3,980.90 12,705.00 -2,964.50 1,694.00 -13,975.50

18.5000
15,669.50

0.7500
101 SHORING OR EXTRA EXCAVATION CLASS B

8665.0000 S.F. -62.50 % 1.0000 -50.00 % 0.1000 -95.00 %
6,498.75 -10,831.25 8,665.00 -8,665.00 866.50 -16,463.50

2.0000
17,330.00

1,630.0000
102 PLUGGING EXISTING PIPE

2.0000 EACH 715.00 % 300.0000 50.00 % 150.0000 -25.00 %
3,260.00 2,860.00 600.00 200.00 300.00 -100.00

200.0000
400.00

567.0000
103 ADJUST MONUMENT CASE AND COVER

2.0000 EACH 89.00 % 300.0000 0.00 % 225.0000 -25.00 %
1,134.00 534.00 600.00 0.00 450.00 -150.00

300.0000
600.00

24.1000
104 COATED CHAIN LINK FENCE TYPE 1

731.0000 L.F. 20.50 % 15.0000 -25.00 % 24.0000 20.00 %
17,617.10 2,997.10 10,965.00 -3,655.00 17,544.00 2,924.00

20.0000
14,620.00

170.0000
105 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

12.0000 EACH 47.83 % 300.0000 160.87 % 170.0000 47.83 %
2,040.00 660.00 3,600.00 2,220.00 2,040.00 660.00

115.0000
1,380.00

1,190.0000
106 DOUBLE 20 FT. COATED CHAIN LINK GATE

2.0000 EACH -0.83 % 1,200.0000 0.00 % 1,180.0000 -1.67 %
2,380.00 -20.00 2,400.00 0.00 2,360.00 -40.00

1,200.0000
2,400.00

227.0000
107  RESET FENCE POST

3.0000 EACH 127.00 % 35.0000 -65.00 % 225.0000 125.00 %
681.00 381.00 105.00 -195.00 675.00 375.00

100.0000
300.00

527.0000
108 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

10.0000 EACH 31.75 % 350.0000 -12.50 % 190.0000 -52.50 %
5,270.00 1,270.00 3,500.00 -500.00 1,900.00 -2,100.00

400.0000
4,000.00

109 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -34.48 % -60.62 % -12.90 %

4,160.00 -2,189.00 2,500.00 -3,849.00 5,530.00 -819.006,349.00

44.1000
110 TRAINING

200.0000 HR 782.00 % 15.0000 200.00 % 10.0000 100.00 %
8,820.00 7,820.00 3,000.00 2,000.00 2,000.00 1,000.00

5.0000
1,000.00

111 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A013 REVISION NO : 1 BIDS OPENED ON : Aug 17 2005
CONTRACT NO :007018 REGION NO : 1 AWARDED ON : Aug 22 2005
VERSION NO :4 WORK ORDER# : 0L3695
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 20
MONKEY HILL RD TO TROXELL RD

05A013

IMCO GENERAL CONSTRUCTION, INC. MARSHBANK CONSTRUCTION INC. SRV CONSTRUCTION, INC.
4509 GUIDE MERIDIAN 3304 OLD HARTFORD RD 2920 N HELLER RD

98258-8699 98277-9254

PROJECT : BELLINGHAM   WA  982269193 LAKE STEVENS   WA  982580097 OAK HARBOR   WA  982770481

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100294

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/27/2005
14:11

DOT_RGGB01

NH-0020(136), STPR-0020(136)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
112 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00

113 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
114 SPCC PLAN

L.S. -28.00 % 0.00 % -81.33 %
1,080.00 -420.00 1,500.00 0.00 280.00 -1,220.001,500.00

285.0000
115 MAILBOX SUPPORT TYPE 2

7.0000 EACH -32.94 % 200.0000 -52.94 % 600.0000 41.18 %
1,995.00 -980.00 1,400.00 -1,575.00 4,200.00 1,225.00

425.0000
2,975.00

116 FORCE ACCOUNT CAP WELL
EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

$2,939,546.38 2.14% $2,955,524.75 2.69% $2,955,931.24 2.71%$2,878,012.85CONTRACT TOTAL

$2,955,931.24$2,939,546.38 $2,955,524.75BASE TOTAL 2.14% 2.69% 2.71%$2,878,012.85



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A013 REVISION NO : 1 BIDS OPENED ON : Aug 17 2005
CONTRACT NO :007018 REGION NO : 1 AWARDED ON : Aug 22 2005
VERSION NO :4 WORK ORDER# : 0L3695
HWY :SR 020 ------- 7TH BIDDER -------

TITLE :SR 20
MONKEY HILL RD TO TROXELL RD

05A013

ISLAND CONSTRUCTION SITE AND
749 SE PIONEER WAY STE 202
98277-5792

PROJECT : OAK HARBOR   WA  982771467

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100112

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/27/2005
14:11

DOT_RGGB01

NH-0020(136), STPR-0020(136)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 14.29 %
200,000.00 25,000.00175,000.00

7,200.0000
2 CLEARING AND GRUBBING

15.6200 ACRE 80.00 %
112,464.00 49,984.00

4,000.0000
62,480.00

500.0000
3 REMOVING DRAINAGE STRUCTURE

2.0000 EACH 0.00 %
1,000.00 0.00

500.0000
1,000.00

6.7500
4  REMOVING CULVERT

609.0000 L.F. -32.50 %
4,110.75 -1,979.25

10.0000
6,090.00

5 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -90.37 %

5,000.00 -46,900.0051,900.00

2.0000
6 REMOVING ASPHALT CONC. PAVEMENT

3467.0000 S.Y. -60.00 %
6,934.00 -10,401.00

5.0000
17,335.00

7.0500
7 REMOVING GUIDE POST

55.0000 EACH -11.88 %
387.75 -52.25

8.0000
440.00

0.4700
8 REMOVING PAINT LINE

14691.0000 L.F. -53.00 %
6,904.77 -7,786.23

1.0000
14,691.00

1.0500
9 REMOVING PLASTIC LINE

282.0000 L.F. 5.00 %
296.10 14.10

1.0000
282.00

41.0000
10 REMOVING PLASTIC TRAFFIC MARKING

2.0000 EACH -18.00 %
82.00 -18.00

50.0000
100.00

300.0000
11 REMOVING RAISED PAVEMENT MARKER

7.8900 HUND 200.00 %
2,367.00 1,578.00

100.0000
789.00

9.4500
12 REMOVING CHAIN LINK FENCE

120.0000 L.F. -5.50 %
1,134.00 -66.00

10.0000
1,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A013 REVISION NO : 1 BIDS OPENED ON : Aug 17 2005
CONTRACT NO :007018 REGION NO : 1 AWARDED ON : Aug 22 2005
VERSION NO :4 WORK ORDER# : 0L3695
HWY :SR 020 ------- 7TH BIDDER -------

TITLE :SR 20
MONKEY HILL RD TO TROXELL RD

05A013

ISLAND CONSTRUCTION SITE AND
749 SE PIONEER WAY STE 202
98277-5792

PROJECT : OAK HARBOR   WA  982771467

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100112

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/27/2005
14:11

DOT_RGGB01

NH-0020(136), STPR-0020(136)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

1.7500
13 REMOVING WIRE FENCE

2705.0000 L.F. -12.50 %
4,733.75 -676.25

2.0000
5,410.00

8.2500
14  REMOVING WOOD FENCE

205.0000 L.F. -17.50 %
1,691.25 -358.75

10.0000
2,050.00

GRADING

8.7500
15 ROADWAY EXCAVATION INCL. HAUL

36580.0000 C.Y. -12.50 %
320,075.00 -45,725.00

10.0000
365,800.00

8.6500
16  DETENTION POND EXCAVATION INCL. HAUL

3044.0000 C.Y. -27.92 %
26,330.60 -10,197.40

12.0000
36,528.00

412.0000
17  CLAY LINER

13.1000 C.Y. 106.00 %
5,397.20 2,777.20

200.0000
2,620.00

2.4500
18 EMBANKMENT COMPACTION

6720.0000 C.Y. -30.00 %
16,464.00 -7,056.00

3.5000
23,520.00

DRAINAGE

12.5000
19 DITCH EXCAVATION INCL. HAUL

70.0000 C.Y. -37.50 %
875.00 -525.00

20.0000
1,400.00

2,400.0000
20 GRATE INLET TYPE 2

2.0000 EACH 20.00 %
4,800.00 800.00

2,000.0000
4,000.00

29.0000
21 QUARRY SPALLS

3155.0000 TON 45.00 %
91,495.00 28,395.00

20.0000
63,100.00

25.0000
22 SCHEDULE A CULV. PIPE 12 IN. DIAM.

485.0000 L.F. -16.67 %
12,125.00 -2,425.00

30.0000
14,550.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A013 REVISION NO : 1 BIDS OPENED ON : Aug 17 2005
CONTRACT NO :007018 REGION NO : 1 AWARDED ON : Aug 22 2005
VERSION NO :4 WORK ORDER# : 0L3695
HWY :SR 020 ------- 7TH BIDDER -------

TITLE :SR 20
MONKEY HILL RD TO TROXELL RD

05A013

ISLAND CONSTRUCTION SITE AND
749 SE PIONEER WAY STE 202
98277-5792

PROJECT : OAK HARBOR   WA  982771467

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100112

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/27/2005
14:11

DOT_RGGB01

NH-0020(136), STPR-0020(136)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

42.0000
23 SCHEDULE A CULV. PIPE 18 IN. DIAM.

224.0000 L.F. 5.00 %
9,408.00 448.00

40.0000
8,960.00

33.0000
24 CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM.

246.0000 L.F. 65.00 %
8,118.00 3,198.00

20.0000
4,920.00

19.0000
25 PLAIN ST. CULV. PIPE 0.064 IN. TH. 8 IN. DIAM.

120.0000 L.F. -5.00 %
2,280.00 -120.00

20.0000
2,400.00

70.0000
26  BEVEL PIPE END

4.0000 EACH -82.50 %
280.00 -1,320.00

400.0000
1,600.00

STORM SEWER

3,200.0000
27 CATCH BASIN TYPE 2 54 IN. DIAM. W/OVERFLOW CONTROL WIN.

1.0000 EACH 6.67 %
3,200.00 200.00

3,000.0000
3,000.00

4,300.0000
28 CATCH BASIN TYPE 2 60 IN. DIAM. W/FLOW SPLITTER

1.0000 EACH 7.50 %
4,300.00 300.00

4,000.0000
4,000.00

4,900.0000
29 CATCH BASIN TYPE 2 72 IN. DIAM. W/FLOW CONTROL/OIL SEP.

5.0000 EACH 63.33 %
24,500.00 9,500.00

3,000.0000
15,000.00

2,500.0000
30 CATCH BASIN TYPE 2 48 IN. DIAM.

3.0000 EACH 0.00 %
7,500.00 0.00

2,500.0000
7,500.00

4,100.0000
31 CATCH BASIN TYPE 2 72 IN. DIAM.

1.0000 EACH 51.85 %
4,100.00 1,400.00

2,700.0000
2,700.00

1.9100
32 TESTING STORM SEWER PIPE

882.0000 L.F. -36.33 %
1,684.62 -961.38

3.0000
2,646.00

44.0000
33 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

300.0000 L.F. -2.22 %
13,200.00 -300.00

45.0000
13,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A013 REVISION NO : 1 BIDS OPENED ON : Aug 17 2005
CONTRACT NO :007018 REGION NO : 1 AWARDED ON : Aug 22 2005
VERSION NO :4 WORK ORDER# : 0L3695
HWY :SR 020 ------- 7TH BIDDER -------

TITLE :SR 20
MONKEY HILL RD TO TROXELL RD

05A013

ISLAND CONSTRUCTION SITE AND
749 SE PIONEER WAY STE 202
98277-5792

PROJECT : OAK HARBOR   WA  982771467

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100112

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/27/2005
14:11

DOT_RGGB01

NH-0020(136), STPR-0020(136)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

60.0000
34 CL. IV REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

344.0000 L.F. 20.00 %
20,640.00 3,440.00

50.0000
17,200.00

25.0000
35 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

72.0000 L.F. 0.00 %
1,800.00 0.00

25.0000
1,800.00

32.0000
36 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

166.0000 L.F. 0.00 %
5,312.00 0.00

32.0000
5,312.00

SURFACING

18.0000
37 CRUSHED SURFACING TOP COURSE

13890.0000 TON 20.00 %
250,020.00 41,670.00

15.0000
208,350.00

LIQUID ASPHALT
38 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
14,630.0014,630.00

ASPHALT CONCRETE PAVEMENT

5.0000
39 PLANING BITUMINOUS PAVEMENT

676.0000 S.Y. -50.00 %
3,380.00 -3,380.00

10.0000
6,760.00

53.0000
40 HMA CL. 1/2 IN. PG 58-22

14000.0000 TON 17.78 %
742,000.00 112,000.00

45.0000
630,000.00

41 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

20,560.0020,560.00
42 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
13,730.0013,730.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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VERSION NO :4 WORK ORDER# : 0L3695
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05A013

ISLAND CONSTRUCTION SITE AND
749 SE PIONEER WAY STE 202
98277-5792

PROJECT : OAK HARBOR   WA  982771467

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100112

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/27/2005
14:11

DOT_RGGB01

NH-0020(136), STPR-0020(136)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

85.0000
43 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

592.0000 TON -5.56 %
50,320.00 -2,960.00

90.0000
53,280.00

44 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 %

-10.00-10.00

EROSION CONTROL AND PLANTING

55.0000
45 ESC LEAD

125.0000 DAY 10.00 %
6,875.00 625.00

50.0000
6,250.00

1,062.0000
46 SEEDING, FERTILIZING, AND MULCHING

9.9800 ACRE -46.90 %
10,598.76 -9,361.24

2,000.0000
19,960.00

35.0000
47 COMPOST TYPE 2

601.0000 C.Y. -27.46 %
21,035.00 -7,963.25

48.2500
28,998.25

4.4200
48 PERMANENT EROSION CONTROL BLANKET

8200.0000 S.Y. 76.80 %
36,244.00 15,744.00

2.5000
20,500.00

12.5000
49 CHECK DAM

21.0000 L.F. -37.50 %
262.50 -157.50

20.0000
420.00

4.5000
50 SILT FENCE

7862.0000 L.F. 12.50 %
35,379.00 3,931.00

4.0000
31,448.00

2.7000
51  HIGH VISIBILITY FENCE

978.0000 L.F. -46.00 %
2,640.60 -2,249.40

5.0000
4,890.00

52 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

30,500.0030,500.00

4.7000
53  WEED CONTROL MAT

1030.0000 L.F. -68.67 %
4,841.00 -10,609.00

15.0000
15,450.00
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EROSION CONTROL AND PLANTING

35.0000
54 TOPSOIL TYPE C

1767.0000 C.Y. 75.00 %
61,845.00 26,505.00

20.0000
35,340.00

24.0000
55 PSIPE BIGLEAF MAPLE, 18" HT., #1 CONT.

32.0000 EACH 100.00 %
768.00 384.00

12.0000
384.00

17.0000
56 PSIPE BITTER CHERRY, 18" HT., #1 CONT.

102.0000 EACH 88.89 %
1,734.00 816.00

9.0000
918.00

17.0000
57 PSIPE DOUGLAS FIR, 24" HT., #2 CONT.

421.0000 EACH 25.93 %
7,157.00 1,473.50

13.5000
5,683.50

24.0000
58 PSIPE GRAND FIR, 24" HT., #2 CONT.

91.0000 EACH 77.78 %
2,184.00 955.50

13.5000
1,228.50

26.0000
59 PSIPE PACIFIC MADRONA, 12" HT., #1 CONT.

91.0000 EACH 44.44 %
2,366.00 728.00

18.0000
1,638.00

24.0000
60 PSIPE SHORE PINE, 24" HT., #2 CONT.

298.0000 EACH 67.83 %
7,152.00 2,890.60

14.3000
4,261.40

17.0000
61 PSIPE CASCARA, 18" HT., #1 CONT.

67.0000 EACH 70.00 %
1,139.00 469.00

10.0000
670.00

12.0000
62 PSIPE COAST STRAWBERRY, 4" CONT.

4084.0000 EACH 300.00 %
49,008.00 36,756.00

3.0000
12,252.00

12.0000
63 PSIPE HAIRY HONEYSUCKLE, #1 CONT.

783.0000 EACH 20.00 %
9,396.00 1,566.00

10.0000
7,830.00

24.0000
64 PSIPE HOOKER'S WILLOW, 18" HT., #1 CONT.

169.0000 EACH 300.00 %
4,056.00 3,042.00

6.0000
1,014.00

24.0000
65 PSIPE INDIAN PLUM, 18" HT., #1 CONT.

169.0000 EACH 166.67 %
4,056.00 2,535.00

9.0000
1,521.00
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EROSION CONTROL AND PLANTING

10.0000
66 PSIPE NOOTKA ROSE, 18" HT., #1 CONT.

1242.0000 EACH 11.11 %
12,420.00 1,242.00

9.0000
11,178.00

10.0000
67 PSIPE OCEANSPRAY, 18" HT., #1 CONT.

1109.0000 EACH 11.11 %
11,090.00 1,109.00

9.0000
9,981.00

24.0000
68 PSIPE RED ELDERBERRY, 18" HT., #1 CONT.

455.0000 EACH 200.00 %
10,920.00 7,280.00

8.0000
3,640.00

10.0000
69 PSIPE SALAL, #1 CONT.

1187.0000 EACH 11.11 %
11,870.00 1,187.00

9.0000
10,683.00

11.0000
70 PSIPE SERVICEBERRY, 18" HT., #1 CONT.

559.0000 EACH 22.22 %
6,149.00 1,118.00

9.0000
5,031.00

11.0000
71 PSIPE SHEPHERDIA, 18" HT., #1 CONT.

262.0000 EACH -8.33 %
2,882.00 -262.00

12.0000
3,144.00

10.0000
72 PSIPE SNOWBERRY, 18" HT., #1 CONT.

785.0000 EACH 11.11 %
7,850.00 785.00

9.0000
7,065.00

11.0000
73 PSIPE SWORD FERN, #1 CONT.

849.0000 EACH 10.00 %
9,339.00 849.00

10.0000
8,490.00

11.0000
74 PSIPE TALL OREGON GRAPE, 18" HT., #1 CONT.

262.0000 EACH 22.22 %
2,882.00 524.00

9.0000
2,358.00

11.0000
75 PSIPE THIMBLEBERRY, 18" HT., #1 CONT.

584.0000 EACH 22.22 %
6,424.00 1,168.00

9.0000
5,256.00

76 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 %

40,300.0040,300.00
77 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 %
33,200.0033,200.00
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EROSION CONTROL AND PLANTING
78 NOXIOUS WEED CONTROL

EST. 0.00 %
5,000.005,000.00

47.0000
79 SOIL AMENDMENT

1824.0000 C.Y. 0.00 %
85,728.00 0.00

47.0000
85,728.00

28.0000
80 BARK OR WOOD CHIP MULCH

1827.0000 C.Y. -25.53 %
51,156.00 -17,539.20

37.6000
68,695.20

6.2700
81 SOD INSTALLATION

1969.0000 S.Y. -10.43 %
12,345.63 -1,437.37

7.0000
13,783.00

TRAFFIC

14.9200
82 BEAM GUARDRAIL TYPE 1

250.0000 L.F. -23.49 %
3,730.00 -1,145.00

19.5000
4,875.00

2,000.0000
83 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH 0.00 %
4,000.00 0.00

2,000.0000
4,000.00

84 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 %

5,000.005,000.00

30.0000
85 FLEXIBLE GUIDE POST

49.0000 EACH -14.29 %
1,470.00 -245.00

35.0000
1,715.00

0.1300
86 PAINT LINE

48580.0000 L.F. -13.33 %
6,315.40 -971.60

0.1500
7,287.00

1.1900
87 PLASTIC LINE

1800.0000 L.F. -20.67 %
2,142.00 -558.00

1.5000
2,700.00

1.4500
88 PLASTIC WIDE LINE

2330.0000 L.F. -14.71 %
3,378.50 -582.50

1.7000
3,961.00
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TRAFFIC

4.0000
89 PLASTIC STOP LINE

109.0000 L.F. -33.33 %
436.00 -218.00

6.0000
654.00

53.0000
90 PLASTIC TRAFFIC ARROW

26.0000 EACH -41.11 %
1,378.00 -962.00

90.0000
2,340.00

37.0000
91 PLASTIC TRAFFIC LETTER

21.0000 EACH -7.50 %
777.00 -63.00

40.0000
840.00

14.0000
92 PLASTIC DRAINAGE MARKING

35.0000 EACH -6.67 %
490.00 -35.00

15.0000
525.00

400.0000
93 RAISED PAVEMENT MARKER TYPE 2

4.0700 HUND 0.00 %
1,628.00 0.00

400.0000
1,628.00

0.1200
94 TEMPORARY PAVEMENT MARKING

6050.0000 L.F. 9.09 %
726.00 60.50

0.1100
665.50

95 PERMANENT SIGNING
L.S. 75.93 %

21,200.00 9,150.0012,050.00
96 ILLUMINATION SYSTEM SAB 5021

L.S. -22.28 %
35,000.00 -10,032.0045,032.00

41.0000
97  DIRECTIONAL BORING

200.0000 L.F. 20.59 %
8,200.00 1,400.00

34.0000
6,800.00

98 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -23.00 %

192,500.00 -57,500.00250,000.00

11.7500
99 CONSTRUCTION SIGNS CLASS A

440.0000 S.F. -21.67 %
5,170.00 -1,430.00

15.0000
6,600.00
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OTHER ITEMS

0.1000
100 STRUCTURE EXCAVATION CLASS B INCL. HAUL

847.0000 C.Y. -99.46 %
84.70 -15,584.80

18.5000
15,669.50

1.0000
101 SHORING OR EXTRA EXCAVATION CLASS B

8665.0000 S.F. -50.00 %
8,665.00 -8,665.00

2.0000
17,330.00

155.0000
102 PLUGGING EXISTING PIPE

2.0000 EACH -22.50 %
310.00 -90.00

200.0000
400.00

300.0000
103 ADJUST MONUMENT CASE AND COVER

2.0000 EACH 0.00 %
600.00 0.00

300.0000
600.00

18.7500
104 COATED CHAIN LINK FENCE TYPE 1

731.0000 L.F. -6.25 %
13,706.25 -913.75

20.0000
14,620.00

118.0000
105 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

12.0000 EACH 2.61 %
1,416.00 36.00

115.0000
1,380.00

1,180.0000
106 DOUBLE 20 FT. COATED CHAIN LINK GATE

2.0000 EACH -1.67 %
2,360.00 -40.00

1,200.0000
2,400.00

29.0000
107  RESET FENCE POST

3.0000 EACH -71.00 %
87.00 -213.00

100.0000
300.00

300.0000
108 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

10.0000 EACH -25.00 %
3,000.00 -1,000.00

400.0000
4,000.00

109 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -93.70 %

400.00 -5,949.006,349.00

11.0000
110 TRAINING

200.0000 HR 120.00 %
2,200.00 1,200.00

5.0000
1,000.00

111 ROADSIDE CLEANUP
EST. 0.00 %

20,000.0020,000.00
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OTHER ITEMS
112 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

113 MINOR CHANGE
CALC 0.00 %

-1.00-1.00
114 SPCC PLAN

L.S. -40.00 %
900.00 -600.001,500.00

400.0000
115 MAILBOX SUPPORT TYPE 2

7.0000 EACH -5.88 %
2,800.00 -175.00

425.0000
2,975.00

116 FORCE ACCOUNT CAP WELL
EST. 0.00 %

1.001.00

$2,984,487.13 3.70%$2,878,012.85CONTRACT TOTAL

$2,984,487.13BASE TOTAL 3.70%$2,878,012.85


