
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A026 REVISION NO : 5 BIDS OPENED ON : Mar  7 2007
CONTRACT NO :007272 REGION NO : 1 AWARDED ON : Mar 16 2007
VERSION NO :10 WORK ORDER# : XL2028
HWY :SR 520 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 520
W LAKE SAMMAMISH PKWY TO SR 202
FLYOVER RAMP
06A026

TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY BILFINGER BERGER CIVIL INC.
350 - 106TH AVE NE 20210 142ND AVE NE 98072 1000 SE TECH CENTER DR STE 170
98004-5732 PO BOX 1330

PROJECT : BELLEVUE   WA  980093686 WOODINVILLE    WA  980721330 VANCOUVER   WA  986835549

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100437

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2007
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 2.05 % 2.56 % 10.58 %

995,000.00 20,000.00 1,000,000.00 25,000.00 1,078,188.00 103,188.00975,000.00

5,000.0000
2 CLEARING AND GRUBBING

10.9000 ACRE 0.00 % 4,125.0000 -17.50 % 7,500.0000 50.00 %

54,500.00 0.00 44,962.50 -9,537.50 81,750.00 27,250.00
5,000.0000
54,500.00

700.0000
3 REMOVING DRAINAGE STRUCTURE

7.0000 EACH 75.00 % 350.0000 -12.50 % 1,500.0000 275.00 %

4,900.00 2,100.00 2,450.00 -350.00 10,500.00 7,700.00
400.0000
2,800.00

30.0000
4  REMOVING DRAINAGE PIPE

737.0000 L.F. 20.00 % 8.0000 -68.00 % 25.0000 0.00 %

22,110.00 3,685.00 5,896.00 -12,529.00 18,425.00 0.00
25.0000

18,425.00
5 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 0.00 % 100.00 % -44.30 %

5,000.00 0.00 10,000.00 5,000.00 2,785.00 -2,215.005,000.00

2.0000
6 REMOVING CEMENT CONC. SIDEWALK

777.0000 S.Y. -86.67 % 6.0000 -60.00 % 15.0000 0.00 %

1,554.00 -10,101.00 4,662.00 -6,993.00 11,655.00 0.00
15.0000

11,655.00

2.0000
7 REMOVING CEMENT CONC. CURB AND GUTTER

1360.0000 L.F. -75.00 % 4.0000 -50.00 % 10.0000 25.00 %

2,720.00 -8,160.00 5,440.00 -5,440.00 13,600.00 2,720.00
8.0000

10,880.00

6.0000
8 REMOVING ASPHALT CONC. PAVEMENT

5484.0000 S.Y. -14.29 % 10.0000 42.86 % 8.0000 14.29 %

32,904.00 -5,484.00 54,840.00 16,452.00 43,872.00 5,484.00
7.0000

38,388.00

5.0000
9 REMOVING GUARDRAIL

120.0000 L.F. -37.50 % 6.0000 -25.00 % 15.0000 87.50 %

600.00 -360.00 720.00 -240.00 1,800.00 840.00
8.0000
960.00

200.0000
10 REMOVING GUARDRAIL ANCHOR

3.0000 EACH -20.00 % 200.0000 -20.00 % 400.0000 60.00 %

600.00 -150.00 600.00 -150.00 1,200.00 450.00
250.0000
750.00

15.0000
11 REMOVING GUIDE POST

8.0000 EACH 50.00 % 7.0000 -30.00 % 20.0000 100.00 %

120.00 40.00 56.00 -24.00 160.00 80.00
10.0000
80.00
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PREPARATION

0.5000
12 REMOVING PAINT LINE

1450.0000 L.F. 0.00 % 0.5000 0.00 % 1.0000 100.00 %

725.00 0.00 725.00 0.00 1,450.00 725.00
0.5000
725.00

55.0000
13 REMOVING PLASTIC TRAFFIC MARKING

12.0000 EACH -45.00 % 55.0000 -45.00 % 50.0000 -50.00 %

660.00 -540.00 660.00 -540.00 600.00 -600.00
100.0000
1,200.00

100.0000
14 REMOVING RAISED PAVEMENT MARKER

11.1000 HUND 0.00 % 110.0000 10.00 % 150.0000 50.00 %

1,110.00 0.00 1,221.00 111.00 1,665.00 555.00
100.0000
1,110.00

3.5000
15 REMOVING CHAIN LINK FENCE

1910.0000 L.F. 16.67 % 4.0000 33.33 % 15.0000 400.00 %

6,685.00 955.00 7,640.00 1,910.00 28,650.00 22,920.00
3.0000

5,730.00

4.0000
16  HIGH VISIBILITY CONSTRUCTION FENCING

3720.0000 L.F. 0.00 % 4.0000 0.00 % 5.0000 25.00 %

14,880.00 0.00 14,880.00 0.00 18,600.00 3,720.00
4.0000

14,880.00

GRADING

12.0000
17  POND EXCAVATION INCL. HAUL

12170.0000 C.Y. -45.45 % 11.0000 -50.00 % 12.0000 -45.45 %

146,040.00 -121,700.00 133,870.00 -133,870.00 146,040.00 -121,700.00
22.0000

267,740.00

18.0000
18 ROADWAY EXCAVATION INCL. HAUL

6210.0000 C.Y. -40.00 % 11.0000 -63.33 % 12.0000 -60.00 %

111,780.00 -74,520.00 68,310.00 -117,990.00 74,520.00 -111,780.00
30.0000

186,300.00

1.0000
19 GRAVEL BORROW INCL. HAUL

84260.0000 TON -91.67 % 16.0000 33.33 % 10.6000 -11.67 %

84,260.00 -926,860.00 1,348,160.00 337,040.00 893,156.00 -117,964.00
12.0000

1,011,120.00

6.0000
20 EMBANKMENT COMPACTION

47930.0000 C.Y. 20.00 % 1.2500 -75.00 % 9.0000 80.00 %

287,580.00 47,930.00 59,912.50 -179,737.50 431,370.00 191,720.00
5.0000

239,650.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A026 REVISION NO : 5 BIDS OPENED ON : Mar  7 2007
CONTRACT NO :007272 REGION NO : 1 AWARDED ON : Mar 16 2007
VERSION NO :10 WORK ORDER# : XL2028
HWY :SR 520 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 520
W LAKE SAMMAMISH PKWY TO SR 202
FLYOVER RAMP
06A026

TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY BILFINGER BERGER CIVIL INC.
350 - 106TH AVE NE 20210 142ND AVE NE 98072 1000 SE TECH CENTER DR STE 170
98004-5732 PO BOX 1330

PROJECT : BELLEVUE   WA  980093686 WOODINVILLE    WA  980721330 VANCOUVER   WA  986835549

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100437

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2007
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

80.0000
21  ECOLOGY MIX

40.0000 C.Y. 100.00 % 71.0000 77.50 % 97.0000 142.50 %

3,200.00 1,600.00 2,840.00 1,240.00 3,880.00 2,280.00
40.0000
1,600.00

18.0000
22  COMPACTED TILL LINER

1010.0000 TON -10.00 % 21.0000 5.00 % 50.0000 150.00 %

18,180.00 -2,020.00 21,210.00 1,010.00 50,500.00 30,300.00
20.0000

20,200.00

15.0000
23 DITCH EXCAVATION INCL. HAUL

1130.0000 C.Y. -16.67 % 11.0000 -38.89 % 16.0000 -11.11 %

16,950.00 -3,390.00 12,430.00 -7,910.00 18,080.00 -2,260.00
18.0000

20,340.00

3,000.0000
24 GRATE INLET TYPE 1

1.0000 EACH 0.00 % 2,500.0000 -16.67 % 4,200.0000 40.00 %

3,000.00 0.00 2,500.00 -500.00 4,200.00 1,200.00
3,000.0000
3,000.00

50.0000
25 QUARRY SPALLS

170.0000 TON 25.00 % 32.0000 -20.00 % 75.0000 87.50 %

8,500.00 1,700.00 5,440.00 -1,360.00 12,750.00 5,950.00
40.0000
6,800.00

10.0000
26 UNDERDRAIN PIPE 6 IN. DIAM.

648.0000 L.F. -58.33 % 13.0000 -45.83 % 40.0000 66.67 %

6,480.00 -9,072.00 8,424.00 -7,128.00 25,920.00 10,368.00
24.0000

15,552.00

12.0000
27 DRAIN PIPE 6 IN. DIAM.

56.0000 L.F. -52.00 % 20.0000 -20.00 % 45.0000 80.00 %

672.00 -728.00 1,120.00 -280.00 2,520.00 1,120.00
25.0000
1,400.00

50.0000
28 SCHEDULE A CULV. PIPE 18 IN. DIAM.

37.0000 L.F. 25.00 % 34.0000 -15.00 % 70.0000 75.00 %

1,850.00 370.00 1,258.00 -222.00 2,590.00 1,110.00
40.0000
1,480.00

STORM SEWER

4,000.0000
29 CATCH BASIN TYPE 2 48 IN DIAM WITH JAIL HOUSE GRATE

1.0000 EACH -20.00 % 2,000.0000 -60.00 % 4,000.0000 -20.00 %

4,000.00 -1,000.00 2,000.00 -3,000.00 4,000.00 -1,000.00
5,000.0000
5,000.00

1,500.0000
30 CATCH BASIN TYPE 1

7.0000 EACH -6.25 % 1,000.0000 -37.50 % 4,200.0000 162.50 %

10,500.00 -700.00 7,000.00 -4,200.00 29,400.00 18,200.00
1,600.0000
11,200.00
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STORM SEWER

3,000.0000
31 CATCH BASIN TYPE 2 48 IN. DIAM.

16.0000 EACH -25.00 % 2,000.0000 -50.00 % 3,600.0000 -10.00 %

48,000.00 -16,000.00 32,000.00 -32,000.00 57,600.00 -6,400.00
4,000.0000
64,000.00

1.5000
32 TESTING STORM SEWER PIPE

1902.0000 L.F. -50.00 % 1.0000 -66.67 % 5.0000 66.67 %

2,853.00 -2,853.00 1,902.00 -3,804.00 9,510.00 3,804.00
3.0000

5,706.00

50.0000
33 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

121.0000 L.F. -16.67 % 40.0000 -33.33 % 75.0000 25.00 %

6,050.00 -1,210.00 4,840.00 -2,420.00 9,075.00 1,815.00
60.0000
7,260.00

65.0000
34 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

125.0000 L.F. -13.33 % 46.0000 -38.67 % 85.0000 13.33 %

8,125.00 -1,250.00 5,750.00 -3,625.00 10,625.00 1,250.00
75.0000
9,375.00

37.0000
35 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

873.0000 L.F. -7.50 % 20.0000 -50.00 % 60.0000 50.00 %

32,301.00 -2,619.00 17,460.00 -17,460.00 52,380.00 17,460.00
40.0000

34,920.00

45.0000
36 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

475.0000 L.F. -10.00 % 30.0000 -40.00 % 75.0000 50.00 %

21,375.00 -2,375.00 14,250.00 -9,500.00 35,625.00 11,875.00
50.0000

23,750.00

60.0000
37 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

290.0000 L.F. -14.29 % 42.0000 -40.00 % 85.0000 21.43 %

17,400.00 -2,900.00 12,180.00 -8,120.00 24,650.00 4,350.00
70.0000

20,300.00

120.0000
38 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.

18.0000 L.F. 33.33 % 70.0000 -22.22 % 125.0000 38.89 %

2,160.00 540.00 1,260.00 -360.00 2,250.00 630.00
90.0000
1,620.00

STRUCTURE

6.0000
39  SEW REDMOND FINISH

7088.0000 S.F. -50.00 % 6.0000 -50.00 % 6.0000 -50.00 %

42,528.00 -42,528.00 42,528.00 -42,528.00 42,528.00 -42,528.00
12.0000

85,056.00

7.0000
40  SEW RANDOM BOARD FINISH

1084.0000 S.F. 75.00 % 6.0000 50.00 % 9.0000 125.00 %

7,588.00 3,252.00 6,504.00 2,168.00 9,756.00 5,420.00
4.0000

4,336.00
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14.0000
41 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2246.0000 C.Y. -44.00 % 20.0000 -20.00 % 25.0000 0.00 %

31,444.00 -24,706.00 44,920.00 -11,230.00 56,150.00 0.00
25.0000

56,150.00
42 SHORING OR EXTRA EXCAVATION CL. A FLYOVER RAMP

L.S. 482.63 % 111.86 % 95.97 %

275,000.00 227,800.00 100,000.00 52,800.00 92,500.00 45,300.0047,200.00

25.0000
43  GRAVEL BACKFILL FOR WALL

460.0000 TON -21.88 % 16.0000 -50.00 % 25.0000 -21.88 %

11,500.00 -3,220.00 7,360.00 -7,360.00 11,500.00 -3,220.00
32.0000

14,720.00

1.7500
44 ST. REINF. BAR FOR BRIDGE

256200.0000 LB. 75.00 % 1.5000 50.00 % 1.0000 0.00 %

448,350.00 192,150.00 384,300.00 128,100.00 256,200.00 0.00
1.0000

256,200.00

1.7500
45 ST. REINF. BAR FOR RETAINING WALL

12480.0000 LB. 75.00 % 1.5000 50.00 % 1.1000 10.00 %

21,840.00 9,360.00 18,720.00 6,240.00 13,728.00 1,248.00
1.0000

12,480.00

2,000.0000
46 CONC. CLASS 3000 FOR GUTTER BEHIND WALL BL6

4.4000 C.Y. 247.83 % 1,250.0000 117.39 % 1,100.0000 91.30 %

8,800.00 6,270.00 5,500.00 2,970.00 4,840.00 2,310.00
575.0000
2,530.00

350.0000
47 CONC. CLASS 4000 FOR BRIDGE

1390.0000 C.Y. -30.00 % 550.0000 10.00 % 530.0000 6.00 %

486,500.00 -208,500.00 764,500.00 69,500.00 736,700.00 41,700.00
500.0000

695,000.00

750.0000
48 CONC. CLASS 4000 FOR RETAINING WALL

153.2000 C.Y. 22.95 % 750.0000 22.95 % 750.0000 22.95 %

114,900.00 21,448.00 114,900.00 21,448.00 114,900.00 21,448.00
610.0000
93,452.00

300.0000
49  PRESTRESSED CONC. GIRDER WF74G

2117.0000 L.F. 30.43 % 375.0000 63.04 % 350.0000 52.17 %

635,100.00 148,190.00 793,875.00 306,965.00 740,950.00 254,040.00
230.0000

486,910.00
50 SUPERSTRUCTURE BL LINE RAMP OVER SR 202

L.S. 34.58 % -13.04 % 1.97 %

1,300,000.00 334,000.00 840,000.00 -126,000.00 985,000.00 19,000.00966,000.00

50.0000
51 BRIDGE RAILING TYPE BP

1890.0000 L.F. -50.00 % 60.0000 -40.00 % 70.0000 -30.00 %

94,500.00 -94,500.00 113,400.00 -75,600.00 132,300.00 -56,700.00
100.0000

189,000.00
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90.0000
52 TRAFFIC BARRIER

970.0000 L.F. -10.00 % 75.0000 -25.00 % 90.0000 -10.00 %

87,300.00 -9,700.00 72,750.00 -24,250.00 87,300.00 -9,700.00
100.0000
97,000.00

95.0000
53 PEDESTRIAN BARRIER

34.3000 L.F. -38.71 % 190.0000 22.58 % 200.0000 29.03 %

3,258.50 -2,058.00 6,517.00 1,200.50 6,860.00 1,543.50
155.0000
5,316.50

250.0000
54 SEW TRAFFIC BARRIER

512.0000 L.F. -18.83 % 280.0000 -9.09 % 295.0000 -4.22 %

128,000.00 -29,696.00 143,360.00 -14,336.00 151,040.00 -6,656.00
308.0000

157,696.00

28.0000
55 STRUCTURAL EARTH WALL

8172.0000 S.F. 21.74 % 30.0000 30.43 % 25.0000 8.70 %

228,816.00 40,860.00 245,160.00 57,204.00 204,300.00 16,344.00
23.0000

187,956.00

20.0000
56  BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

9460.0000 TON 0.00 % 15.0000 -25.00 % 20.0000 0.00 %

189,200.00 0.00 141,900.00 -47,300.00 189,200.00 0.00
20.0000

189,200.00

SURFACING

25.0000
57  PERMEABLE BASE COURSE AGGREGATE

1070.0000 TON -16.67 % 23.0000 -23.33 % 25.0000 -16.67 %

26,750.00 -5,350.00 24,610.00 -7,490.00 26,750.00 -5,350.00
30.0000

32,100.00

25.0000
58 SHOULDER BALLAST

3550.0000 TON 0.00 % 25.0000 0.00 % 25.0000 0.00 %

88,750.00 0.00 88,750.00 0.00 88,750.00 0.00
25.0000

88,750.00

20.0000
59 CRUSHED SURFACING BASE COURSE

7400.0000 TON -16.67 % 18.0000 -25.00 % 18.0000 -25.00 %

148,000.00 -29,600.00 133,200.00 -44,400.00 133,200.00 -44,400.00
24.0000

177,600.00
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NO.

ITEM DESCRIPTION UNIT
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
TIME:

03/06/2007
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
60 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

5,010.00 5,010.00 5,010.005,010.00

CEMENT CONCRETE PAVEMENT

300.0000
61 BRIDGE APPROACH SLAB

263.0000 S.Y. 33.33 % 240.0000 6.67 % 245.0000 8.89 %

78,900.00 19,725.00 63,120.00 3,945.00 64,435.00 5,260.00
225.0000
59,175.00

HOT MIX ASPHALT

105.0000
62  PERVIOUS HMA CL 3/4 IN. PG 58-22

600.0000 TON -12.50 % 105.0000 -12.50 % 105.0000 -12.50 %

63,000.00 -9,000.00 63,000.00 -9,000.00 63,000.00 -9,000.00
120.0000
72,000.00

63 CRACK SEALING
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

6.0000
64 PLANING BITUMINOUS PAVEMENT

1601.0000 S.Y. -40.00 % 5.0000 -50.00 % 6.0000 -40.00 %

9,606.00 -6,404.00 8,005.00 -8,005.00 9,606.00 -6,404.00
10.0000

16,010.00

80.0000
65 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 68-22

200.0000 TON -20.00 % 76.0000 -24.00 % 75.0000 -25.00 %

16,000.00 -4,000.00 15,200.00 -4,800.00 15,000.00 -5,000.00
100.0000
20,000.00

64.0000
66 HMA CL. 1/2 IN. PG 68-22

7530.0000 TON -20.00 % 65.0000 -18.75 % 60.0000 -25.00 %

481,920.00 -120,480.00 489,450.00 -112,950.00 451,800.00 -150,600.00
80.0000

602,400.00
67 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

9,882.00 9,882.00 9,882.009,882.00
68 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

6,588.00 6,588.00 6,588.006,588.00
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350 - 106TH AVE NE 20210 142ND AVE NE 98072 1000 SE TECH CENTER DR STE 170
98004-5732 PO BOX 1330
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DATE:
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03/06/2007
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
69 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,311.00 1,311.00 1,311.001,311.00

100.0000
70 HMA FOR APPROACH CL. 1/2 IN. PG 68-22

220.0000 TON 11.11 % 86.0000 -4.44 % 85.0000 -5.56 %

22,000.00 2,200.00 18,920.00 -880.00 18,700.00 -1,100.00
90.0000

19,800.00
71 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
72 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

EROSION CONTROL AND PLANTING

7,000.0000
73  WET NATIVE SEEDING AND MULCHING

0.4100 ACRE 62.79 % 6,000.0000 39.53 % 7,500.0000 74.42 %

2,870.00 1,107.00 2,460.00 697.00 3,075.00 1,312.00
4,300.0000
1,763.00

40.0000
74  STRUCTURAL SOIL MIX

358.0000 C.Y. 3.90 % 35.0000 -9.09 % 20.0000 -48.05 %

14,320.00 537.00 12,530.00 -1,253.00 7,160.00 -6,623.00
38.5000

13,783.00

35.0000
75  2"-4" QUARRY ROCK

20.0000 TON -12.50 % 30.0000 -25.00 % 50.0000 25.00 %

700.00 -100.00 600.00 -200.00 1,000.00 200.00
40.0000
800.00

35.0000
76  GRAVEL BACKFILL FOR DRYWELLS

20.0000 TON 0.00 % 40.0000 14.29 % 100.0000 185.71 %

700.00 0.00 800.00 100.00 2,000.00 1,300.00
35.0000
700.00

1.0000
77 ESC LEAD

180.0000 DAY -99.41 % 100.0000 -41.18 % 120.0000 -29.41 %

180.00 -30,420.00 18,000.00 -12,600.00 21,600.00 -9,000.00
170.0000
30,600.00

8.0000
78 CHECK DAM

24.0000 L.F. -85.45 % 20.0000 -63.64 % 12.0000 -78.18 %

192.00 -1,128.00 480.00 -840.00 288.00 -1,032.00
55.0000
1,320.00
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TOTAL AMOUNT

EROSION CONTROL AND PLANTING

16.0000
79 STABILIZED CONSTRUCTION ENTRANCE

1150.0000 S.Y. -20.00 % 16.0000 -20.00 % 30.0000 50.00 %

18,400.00 -4,600.00 18,400.00 -4,600.00 34,500.00 11,500.00
20.0000

23,000.00

90.0000
80 STREET CLEANING

1600.0000 HR -35.71 % 85.0000 -39.29 % 95.0000 -32.14 %

144,000.00 -80,000.00 136,000.00 -88,000.00 152,000.00 -72,000.00
140.0000

224,000.00

60.0000
81 INLET PROTECTION

38.0000 EACH -25.00 % 65.0000 -18.75 % 95.0000 18.75 %

2,280.00 -760.00 2,470.00 -570.00 3,610.00 570.00
80.0000
3,040.00

4.0000
82 SILT FENCE

2600.0000 L.F. -20.00 % 5.0000 0.00 % 7.0000 40.00 %

10,400.00 -2,600.00 13,000.00 0.00 18,200.00 5,200.00
5.0000

13,000.00

10.0000
83 COMPOST SOCK

974.0000 L.F. 0.00 % 6.5000 -35.00 % 8.0000 -20.00 %

9,740.00 0.00 6,331.00 -3,409.00 7,792.00 -1,948.00
10.0000
9,740.00

84 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

450,000.00 450,000.00 450,000.00450,000.00

9.0000
85 TEMPORARY CURB

130.0000 L.F. 20.00 % 45.0000 500.00 % 9.0000 20.00 %

1,170.00 195.00 5,850.00 4,875.00 1,170.00 195.00
7.5000
975.00

20.0000
86 TEMPORARY PIPE SLOPE DRAIN

991.0000 L.F. 0.00 % 30.0000 50.00 % 15.0000 -25.00 %

19,820.00 0.00 29,730.00 9,910.00 14,865.00 -4,955.00
20.0000

19,820.00

2,000.0000
87 SEEDING, FERTILIZING, AND MULCHING

0.8600 ACRE 11.11 % 1,200.0000 -33.33 % 1,500.0000 -16.67 %

1,720.00 172.00 1,032.00 -516.00 1,290.00 -258.00
1,800.0000
1,548.00

50.0000
88 TOPSOIL TYPE A

1746.0000 C.Y. 25.00 % 54.0000 35.00 % 50.0000 25.00 %

87,300.00 17,460.00 94,284.00 24,444.00 87,300.00 17,460.00
40.0000

69,840.00

3.0000
89 PLANT SELECTION SLOUGH SEDGE, BARE ROOT

425.0000 EACH 100.00 % 2.0000 33.33 % 2.0000 33.33 %

1,275.00 637.50 850.00 212.50 850.00 212.50
1.5000
637.50
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EROSION CONTROL AND PLANTING

3.0000
90 PLANT SELECTION SOFTSTEM BULRUSH, BARE ROOT

425.0000 EACH 100.00 % 2.0000 33.33 % 2.0000 33.33 %

1,275.00 637.50 850.00 212.50 850.00 212.50
1.5000
637.50

3.0000
91 PLANT SELECTION SLENDER RUSH, BARE ROOT

1050.0000 EACH 100.00 % 2.0000 33.33 % 2.0000 33.33 %

3,150.00 1,575.00 2,100.00 525.00 2,100.00 525.00
1.5000

1,575.00

3.0000
92 PLANT SELECTION SMALL FRUITED BULRUSH, BARE ROOT

1475.0000 EACH 100.00 % 2.0000 33.33 % 2.0000 33.33 %

4,425.00 2,212.50 2,950.00 737.50 2,950.00 737.50
1.5000

2,212.50

3.0000
93 PLANT SELECTION HARDSTEM BULRUSH BARE ROOT

1175.0000 EACH 100.00 % 2.0000 33.33 % 2.0000 33.33 %

3,525.00 1,762.50 2,350.00 587.50 2,350.00 587.50
1.5000

1,762.50

300.0000
94 PSIPE BOWHALL RED MAPLE, 2" CAL., B&B

9.0000 EACH 26.05 % 300.0000 26.05 % 225.0000 -5.46 %

2,700.00 558.00 2,700.00 558.00 2,025.00 -117.00
238.0000
2,142.00

60.0000
95 PSIPE DEODAR CEDAR, 4' HT, B&B

64.0000 EACH -21.31 % 105.0000 37.70 % 55.0000 -27.87 %

3,840.00 -1,040.00 6,720.00 1,840.00 3,520.00 -1,360.00
76.2500
4,880.00

60.0000
96 PSIPE DOUGLAS FIR, 4' HT, B&B

47.0000 EACH 30.43 % 85.0000 84.78 % 55.0000 19.57 %

2,820.00 658.00 3,995.00 1,833.00 2,585.00 423.00
46.0000
2,162.00

240.0000
97 PSIPE RED SUNSET MAPLE, 2" CAL, B&B

22.0000 EACH 0.00 % 300.0000 25.00 % 225.0000 -6.25 %

5,280.00 0.00 6,600.00 1,320.00 4,950.00 -330.00
240.0000
5,280.00

12.0000
98 PSIPE BOSTON IVY, 10" RUNNER, #1 CONT.

34.0000 EACH 0.00 % 11.0000 -8.33 % 10.0000 -16.67 %

408.00 0.00 374.00 -34.00 340.00 -68.00
12.0000
408.00

60.0000
99 PSIPE WESTERN RED CEDAR 4' HT, B&B

54.0000 EACH -9.43 % 85.0000 28.30 % 50.0000 -24.53 %

3,240.00 -337.50 4,590.00 1,012.50 2,700.00 -877.50
66.2500
3,577.50

12.0000
100 PSIPE CORALBERRY, 9" HT., #1 CONT.

1444.0000 EACH 100.00 % 9.0000 50.00 % 10.0000 66.67 %

17,328.00 8,664.00 12,996.00 4,332.00 14,440.00 5,776.00
6.0000

8,664.00
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10.0000
101 PSIPE BEAKED HAZELNUT, 12" HT., #1 CONT.

34.0000 EACH 25.00 % 11.0000 37.50 % 8.0000 0.00 %

340.00 68.00 374.00 102.00 272.00 0.00
8.0000
272.00

10.0000
102 PSIPE RED ELDERBERRY, 12" HT., #1 CONT.

34.0000 EACH 25.00 % 9.0000 12.50 % 8.0000 0.00 %

340.00 68.00 306.00 34.00 272.00 0.00
8.0000
272.00

12.0000
103 PSIPE COMPACT OREGON GRAPE, 6" HT, #1 CONT.

89.0000 EACH -14.29 % 11.0000 -21.43 % 10.0000 -28.57 %

1,068.00 -178.00 979.00 -267.00 890.00 -356.00
14.0000
1,246.00

10.0000
104 PSIPE SALMONBERRY, 12" HT., #1 CONT.

34.0000 EACH 25.00 % 8.0000 0.00 % 8.0000 0.00 %

340.00 68.00 272.00 0.00 272.00 0.00
8.0000
272.00

10.0000
105 PSIPE SERVICEBERRY, 12" HT., #1 CONT.

34.0000 EACH -9.09 % 8.0000 -27.27 % 8.0000 -27.27 %

340.00 -34.00 272.00 -102.00 272.00 -102.00
11.0000
374.00

10.0000
106 PSIPE PRIVET HONEYSUCKLE, 12" HT., #1 CONT.

89.0000 EACH 5.26 % 11.0000 15.79 % 8.0000 -15.79 %

890.00 44.50 979.00 133.50 712.00 -133.50
9.5000
845.50

60.0000
107 PSIPE SHADBLOW SEVICEBERRY, 5' HT., 5 GAL. CONT.

45.0000 EACH 25.00 % 38.0000 -20.83 % 50.0000 4.17 %

2,700.00 540.00 1,710.00 -450.00 2,250.00 90.00
48.0000
2,160.00

10.0000
108 PSIPE RD-OSIER DOGWOOD, 12" HT, #1 CONT.

384.0000 EACH 48.15 % 7.0000 3.70 % 8.0000 18.52 %

3,840.00 1,248.00 2,688.00 96.00 3,072.00 480.00
6.7500

2,592.00

4.0000
109 PSIPE SITKA WILLOW, 36" HT., LIVE STAKE

120.0000 EACH 33.33 % 5.0000 66.67 % 3.0000 0.00 %

480.00 120.00 600.00 240.00 360.00 0.00
3.0000
360.00

110 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

12,500.00 12,500.00 12,500.0012,500.00
111 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

12,500.00 12,500.00 12,500.0012,500.00
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EROSION CONTROL AND PLANTING
112 REMOVAL OF BURIED MAN-MADE DEBRIS

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

40.0000
113 FINE COMPOST

197.0000 C.Y. -11.11 % 40.0000 -11.11 % 30.0000 -33.33 %

7,880.00 -985.00 7,880.00 -985.00 5,910.00 -2,955.00
45.0000
8,865.00

114 WEED CONTROL
EST. 0.00 % 0.00 % 0.00 %

1,600.00 1,600.00 1,600.001,600.00

50.0000
115 SOIL AMENDMENT

608.0000 C.Y. 19.05 % 35.0000 -16.67 % 45.0000 7.14 %

30,400.00 4,864.00 21,280.00 -4,256.00 27,360.00 1,824.00
42.0000

25,536.00

45.0000
116 BARK OR WOOD CHIP MULCH

593.0000 C.Y. 42.86 % 35.0000 11.11 % 40.0000 26.98 %

26,685.00 8,005.50 20,755.00 2,075.50 23,720.00 5,040.50
31.5000

18,679.50

800.0000
117  WATER FOR EMERGENT PLANTS

30.0000 EACH -28.89 % 500.0000 -55.56 % 765.0000 -32.00 %

24,000.00 -9,750.00 15,000.00 -18,750.00 22,950.00 -10,800.00
1,125.0000
33,750.00

TRAFFIC

50.0000
118  SENSITIVE AREA SIGN

20.0000 EACH 0.00 % 45.0000 -10.00 % 42.0000 -16.00 %

1,000.00 0.00 900.00 -100.00 840.00 -160.00
50.0000
1,000.00

119  TEMPORARY SIGNAL DETECTION
L.S. 89.39 % 89.39 % 89.39 %

25,000.00 11,800.00 25,000.00 11,800.00 25,000.00 11,800.0013,200.00
120  TEMPORARY SIGNAL REMOVAL PLAN

L.S. 66.67 % 233.33 % 0.00 %

2,500.00 1,000.00 5,000.00 3,500.00 1,500.00 0.001,500.00

2,500.0000
121  BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

3.0000 EACH 0.00 % 2,500.0000 0.00 % 2,215.0000 -11.40 %

7,500.00 0.00 7,500.00 0.00 6,645.00 -855.00
2,500.0000
7,500.00
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TRAFFIC

25.0000
122  BEAM GUARDRAIL TYPE 31

303.0000 L.F. -37.50 % 25.0000 -37.50 % 23.0000 -42.50 %

7,575.00 -4,545.00 7,575.00 -4,545.00 6,969.00 -5,151.00
40.0000

12,120.00

30.0000
123 CEMENT CONC. TRAFFIC CURB AND GUTTER

291.0000 L.F. 50.00 % 18.0000 -10.00 % 30.0000 50.00 %

8,730.00 2,910.00 5,238.00 -582.00 8,730.00 2,910.00
20.0000
5,820.00

5.0000
124 EXTRUDED CURB

1170.0000 L.F. -28.57 % 5.0000 -28.57 % 6.0000 -14.29 %

5,850.00 -2,340.00 5,850.00 -2,340.00 7,020.00 -1,170.00
7.0000

8,190.00

22.0000
125 BEAM GUARDRAIL TYPE 1

888.0000 L.F. -37.14 % 21.0000 -40.00 % 21.0000 -40.00 %

19,536.00 -11,544.00 18,648.00 -12,432.00 18,648.00 -12,432.00
35.0000

31,080.00

750.0000
126 BEAM GUARDRAIL TRANSITION SECTION TYPE 4

1.0000 EACH -37.50 % 650.0000 -45.83 % 615.0000 -48.75 %

750.00 -450.00 650.00 -550.00 615.00 -585.00
1,200.0000
1,200.00

1,500.0000
127 BEAM GUARDRAIL TRANSITION SECTION TYPE 20

3.0000 EACH 0.00 % 1,500.0000 0.00 % 1,310.0000 -12.67 %

4,500.00 0.00 4,500.00 0.00 3,930.00 -570.00
1,500.0000
4,500.00

2,500.0000
128 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH -3.85 % 2,200.0000 -15.38 % 2,135.0000 -17.88 %

2,500.00 -100.00 2,200.00 -400.00 2,135.00 -465.00
2,600.0000
2,600.00

750.0000
129 BEAM GUARDRAIL ANCHOR TYPE 1

1.0000 EACH 7.14 % 650.0000 -7.14 % 630.0000 -10.00 %

750.00 50.00 650.00 -50.00 630.00 -70.00
700.0000
700.00

65.0000
130  PRECAST SINGLE SLOPE CONC. BARRIER

1542.0000 L.F. -23.53 % 56.0000 -34.12 % 61.0000 -28.24 %

100,230.00 -30,840.00 86,352.00 -44,718.00 94,062.00 -37,008.00
85.0000

131,070.00

95.0000
131  CAST IN PLACE SINGLE SLOPE CONC. BARRIER

1408.0000 L.F. -52.50 % 75.0000 -62.50 % 115.0000 -42.50 %

133,760.00 -147,840.00 105,600.00 -176,000.00 161,920.00 -119,680.00
200.0000

281,600.00

6,000.0000
132 SINGLE SLOPE CONC. BARRIER LIGHT STANDARD FOUNDATION

5.0000 EACH -40.00 % 7,500.0000 -25.00 % 10,500.0000 5.00 %

30,000.00 -20,000.00 37,500.00 -12,500.00 52,500.00 2,500.00
10,000.0000
50,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A026 REVISION NO : 5 BIDS OPENED ON : Mar  7 2007
CONTRACT NO :007272 REGION NO : 1 AWARDED ON : Mar 16 2007
VERSION NO :10 WORK ORDER# : XL2028
HWY :SR 520 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 520
W LAKE SAMMAMISH PKWY TO SR 202
FLYOVER RAMP
06A026

TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY BILFINGER BERGER CIVIL INC.
350 - 106TH AVE NE 20210 142ND AVE NE 98072 1000 SE TECH CENTER DR STE 170
98004-5732 PO BOX 1330

PROJECT : BELLEVUE   WA  980093686 WOODINVILLE    WA  980721330 VANCOUVER   WA  986835549

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100437

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2007
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

4.0000
133 TEMPORARY CONC. BARRIER

3571.0000 L.F. -73.33 % 6.0000 -60.00 % 16.0000 6.67 %

14,284.00 -39,281.00 21,426.00 -32,139.00 57,136.00 3,571.00
15.0000

53,565.00

3,500.0000
134 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH -30.00 % 3,000.0000 -40.00 % 4,850.0000 -3.00 %

14,000.00 -6,000.00 12,000.00 -8,000.00 19,400.00 -600.00
5,000.0000
20,000.00

1,500.0000
135 RESETTING IMPACT ATTENUATOR

2.0000 EACH 50.00 % 750.0000 -25.00 % 800.0000 -20.00 %

3,000.00 1,000.00 1,500.00 -500.00 1,600.00 -400.00
1,000.0000
2,000.00

5,000.0000
136 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH -66.67 % 15,000.0000 0.00 % 9,800.0000 -34.67 %

5,000.00 -10,000.00 15,000.00 0.00 9,800.00 -5,200.00
15,000.0000
15,000.00

50.0000
137 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

250.0000 HR 0.00 % 65.0000 30.00 % 35.0000 -30.00 %

12,500.00 0.00 16,250.00 3,750.00 8,750.00 -3,750.00
50.0000

12,500.00
138 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

28.0000
139 FLEXIBLE GUIDE POST

4.0000 EACH -6.67 % 35.0000 16.67 % 30.0000 0.00 %

112.00 -8.00 140.00 20.00 120.00 0.00
30.0000
120.00

1.5000
140 PLASTIC LINE

8648.0000 L.F. -14.29 % 1.5000 -14.29 % 2.0000 14.29 %

12,972.00 -2,162.00 12,972.00 -2,162.00 17,296.00 2,162.00
1.7500

15,134.00

3.0000
141 PLASTIC WIDE LINE

3120.0000 L.F. 50.00 % 3.0000 50.00 % 3.0000 50.00 %

9,360.00 3,120.00 9,360.00 3,120.00 9,360.00 3,120.00
2.0000

6,240.00

2.0000
142 PLASTIC DOTTED WIDE LINE

250.0000 L.F. 0.00 % 2.0000 0.00 % 2.0000 0.00 %

500.00 0.00 500.00 0.00 500.00 0.00
2.0000
500.00

11.0000
143 PLASTIC STOP LINE

90.0000 L.F. -8.33 % 11.0000 -8.33 % 12.0000 0.00 %

990.00 -90.00 990.00 -90.00 1,080.00 0.00
12.0000
1,080.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A026 REVISION NO : 5 BIDS OPENED ON : Mar  7 2007
CONTRACT NO :007272 REGION NO : 1 AWARDED ON : Mar 16 2007
VERSION NO :10 WORK ORDER# : XL2028
HWY :SR 520 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 520
W LAKE SAMMAMISH PKWY TO SR 202
FLYOVER RAMP
06A026

TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY BILFINGER BERGER CIVIL INC.
350 - 106TH AVE NE 20210 142ND AVE NE 98072 1000 SE TECH CENTER DR STE 170
98004-5732 PO BOX 1330

PROJECT : BELLEVUE   WA  980093686 WOODINVILLE    WA  980721330 VANCOUVER   WA  986835549

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100437

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2007
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

110.0000
144 PLASTIC TRAFFIC ARROW

29.0000 EACH -12.00 % 110.0000 -12.00 % 120.0000 -4.00 %

3,190.00 -435.00 3,190.00 -435.00 3,480.00 -145.00
125.0000
3,625.00

30.0000
145 PLASTIC DRAINAGE MARKING

17.0000 EACH 50.00 % 30.0000 50.00 % 25.0000 25.00 %

510.00 170.00 510.00 170.00 425.00 85.00
20.0000
340.00

175.0000
146 RAISED PAVEMENT MARKER TYPE 1

17.7000 HUND -12.50 % 165.0000 -17.50 % 250.0000 25.00 %

3,097.50 -442.50 2,920.50 -619.50 4,425.00 885.00
200.0000
3,540.00

320.0000
147 RAISED PAVEMENT MARKER TYPE 2

3.8000 HUND 60.00 % 310.0000 55.00 % 350.0000 75.00 %

1,216.00 456.00 1,178.00 418.00 1,330.00 570.00
200.0000
760.00

0.6500
148 TEMPORARY PAVEMENT MARKING

20000.0000 L.F. -35.00 % 0.6500 -35.00 % 1.0000 0.00 %

13,000.00 -7,000.00 13,000.00 -7,000.00 20,000.00 0.00
1.0000

20,000.00
149 PERMANENT SIGNING

L.S. 53.85 % -3.84 % 23.08 %

40,000.00 14,001.00 25,000.00 -999.00 32,000.00 6,001.0025,999.00
150 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 62.50 % -37.50 % 53.75 %

65,000.00 25,000.00 25,000.00 -15,000.00 61,500.00 21,500.0040,000.00
151 ILLUMINATION SYSTEM SUA 4027

L.S. 5.42 % 5.42 % -0.60 %

175,000.00 9,000.00 175,000.00 9,000.00 165,000.00 -1,000.00166,000.00
152 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM 4027

L.S. 34.96 % 34.96 % 31.59 %

200,000.00 51,812.00 200,000.00 51,812.00 195,000.00 46,812.00148,188.00
153 TRAFFIC SIGNAL SYSTEM SUA 4027

L.S. 31.58 % -1.32 % 31.58 %

20,000.00 4,800.00 15,000.00 -200.00 20,000.00 4,800.0015,200.00

3.0000
154 SEQUENTIAL ARROW SIGN

800.0000 HR -50.00 % 4.0000 -33.33 % 10.0000 66.67 %

2,400.00 -2,400.00 3,200.00 -1,600.00 8,000.00 3,200.00
6.0000

4,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A026 REVISION NO : 5 BIDS OPENED ON : Mar  7 2007
CONTRACT NO :007272 REGION NO : 1 AWARDED ON : Mar 16 2007
VERSION NO :10 WORK ORDER# : XL2028
HWY :SR 520 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 520
W LAKE SAMMAMISH PKWY TO SR 202
FLYOVER RAMP
06A026

TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY BILFINGER BERGER CIVIL INC.
350 - 106TH AVE NE 20210 142ND AVE NE 98072 1000 SE TECH CENTER DR STE 170
98004-5732 PO BOX 1330

PROJECT : BELLEVUE   WA  980093686 WOODINVILLE    WA  980721330 VANCOUVER   WA  986835549

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100437

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2007
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

2,500.0000
155 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -39.02 % 10,000.0000 143.90 % 22,512.0000 449.07 %

5,000.00 -3,200.00 20,000.00 11,800.00 45,024.00 36,824.00
4,100.0000
8,200.00

3.0000
156 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

4800.0000 HR 0.00 % 0.5000 -83.33 % 4.0000 33.33 %

14,400.00 0.00 2,400.00 -12,000.00 19,200.00 4,800.00
3.0000

14,400.00
157 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 247.38 % -72.21 % -53.68 %

150,000.00 106,820.00 12,000.00 -31,180.00 20,000.00 -23,180.0043,180.00

36.0000
158 FLAGGERS AND SPOTTERS

3600.0000 HR 80.00 % 35.0000 75.00 % 42.0000 110.00 %

129,600.00 57,600.00 126,000.00 54,000.00 151,200.00 79,200.00
20.0000

72,000.00

36.0000
159 OTHER TRAFFIC CONTROL LABOR

3888.0000 HR -20.00 % 40.0000 -11.11 % 56.0000 24.44 %

139,968.00 -34,992.00 155,520.00 -19,440.00 217,728.00 42,768.00
45.0000

174,960.00
160 TRAFFIC CONTROL SUPERVISOR

L.S. 11.11 % -86.67 % -55.56 %

100,000.00 10,000.00 12,000.00 -78,000.00 40,000.00 -50,000.0090,000.00

15.0000
161 CONSTRUCTION SIGNS CLASS A

770.0000 S.F. 66.67 % 20.0000 122.22 % 20.0000 122.22 %

11,550.00 4,620.00 15,400.00 8,470.00 15,400.00 8,470.00
9.0000

6,930.00

155.0000
162 PLASTIC HOV LANE SYMBOL

11.0000 EACH -13.89 % 155.0000 -13.89 % 200.0000 11.11 %

1,705.00 -275.00 1,705.00 -275.00 2,200.00 220.00
180.0000
1,980.00

OTHER ITEMS
163 TYPE C PROGRESS SCHEDULE

L.S. 150.00 % 0.00 % 200.00 %

25,000.00 15,000.00 10,000.00 0.00 30,000.00 20,000.0010,000.00

20.0000
164 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1850.0000 C.Y. -20.00 % 12.0000 -52.00 % 18.0000 -28.00 %

37,000.00 -9,250.00 22,200.00 -24,050.00 33,300.00 -12,950.00
25.0000

46,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A026 REVISION NO : 5 BIDS OPENED ON : Mar  7 2007
CONTRACT NO :007272 REGION NO : 1 AWARDED ON : Mar 16 2007
VERSION NO :10 WORK ORDER# : XL2028
HWY :SR 520 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 520
W LAKE SAMMAMISH PKWY TO SR 202
FLYOVER RAMP
06A026

TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY BILFINGER BERGER CIVIL INC.
350 - 106TH AVE NE 20210 142ND AVE NE 98072 1000 SE TECH CENTER DR STE 170
98004-5732 PO BOX 1330

PROJECT : BELLEVUE   WA  980093686 WOODINVILLE    WA  980721330 VANCOUVER   WA  986835549

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100437

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2007
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

0.5000
165 SHORING OR EXTRA EXCAVATION CLASS B

9600.0000 S.F. -90.00 % 1.0000 -80.00 % 2.2500 -55.00 %

4,800.00 -43,200.00 9,600.00 -38,400.00 21,600.00 -26,400.00
5.0000

48,000.00
166 CURE BOX

L.S. 50.00 % 150.00 % 700.00 %

1,500.00 500.00 2,500.00 1,500.00 8,000.00 7,000.001,000.00

350.0000
167 PLUGGING EXISTING PIPE

2.0000 EACH 16.67 % 300.0000 0.00 % 250.0000 -16.67 %

700.00 100.00 600.00 0.00 500.00 -100.00
300.0000
600.00

168 STRUCTURE SURVEYING
L.S. -20.00 % -50.00 % 9.60 %

40,000.00 -10,000.00 25,000.00 -25,000.00 54,800.00 4,800.0050,000.00
169 ROADWAY SURVEYING

L.S. -25.00 % -37.50 % -40.06 %

60,000.00 -20,000.00 50,000.00 -30,000.00 47,950.00 -32,050.0080,000.00

60.0000
170 CEMENT CONC. SIDEWALK

50.0000 S.Y. 0.00 % 35.0000 -41.67 % 50.0000 -16.67 %

3,000.00 0.00 1,750.00 -1,250.00 2,500.00 -500.00
60.0000
3,000.00

2,000.0000
171 CEMENT CONC. SIDEWALK RAMP TYPE 1B

1.0000 EACH 0.00 % 1,500.0000 -25.00 % 1,500.0000 -25.00 %

2,000.00 0.00 1,500.00 -500.00 1,500.00 -500.00
2,000.0000
2,000.00

250.0000
172 CONC. SLOPE PROTECTION

35.0000 S.Y. 233.33 % 165.0000 120.00 % 60.0000 -20.00 %

8,750.00 6,125.00 5,775.00 3,150.00 2,100.00 -525.00
75.0000
2,625.00

20.0000
173 CHAIN LINK FENCE TYPE 3

271.0000 L.F. 0.00 % 20.0000 0.00 % 18.0000 -10.00 %

5,420.00 0.00 5,420.00 0.00 4,878.00 -542.00
20.0000
5,420.00

15.0000
174 CHAIN LINK FENCE TYPE 4

1621.0000 L.F. 0.00 % 12.0000 -20.00 % 12.0000 -20.00 %

24,315.00 0.00 19,452.00 -4,863.00 19,452.00 -4,863.00
15.0000

24,315.00

200.0000
175 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

18.0000 EACH -20.00 % 200.0000 -20.00 % 200.0000 -20.00 %

3,600.00 -900.00 3,600.00 -900.00 3,600.00 -900.00
250.0000
4,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A026 REVISION NO : 5 BIDS OPENED ON : Mar  7 2007
CONTRACT NO :007272 REGION NO : 1 AWARDED ON : Mar 16 2007
VERSION NO :10 WORK ORDER# : XL2028
HWY :SR 520 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
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FLYOVER RAMP
06A026

TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY BILFINGER BERGER CIVIL INC.
350 - 106TH AVE NE 20210 142ND AVE NE 98072 1000 SE TECH CENTER DR STE 170
98004-5732 PO BOX 1330

PROJECT : BELLEVUE   WA  980093686 WOODINVILLE    WA  980721330 VANCOUVER   WA  986835549

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100437
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ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2007
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

20.0000
176 GRAVITY BLOCK WALL

387.0000 S.F. -33.33 % 35.0000 16.67 % 25.0000 -16.67 %

7,740.00 -3,870.00 13,545.00 1,935.00 9,675.00 -1,935.00
30.0000

11,610.00

750.0000
177 CONNECTION TO DRAINAGE STRUCTURE

6.0000 EACH -62.50 % 500.0000 -75.00 % 200.0000 -90.00 %

4,500.00 -7,500.00 3,000.00 -9,000.00 1,200.00 -10,800.00
2,000.0000
12,000.00

300.0000
178 ADJUST CATCH BASIN

7.0000 EACH -40.00 % 500.0000 0.00 % 600.0000 20.00 %

2,100.00 -1,400.00 3,500.00 0.00 4,200.00 700.00
500.0000
3,500.00

200.0000
179 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

11.0000 EACH -50.00 % 500.0000 25.00 % 1,000.0000 150.00 %

2,200.00 -2,200.00 5,500.00 1,100.00 11,000.00 6,600.00
400.0000
4,400.00

180 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -25.00 % 150.00 % 25.00 %

3,000.00 -1,000.00 10,000.00 6,000.00 5,000.00 1,000.004,000.00
181 FORCE ACCOUNT FOR TEMPORARY SIGNAL REMOVAL

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
182 FORCE ACCOUNT FOR MINOR ELECTRICAL REPAIR WORK

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
183 FORCE ACCOUNT FOR POTHOLING

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
184 FORCE ACCOUNT FOR UNIDENTIFIED UTILITIES

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
185 FORCE ACCOUNT FOR OFFSITE DRAINAGE

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
186 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A026 REVISION NO : 5 BIDS OPENED ON : Mar  7 2007
CONTRACT NO :007272 REGION NO : 1 AWARDED ON : Mar 16 2007
VERSION NO :10 WORK ORDER# : XL2028
HWY :SR 520 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 520
W LAKE SAMMAMISH PKWY TO SR 202
FLYOVER RAMP
06A026

TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY BILFINGER BERGER CIVIL INC.
350 - 106TH AVE NE 20210 142ND AVE NE 98072 1000 SE TECH CENTER DR STE 170
98004-5732 PO BOX 1330
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COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100437
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TIME:

03/06/2007
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
187 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
188 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
189 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

6,100.00 6,100.00 6,100.006,100.00
190 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

69,798.00 69,798.00 69,798.0069,798.00
191 SPCC PLAN

L.S. 400.00 % 25.00 % 25.00 %

20,000.00 16,000.00 5,000.00 1,000.00 5,000.00 1,000.004,000.00

3.0000
192 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

1190.0000 S.Y. 0.00 % 5.0000 66.67 % 1.5000 -50.00 %

3,570.00 0.00 5,950.00 2,380.00 1,785.00 -1,785.00
3.0000

3,570.00

6.0000
193 PLASTIC CROSSWALK LINE

440.0000 S.F. 20.00 % 6.0000 20.00 % 6.0000 20.00 %

2,640.00 440.00 2,640.00 440.00 2,640.00 440.00
5.0000

2,200.00

2,000.0000
194  WILDFLOWER SEEDING AND MULCHING

1.8800 ACRE -9.09 % 2,100.0000 -4.55 % 1,550.0000 -29.55 %

3,760.00 -376.00 3,948.00 -188.00 2,914.00 -1,222.00
2,200.0000
4,136.00

$9,987,659.00 -7.94% $10,280,552.50 -5.24% $10,944,341.00 0.88%$10,849,265.00CONTRACT TOTAL

$10,944,341.00$9,987,659.00 $10,280,552.50BASE TOTAL -7.94% -5.24% 0.88%$10,849,265.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A026 REVISION NO : 5 BIDS OPENED ON : Mar  7 2007
CONTRACT NO :007272 REGION NO : 1 AWARDED ON : Mar 16 2007
VERSION NO :10 WORK ORDER# : XL2028
HWY :SR 520 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 520
W LAKE SAMMAMISH PKWY TO SR 202
FLYOVER RAMP
06A026

WILDER CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
1525 E MARINE VIEW DR 4904 LAKE WASHINGTON BLVD NE

PROJECT : EVERETT   WA  982011927 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2007
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 2.87 % 12.82 %

1,003,000.00 28,000.00 1,100,000.00 125,000.00975,000.00

7,400.0000
2 CLEARING AND GRUBBING

10.9000 ACRE 48.00 % 4,000.0000 -20.00 %

80,660.00 26,160.00 43,600.00 -10,900.00
5,000.0000
54,500.00

400.0000
3 REMOVING DRAINAGE STRUCTURE

7.0000 EACH 0.00 % 1,500.0000 275.00 %

2,800.00 0.00 10,500.00 7,700.00
400.0000
2,800.00

9.0000
4  REMOVING DRAINAGE PIPE

737.0000 L.F. -64.00 % 52.0000 108.00 %

6,633.00 -11,792.00 38,324.00 19,899.00
25.0000

18,425.00
5 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 91.97 % -60.00 %

9,598.50 4,598.50 2,000.00 -3,000.005,000.00

10.0000
6 REMOVING CEMENT CONC. SIDEWALK

777.0000 S.Y. -33.33 % 27.0000 80.00 %

7,770.00 -3,885.00 20,979.00 9,324.00
15.0000

11,655.00

5.0000
7 REMOVING CEMENT CONC. CURB AND GUTTER

1360.0000 L.F. -37.50 % 12.0000 50.00 %

6,800.00 -4,080.00 16,320.00 5,440.00
8.0000

10,880.00

5.0000
8 REMOVING ASPHALT CONC. PAVEMENT

5484.0000 S.Y. -28.57 % 15.0000 114.29 %

27,420.00 -10,968.00 82,260.00 43,872.00
7.0000

38,388.00

3.0000
9 REMOVING GUARDRAIL

120.0000 L.F. -62.50 % 4.8500 -39.38 %

360.00 -600.00 582.00 -378.00
8.0000
960.00

200.0000
10 REMOVING GUARDRAIL ANCHOR

3.0000 EACH -20.00 % 190.0000 -24.00 %

600.00 -150.00 570.00 -180.00
250.0000
750.00

10.0000
11 REMOVING GUIDE POST

8.0000 EACH 0.00 % 6.5000 -35.00 %

80.00 0.00 52.00 -28.00
10.0000
80.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A026 REVISION NO : 5 BIDS OPENED ON : Mar  7 2007
CONTRACT NO :007272 REGION NO : 1 AWARDED ON : Mar 16 2007
VERSION NO :10 WORK ORDER# : XL2028
HWY :SR 520 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 520
W LAKE SAMMAMISH PKWY TO SR 202
FLYOVER RAMP
06A026

WILDER CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
1525 E MARINE VIEW DR 4904 LAKE WASHINGTON BLVD NE

PROJECT : EVERETT   WA  982011927 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2007
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

0.5000
12 REMOVING PAINT LINE

1450.0000 L.F. 0.00 % 0.5000 0.00 %

725.00 0.00 725.00 0.00
0.5000
725.00

60.0000
13 REMOVING PLASTIC TRAFFIC MARKING

12.0000 EACH -40.00 % 35.0000 -65.00 %

720.00 -480.00 420.00 -780.00
100.0000
1,200.00

120.0000
14 REMOVING RAISED PAVEMENT MARKER

11.1000 HUND 20.00 % 100.0000 0.00 %

1,332.00 222.00 1,110.00 0.00
100.0000
1,110.00

3.0000
15 REMOVING CHAIN LINK FENCE

1910.0000 L.F. 0.00 % 4.0000 33.33 %

5,730.00 0.00 7,640.00 1,910.00
3.0000

5,730.00

3.0000
16  HIGH VISIBILITY CONSTRUCTION FENCING

3720.0000 L.F. -25.00 % 5.0000 25.00 %

11,160.00 -3,720.00 18,600.00 3,720.00
4.0000

14,880.00

GRADING

21.0000
17  POND EXCAVATION INCL. HAUL

12170.0000 C.Y. -4.55 % 41.0000 86.36 %

255,570.00 -12,170.00 498,970.00 231,230.00
22.0000

267,740.00

25.0000
18 ROADWAY EXCAVATION INCL. HAUL

6210.0000 C.Y. -16.67 % 44.0000 46.67 %

155,250.00 -31,050.00 273,240.00 86,940.00
30.0000

186,300.00

15.0000
19 GRAVEL BORROW INCL. HAUL

84260.0000 TON 25.00 % 1.0000 -91.67 %

1,263,900.00 252,780.00 84,260.00 -926,860.00
12.0000

1,011,120.00

5.0000
20 EMBANKMENT COMPACTION

47930.0000 C.Y. 0.00 % 24.0000 380.00 %

239,650.00 0.00 1,150,320.00 910,670.00
5.0000

239,650.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A026 REVISION NO : 5 BIDS OPENED ON : Mar  7 2007
CONTRACT NO :007272 REGION NO : 1 AWARDED ON : Mar 16 2007
VERSION NO :10 WORK ORDER# : XL2028
HWY :SR 520 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 520
W LAKE SAMMAMISH PKWY TO SR 202
FLYOVER RAMP
06A026

WILDER CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
1525 E MARINE VIEW DR 4904 LAKE WASHINGTON BLVD NE

PROJECT : EVERETT   WA  982011927 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2007
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

110.0000
21  ECOLOGY MIX

40.0000 C.Y. 175.00 % 60.0000 50.00 %

4,400.00 2,800.00 2,400.00 800.00
40.0000
1,600.00

20.0000
22  COMPACTED TILL LINER

1010.0000 TON 0.00 % 20.0000 0.00 %

20,200.00 0.00 20,200.00 0.00
20.0000

20,200.00

27.0000
23 DITCH EXCAVATION INCL. HAUL

1130.0000 C.Y. 50.00 % 25.0000 38.89 %

30,510.00 10,170.00 28,250.00 7,910.00
18.0000

20,340.00

3,400.0000
24 GRATE INLET TYPE 1

1.0000 EACH 13.33 % 1,500.0000 -50.00 %

3,400.00 400.00 1,500.00 -1,500.00
3,000.0000
3,000.00

55.0000
25 QUARRY SPALLS

170.0000 TON 37.50 % 45.0000 12.50 %

9,350.00 2,550.00 7,650.00 850.00
40.0000
6,800.00

5.0000
26 UNDERDRAIN PIPE 6 IN. DIAM.

648.0000 L.F. -79.17 % 12.0000 -50.00 %

3,240.00 -12,312.00 7,776.00 -7,776.00
24.0000

15,552.00

21.0000
27 DRAIN PIPE 6 IN. DIAM.

56.0000 L.F. -16.00 % 15.0000 -40.00 %

1,176.00 -224.00 840.00 -560.00
25.0000
1,400.00

44.0000
28 SCHEDULE A CULV. PIPE 18 IN. DIAM.

37.0000 L.F. 10.00 % 50.0000 25.00 %

1,628.00 148.00 1,850.00 370.00
40.0000
1,480.00

STORM SEWER

3,400.0000
29 CATCH BASIN TYPE 2 48 IN DIAM WITH JAIL HOUSE GRATE

1.0000 EACH -32.00 % 2,700.0000 -46.00 %

3,400.00 -1,600.00 2,700.00 -2,300.00
5,000.0000
5,000.00

1,300.0000
30 CATCH BASIN TYPE 1

7.0000 EACH -18.75 % 1,500.0000 -6.25 %

9,100.00 -2,100.00 10,500.00 -700.00
1,600.0000
11,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A026 REVISION NO : 5 BIDS OPENED ON : Mar  7 2007
CONTRACT NO :007272 REGION NO : 1 AWARDED ON : Mar 16 2007
VERSION NO :10 WORK ORDER# : XL2028
HWY :SR 520 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 520
W LAKE SAMMAMISH PKWY TO SR 202
FLYOVER RAMP
06A026

WILDER CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
1525 E MARINE VIEW DR 4904 LAKE WASHINGTON BLVD NE

PROJECT : EVERETT   WA  982011927 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2007
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

2,600.0000
31 CATCH BASIN TYPE 2 48 IN. DIAM.

16.0000 EACH -35.00 % 2,500.0000 -37.50 %

41,600.00 -22,400.00 40,000.00 -24,000.00
4,000.0000
64,000.00

3.0000
32 TESTING STORM SEWER PIPE

1902.0000 L.F. 0.00 % 2.0000 -33.33 %

5,706.00 0.00 3,804.00 -1,902.00
3.0000

5,706.00

48.0000
33 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

121.0000 L.F. -20.00 % 22.0000 -63.33 %

5,808.00 -1,452.00 2,662.00 -4,598.00
60.0000
7,260.00

78.0000
34 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

125.0000 L.F. 4.00 % 25.0000 -66.67 %

9,750.00 375.00 3,125.00 -6,250.00
75.0000
9,375.00

42.0000
35 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

873.0000 L.F. 5.00 % 18.0000 -55.00 %

36,666.00 1,746.00 15,714.00 -19,206.00
40.0000

34,920.00

28.0000
36 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

475.0000 L.F. -44.00 % 22.0000 -56.00 %

13,300.00 -10,450.00 10,450.00 -13,300.00
50.0000

23,750.00

58.0000
37 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

290.0000 L.F. -17.14 % 24.0000 -65.71 %

16,820.00 -3,480.00 6,960.00 -13,340.00
70.0000

20,300.00

87.0000
38 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.

18.0000 L.F. -3.33 % 40.0000 -55.56 %

1,566.00 -54.00 720.00 -900.00
90.0000
1,620.00

STRUCTURE

7.0000
39  SEW REDMOND FINISH

7088.0000 S.F. -41.67 % 26.5000 120.83 %

49,616.00 -35,440.00 187,832.00 102,776.00
12.0000

85,056.00

11.0000
40  SEW RANDOM BOARD FINISH

1084.0000 S.F. 175.00 % 26.5000 562.50 %

11,924.00 7,588.00 28,726.00 24,390.00
4.0000

4,336.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A026 REVISION NO : 5 BIDS OPENED ON : Mar  7 2007
CONTRACT NO :007272 REGION NO : 1 AWARDED ON : Mar 16 2007
VERSION NO :10 WORK ORDER# : XL2028
HWY :SR 520 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 520
W LAKE SAMMAMISH PKWY TO SR 202
FLYOVER RAMP
06A026

WILDER CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
1525 E MARINE VIEW DR 4904 LAKE WASHINGTON BLVD NE

PROJECT : EVERETT   WA  982011927 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2007
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

26.0000
41 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2246.0000 C.Y. 4.00 % 60.0000 140.00 %

58,396.00 2,246.00 134,760.00 78,610.00
25.0000

56,150.00
42 SHORING OR EXTRA EXCAVATION CL. A FLYOVER RAMP

L.S. 370.34 % 164.83 %

222,000.00 174,800.00 125,000.00 77,800.0047,200.00

20.0000
43  GRAVEL BACKFILL FOR WALL

460.0000 TON -37.50 % 24.0000 -25.00 %

9,200.00 -5,520.00 11,040.00 -3,680.00
32.0000

14,720.00

1.2000
44 ST. REINF. BAR FOR BRIDGE

256200.0000 LB. 20.00 % 0.8500 -15.00 %

307,440.00 51,240.00 217,770.00 -38,430.00
1.0000

256,200.00

1.2000
45 ST. REINF. BAR FOR RETAINING WALL

12480.0000 LB. 20.00 % 0.8500 -15.00 %

14,976.00 2,496.00 10,608.00 -1,872.00
1.0000

12,480.00

780.0000
46 CONC. CLASS 3000 FOR GUTTER BEHIND WALL BL6

4.4000 C.Y. 35.65 % 700.0000 21.74 %

3,432.00 902.00 3,080.00 550.00
575.0000
2,530.00

470.0000
47 CONC. CLASS 4000 FOR BRIDGE

1390.0000 C.Y. -6.00 % 573.0000 14.60 %

653,300.00 -41,700.00 796,470.00 101,470.00
500.0000

695,000.00

890.0000
48 CONC. CLASS 4000 FOR RETAINING WALL

153.2000 C.Y. 45.90 % 775.0000 27.05 %

136,348.00 42,896.00 118,730.00 25,278.00
610.0000
93,452.00

330.0000
49  PRESTRESSED CONC. GIRDER WF74G

2117.0000 L.F. 43.48 % 350.0000 52.17 %

698,610.00 211,700.00 740,950.00 254,040.00
230.0000

486,910.00
50 SUPERSTRUCTURE BL LINE RAMP OVER SR 202

L.S. 0.36 % 0.62 %

969,500.00 3,500.00 972,000.00 6,000.00966,000.00

55.0000
51 BRIDGE RAILING TYPE BP

1890.0000 L.F. -45.00 % 55.0000 -45.00 %

103,950.00 -85,050.00 103,950.00 -85,050.00
100.0000

189,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A026 REVISION NO : 5 BIDS OPENED ON : Mar  7 2007
CONTRACT NO :007272 REGION NO : 1 AWARDED ON : Mar 16 2007
VERSION NO :10 WORK ORDER# : XL2028
HWY :SR 520 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 520
W LAKE SAMMAMISH PKWY TO SR 202
FLYOVER RAMP
06A026

WILDER CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
1525 E MARINE VIEW DR 4904 LAKE WASHINGTON BLVD NE

PROJECT : EVERETT   WA  982011927 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2007
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

88.0000
52 TRAFFIC BARRIER

970.0000 L.F. -12.00 % 180.0000 80.00 %

85,360.00 -11,640.00 174,600.00 77,600.00
100.0000
97,000.00

150.0000
53 PEDESTRIAN BARRIER

34.3000 L.F. -3.23 % 60.0000 -61.29 %

5,145.00 -171.50 2,058.00 -3,258.50
155.0000
5,316.50

350.0000
54 SEW TRAFFIC BARRIER

512.0000 L.F. 13.64 % 195.0000 -36.69 %

179,200.00 21,504.00 99,840.00 -57,856.00
308.0000

157,696.00

35.0000
55 STRUCTURAL EARTH WALL

8172.0000 S.F. 52.17 % 24.0000 4.35 %

286,020.00 98,064.00 196,128.00 8,172.00
23.0000

187,956.00

17.0000
56  BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

9460.0000 TON -15.00 % 34.0000 70.00 %

160,820.00 -28,380.00 321,640.00 132,440.00
20.0000

189,200.00

SURFACING

35.0000
57  PERMEABLE BASE COURSE AGGREGATE

1070.0000 TON 16.67 % 35.0000 16.67 %

37,450.00 5,350.00 37,450.00 5,350.00
30.0000

32,100.00

27.0000
58 SHOULDER BALLAST

3550.0000 TON 8.00 % 29.0000 16.00 %

95,850.00 7,100.00 102,950.00 14,200.00
25.0000

88,750.00

27.0000
59 CRUSHED SURFACING BASE COURSE

7400.0000 TON 12.50 % 27.0000 12.50 %

199,800.00 22,200.00 199,800.00 22,200.00
24.0000

177,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A026 REVISION NO : 5 BIDS OPENED ON : Mar  7 2007
CONTRACT NO :007272 REGION NO : 1 AWARDED ON : Mar 16 2007
VERSION NO :10 WORK ORDER# : XL2028
HWY :SR 520 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 520
W LAKE SAMMAMISH PKWY TO SR 202
FLYOVER RAMP
06A026

WILDER CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
1525 E MARINE VIEW DR 4904 LAKE WASHINGTON BLVD NE

PROJECT : EVERETT   WA  982011927 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 446001
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2007
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
60 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

5,010.00 5,010.005,010.00

CEMENT CONCRETE PAVEMENT

330.0000
61 BRIDGE APPROACH SLAB

263.0000 S.Y. 46.67 % 140.0000 -37.78 %

86,790.00 27,615.00 36,820.00 -22,355.00
225.0000
59,175.00

HOT MIX ASPHALT

115.0000
62  PERVIOUS HMA CL 3/4 IN. PG 58-22

600.0000 TON -4.17 % 105.0000 -12.50 %

69,000.00 -3,000.00 63,000.00 -9,000.00
120.0000
72,000.00

63 CRACK SEALING
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

6.0000
64 PLANING BITUMINOUS PAVEMENT

1601.0000 S.Y. -40.00 % 6.0000 -40.00 %

9,606.00 -6,404.00 9,606.00 -6,404.00
10.0000

16,010.00

85.0000
65 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 68-22

200.0000 TON -15.00 % 75.0000 -25.00 %

17,000.00 -3,000.00 15,000.00 -5,000.00
100.0000
20,000.00

67.0000
66 HMA CL. 1/2 IN. PG 68-22

7530.0000 TON -16.25 % 62.0000 -22.50 %

504,510.00 -97,890.00 466,860.00 -135,540.00
80.0000

602,400.00
67 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

9,882.00 9,882.009,882.00
68 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

6,588.00 6,588.006,588.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A026 REVISION NO : 5 BIDS OPENED ON : Mar  7 2007
CONTRACT NO :007272 REGION NO : 1 AWARDED ON : Mar 16 2007
VERSION NO :10 WORK ORDER# : XL2028
HWY :SR 520 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------
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EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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TIME:

03/06/2007
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
69 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

1,311.00 1,311.001,311.00

90.0000
70 HMA FOR APPROACH CL. 1/2 IN. PG 68-22

220.0000 TON 0.00 % 85.0000 -5.56 %

19,800.00 0.00 18,700.00 -1,100.00
90.0000

19,800.00
71 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
72 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 %

1.00 1.001.00

EROSION CONTROL AND PLANTING

7,200.0000
73  WET NATIVE SEEDING AND MULCHING

0.4100 ACRE 67.44 % 8,000.0000 86.05 %

2,952.00 1,189.00 3,280.00 1,517.00
4,300.0000
1,763.00

41.0000
74  STRUCTURAL SOIL MIX

358.0000 C.Y. 6.49 % 60.0000 55.84 %

14,678.00 895.00 21,480.00 7,697.00
38.5000

13,783.00

37.0000
75  2"-4" QUARRY ROCK

20.0000 TON -7.50 % 45.0000 12.50 %

740.00 -60.00 900.00 100.00
40.0000
800.00

31.0000
76  GRAVEL BACKFILL FOR DRYWELLS

20.0000 TON -11.43 % 70.0000 100.00 %

620.00 -80.00 1,400.00 700.00
35.0000
700.00

170.0000
77 ESC LEAD

180.0000 DAY 0.00 % 100.0000 -41.18 %

30,600.00 0.00 18,000.00 -12,600.00
170.0000
30,600.00

12.0000
78 CHECK DAM

24.0000 L.F. -78.18 % 200.0000 263.64 %

288.00 -1,032.00 4,800.00 3,480.00
55.0000
1,320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A026 REVISION NO : 5 BIDS OPENED ON : Mar  7 2007
CONTRACT NO :007272 REGION NO : 1 AWARDED ON : Mar 16 2007
VERSION NO :10 WORK ORDER# : XL2028
HWY :SR 520 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 520
W LAKE SAMMAMISH PKWY TO SR 202
FLYOVER RAMP
06A026

WILDER CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
1525 E MARINE VIEW DR 4904 LAKE WASHINGTON BLVD NE

PROJECT : EVERETT   WA  982011927 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2007
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

16.0000
79 STABILIZED CONSTRUCTION ENTRANCE

1150.0000 S.Y. -20.00 % 20.0000 0.00 %

18,400.00 -4,600.00 23,000.00 0.00
20.0000

23,000.00

0.0100
80 STREET CLEANING

1600.0000 HR -99.99 % 105.0000 -25.00 %

16.00 -223,984.00 168,000.00 -56,000.00
140.0000

224,000.00

97.0000
81 INLET PROTECTION

38.0000 EACH 21.25 % 200.0000 150.00 %

3,686.00 646.00 7,600.00 4,560.00
80.0000
3,040.00

5.0000
82 SILT FENCE

2600.0000 L.F. 0.00 % 8.0000 60.00 %

13,000.00 0.00 20,800.00 7,800.00
5.0000

13,000.00

9.0000
83 COMPOST SOCK

974.0000 L.F. -10.00 % 8.0000 -20.00 %

8,766.00 -974.00 7,792.00 -1,948.00
10.0000
9,740.00

84 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 %

450,000.00 450,000.00450,000.00

9.0000
85 TEMPORARY CURB

130.0000 L.F. 20.00 % 20.0000 166.67 %

1,170.00 195.00 2,600.00 1,625.00
7.5000
975.00

7.0000
86 TEMPORARY PIPE SLOPE DRAIN

991.0000 L.F. -65.00 % 25.0000 25.00 %

6,937.00 -12,883.00 24,775.00 4,955.00
20.0000

19,820.00

1,500.0000
87 SEEDING, FERTILIZING, AND MULCHING

0.8600 ACRE -16.67 % 1,200.0000 -33.33 %

1,290.00 -258.00 1,032.00 -516.00
1,800.0000
1,548.00

50.0000
88 TOPSOIL TYPE A

1746.0000 C.Y. 25.00 % 54.0000 35.00 %

87,300.00 17,460.00 94,284.00 24,444.00
40.0000

69,840.00

2.0000
89 PLANT SELECTION SLOUGH SEDGE, BARE ROOT

425.0000 EACH 33.33 % 2.0000 33.33 %

850.00 212.50 850.00 212.50
1.5000
637.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A026 REVISION NO : 5 BIDS OPENED ON : Mar  7 2007
CONTRACT NO :007272 REGION NO : 1 AWARDED ON : Mar 16 2007
VERSION NO :10 WORK ORDER# : XL2028
HWY :SR 520 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 520
W LAKE SAMMAMISH PKWY TO SR 202
FLYOVER RAMP
06A026

WILDER CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
1525 E MARINE VIEW DR 4904 LAKE WASHINGTON BLVD NE

PROJECT : EVERETT   WA  982011927 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2007
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2.0000
90 PLANT SELECTION SOFTSTEM BULRUSH, BARE ROOT

425.0000 EACH 33.33 % 2.0000 33.33 %

850.00 212.50 850.00 212.50
1.5000
637.50

2.0000
91 PLANT SELECTION SLENDER RUSH, BARE ROOT

1050.0000 EACH 33.33 % 2.0000 33.33 %

2,100.00 525.00 2,100.00 525.00
1.5000

1,575.00

2.0000
92 PLANT SELECTION SMALL FRUITED BULRUSH, BARE ROOT

1475.0000 EACH 33.33 % 2.0000 33.33 %

2,950.00 737.50 2,950.00 737.50
1.5000

2,212.50

2.0000
93 PLANT SELECTION HARDSTEM BULRUSH BARE ROOT

1175.0000 EACH 33.33 % 2.0000 33.33 %

2,350.00 587.50 2,350.00 587.50
1.5000

1,762.50

315.0000
94 PSIPE BOWHALL RED MAPLE, 2" CAL., B&B

9.0000 EACH 32.35 % 300.0000 26.05 %

2,835.00 693.00 2,700.00 558.00
238.0000
2,142.00

110.0000
95 PSIPE DEODAR CEDAR, 4' HT, B&B

64.0000 EACH 44.26 % 105.0000 37.70 %

7,040.00 2,160.00 6,720.00 1,840.00
76.2500
4,880.00

90.0000
96 PSIPE DOUGLAS FIR, 4' HT, B&B

47.0000 EACH 95.65 % 85.0000 84.78 %

4,230.00 2,068.00 3,995.00 1,833.00
46.0000
2,162.00

315.0000
97 PSIPE RED SUNSET MAPLE, 2" CAL, B&B

22.0000 EACH 31.25 % 300.0000 25.00 %

6,930.00 1,650.00 6,600.00 1,320.00
240.0000
5,280.00

11.0000
98 PSIPE BOSTON IVY, 10" RUNNER, #1 CONT.

34.0000 EACH -8.33 % 11.0000 -8.33 %

374.00 -34.00 374.00 -34.00
12.0000
408.00

85.0000
99 PSIPE WESTERN RED CEDAR 4' HT, B&B

54.0000 EACH 28.30 % 85.0000 28.30 %

4,590.00 1,012.50 4,590.00 1,012.50
66.2500
3,577.50

11.0000
100 PSIPE CORALBERRY, 9" HT., #1 CONT.

1444.0000 EACH 83.33 % 9.0000 50.00 %

15,884.00 7,220.00 12,996.00 4,332.00
6.0000

8,664.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A026 REVISION NO : 5 BIDS OPENED ON : Mar  7 2007
CONTRACT NO :007272 REGION NO : 1 AWARDED ON : Mar 16 2007
VERSION NO :10 WORK ORDER# : XL2028
HWY :SR 520 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 520
W LAKE SAMMAMISH PKWY TO SR 202
FLYOVER RAMP
06A026

WILDER CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
1525 E MARINE VIEW DR 4904 LAKE WASHINGTON BLVD NE

PROJECT : EVERETT   WA  982011927 RENTON   WA  980561057
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03/06/2007
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

12.0000
101 PSIPE BEAKED HAZELNUT, 12" HT., #1 CONT.

34.0000 EACH 50.00 % 11.0000 37.50 %

408.00 136.00 374.00 102.00
8.0000
272.00

8.0000
102 PSIPE RED ELDERBERRY, 12" HT., #1 CONT.

34.0000 EACH 0.00 % 9.0000 12.50 %

272.00 0.00 306.00 34.00
8.0000
272.00

11.0000
103 PSIPE COMPACT OREGON GRAPE, 6" HT, #1 CONT.

89.0000 EACH -21.43 % 11.0000 -21.43 %

979.00 -267.00 979.00 -267.00
14.0000
1,246.00

8.0000
104 PSIPE SALMONBERRY, 12" HT., #1 CONT.

34.0000 EACH 0.00 % 8.0000 0.00 %

272.00 0.00 272.00 0.00
8.0000
272.00

8.0000
105 PSIPE SERVICEBERRY, 12" HT., #1 CONT.

34.0000 EACH -27.27 % 8.0000 -27.27 %

272.00 -102.00 272.00 -102.00
11.0000
374.00

12.0000
106 PSIPE PRIVET HONEYSUCKLE, 12" HT., #1 CONT.

89.0000 EACH 26.32 % 11.0000 15.79 %

1,068.00 222.50 979.00 133.50
9.5000
845.50

57.0000
107 PSIPE SHADBLOW SEVICEBERRY, 5' HT., 5 GAL. CONT.

45.0000 EACH 18.75 % 38.0000 -20.83 %

2,565.00 405.00 1,710.00 -450.00
48.0000
2,160.00

8.0000
108 PSIPE RD-OSIER DOGWOOD, 12" HT, #1 CONT.

384.0000 EACH 18.52 % 7.0000 3.70 %

3,072.00 480.00 2,688.00 96.00
6.7500

2,592.00

6.0000
109 PSIPE SITKA WILLOW, 36" HT., LIVE STAKE

120.0000 EACH 100.00 % 5.0000 66.67 %

720.00 360.00 600.00 240.00
3.0000
360.00

110 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 %

12,500.00 12,500.0012,500.00
111 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 %

12,500.00 12,500.0012,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A026 REVISION NO : 5 BIDS OPENED ON : Mar  7 2007
CONTRACT NO :007272 REGION NO : 1 AWARDED ON : Mar 16 2007
VERSION NO :10 WORK ORDER# : XL2028
HWY :SR 520 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 520
W LAKE SAMMAMISH PKWY TO SR 202
FLYOVER RAMP
06A026

WILDER CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
1525 E MARINE VIEW DR 4904 LAKE WASHINGTON BLVD NE

PROJECT : EVERETT   WA  982011927 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2007
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
112 REMOVAL OF BURIED MAN-MADE DEBRIS

EST. 0.00 % 0.00 %

1,000.00 1,000.001,000.00

40.0000
113 FINE COMPOST

197.0000 C.Y. -11.11 % 40.0000 -11.11 %

7,880.00 -985.00 7,880.00 -985.00
45.0000
8,865.00

114 WEED CONTROL
EST. 0.00 % 0.00 %

1,600.00 1,600.001,600.00

47.0000
115 SOIL AMENDMENT

608.0000 C.Y. 11.90 % 35.0000 -16.67 %

28,576.00 3,040.00 21,280.00 -4,256.00
42.0000

25,536.00

43.0000
116 BARK OR WOOD CHIP MULCH

593.0000 C.Y. 36.51 % 35.0000 11.11 %

25,499.00 6,819.50 20,755.00 2,075.50
31.5000

18,679.50

530.0000
117  WATER FOR EMERGENT PLANTS

30.0000 EACH -52.89 % 500.0000 -55.56 %

15,900.00 -17,850.00 15,000.00 -18,750.00
1,125.0000
33,750.00

TRAFFIC

15.0000
118  SENSITIVE AREA SIGN

20.0000 EACH -70.00 % 50.0000 0.00 %

300.00 -700.00 1,000.00 0.00
50.0000
1,000.00

119  TEMPORARY SIGNAL DETECTION
L.S. 74.24 % 74.55 %

23,000.00 9,800.00 23,040.00 9,840.0013,200.00
120  TEMPORARY SIGNAL REMOVAL PLAN

L.S. 240.00 % -7.13 %

5,100.00 3,600.00 1,393.00 -107.001,500.00

510.0000
121  BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

3.0000 EACH -79.60 % 2,215.0000 -11.40 %

1,530.00 -5,970.00 6,645.00 -855.00
2,500.0000
7,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A026 REVISION NO : 5 BIDS OPENED ON : Mar  7 2007
CONTRACT NO :007272 REGION NO : 1 AWARDED ON : Mar 16 2007
VERSION NO :10 WORK ORDER# : XL2028
HWY :SR 520 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------
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03/06/2007
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

34.0000
122  BEAM GUARDRAIL TYPE 31

303.0000 L.F. -15.00 % 23.0000 -42.50 %

10,302.00 -1,818.00 6,969.00 -5,151.00
40.0000

12,120.00

28.0000
123 CEMENT CONC. TRAFFIC CURB AND GUTTER

291.0000 L.F. 40.00 % 25.0000 25.00 %

8,148.00 2,328.00 7,275.00 1,455.00
20.0000
5,820.00

5.0000
124 EXTRUDED CURB

1170.0000 L.F. -28.57 % 4.0000 -42.86 %

5,850.00 -2,340.00 4,680.00 -3,510.00
7.0000

8,190.00

34.0000
125 BEAM GUARDRAIL TYPE 1

888.0000 L.F. -2.86 % 21.0000 -40.00 %

30,192.00 -888.00 18,648.00 -12,432.00
35.0000

31,080.00

1,000.0000
126 BEAM GUARDRAIL TRANSITION SECTION TYPE 4

1.0000 EACH -16.67 % 615.0000 -48.75 %

1,000.00 -200.00 615.00 -585.00
1,200.0000
1,200.00

2,700.0000
127 BEAM GUARDRAIL TRANSITION SECTION TYPE 20

3.0000 EACH 80.00 % 1,310.0000 -12.67 %

8,100.00 3,600.00 3,930.00 -570.00
1,500.0000
4,500.00

3,500.0000
128 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH 34.62 % 2,135.0000 -17.88 %

3,500.00 900.00 2,135.00 -465.00
2,600.0000
2,600.00

1,000.0000
129 BEAM GUARDRAIL ANCHOR TYPE 1

1.0000 EACH 42.86 % 630.0000 -10.00 %

1,000.00 300.00 630.00 -70.00
700.0000
700.00

75.0000
130  PRECAST SINGLE SLOPE CONC. BARRIER

1542.0000 L.F. -11.76 % 80.0000 -5.88 %

115,650.00 -15,420.00 123,360.00 -7,710.00
85.0000

131,070.00

85.0000
131  CAST IN PLACE SINGLE SLOPE CONC. BARRIER

1408.0000 L.F. -57.50 % 150.0000 -25.00 %

119,680.00 -161,920.00 211,200.00 -70,400.00
200.0000

281,600.00

8,600.0000
132 SINGLE SLOPE CONC. BARRIER LIGHT STANDARD FOUNDATION

5.0000 EACH -14.00 % 5,000.0000 -50.00 %

43,000.00 -7,000.00 25,000.00 -25,000.00
10,000.0000
50,000.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A026 REVISION NO : 5 BIDS OPENED ON : Mar  7 2007
CONTRACT NO :007272 REGION NO : 1 AWARDED ON : Mar 16 2007
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03/06/2007
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

13.0000
133 TEMPORARY CONC. BARRIER

3571.0000 L.F. -13.33 % 4.0000 -73.33 %

46,423.00 -7,142.00 14,284.00 -39,281.00
15.0000

53,565.00

1,300.0000
134 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH -74.00 % 10,000.0000 100.00 %

5,200.00 -14,800.00 40,000.00 20,000.00
5,000.0000
20,000.00

640.0000
135 RESETTING IMPACT ATTENUATOR

2.0000 EACH -36.00 % 700.0000 -30.00 %

1,280.00 -720.00 1,400.00 -600.00
1,000.0000
2,000.00

20,000.0000
136 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH 33.33 % 10,000.0000 -33.33 %

20,000.00 5,000.00 10,000.00 -5,000.00
15,000.0000
15,000.00

71.0000
137 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

250.0000 HR 42.00 % 50.0000 0.00 %

17,750.00 5,250.00 12,500.00 0.00
50.0000

12,500.00
138 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

31.0000
139 FLEXIBLE GUIDE POST

4.0000 EACH 3.33 % 26.0000 -13.33 %

124.00 4.00 104.00 -16.00
30.0000
120.00

2.0000
140 PLASTIC LINE

8648.0000 L.F. 14.29 % 2.0000 14.29 %

17,296.00 2,162.00 17,296.00 2,162.00
1.7500

15,134.00

3.5000
141 PLASTIC WIDE LINE

3120.0000 L.F. 75.00 % 3.2000 60.00 %

10,920.00 4,680.00 9,984.00 3,744.00
2.0000

6,240.00

2.0000
142 PLASTIC DOTTED WIDE LINE

250.0000 L.F. 0.00 % 2.0000 0.00 %

500.00 0.00 500.00 0.00
2.0000
500.00

12.0000
143 PLASTIC STOP LINE

90.0000 L.F. 0.00 % 12.0000 0.00 %

1,080.00 0.00 1,080.00 0.00
12.0000
1,080.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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CONTRACT NO :007272 REGION NO : 1 AWARDED ON : Mar 16 2007
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

125.0000
144 PLASTIC TRAFFIC ARROW

29.0000 EACH 0.00 % 120.0000 -4.00 %

3,625.00 0.00 3,480.00 -145.00
125.0000
3,625.00

26.0000
145 PLASTIC DRAINAGE MARKING

17.0000 EACH 30.00 % 25.0000 25.00 %

442.00 102.00 425.00 85.00
20.0000
340.00

170.0000
146 RAISED PAVEMENT MARKER TYPE 1

17.7000 HUND -15.00 % 250.0000 25.00 %

3,009.00 -531.00 4,425.00 885.00
200.0000
3,540.00

360.0000
147 RAISED PAVEMENT MARKER TYPE 2

3.8000 HUND 80.00 % 350.0000 75.00 %

1,368.00 608.00 1,330.00 570.00
200.0000
760.00

0.7000
148 TEMPORARY PAVEMENT MARKING

20000.0000 L.F. -30.00 % 0.4000 -60.00 %

14,000.00 -6,000.00 8,000.00 -12,000.00
1.0000

20,000.00
149 PERMANENT SIGNING

L.S. 53.85 % 31.19 %

40,000.00 14,001.00 34,107.00 8,108.0025,999.00
150 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 75.00 % 56.63 %

70,000.00 30,000.00 62,653.00 22,653.0040,000.00
151 ILLUMINATION SYSTEM SUA 4027

L.S. 7.83 % 1.18 %

179,000.00 13,000.00 167,965.00 1,965.00166,000.00
152 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM 4027

L.S. 45.09 % 34.48 %

215,000.00 66,812.00 199,276.00 51,088.00148,188.00
153 TRAFFIC SIGNAL SYSTEM SUA 4027

L.S. 31.58 % 9.14 %

20,000.00 4,800.00 16,590.00 1,390.0015,200.00

4.0000
154 SEQUENTIAL ARROW SIGN

800.0000 HR -33.33 % 10.0000 66.67 %

3,200.00 -1,600.00 8,000.00 3,200.00
6.0000

4,800.00
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03/06/2007
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

28,000.0000
155 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 582.93 % 10,000.0000 143.90 %

56,000.00 47,800.00 20,000.00 11,800.00
4,100.0000
8,200.00

2.0000
156 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

4800.0000 HR -33.33 % 10.0000 233.33 %

9,600.00 -4,800.00 48,000.00 33,600.00
3.0000

14,400.00
157 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -36.54 % 38.95 %

27,400.00 -15,780.00 60,000.00 16,820.0043,180.00

41.0000
158 FLAGGERS AND SPOTTERS

3600.0000 HR 105.00 % 1.0000 -95.00 %

147,600.00 75,600.00 3,600.00 -68,400.00
20.0000

72,000.00

41.0000
159 OTHER TRAFFIC CONTROL LABOR

3888.0000 HR -8.89 % 1.0000 -97.78 %

159,408.00 -15,552.00 3,888.00 -171,072.00
45.0000

174,960.00
160 TRAFFIC CONTROL SUPERVISOR

L.S. -33.56 % -98.33 %

59,800.00 -30,200.00 1,500.00 -88,500.0090,000.00

20.0000
161 CONSTRUCTION SIGNS CLASS A

770.0000 S.F. 122.22 % 25.0000 177.78 %

15,400.00 8,470.00 19,250.00 12,320.00
9.0000

6,930.00

160.0000
162 PLASTIC HOV LANE SYMBOL

11.0000 EACH -11.11 % 100.0000 -44.44 %

1,760.00 -220.00 1,100.00 -880.00
180.0000
1,980.00

OTHER ITEMS
163 TYPE C PROGRESS SCHEDULE

L.S. 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.0010,000.00

0.0100
164 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1850.0000 C.Y. -99.96 % 50.0000 100.00 %

18.50 -46,231.50 92,500.00 46,250.00
25.0000

46,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A026 REVISION NO : 5 BIDS OPENED ON : Mar  7 2007
CONTRACT NO :007272 REGION NO : 1 AWARDED ON : Mar 16 2007
VERSION NO :10 WORK ORDER# : XL2028
HWY :SR 520 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 520
W LAKE SAMMAMISH PKWY TO SR 202
FLYOVER RAMP
06A026

WILDER CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
1525 E MARINE VIEW DR 4904 LAKE WASHINGTON BLVD NE

PROJECT : EVERETT   WA  982011927 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 446001
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2007
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

0.0100
165 SHORING OR EXTRA EXCAVATION CLASS B

9600.0000 S.F. -99.80 % 10.0000 100.00 %

96.00 -47,904.00 96,000.00 48,000.00
5.0000

48,000.00
166 CURE BOX

L.S. 330.00 % 300.00 %

4,300.00 3,300.00 4,000.00 3,000.001,000.00

580.0000
167 PLUGGING EXISTING PIPE

2.0000 EACH 93.33 % 750.0000 150.00 %

1,160.00 560.00 1,500.00 900.00
300.0000
600.00

168 STRUCTURE SURVEYING
L.S. 22.40 % -38.00 %

61,200.00 11,200.00 31,000.00 -19,000.0050,000.00
169 ROADWAY SURVEYING

L.S. 12.50 % 12.50 %

90,000.00 10,000.00 90,000.00 10,000.0080,000.00

39.0000
170 CEMENT CONC. SIDEWALK

50.0000 S.Y. -35.00 % 35.0000 -41.67 %

1,950.00 -1,050.00 1,750.00 -1,250.00
60.0000
3,000.00

1,700.0000
171 CEMENT CONC. SIDEWALK RAMP TYPE 1B

1.0000 EACH -15.00 % 1,500.0000 -25.00 %

1,700.00 -300.00 1,500.00 -500.00
2,000.0000
2,000.00

77.0000
172 CONC. SLOPE PROTECTION

35.0000 S.Y. 2.67 % 200.0000 166.67 %

2,695.00 70.00 7,000.00 4,375.00
75.0000
2,625.00

20.0000
173 CHAIN LINK FENCE TYPE 3

271.0000 L.F. 0.00 % 17.0000 -15.00 %

5,420.00 0.00 4,607.00 -813.00
20.0000
5,420.00

13.0000
174 CHAIN LINK FENCE TYPE 4

1621.0000 L.F. -13.33 % 11.0000 -26.67 %

21,073.00 -3,242.00 17,831.00 -6,484.00
15.0000

24,315.00

180.0000
175 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

18.0000 EACH -28.00 % 190.0000 -24.00 %

3,240.00 -1,260.00 3,420.00 -1,080.00
250.0000
4,500.00
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OTHER ITEMS

23.0000
176 GRAVITY BLOCK WALL

387.0000 S.F. -23.33 % 46.0000 53.33 %

8,901.00 -2,709.00 17,802.00 6,192.00
30.0000

11,610.00

1,100.0000
177 CONNECTION TO DRAINAGE STRUCTURE

6.0000 EACH -45.00 % 730.0000 -63.50 %

6,600.00 -5,400.00 4,380.00 -7,620.00
2,000.0000
12,000.00

370.0000
178 ADJUST CATCH BASIN

7.0000 EACH -26.00 % 560.0000 12.00 %

2,590.00 -910.00 3,920.00 420.00
500.0000
3,500.00

110.0000
179 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

11.0000 EACH -72.50 % 650.0000 62.50 %

1,210.00 -3,190.00 7,150.00 2,750.00
400.0000
4,400.00

180 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 70.00 % 400.00 %

6,800.00 2,800.00 20,000.00 16,000.004,000.00
181 FORCE ACCOUNT FOR TEMPORARY SIGNAL REMOVAL

EST. 0.00 % 0.00 %

50,000.00 50,000.0050,000.00
182 FORCE ACCOUNT FOR MINOR ELECTRICAL REPAIR WORK

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00
183 FORCE ACCOUNT FOR POTHOLING

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00
184 FORCE ACCOUNT FOR UNIDENTIFIED UTILITIES

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00
185 FORCE ACCOUNT FOR OFFSITE DRAINAGE

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00
186 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
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OTHER ITEMS
187 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
188 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
189 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 %

6,100.00 6,100.006,100.00
190 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

69,798.00 69,798.0069,798.00
191 SPCC PLAN

L.S. -81.75 % 25.00 %

730.00 -3,270.00 5,000.00 1,000.004,000.00

2.0000
192 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

1190.0000 S.Y. -33.33 % 5.0000 66.67 %

2,380.00 -1,190.00 5,950.00 2,380.00
3.0000

3,570.00

6.0000
193 PLASTIC CROSSWALK LINE

440.0000 S.F. 20.00 % 6.0000 20.00 %

2,640.00 440.00 2,640.00 440.00
5.0000

2,200.00

2,200.0000
194  WILDFLOWER SEEDING AND MULCHING

1.8800 ACRE 0.00 % 2,100.0000 -4.55 %

4,136.00 0.00 3,948.00 -188.00
2,200.0000
4,136.00

$11,110,000.00 2.40% $11,598,302.00 6.90%$10,849,265.00CONTRACT TOTAL

$11,110,000.00 $11,598,302.00BASE TOTAL 2.40% 6.90%$10,849,265.00


