
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06Z001 REVISION NO : 1 BIDS OPENED ON : Mar 29 2006

CONTRACT NO :007108 REGION NO : 6 AWARDED ON : Apr  3 2006

VERSION NO :3 WORK ORDER# : XL2468

HWY :SR 000,090
------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90 

SPOKANE VIADUCT

BRIDGE DECK RUTTING REPAIR

06Z001

DEGERSTROM CORPORATION MAX J. KUNEY COMPANY CONCRETE BARRIER, INC.

3303 NORTH SULLIVAN RD 120 N RALPH ST 13036 BEVERLY PARK ROAD

SPOKANE WA  99216-1604 99202-4795

PROJECT : SPOKANE   WA  992100425 SPOKANE   WA  992020008 MUKILTEO   WA  982755846

COUNTY(S) :SPOKANE
CONTRACTOR NUMBER : 100278 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100183

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:

TIME:

03/15/2006

08:18

DOT_RGGB01

, BH-0906(209)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

1 MOBILIZATION IN STAGES

L.S. -0.75 % 1.49 % 17.87 %

842,000.00 -6,400.00 861,000.00 12,600.00 1,000,000.00 151,600.00848,400.00

5.2500

2 REMOVING GUARDRAIL

50.0000 L.F. 110.00 % 5.5000 120.00 % 5.0000 100.00 %

262.50 137.50 275.00 150.00 250.00 125.00

2.5000

125.00

1,050.0000

3  REMOVING IMPACT ATTENUATOR

3.0000 EACH -30.00 % 1,100.0000 -26.67 % 1,000.0000 -33.33 %

3,150.00 -1,350.00 3,300.00 -1,200.00 3,000.00 -1,500.00

1,500.0000

4,500.00

8.4000

4  REMOVING PRECAST CONC. BARRIER

467.0000 L.F. -50.59 % 10.0000 -41.18 % 25.0000 47.06 %

3,922.80 -4,016.20 4,670.00 -3,269.00 11,675.00 3,736.00

17.0000

7,939.00

37.7500

5  REMOVING CAST-IN-PLACE CONC. BARRIER

729.0000 L.F. 122.06 % 40.0000 135.29 % 100.0000 488.24 %

27,519.75 15,126.75 29,160.00 16,767.00 72,900.00 60,507.00

17.0000

12,393.00

5.2500

6 REMOVING TRAFFIC CURB

340.0000 L.F. 5.00 % 8.0000 60.00 % 10.0000 100.00 %

1,785.00 85.00 2,720.00 1,020.00 3,400.00 1,700.00

5.0000

1,700.00

0.3200

7 REMOVING PAINT LINE

48220.0000 L.F. -36.00 % 0.3200 -36.00 % 1.0000 100.00 %

15,430.40 -8,679.60 15,430.40 -8,679.60 48,220.00 24,110.00

0.5000

24,110.00

26.2500

8 REMOVING PAINTED TRAFFIC MARKING

40.0000 EACH 31.25 % 30.0000 50.00 % 50.0000 150.00 %

1,050.00 250.00 1,200.00 400.00 2,000.00 1,200.00

20.0000

800.00

47.2500

9 REMOVING PLASTIC TRAFFIC MARKING

4.0000 EACH 35.00 % 50.0000 42.86 % 100.0000 185.71 %

189.00 49.00 200.00 60.00 400.00 260.00

35.0000

140.00

10 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -47.50 % -25.00 % 0.00 %

525.00 -475.00 750.00 -250.00 1,000.00 0.001,000.00
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NO.
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PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT

GRADING

47.0000

11 ROADWAY EXCAVATION INCL. HAUL

2920.0000 C.Y. 4.44 % 50.0000 11.11 % 55.0000 22.22 %

137,240.00 5,840.00 146,000.00 14,600.00 160,600.00 29,200.00

45.0000

131,400.00

DRAINAGE

160.0000

12  FRAME AND VANED GRATE FOR CATCH BASIN TYPE 2

4.0000 EACH -80.00 % 1,200.0000 50.00 % 2,500.0000 212.50 %

640.00 -2,560.00 4,800.00 1,600.00 10,000.00 6,800.00

800.0000

3,200.00

STORM SEWER

5.5000

13 TESTING STORM SEWER PIPE

189.0000 L.F. 83.33 % 6.0000 100.00 % 10.0000 233.33 %

1,039.50 472.50 1,134.00 567.00 1,890.00 1,323.00

3.0000

567.00

40.0000

14  SCHEDULE A STORM SEWER PIPE 8 IN. DIAM.

291.0000 L.F. 33.33 % 125.0000 316.67 % 150.0000 400.00 %

11,640.00 2,910.00 36,375.00 27,645.00 43,650.00 34,920.00

30.0000

8,730.00

STRUCTURE

11.5000

15  REMOVING EXISTING CONCRETE OVERLAY

70470.0000 S.Y. 15.00 % 21.5000 115.00 % 17.0000 70.00 %

810,405.00 105,705.00 1,515,105.00 810,405.00 1,197,990.00 493,290.00

10.0000

704,700.00

138.5000

16  REMOVING MEDIAN STRIP

1468.0000 S.Y. 823.33 % 110.0000 633.33 % 40.0000 166.67 %

203,318.00 181,298.00 161,480.00 139,460.00 58,720.00 36,700.00

15.0000

22,020.00

20.0000

17 MODIFIED CONC. OVERLAY

100890.0000 C.F. -33.33 % 14.3000 -52.33 % 16.0000 -46.67 %

2,017,800.00-1,008,900.00 1,442,727.00-1,583,973.00 1,614,240.00-1,412,460.00

30.0000

3,026,700.00

11.0000

18 FINISHING AND CURING MODIFIED CONC. OVERLAY

71786.0000 S.Y. -45.00 % 4.0000 -80.00 % 20.0000 0.00 %

789,646.00 -646,074.00 287,144.00-1,148,576.00 1,435,720.00 0.00

20.0000

1,435,720.00
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ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

19  BRIDGE DRAIN SYSTEM MODIFICATION

L.S. 20.00 % -8.33 % 16.67 %

360,000.00 60,000.00 275,000.00 -25,000.00 350,000.00 50,000.00300,000.00

20 EXPANSION JOINT MODIFICATION

L.S. -46.24 % 15.21 % -23.20 %

350,000.00 -301,000.00 750,000.00 99,000.00 500,000.00 -151,000.00651,000.00

85.0000

21  CAST-IN-PLACE CONCRETE BARRIER REPAIR

124.0000 S.F. 240.00 % 100.0000 300.00 % 150.0000 500.00 %

10,540.00 7,440.00 12,400.00 9,300.00 18,600.00 15,500.00

25.0000

3,100.00

70.0000

22 FURTHER DECK PREPARATION

10000.0000 C.F. -65.00 % 80.0000 -60.00 % 125.0000 -37.50 %

700,000.00-1,300,000.00 800,000.00-1,200,000.00 1,250,000.00 -750,000.00

200.0000

2,000,000.00

23 FORCE ACCOUNT FORMS FOR FULL DEPTH DECK REPAIR

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

SURFACING

21.0000

24 CRUSHED SURFACING BASE COURSE

1080.0000 TON 16.67 % 20.0000 11.11 % 30.0000 66.67 %

22,680.00 3,240.00 21,600.00 2,160.00 32,400.00 12,960.00

18.0000

19,440.00

LIQUID ASPHALT

25 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

900.00 900.00 900.00900.00

CEMENT CONCRETE PAVEMENT

26  SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,110.00 1,110.00 1,110.001,110.00
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NO.
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TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT

27 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

18,130.00 18,130.00 18,130.0018,130.00

215.0000

28 CEMENT CONC. PAVEMENT - INCLUDING DOWELS

1850.0000 C.Y. 7.50 % 250.0000 25.00 % 250.0000 25.00 %

397,750.00 27,750.00 462,500.00 92,500.00 462,500.00 92,500.00

200.0000

370,000.00

30.0000

29 SEALING TRANSVERSE AND LONGITUDINAL JOINTS

256.0000 L.F. 500.00 % 10.0000 100.00 % 20.0000 300.00 %

7,680.00 6,400.00 2,560.00 1,280.00 5,120.00 3,840.00

5.0000

1,280.00

HOT MIX ASPHALT

8.5000

30 PLANING BITUMINOUS PAVEMENT

1230.0000 S.Y. -84.55 % 4.5000 -91.82 % 8.0000 -85.45 %

10,455.00 -57,195.00 5,535.00 -62,115.00 9,840.00 -57,810.00

55.0000

67,650.00

63.0000

31 HMA CL. 1/2 IN. PG 70-28

950.0000 TON 40.00 % 60.0000 33.33 % 75.0000 66.67 %

59,850.00 17,100.00 57,000.00 14,250.00 71,250.00 28,500.00

45.0000

42,750.00

32 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

320.00 320.00 320.00320.00

33 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

440.00 440.00 440.00440.00

EROSION CONTROL AND PLANTING

100.0000

34 ESC LEAD

40.0000 DAY -60.00 % 50.0000 -80.00 % 100.0000 -60.00 %

4,000.00 -6,000.00 2,000.00 -8,000.00 4,000.00 -6,000.00

250.0000

10,000.00
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NO.
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ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

90.0000

35 INLET PROTECTION

8.0000 EACH -10.00 % 200.0000 100.00 % 250.0000 150.00 %

720.00 -80.00 1,600.00 800.00 2,000.00 1,200.00

100.0000

800.00

TRAFFIC

9.5000

36 EXTRUDED CURB

340.0000 L.F. -36.67 % 10.0000 -33.33 % 15.0000 0.00 %

3,230.00 -1,870.00 3,400.00 -1,700.00 5,100.00 0.00

15.0000

5,100.00

52.5000

37 BEAM GUARDRAIL TYPE 1

12.0000 L.F. 75.00 % 52.0000 73.33 % 50.0000 66.67 %

630.00 270.00 624.00 264.00 600.00 240.00

30.0000

360.00

1,757.0000

38 BEAM GUARDRAIL TRANSITION SECTION TYPE 2

2.0000 EACH 75.70 % 1,600.0000 60.00 % 1,500.0000 50.00 %

3,514.00 1,514.00 3,200.00 1,200.00 3,000.00 1,000.00

1,000.0000

2,000.00

3.6500

39 RAISING EXISTING BEAM GUARDRAIL

350.0000 L.F. 21.67 % 3.6000 20.00 % 3.5000 16.67 %

1,277.50 227.50 1,260.00 210.00 1,225.00 175.00

3.0000

1,050.00

27.3000

40 PRECAST CONC. BARRIER TYPE 2

729.0000 L.F. 24.09 % 28.0000 27.27 % 40.0000 81.82 %

19,901.70 3,863.70 20,412.00 4,374.00 29,160.00 13,122.00

22.0000

16,038.00

155.0000

41 CAST-IN-PLACE CONC. BARRIER

467.0000 L.F. 3.33 % 180.0000 20.00 % 250.0000 66.67 %

72,385.00 2,335.00 84,060.00 14,010.00 116,750.00 46,700.00

150.0000

70,050.00

28.0000

42 TEMPORARY CONC. BARRIER

15694.0000 L.F. 40.00 % 28.0000 40.00 % 30.0000 50.00 %

439,432.00 125,552.00 439,432.00 125,552.00 470,820.00 156,940.00

20.0000

313,880.00

425.0000

43  CONNECTING PRECAST BARRIER TO CAST-IN-PLACE BARRIER

3.0000 EACH 325.00 % 1,000.0000 900.00 % 1,000.0000 900.00 %

1,275.00 975.00 3,000.00 2,700.00 3,000.00 2,700.00

100.0000

300.00

6.8000

44 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

4938.0000 L.F. -43.33 % 6.7500 -43.75 % 6.5000 -45.83 %

33,578.40 -25,677.60 33,331.50 -25,924.50 32,097.00 -27,159.00

12.0000

59,256.00
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NO.
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, BH-0906(209)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

5,250.0000

45 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH 5.00 % 5,500.0000 10.00 % 10,000.0000 100.00 %

10,500.00 500.00 11,000.00 1,000.00 20,000.00 10,000.00

5,000.0000

10,000.00

58,000.0000

46 PERMANENT IMPACT ATTENUATOR

3.0000 EACH 16.00 % 56,000.0000 12.00 % 55,500.0000 11.00 %

174,000.00 24,000.00 168,000.00 18,000.00 166,500.00 16,500.00

50,000.0000

150,000.00

2,100.0000

47 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH 5.00 % 2,100.0000 5.00 % 10,000.0000 400.00 %

4,200.00 200.00 4,200.00 200.00 20,000.00 16,000.00

2,000.0000

4,000.00

84.0000

48 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

540.0000 HR 68.00 % 82.0000 64.00 % 5.0000 -90.00 %

45,360.00 18,360.00 44,280.00 17,280.00 2,700.00 -24,300.00

50.0000

27,000.00

49 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

2.00 2.00 2.002.00

8.4000

50 BARRIER DELINEATOR

493.0000 EACH -23.64 % 8.2500 -25.00 % 8.0000 -27.27 %

4,141.20 -1,281.80 4,067.25 -1,355.75 3,944.00 -1,479.00

11.0000

5,423.00

52.5000

51  PERMANENT TUBULAR MARKER

34.0000 EACH 250.00 % 37.0000 146.67 % 30.0000 100.00 %

1,785.00 1,275.00 1,258.00 748.00 1,020.00 510.00

15.0000

510.00

16.8000

52  TEMPORARY BARRIER DELINEATION PANEL

3365.0000 EACH 12.00 % 16.5000 10.00 % 20.0000 33.33 %

56,532.00 6,057.00 55,522.50 5,047.50 67,300.00 16,825.00

15.0000

50,475.00

0.1300

53 PAINT LINE

104130.0000 L.F. -74.00 % 0.1300 -74.00 % 0.1200 -76.00 %

13,536.90 -38,528.10 13,536.90 -38,528.10 12,495.60 -39,569.40

0.5000

52,065.00

0.8400

54 INSET PLASTIC LINE

26050.0000 L.F. -81.33 % 0.8200 -81.78 % 0.8000 -82.22 %

21,882.00 -95,343.00 21,361.00 -95,864.00 20,840.00 -96,385.00

4.5000

117,225.00

0.2100

55 PAINTED WIDE LINE

3990.0000 L.F. -47.50 % 0.2200 -45.00 % 0.2000 -50.00 %

837.90 -758.10 877.80 -718.20 798.00 -798.00

0.4000

1,596.00
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TRAFFIC

4.2000

56  INSET PLASTIC WIDE LINE

2210.0000 L.F. -53.33 % 4.1000 -54.44 % 4.0000 -55.56 %

9,282.00 -10,608.00 9,061.00 -10,829.00 8,840.00 -11,050.00

9.0000

19,890.00

1.0500

57  INSET PLASTIC DROP LANE LINE

2810.0000 L.F. -76.67 % 1.0500 -76.67 % 1.0000 -77.78 %

2,950.50 -9,694.50 2,950.50 -9,694.50 2,810.00 -9,835.00

4.5000

12,645.00

47.2500

58 PAINTED TRAFFIC ARROW

16.0000 EACH -47.50 % 50.0000 -44.44 % 45.0000 -50.00 %

756.00 -684.00 800.00 -640.00 720.00 -720.00

90.0000

1,440.00

131.2500

59 PLASTIC TRAFFIC ARROW

4.0000 EACH -47.50 % 150.0000 -40.00 % 125.0000 -50.00 %

525.00 -475.00 600.00 -400.00 500.00 -500.00

250.0000

1,000.00

26.2500

60 PAINTED TRAFFIC LETTER

24.0000 EACH -25.00 % 30.0000 -14.29 % 25.0000 -28.57 %

630.00 -210.00 720.00 -120.00 600.00 -240.00

35.0000

840.00

315.0000

61 RAISED PAVEMENT MARKER TYPE 2

4.4000 HUND 5.00 % 325.0000 8.33 % 300.0000 0.00 %

1,386.00 66.00 1,430.00 110.00 1,320.00 0.00

300.0000

1,320.00

0.4600

62 TEMPORARY PAVEMENT MARKING

169230.0000 L.F. 130.00 % 0.4500 125.00 % 0.6000 200.00 %

77,845.80 43,999.80 76,153.50 42,307.50 101,538.00 67,692.00

0.2000

33,846.00

9.2500

63 SIGN COVERING

2863.0000 S.F. 85.00 % 9.0000 80.00 % 10.0000 100.00 %

26,482.75 12,167.75 25,767.00 11,452.00 28,630.00 14,315.00

5.0000

14,315.00

4.2000

64 SEQUENTIAL ARROW SIGN

540.0000 HR 20.00 % 4.2500 21.43 % 10.0000 185.71 %

2,268.00 378.00 2,295.00 405.00 5,400.00 3,510.00

3.5000

1,890.00

4,200.0000

65 PORTABLE CHANGEABLE MESSAGE SIGN

8.0000 EACH 236.00 % 4,200.0000 236.00 % 10,000.0000 700.00 %

33,600.00 23,600.00 33,600.00 23,600.00 80,000.00 70,000.00

1,250.0000

10,000.00

4.2000

66 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

8000.0000 HR 110.00 % 4.2500 112.50 % 3.0000 50.00 %

33,600.00 17,600.00 34,000.00 18,000.00 24,000.00 8,000.00

2.0000

16,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06Z001 REVISION NO : 1 BIDS OPENED ON : Mar 29 2006

CONTRACT NO :007108 REGION NO : 6 AWARDED ON : Apr  3 2006

VERSION NO :3 WORK ORDER# : XL2468

HWY :SR 000,090
------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90 

SPOKANE VIADUCT

BRIDGE DECK RUTTING REPAIR

06Z001

DEGERSTROM CORPORATION MAX J. KUNEY COMPANY CONCRETE BARRIER, INC.

3303 NORTH SULLIVAN RD 120 N RALPH ST 13036 BEVERLY PARK ROAD

SPOKANE WA  99216-1604 99202-4795

PROJECT : SPOKANE   WA  992100425 SPOKANE   WA  992020008 MUKILTEO   WA  982755846

COUNTY(S) :SPOKANE
CONTRACTOR NUMBER : 100278 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100183

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:

TIME:

03/15/2006

08:18

DOT_RGGB01

, BH-0906(209)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

67 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 1.00 % 0.00 % 25.00 %

20,200.00 200.00 20,000.00 0.00 25,000.00 5,000.0020,000.00

39.9000

68 FLAGGERS AND SPOTTERS

780.0000 HR -0.25 % 39.0000 -2.50 % 45.0000 12.50 %

31,122.00 -78.00 30,420.00 -780.00 35,100.00 3,900.00

40.0000

31,200.00

42.0000

69 OTHER TRAFFIC CONTROL LABOR

780.0000 HR 5.00 % 41.0000 2.50 % 45.0000 12.50 %

32,760.00 1,560.00 31,980.00 780.00 35,100.00 3,900.00

40.0000

31,200.00

70 TRAFFIC CONTROL SUPERVISOR

L.S. -65.00 % -62.50 % 0.00 %

28,000.00 -52,000.00 30,000.00 -50,000.00 80,000.00 0.0080,000.00

28.9000

71 CONSTRUCTION SIGNS CLASS A

7679.0000 S.F. 312.86 % 28.0000 300.00 % 20.0000 185.71 %

221,923.10 168,170.10 215,012.00 161,259.00 153,580.00 99,827.00

7.0000

53,753.00

OTHER ITEMS

72 INCENTIVE EARLY COMPL.

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

50.0000

73 STRUCTURE EXCAVATION CLASS B INCL. HAUL

140.0000 C.Y. 150.00 % 90.0000 350.00 % 125.0000 525.00 %

7,000.00 4,200.00 12,600.00 9,800.00 17,500.00 14,700.00

20.0000

2,800.00

74  CONTRACTOR SURVEYING

L.S. 83.13 % 150.00 % 87.50 %

146,500.00 66,500.00 200,000.00 120,000.00 150,000.00 70,000.0080,000.00

10.5000

75 TEMPORARY BARRIER GLARE SCREEN

15271.0000 L.F. -34.38 % 10.5000 -34.38 % 12.0000 -25.00 %

160,345.50 -83,990.50 160,345.50 -83,990.50 183,252.00 -61,084.00

16.0000

244,336.00

500.0000

76 CONNECTION TO DRAINAGE STRUCTURE

5.0000 EACH -50.00 % 1,600.0000 60.00 % 2,500.0000 150.00 %

2,500.00 -2,500.00 8,000.00 3,000.00 12,500.00 7,500.00

1,000.0000

5,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06Z001 REVISION NO : 1 BIDS OPENED ON : Mar 29 2006

CONTRACT NO :007108 REGION NO : 6 AWARDED ON : Apr  3 2006

VERSION NO :3 WORK ORDER# : XL2468

HWY :SR 000,090
------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90 

SPOKANE VIADUCT

BRIDGE DECK RUTTING REPAIR

06Z001

DEGERSTROM CORPORATION MAX J. KUNEY COMPANY CONCRETE BARRIER, INC.

3303 NORTH SULLIVAN RD 120 N RALPH ST 13036 BEVERLY PARK ROAD

SPOKANE WA  99216-1604 99202-4795

PROJECT : SPOKANE   WA  992100425 SPOKANE   WA  992020008 MUKILTEO   WA  982755846

COUNTY(S) :SPOKANE
CONTRACTOR NUMBER : 100278 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100183

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:

TIME:

03/15/2006

08:18

DOT_RGGB01

, BH-0906(209)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,250.0000

77 ADJUST CATCH BASIN

4.0000 EACH 257.14 % 1,600.0000 357.14 % 2,500.0000 614.29 %

5,000.00 3,600.00 6,400.00 5,000.00 10,000.00 8,600.00

350.0000

1,400.00

52.5000

78  MODIFYING EXISTING CONCRETE INLET LID

19.0000 EACH 5.00 % 1,000.0000 1,900.00 % 1,600.0000 3,100.00 %

997.50 47.50 19,000.00 18,050.00 30,400.00 29,450.00

50.0000

950.00

2,700.0000

79  MEDIAN BARRIER COVER PLATE

2.0000 EACH 440.00 % 2,000.0000 300.00 % 3,000.0000 500.00 %

5,400.00 4,400.00 4,000.00 3,000.00 6,000.00 5,000.00

500.0000

1,000.00

3.0000

80 TRAINING

600.0000 HR -75.00 % 5.0000 -58.33 % 1.0000 -91.67 %

1,800.00 -5,400.00 3,000.00 -4,200.00 600.00 -6,600.00

12.0000

7,200.00

81 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

77,000.00 77,000.00 77,000.0077,000.00

82 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00

83 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

350.00 350.00 350.00350.00

84 SPCC PLAN

L.S. 200.00 % 150.00 % 400.00 %

3,000.00 2,000.00 2,500.00 1,500.00 5,000.00 4,000.001,000.00

85 SITE MAINT. FOR BIO.  AND PHYSICAL HAZARDS

L.S. -60.00 % -70.00 % 300.00 %

2,000.00 -3,000.00 1,500.00 -3,500.00 20,000.00 15,000.005,000.00
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TOTAL AMOUNT

OTHER ITEMS

86 FA-PERIODIC SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

$8,808,356.70 -23.51% $8,999,868.85 -21.85% $10,618,350.60 -7.79%$11,515,763.00CONTRACT TOTAL

$10,618,350.60$8,808,356.70 $8,999,868.85BASE TOTAL -23.51% -21.85% -7.79%$11,515,763.00


