
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C517 REVISION NO : BIDS OPENED ON : Jun 27 2007
CONTRACT NO :007383 REGION NO : 3 AWARDED ON :
VERSION NO :2 WORK ORDER# : 07C517
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5 SOUTHBOUND RAMP AT
PORT OF TACOMA ROAD

07C517

WOODWORTH & COMPANY, INC. TUCCI & SONS, INC. KLB CONSTRUCTION, INC.
1200 E "D" ST 4224 WALLER RD E 3405 - 121ST ST SW

LYNNWOOD WA 98087-1549

PROJECT : TACOMA   WA  984211710 TACOMA   WA  984431099 MUKILTEO   WA  982750158

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/2007
14:02

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 10.00 % 65.00 % 20.00 %

110,000.00 10,000.00 165,000.00 65,000.00 120,000.00 20,000.00100,000.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -60.00 % -73.60 % -50.00 %

10,000.00 -15,000.00 6,600.00 -18,400.00 12,500.00 -12,500.0025,000.00

250.0000
3 REMOVING PLASTIC TRAFFIC MARKING

1.0000 EACH 150.00 % 250.0000 150.00 % 250.0000 150.00 %

250.00 150.00 250.00 150.00 250.00 150.00
100.0000
100.00

GRADING

48.0000
4 ROADWAY EXCAVATION INCL. HAUL

400.0000 C.Y. 37.14 % 75.0000 114.29 % 53.5000 52.86 %

19,200.00 5,200.00 30,000.00 16,000.00 21,400.00 7,400.00
35.0000

14,000.00

2.0000
5 EMBANKMENT COMPACTION

720.0000 C.Y. -33.33 % 1.0000 -66.67 % 6.9500 131.67 %

1,440.00 -720.00 720.00 -1,440.00 5,004.00 2,844.00
3.0000

2,160.00

DRAINAGE

4,000.0000
6 GRATE INLET TYPE 2

1.0000 EACH 33.33 % 3,600.0000 20.00 % 2,650.0000 -11.67 %

4,000.00 1,000.00 3,600.00 600.00 2,650.00 -350.00
3,000.0000
3,000.00

5.0000
7 DRAIN PIPE 6 IN. DIAM.

580.0000 L.F. -85.71 % 5.0000 -85.71 % 15.0000 -57.14 %

2,900.00 -17,400.00 2,900.00 -17,400.00 8,700.00 -11,600.00
35.0000

20,300.00

25.0000
8  COMPOST - AMENDED VEGETATED FILTER STRIP

275.0000 S.Y. -67.53 % 45.0000 -41.56 % 21.8000 -71.69 %

6,875.00 -14,300.00 12,375.00 -8,800.00 5,995.00 -15,180.00
77.0000

21,175.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

2,500.0000
9 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH -28.57 % 3,200.0000 -8.57 % 2,650.0000 -24.29 %

2,500.00 -1,000.00 3,200.00 -300.00 2,650.00 -850.00
3,500.0000
3,500.00

4.0000
10 TESTING STORM SEWER PIPE

77.0000 L.F. 0.00 % 10.0000 150.00 % 1.0000 -75.00 %

308.00 0.00 770.00 462.00 77.00 -231.00
4.0000
308.00

50.0000
11 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

77.0000 L.F. -16.67 % 87.0000 45.00 % 50.0000 -16.67 %

3,850.00 -770.00 6,699.00 2,079.00 3,850.00 -770.00
60.0000
4,620.00

STRUCTURE

410.0000
12 SEW TRAFFIC BARRIER

570.0000 L.F. 36.67 % 435.0000 45.00 % 497.5000 65.83 %

233,700.00 62,700.00 247,950.00 76,950.00 283,575.00 112,575.00
300.0000

171,000.00

21.0400
13 STRUCTURAL EARTH WALL

4480.0000 S.F. -53.24 % 30.0000 -33.33 % 32.1000 -28.67 %

94,259.20 -107,340.80 134,400.00 -67,200.00 143,808.00 -57,792.00
45.0000

201,600.00

35.0000
14 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

950.0000 C.Y. -30.00 % 28.5000 -43.00 % 37.1000 -25.80 %

33,250.00 -14,250.00 27,075.00 -20,425.00 35,245.00 -12,255.00
50.0000

47,500.00
15  SHORING FOR WETLAND PROTECTION

L.S. 170.00 % -22.50 % 108.75 %

108,000.00 68,000.00 31,000.00 -9,000.00 83,500.00 43,500.0040,000.00

SURFACING

30.0000
16 CRUSHED SURFACING BASE COURSE

1228.0000 TON 0.00 % 30.0000 0.00 % 20.5000 -31.67 %

36,840.00 0.00 36,840.00 0.00 25,174.00 -11,666.00
30.0000

36,840.00
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LIQUID ASPHALT
17 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

5,770.00 5,770.00 5,770.005,770.00

HOT MIX ASPHALT

15.0000
18 PLANING BITUMINOUS PAVEMENT

500.0000 S.Y. 50.00 % 20.0000 100.00 % 9.1000 -9.00 %

7,500.00 2,500.00 10,000.00 5,000.00 4,550.00 -450.00
10.0000
5,000.00

67.0000
19 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

4.0000 TON -33.00 % 1,000.0000 900.00 % 250.0000 150.00 %

268.00 -132.00 4,000.00 3,600.00 1,000.00 600.00
100.0000
400.00

67.0000
20 HMA CL. 1/2 IN. PG 64-22

1510.0000 TON -33.00 % 73.6500 -26.35 % 78.5000 -21.50 %

101,170.00 -49,830.00 111,211.50 -39,788.50 118,535.00 -32,465.00
100.0000

151,000.00
21 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

3,020.00 3,020.00 3,020.003,020.00

EROSION CONTROL AND PLANTING

50.0000
22 ESC LEAD

16.0000 DAY -83.33 % 100.0000 -66.67 % 300.0000 0.00 %

800.00 -4,000.00 1,600.00 -3,200.00 4,800.00 0.00
300.0000
4,800.00

22.0000
23 STABILIZED CONSTRUCTION ENTRANCE

228.0000 S.Y. 10.00 % 33.0000 65.00 % 20.0000 0.00 %

5,016.00 456.00 7,524.00 2,964.00 4,560.00 0.00
20.0000
4,560.00

100.0000
24 INLET PROTECTION

5.0000 EACH -16.67 % 100.0000 -16.67 % 105.0000 -12.50 %

500.00 -100.00 500.00 -100.00 525.00 -75.00
120.0000
600.00

4.0000
25 SILT FENCE

2030.0000 L.F. -20.00 % 7.0000 40.00 % 4.6500 -7.00 %

8,120.00 -2,030.00 14,210.00 4,060.00 9,439.50 -710.50
5.0000

10,150.00
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EROSION CONTROL AND PLANTING

8.2500
26 COMPOST BERM

420.0000 L.F. 3.13 % 17.0000 112.50 % 14.5000 81.25 %

3,465.00 105.00 7,140.00 3,780.00 6,090.00 2,730.00
8.0000

3,360.00

50.0000
27 STRAW BALE

5.0000 EACH 25.00 % 100.0000 150.00 % 150.0000 275.00 %

250.00 50.00 500.00 300.00 750.00 550.00
40.0000
200.00

28 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

1,200.0000
29 SEEDING, FERTILIZING, AND MULCHING

0.6000 ACRE -40.00 % 4,000.0000 100.00 % 2,500.0000 25.00 %

720.00 -480.00 2,400.00 1,200.00 1,500.00 300.00
2,000.0000
1,200.00

30  TEMPORARY EROSION AND SEDIMENTATION CONTROL (TESC) PLAN
L.S. -66.67 % 233.33 % 0.00 %

500.00 -1,000.00 5,000.00 3,500.00 1,500.00 0.001,500.00

3.0000
31 HIGH VISIBILITY FENCE

2610.0000 L.F. -40.00 % 4.0000 -20.00 % 5.1000 2.00 %

7,830.00 -5,220.00 10,440.00 -2,610.00 13,311.00 261.00
5.0000

13,050.00

TRAFFIC

13.5000
32 TYPE A BLOCK TRAFFIC CURB

168.0000 L.F. -10.00 % 13.5000 -10.00 % 12.0000 -20.00 %

2,268.00 -252.00 2,268.00 -252.00 2,016.00 -504.00
15.0000
2,520.00

14.9500
33 TEMPORARY CONC. BARRIER

670.0000 L.F. -0.33 % 15.0000 0.00 % 16.7500 11.67 %

10,016.50 -33.50 10,050.00 0.00 11,222.50 1,172.50
15.0000

10,050.00

4,045.0000
34 PERMANENT IMPACT ATTENUATOR

1.0000 EACH -73.03 % 4,100.0000 -72.67 % 4,495.0000 -70.03 %

4,045.00 -10,955.00 4,100.00 -10,900.00 4,495.00 -10,505.00
15,000.0000
15,000.00

5,200.0000
35 TRUCK-MOUNTED IMPACT ATTENUATOR

3.0000 EACH -48.00 % 5,400.0000 -46.00 % 15,000.0000 50.00 %

15,600.00 -14,400.00 16,200.00 -13,800.00 45,000.00 15,000.00
10,000.0000
30,000.00
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TRAFFIC

57.0000
36 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

730.0000 HR -24.00 % 44.2500 -41.00 % 75.0000 0.00 %

41,610.00 -13,140.00 32,302.50 -22,447.50 54,750.00 0.00
75.0000

54,750.00

35.2000
37 FLEXIBLE GUIDE POST

15.0000 EACH -12.00 % 35.2000 -12.00 % 55.0000 37.50 %

528.00 -72.00 528.00 -72.00 825.00 225.00
40.0000
600.00

0.5000
38 PAINT LINE

2340.0000 L.F. 66.67 % 0.5000 66.67 % 0.2800 -6.67 %

1,170.00 468.00 1,170.00 468.00 655.20 -46.80
0.3000
702.00

2.5000
39 PLASTIC LINE

320.0000 L.F. -16.67 % 2.5000 -16.67 % 2.2500 -25.00 %

800.00 -160.00 800.00 -160.00 720.00 -240.00
3.0000
960.00

3.0000
40 PROFILED PLASTIC LINE

337.0000 L.F. 50.00 % 3.0000 50.00 % 4.0000 100.00 %

1,011.00 337.00 1,011.00 337.00 1,348.00 674.00
2.0000
674.00

4.0000
41 PLASTIC WIDE LINE

407.0000 L.F. 100.00 % 4.0000 100.00 % 6.0000 200.00 %

1,628.00 814.00 1,628.00 814.00 2,442.00 1,628.00
2.0000
814.00

50.0000
42 PLASTIC STOP LINE

11.0000 L.F. 233.33 % 50.0000 233.33 % 30.0000 100.00 %

550.00 385.00 550.00 385.00 330.00 165.00
15.0000
165.00

180.0000
43 PLASTIC TRAFFIC ARROW

4.0000 EACH 20.00 % 180.0000 20.00 % 160.0000 6.67 %

720.00 120.00 720.00 120.00 640.00 40.00
150.0000
600.00

65.0000
44 PLASTIC YIELD LINE SYMBOL

9.0000 EACH 116.67 % 65.0000 116.67 % 40.0000 33.33 %

585.00 315.00 585.00 315.00 360.00 90.00
30.0000
270.00

0.2500
45 TEMPORARY PAVEMENT MARKING

2200.0000 L.F. -75.00 % 0.5000 -50.00 % 1.3000 30.00 %

550.00 -1,650.00 1,100.00 -1,100.00 2,860.00 660.00
1.0000

2,200.00
46 PERMANENT SIGNING

L.S. -60.00 % 20.00 % 20.00 %

4,000.00 -6,000.00 12,000.00 2,000.00 12,000.00 2,000.0010,000.00
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4.0000
47 SEQUENTIAL ARROW SIGN

720.0000 HR -60.00 % 3.0000 -70.00 % 15.0000 50.00 %

2,880.00 -4,320.00 2,160.00 -5,040.00 10,800.00 3,600.00
10.0000
7,200.00

5,000.0000
48 PORTABLE CHANGEABLE MESSAGE SIGN

6.0000 EACH -33.33 % 7,500.0000 0.00 % 14,000.0000 86.67 %

30,000.00 -15,000.00 45,000.00 0.00 84,000.00 39,000.00
7,500.0000
45,000.00

2.0000
49 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1010.0000 HR -60.00 % 3.0000 -40.00 % 22.5000 350.00 %

2,020.00 -3,030.00 3,030.00 -2,020.00 22,725.00 17,675.00
5.0000

5,050.00
50 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -18.37 % -69.39 % -73.47 %

20,000.00 -4,500.00 7,500.00 -17,000.00 6,500.00 -18,000.0024,500.00

61.0000
51 OTHER TRAFFIC CONTROL LABOR

880.0000 HR 22.00 % 44.2500 -11.50 % 42.0000 -16.00 %

53,680.00 9,680.00 38,940.00 -5,060.00 36,960.00 -7,040.00
50.0000

44,000.00
52 TRAFFIC CONTROL SUPERVISOR

L.S. 212.50 % 134.38 % 95.31 %

40,000.00 27,200.00 30,000.00 17,200.00 25,000.00 12,200.0012,800.00

20.0000
53 CONSTRUCTION SIGNS CLASS A

700.0000 S.F. 100.00 % 20.0000 100.00 % 30.0000 200.00 %

14,000.00 7,000.00 14,000.00 7,000.00 21,000.00 14,000.00
10.0000
7,000.00

OTHER ITEMS

30.0000
54 STRUCTURE EXCAVATION CLASS B INCL. HAUL

922.0000 C.Y. 100.00 % 50.0000 233.33 % 30.0000 100.00 %

27,660.00 13,830.00 46,100.00 32,270.00 27,660.00 13,830.00
15.0000

13,830.00

2.0000
55 SHORING OR EXTRA EXCAVATION CLASS B

4450.0000 S.F. -20.00 % 0.5000 -80.00 % 2.1000 -16.00 %

8,900.00 -2,225.00 2,225.00 -8,900.00 9,345.00 -1,780.00
2.5000

11,125.00

35.0000
56 GRAVEL BACKFILL FOR FOUNDATION CLASS A

200.0000 C.Y. -12.50 % 45.0000 12.50 % 45.0000 12.50 %

7,000.00 -1,000.00 9,000.00 1,000.00 9,000.00 1,000.00
40.0000
8,000.00
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OTHER ITEMS

33.0000
57 GRAVEL BACKFILL FOR DRAIN

45.0000 C.Y. -34.00 % 50.0000 0.00 % 55.0000 10.00 %

1,485.00 -765.00 2,250.00 0.00 2,475.00 225.00
50.0000
2,250.00

0.0100
58 WATER

100.0000 MGAL -100.00 % 50.0000 -75.00 % 26.0000 -87.00 %

1.00 -19,999.00 5,000.00 -15,000.00 2,600.00 -17,400.00
200.0000
20,000.00

400.0000
59 ADJUST CATCH BASIN

2.0000 EACH -20.00 % 1,000.0000 100.00 % 600.0000 20.00 %

800.00 -200.00 2,000.00 1,000.00 1,200.00 200.00
500.0000
1,000.00

60 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -75.00 % 175.00 % -62.50 %

500.00 -1,500.00 5,500.00 3,500.00 750.00 -1,250.002,000.00

250.0000
61 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

2.0000 EACH -44.44 % 1,000.0000 122.22 % 350.0000 -22.22 %

500.00 -400.00 2,000.00 1,100.00 700.00 -200.00
450.0000
900.00

400.0000
62 ADJUST JUNCTION BOX

2.0000 EACH -20.00 % 500.0000 0.00 % 400.0000 -20.00 %

800.00 -200.00 1,000.00 0.00 800.00 -200.00
500.0000
1,000.00

63 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
64 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
65 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
66 SPCC PLAN

L.S. -90.00 % 0.00 % -70.00 %

500.00 -4,500.00 5,000.00 0.00 1,500.00 -3,500.005,000.00

1.0000
67 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

380.0000 S.Y. -80.00 % 5.0000 0.00 % 4.5000 -10.00 %

380.00 -1,520.00 1,900.00 0.00 1,710.00 -190.00
5.0000

1,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C517 REVISION NO : BIDS OPENED ON : Jun 27 2007
CONTRACT NO :007383 REGION NO : 3 AWARDED ON :
VERSION NO :2 WORK ORDER# : 07C517
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5 SOUTHBOUND RAMP AT
PORT OF TACOMA ROAD

07C517

WOODWORTH & COMPANY, INC. TUCCI & SONS, INC. KLB CONSTRUCTION, INC.
1200 E "D" ST 4224 WALLER RD E 3405 - 121ST ST SW

LYNNWOOD WA 98087-1549

PROJECT : TACOMA   WA  984211710 TACOMA   WA  984431099 MUKILTEO   WA  982750158

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/2007
14:02

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1.0000
68 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

650.0000 S.Y. -75.00 % 2.0000 -50.00 % 4.0000 0.00 %

650.00 -1,950.00 1,300.00 -1,300.00 2,600.00 0.00
4.0000

2,600.00

$1,129,142.70 -10.40% $1,221,616.00 -3.06% $1,356,721.20 7.66%$1,260,177.00CONTRACT TOTAL

$1,356,721.20$1,129,142.70 $1,221,616.00BASE TOTAL -10.40% -3.06% 7.66%$1,260,177.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C517 REVISION NO : BIDS OPENED ON : Jun 27 2007
CONTRACT NO :007383 REGION NO : 3 AWARDED ON :
VERSION NO :2 WORK ORDER# : 07C517
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5 SOUTHBOUND RAMP AT
PORT OF TACOMA ROAD

07C517

CECCANTI,  INC.
4116 BROOKDALE RD E

PROJECT : TACOMA   WA  984461613

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/2007
14:02

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 0.00 %
100,000.00 0.00100,000.00

2 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 280.00 %

95,000.00 70,000.0025,000.00

300.0000
3 REMOVING PLASTIC TRAFFIC MARKING

1.0000 EACH 200.00 %
300.00 200.00

100.0000
100.00

GRADING

100.0000
4 ROADWAY EXCAVATION INCL. HAUL

400.0000 C.Y. 185.71 %
40,000.00 26,000.00

35.0000
14,000.00

2.0000
5 EMBANKMENT COMPACTION

720.0000 C.Y. -33.33 %
1,440.00 -720.00

3.0000
2,160.00

DRAINAGE

6,400.0000
6 GRATE INLET TYPE 2

1.0000 EACH 113.33 %
6,400.00 3,400.00

3,000.0000
3,000.00

50.0000
7 DRAIN PIPE 6 IN. DIAM.

580.0000 L.F. 42.86 %
29,000.00 8,700.00

35.0000
20,300.00

150.0000
8  COMPOST - AMENDED VEGETATED FILTER STRIP

275.0000 S.Y. 94.81 %
41,250.00 20,075.00

77.0000
21,175.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C517 REVISION NO : BIDS OPENED ON : Jun 27 2007
CONTRACT NO :007383 REGION NO : 3 AWARDED ON :
VERSION NO :2 WORK ORDER# : 07C517
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5 SOUTHBOUND RAMP AT
PORT OF TACOMA ROAD

07C517

CECCANTI,  INC.
4116 BROOKDALE RD E

PROJECT : TACOMA   WA  984461613

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/2007
14:02

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

6,000.0000
9 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH 71.43 %
6,000.00 2,500.00

3,500.0000
3,500.00

10.0000
10 TESTING STORM SEWER PIPE

77.0000 L.F. 150.00 %
770.00 462.00

4.0000
308.00

100.0000
11 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

77.0000 L.F. 66.67 %
7,700.00 3,080.00

60.0000
4,620.00

STRUCTURE

750.0000
12 SEW TRAFFIC BARRIER

570.0000 L.F. 150.00 %
427,500.00 256,500.00

300.0000
171,000.00

50.0000
13 STRUCTURAL EARTH WALL

4480.0000 S.F. 11.11 %
224,000.00 22,400.00

45.0000
201,600.00

50.0000
14 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

950.0000 C.Y. 0.00 %
47,500.00 0.00

50.0000
47,500.00

15  SHORING FOR WETLAND PROTECTION
L.S. 137.50 %

95,000.00 55,000.0040,000.00

SURFACING

50.0000
16 CRUSHED SURFACING BASE COURSE

1228.0000 TON 66.67 %
61,400.00 24,560.00

30.0000
36,840.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C517 REVISION NO : BIDS OPENED ON : Jun 27 2007
CONTRACT NO :007383 REGION NO : 3 AWARDED ON :
VERSION NO :2 WORK ORDER# : 07C517
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5 SOUTHBOUND RAMP AT
PORT OF TACOMA ROAD

07C517

CECCANTI,  INC.
4116 BROOKDALE RD E

PROJECT : TACOMA   WA  984461613

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/2007
14:02

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
17 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
5,770.005,770.00

HOT MIX ASPHALT

30.0000
18 PLANING BITUMINOUS PAVEMENT

500.0000 S.Y. 200.00 %
15,000.00 10,000.00

10.0000
5,000.00

85.0000
19 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

4.0000 TON -15.00 %
340.00 -60.00

100.0000
400.00

85.0000
20 HMA CL. 1/2 IN. PG 64-22

1510.0000 TON -15.00 %
128,350.00 -22,650.00

100.0000
151,000.00

21 COMPACTION PRICE ADJUSTMENT
CALC 0.00 %

3,020.003,020.00

EROSION CONTROL AND PLANTING

120.0000
22 ESC LEAD

16.0000 DAY -60.00 %
1,920.00 -2,880.00

300.0000
4,800.00

25.0000
23 STABILIZED CONSTRUCTION ENTRANCE

228.0000 S.Y. 25.00 %
5,700.00 1,140.00

20.0000
4,560.00

100.0000
24 INLET PROTECTION

5.0000 EACH -16.67 %
500.00 -100.00

120.0000
600.00

6.0000
25 SILT FENCE

2030.0000 L.F. 20.00 %
12,180.00 2,030.00

5.0000
10,150.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C517 REVISION NO : BIDS OPENED ON : Jun 27 2007
CONTRACT NO :007383 REGION NO : 3 AWARDED ON :
VERSION NO :2 WORK ORDER# : 07C517
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5 SOUTHBOUND RAMP AT
PORT OF TACOMA ROAD

07C517

CECCANTI,  INC.
4116 BROOKDALE RD E

PROJECT : TACOMA   WA  984461613

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/2007
14:02

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

20.0000
26 COMPOST BERM

420.0000 L.F. 150.00 %
8,400.00 5,040.00

8.0000
3,360.00

50.0000
27 STRAW BALE

5.0000 EACH 25.00 %
250.00 50.00

40.0000
200.00

28 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

10,000.0010,000.00

3,000.0000
29 SEEDING, FERTILIZING, AND MULCHING

0.6000 ACRE 50.00 %
1,800.00 600.00

2,000.0000
1,200.00

30  TEMPORARY EROSION AND SEDIMENTATION CONTROL (TESC) PLAN
L.S. -66.67 %

500.00 -1,000.001,500.00

4.0000
31 HIGH VISIBILITY FENCE

2610.0000 L.F. -20.00 %
10,440.00 -2,610.00

5.0000
13,050.00

TRAFFIC

16.0000
32 TYPE A BLOCK TRAFFIC CURB

168.0000 L.F. 6.67 %
2,688.00 168.00

15.0000
2,520.00

18.0000
33 TEMPORARY CONC. BARRIER

670.0000 L.F. 20.00 %
12,060.00 2,010.00

15.0000
10,050.00

4,200.0000
34 PERMANENT IMPACT ATTENUATOR

1.0000 EACH -72.00 %
4,200.00 -10,800.00

15,000.0000
15,000.00

15,000.0000
35 TRUCK-MOUNTED IMPACT ATTENUATOR

3.0000 EACH 50.00 %
45,000.00 15,000.00

10,000.0000
30,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C517 REVISION NO : BIDS OPENED ON : Jun 27 2007
CONTRACT NO :007383 REGION NO : 3 AWARDED ON :
VERSION NO :2 WORK ORDER# : 07C517
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5 SOUTHBOUND RAMP AT
PORT OF TACOMA ROAD

07C517

CECCANTI,  INC.
4116 BROOKDALE RD E

PROJECT : TACOMA   WA  984461613

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/2007
14:02

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

50.0000
36 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

730.0000 HR -33.33 %
36,500.00 -18,250.00

75.0000
54,750.00

40.0000
37 FLEXIBLE GUIDE POST

15.0000 EACH 0.00 %
600.00 0.00

40.0000
600.00

1.0000
38 PAINT LINE

2340.0000 L.F. 233.33 %
2,340.00 1,638.00

0.3000
702.00

3.0000
39 PLASTIC LINE

320.0000 L.F. 0.00 %
960.00 0.00

3.0000
960.00

3.0000
40 PROFILED PLASTIC LINE

337.0000 L.F. 50.00 %
1,011.00 337.00

2.0000
674.00

4.0000
41 PLASTIC WIDE LINE

407.0000 L.F. 100.00 %
1,628.00 814.00

2.0000
814.00

50.0000
42 PLASTIC STOP LINE

11.0000 L.F. 233.33 %
550.00 385.00

15.0000
165.00

200.0000
43 PLASTIC TRAFFIC ARROW

4.0000 EACH 33.33 %
800.00 200.00

150.0000
600.00

70.0000
44 PLASTIC YIELD LINE SYMBOL

9.0000 EACH 133.33 %
630.00 360.00

30.0000
270.00

2.0000
45 TEMPORARY PAVEMENT MARKING

2200.0000 L.F. 100.00 %
4,400.00 2,200.00

1.0000
2,200.00

46 PERMANENT SIGNING
L.S. 20.00 %

12,000.00 2,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C517 REVISION NO : BIDS OPENED ON : Jun 27 2007
CONTRACT NO :007383 REGION NO : 3 AWARDED ON :
VERSION NO :2 WORK ORDER# : 07C517
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5 SOUTHBOUND RAMP AT
PORT OF TACOMA ROAD

07C517

CECCANTI,  INC.
4116 BROOKDALE RD E

PROJECT : TACOMA   WA  984461613

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/2007
14:02

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

3.0000
47 SEQUENTIAL ARROW SIGN

720.0000 HR -70.00 %
2,160.00 -5,040.00

10.0000
7,200.00

6,000.0000
48 PORTABLE CHANGEABLE MESSAGE SIGN

6.0000 EACH -20.00 %
36,000.00 -9,000.00

7,500.0000
45,000.00

2.0000
49 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1010.0000 HR -60.00 %
2,020.00 -3,030.00

5.0000
5,050.00

50 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 287.76 %

95,000.00 70,500.0024,500.00

50.0000
51 OTHER TRAFFIC CONTROL LABOR

880.0000 HR 0.00 %
44,000.00 0.00

50.0000
44,000.00

52 TRAFFIC CONTROL SUPERVISOR
L.S. 485.94 %

75,000.00 62,200.0012,800.00

30.0000
53 CONSTRUCTION SIGNS CLASS A

700.0000 S.F. 200.00 %
21,000.00 14,000.00

10.0000
7,000.00

OTHER ITEMS

50.0000
54 STRUCTURE EXCAVATION CLASS B INCL. HAUL

922.0000 C.Y. 233.33 %
46,100.00 32,270.00

15.0000
13,830.00

15.0000
55 SHORING OR EXTRA EXCAVATION CLASS B

4450.0000 S.F. 500.00 %
66,750.00 55,625.00

2.5000
11,125.00

50.0000
56 GRAVEL BACKFILL FOR FOUNDATION CLASS A

200.0000 C.Y. 25.00 %
10,000.00 2,000.00

40.0000
8,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C517 REVISION NO : BIDS OPENED ON : Jun 27 2007
CONTRACT NO :007383 REGION NO : 3 AWARDED ON :
VERSION NO :2 WORK ORDER# : 07C517
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5 SOUTHBOUND RAMP AT
PORT OF TACOMA ROAD

07C517

CECCANTI,  INC.
4116 BROOKDALE RD E

PROJECT : TACOMA   WA  984461613

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/2007
14:02

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

50.0000
57 GRAVEL BACKFILL FOR DRAIN

45.0000 C.Y. 0.00 %
2,250.00 0.00

50.0000
2,250.00

100.0000
58 WATER

100.0000 MGAL -50.00 %
10,000.00 -10,000.00

200.0000
20,000.00

700.0000
59 ADJUST CATCH BASIN

2.0000 EACH 40.00 %
1,400.00 400.00

500.0000
1,000.00

60 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 75.00 %

3,500.00 1,500.002,000.00

700.0000
61 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

2.0000 EACH 55.56 %
1,400.00 500.00

450.0000
900.00

700.0000
62 ADJUST JUNCTION BOX

2.0000 EACH 40.00 %
1,400.00 400.00

500.0000
1,000.00

63 ROADSIDE CLEANUP
EST. 0.00 %

10,000.0010,000.00
64 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

65 MINOR CHANGE
CALC 0.00 %

-1.00-1.00
66 SPCC PLAN

L.S. -90.00 %
500.00 -4,500.005,000.00

2.0000
67 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

380.0000 S.Y. -60.00 %
760.00 -1,140.00

5.0000
1,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C517 REVISION NO : BIDS OPENED ON : Jun 27 2007
CONTRACT NO :007383 REGION NO : 3 AWARDED ON :
VERSION NO :2 WORK ORDER# : 07C517
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5 SOUTHBOUND RAMP AT
PORT OF TACOMA ROAD

07C517

CECCANTI,  INC.
4116 BROOKDALE RD E

PROJECT : TACOMA   WA  984461613

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/2007
14:02

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

2.0000
68 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

650.0000 S.Y. -50.00 %
1,300.00 -1,300.00

4.0000
2,600.00

$1,943,341.00 54.21%$1,260,177.00CONTRACT TOTAL

$1,943,341.00BASE TOTAL 54.21%$1,260,177.00


