
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C530 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007698 REGION NO : 3 AWARDED ON : Mar 30 2009
VERSION NO :5 WORK ORDER# : XL2893
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
NISQUALLY RIVER BRIDGE
SPECIAL REPAIR
085C30

MOWAT CONSTRUCTION COMPANY ROGNLIN'S, INC. ADAMS & SMITH, INC.
20210 142ND AVE NE 98072 321 W STATE ST 1380 W CENTER ST
PO BOX 1330 98520-6143

PROJECT : WOODINVILLE    WA  980721330 ABERDEEN   WA  985200078 LINDON   UT  840421648

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100206

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/13/2009
11:09

DOT_RGGB01

BH-0053(924)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -30.18 % -36.52 % -23.83 %

55,000.00 -23,770.00 50,000.00 -28,770.00 60,000.00 -18,770.0078,770.00

STRUCTURE
2 EXPANSION JOINT MODIFICATION

L.S. -70.00 % -61.00 % -45.00 %

30,000.00 -70,000.00 39,000.00 -61,000.00 55,000.00 -45,000.00100,000.00
3  STRUCTURAL STEEL REPAIR

L.S. -6.41 % -17.25 % -39.08 %

401,500.00 -27,500.00 355,000.00 -74,000.00 261,358.00 -167,642.00429,000.00

EROSION CONTROL AND PLANTING

50.0000
4 ESC LEAD

5.0000 DAY -76.85 % 150.0000 -30.56 % 800.0000 270.37 %

250.00 -830.00 750.00 -330.00 4,000.00 2,920.00
216.0000
1,080.00

5 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

7.0000
6 WATTLE

100.0000 L.F. -44.00 % 6.0000 -52.00 % 20.0000 60.00 %

700.00 -550.00 600.00 -650.00 2,000.00 750.00
12.5000
1,250.00

7.0000
7 HIGH VISIBILITY FENCE

100.0000 L.F. 40.00 % 5.0000 0.00 % 20.0000 300.00 %

700.00 200.00 500.00 0.00 2,000.00 1,500.00
5.0000
500.00

TRAFFIC

0.0100
8 TRUCK-MOUNTED IMPACT ATTENUATOR

5.0000 EACH -100.00 % 5,900.0000 -9.23 % 6,000.0000 -7.69 %

0.05 -32,499.95 29,500.00 -3,000.00 30,000.00 -2,500.00
6,500.0000
32,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C530 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007698 REGION NO : 3 AWARDED ON : Mar 30 2009
VERSION NO :5 WORK ORDER# : XL2893
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
NISQUALLY RIVER BRIDGE
SPECIAL REPAIR
085C30

MOWAT CONSTRUCTION COMPANY ROGNLIN'S, INC. ADAMS & SMITH, INC.
20210 142ND AVE NE 98072 321 W STATE ST 1380 W CENTER ST
PO BOX 1330 98520-6143

PROJECT : WOODINVILLE    WA  980721330 ABERDEEN   WA  985200078 LINDON   UT  840421648

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100206

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/13/2009
11:09

DOT_RGGB01

BH-0053(924)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.0100
9 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

262.0000 HR -99.98 % 54.0000 35.00 % 100.0000 150.00 %

2.62 -10,477.38 14,148.00 3,668.00 26,200.00 15,720.00
40.0000

10,480.00
10 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

3,700.00 3,700.00 3,700.003,700.00

0.0100
11 SEQUENTIAL ARROW SIGN

1160.0000 HR -99.75 % 3.5000 -12.50 % 5.0000 25.00 %

11.60 -4,628.40 4,060.00 -580.00 5,800.00 1,160.00
4.0000

4,640.00

2,500.0000
12 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -35.90 % 5,400.0000 38.46 % 5,000.0000 28.21 %

5,000.00 -2,800.00 10,800.00 3,000.00 10,000.00 2,200.00
3,900.0000
7,800.00

0.0100
13 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

760.0000 HR -99.80 % 4.5000 -10.00 % 1.0000 -80.00 %

7.60 -3,792.40 3,420.00 -380.00 760.00 -3,040.00
5.0000

3,800.00
14 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 6.38 % 32.98 % 59.57 %

20,000.00 1,200.00 25,000.00 6,200.00 30,000.00 11,200.0018,800.00
15 TRAFFIC CONTROL SUPERVISOR

L.S. -89.58 % -37.50 % 25.00 %

5,000.00 -43,000.00 30,000.00 -18,000.00 60,000.00 12,000.0048,000.00

18.0000
16 CONSTRUCTION SIGNS CLASS A

224.0000 S.F. -10.00 % 24.0000 20.00 % 20.0000 0.00 %

4,032.00 -448.00 5,376.00 896.00 4,480.00 0.00
20.0000
4,480.00

55.0000
17 OTHER TRAFFIC CONTROL LABOR

694.0000 HR 10.00 % 53.0000 6.00 % 85.0000 70.00 %

38,170.00 3,470.00 36,782.00 2,082.00 58,990.00 24,290.00
50.0000

34,700.00

OTHER ITEMS
18 FORCE ACCOUNT ADDITIONAL CRACK REPAIR

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C530 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007698 REGION NO : 3 AWARDED ON : Mar 30 2009
VERSION NO :5 WORK ORDER# : XL2893
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
NISQUALLY RIVER BRIDGE
SPECIAL REPAIR
085C30

MOWAT CONSTRUCTION COMPANY ROGNLIN'S, INC. ADAMS & SMITH, INC.
20210 142ND AVE NE 98072 321 W STATE ST 1380 W CENTER ST
PO BOX 1330 98520-6143

PROJECT : WOODINVILLE    WA  980721330 ABERDEEN   WA  985200078 LINDON   UT  840421648

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100206

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/13/2009
11:09

DOT_RGGB01

BH-0053(924)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
19 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
20 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
21 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
22 SPCC PLAN

L.S. 50.00 % 150.00 % 600.00 %

1,500.00 500.00 2,500.00 1,500.00 7,000.00 6,000.001,000.00

$582,577.87 -26.95% $628,140.00 -21.24% $638,292.00 -19.96%$797,504.00CONTRACT TOTAL

$638,292.00$582,577.87 $628,140.00BASE TOTAL -26.95% -21.24% -19.96%$797,504.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C530 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007698 REGION NO : 3 AWARDED ON : Mar 30 2009
VERSION NO :5 WORK ORDER# : XL2893
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
NISQUALLY RIVER BRIDGE
SPECIAL REPAIR
085C30

KLM CONSTRUCTION, INC. GRANITE NORTHWEST, INC. DBA QUIGG BROS., INC.
1011 E MAIN ST STE 408 1525 E. MARINE VIEW DRIVE 819 W STATE ST

98520-5934

PROJECT : PUYALLUP   WA  983726783 EVERETT    WA  982011927 ABERDEEN   WA  985200281

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100199 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/13/2009
11:09

DOT_RGGB01

BH-0053(924)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -17.48 % -17.48 % -17.48 %

65,000.00 -13,770.00 65,000.00 -13,770.00 65,000.00 -13,770.0078,770.00

STRUCTURE
2 EXPANSION JOINT MODIFICATION

L.S. -25.00 % -30.94 % -40.00 %

75,000.00 -25,000.00 69,060.00 -30,940.00 60,000.00 -40,000.00100,000.00
3  STRUCTURAL STEEL REPAIR

L.S. -5.59 % -15.62 % -17.25 %

405,000.00 -24,000.00 362,000.00 -67,000.00 355,000.00 -74,000.00429,000.00

EROSION CONTROL AND PLANTING

1.0000
4 ESC LEAD

5.0000 DAY -99.54 % 200.0000 -7.41 % 250.0000 15.74 %

5.00 -1,075.00 1,000.00 -80.00 1,250.00 170.00
216.0000
1,080.00

5 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

5.0000
6 WATTLE

100.0000 L.F. -60.00 % 9.0000 -28.00 % 10.0000 -20.00 %

500.00 -750.00 900.00 -350.00 1,000.00 -250.00
12.5000
1,250.00

2.0000
7 HIGH VISIBILITY FENCE

100.0000 L.F. -60.00 % 5.0000 0.00 % 5.0000 0.00 %

200.00 -300.00 500.00 0.00 500.00 0.00
5.0000
500.00

TRAFFIC

1,000.0000
8 TRUCK-MOUNTED IMPACT ATTENUATOR

5.0000 EACH -84.62 % 4,000.0000 -38.46 % 6,000.0000 -7.69 %

5,000.00 -27,500.00 20,000.00 -12,500.00 30,000.00 -2,500.00
6,500.0000
32,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C530 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007698 REGION NO : 3 AWARDED ON : Mar 30 2009
VERSION NO :5 WORK ORDER# : XL2893
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
NISQUALLY RIVER BRIDGE
SPECIAL REPAIR
085C30

KLM CONSTRUCTION, INC. GRANITE NORTHWEST, INC. DBA QUIGG BROS., INC.
1011 E MAIN ST STE 408 1525 E. MARINE VIEW DRIVE 819 W STATE ST

98520-5934

PROJECT : PUYALLUP   WA  983726783 EVERETT    WA  982011927 ABERDEEN   WA  985200281

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100199 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/13/2009
11:09

DOT_RGGB01

BH-0053(924)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

40.0000
9 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

262.0000 HR 0.00 % 35.0000 -12.50 % 50.0000 25.00 %

10,480.00 0.00 9,170.00 -1,310.00 13,100.00 2,620.00
40.0000

10,480.00
10 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

3,700.00 3,700.00 3,700.003,700.00

3.0000
11 SEQUENTIAL ARROW SIGN

1160.0000 HR -25.00 % 3.0000 -25.00 % 4.0000 0.00 %

3,480.00 -1,160.00 3,480.00 -1,160.00 4,640.00 0.00
4.0000

4,640.00

5,000.0000
12 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 28.21 % 5,000.0000 28.21 % 6,000.0000 53.85 %

10,000.00 2,200.00 10,000.00 2,200.00 12,000.00 4,200.00
3,900.0000
7,800.00

1.0000
13 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

760.0000 HR -80.00 % 1.0000 -80.00 % 3.0000 -40.00 %

760.00 -3,040.00 760.00 -3,040.00 2,280.00 -1,520.00
5.0000

3,800.00
14 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 32.98 % 32.98 % 32.98 %

25,000.00 6,200.00 25,000.00 6,200.00 25,000.00 6,200.0018,800.00
15 TRAFFIC CONTROL SUPERVISOR

L.S. -100.00 % -68.75 % -16.67 %

1.00 -47,999.00 15,000.00 -33,000.00 40,000.00 -8,000.0048,000.00

15.0000
16 CONSTRUCTION SIGNS CLASS A

224.0000 S.F. -25.00 % 25.0000 25.00 % 25.0000 25.00 %

3,360.00 -1,120.00 5,600.00 1,120.00 5,600.00 1,120.00
20.0000
4,480.00

40.0000
17 OTHER TRAFFIC CONTROL LABOR

694.0000 HR -20.00 % 79.0000 58.00 % 45.0000 -10.00 %

27,760.00 -6,940.00 54,826.00 20,126.00 31,230.00 -3,470.00
50.0000

34,700.00

OTHER ITEMS
18 FORCE ACCOUNT ADDITIONAL CRACK REPAIR

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C530 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007698 REGION NO : 3 AWARDED ON : Mar 30 2009
VERSION NO :5 WORK ORDER# : XL2893
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
NISQUALLY RIVER BRIDGE
SPECIAL REPAIR
085C30

KLM CONSTRUCTION, INC. GRANITE NORTHWEST, INC. DBA QUIGG BROS., INC.
1011 E MAIN ST STE 408 1525 E. MARINE VIEW DRIVE 819 W STATE ST

98520-5934

PROJECT : PUYALLUP   WA  983726783 EVERETT    WA  982011927 ABERDEEN   WA  985200281

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100199 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/13/2009
11:09

DOT_RGGB01

BH-0053(924)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
19 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
20 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
21 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
22 SPCC PLAN

L.S. 100.00 % 0.00 % 0.00 %

2,000.00 1,000.00 1,000.00 0.00 1,000.00 0.001,000.00

$654,250.00 -17.96% $664,000.00 -16.74% $668,304.00 -16.20%$797,504.00CONTRACT TOTAL

$668,304.00$654,250.00 $664,000.00BASE TOTAL -17.96% -16.74% -16.20%$797,504.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C530 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007698 REGION NO : 3 AWARDED ON : Mar 30 2009
VERSION NO :5 WORK ORDER# : XL2893
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5
NISQUALLY RIVER BRIDGE
SPECIAL REPAIR
085C30

EPIC CONSTRUCTION, LLC TRI-STATE CONSTRUCTION, INC. CHRISTIE CONSTRUCTORS INC.
40 LAKE BELLEVUE DR STE 100 350 - 106TH AVE NE 4925 SEAPORT AVE

98004-5732

PROJECT : BELLEVUE    WA  980052480 BELLEVUE   WA  980093686 RICHMOND   CA  948044636

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100254 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 153575

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/13/2009
11:09

DOT_RGGB01

BH-0053(924)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -12.40 % 7.91 % 24.41 %

69,000.00 -9,770.00 85,000.00 6,230.00 98,000.00 19,230.0078,770.00

STRUCTURE
2 EXPANSION JOINT MODIFICATION

L.S. 40.00 % -45.00 % 22.00 %

140,000.00 40,000.00 55,000.00 -45,000.00 122,000.00 22,000.00100,000.00
3  STRUCTURAL STEEL REPAIR

L.S. -14.92 % 30.54 % 19.35 %

365,000.00 -64,000.00 560,000.00 131,000.00 512,000.00 83,000.00429,000.00

EROSION CONTROL AND PLANTING

20.0000
4 ESC LEAD

5.0000 DAY -90.74 % 1,000.0000 362.96 % 130.0000 -39.81 %

100.00 -980.00 5,000.00 3,920.00 650.00 -430.00
216.0000
1,080.00

5 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

5.0000
6 WATTLE

100.0000 L.F. -60.00 % 20.0000 60.00 % 12.0000 -4.00 %

500.00 -750.00 2,000.00 750.00 1,200.00 -50.00
12.5000
1,250.00

3.0000
7 HIGH VISIBILITY FENCE

100.0000 L.F. -40.00 % 8.0000 60.00 % 9.0000 80.00 %

300.00 -200.00 800.00 300.00 900.00 400.00
5.0000
500.00

TRAFFIC

2,500.0000
8 TRUCK-MOUNTED IMPACT ATTENUATOR

5.0000 EACH -61.54 % 100.0000 -98.46 % 8,000.0000 23.08 %

12,500.00 -20,000.00 500.00 -32,000.00 40,000.00 7,500.00
6,500.0000
32,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C530 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007698 REGION NO : 3 AWARDED ON : Mar 30 2009
VERSION NO :5 WORK ORDER# : XL2893
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5
NISQUALLY RIVER BRIDGE
SPECIAL REPAIR
085C30

EPIC CONSTRUCTION, LLC TRI-STATE CONSTRUCTION, INC. CHRISTIE CONSTRUCTORS INC.
40 LAKE BELLEVUE DR STE 100 350 - 106TH AVE NE 4925 SEAPORT AVE

98004-5732

PROJECT : BELLEVUE    WA  980052480 BELLEVUE   WA  980093686 RICHMOND   CA  948044636

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100254 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 153575

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/13/2009
11:09

DOT_RGGB01

BH-0053(924)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

13.0000
9 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

262.0000 HR -67.50 % 40.0000 0.00 % 20.0000 -50.00 %

3,406.00 -7,074.00 10,480.00 0.00 5,240.00 -5,240.00
40.0000

10,480.00
10 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

3,700.00 3,700.00 3,700.003,700.00

5.0000
11 SEQUENTIAL ARROW SIGN

1160.0000 HR 25.00 % 3.0000 -25.00 % 5.0000 25.00 %

5,800.00 1,160.00 3,480.00 -1,160.00 5,800.00 1,160.00
4.0000

4,640.00

3,500.0000
12 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -10.26 % 5,000.0000 28.21 % 6,000.0000 53.85 %

7,000.00 -800.00 10,000.00 2,200.00 12,000.00 4,200.00
3,900.0000
7,800.00

13.0000
13 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

760.0000 HR 160.00 % 60.0000 1,100.00 % 3.0000 -40.00 %

9,880.00 6,080.00 45,600.00 41,800.00 2,280.00 -1,520.00
5.0000

3,800.00
14 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -20.21 % 32.98 % 325.53 %

15,000.00 -3,800.00 25,000.00 6,200.00 80,000.00 61,200.0018,800.00
15 TRAFFIC CONTROL SUPERVISOR

L.S. -72.92 % -79.17 % -18.75 %

13,000.00 -35,000.00 10,000.00 -38,000.00 39,000.00 -9,000.0048,000.00

13.0000
16 CONSTRUCTION SIGNS CLASS A

224.0000 S.F. -35.00 % 15.0000 -25.00 % 25.0000 25.00 %

2,912.00 -1,568.00 3,360.00 -1,120.00 5,600.00 1,120.00
20.0000
4,480.00

40.0000
17 OTHER TRAFFIC CONTROL LABOR

694.0000 HR -20.00 % 40.0000 -20.00 % 64.0000 28.00 %

27,760.00 -6,940.00 27,760.00 -6,940.00 44,416.00 9,716.00
50.0000

34,700.00

OTHER ITEMS
18 FORCE ACCOUNT ADDITIONAL CRACK REPAIR

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C530 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007698 REGION NO : 3 AWARDED ON : Mar 30 2009
VERSION NO :5 WORK ORDER# : XL2893
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5
NISQUALLY RIVER BRIDGE
SPECIAL REPAIR
085C30

EPIC CONSTRUCTION, LLC TRI-STATE CONSTRUCTION, INC. CHRISTIE CONSTRUCTORS INC.
40 LAKE BELLEVUE DR STE 100 350 - 106TH AVE NE 4925 SEAPORT AVE

98004-5732

PROJECT : BELLEVUE    WA  980052480 BELLEVUE   WA  980093686 RICHMOND   CA  948044636

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100254 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 153575

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/13/2009
11:09

DOT_RGGB01

BH-0053(924)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
19 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
20 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
21 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
22 SPCC PLAN

L.S. 0.00 % 500.00 % 30.00 %

1,000.00 0.00 6,000.00 5,000.00 1,300.00 300.001,000.00

$693,862.00 -13.00% $870,684.00 9.18% $991,090.00 24.27%$797,504.00CONTRACT TOTAL

$991,090.00$693,862.00 $870,684.00BASE TOTAL -13.00% 9.18% 24.27%$797,504.00


