
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C533 REVISION NO : BIDS OPENED ON : Apr  8 2009
CONTRACT NO :007707 REGION NO : 3 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : XL2663
HWY :SR 112,113 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 112
MAKAH RESERVATION TO US 101
STAGE 2 - SAFETY
08C533

PETERSEN BROTHERS, INC. PRIMO CONSTRUCTION, INC. BRUCH & BRUCH CONSTRUCTION, IN
2008 EAST VALLEY HIGHWAY E 970 CARLSBORG ROAD 1706 W HWY 101

SEQUIM - 98382-8391

PROJECT : SUMNER   WA  983909579 CARLSBORG   WA  983240296 PORT ANGELES   WA  983639458

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 100311 CONTRACTOR NUMBER : 100122

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/27/2009
11:05

DOT_RGGB01

, STPF-0112(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -72.82 % -37.37 % -22.28 %

76,242.00 -204,258.00 175,667.60 -104,832.40 218,000.00 -62,500.00280,500.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -58.25 % -77.53 % -58.25 %

22,960.00 -32,040.00 12,356.00 -42,644.00 22,960.00 -32,040.0055,000.00

24.1000
3 REMOVING ASPHALT CONC. PAVEMENT

310.0000 S.Y. -31.14 % 13.7000 -60.86 % 24.1000 -31.14 %

7,471.00 -3,379.00 4,247.00 -6,603.00 7,471.00 -3,379.00
35.0000

10,850.00

4.7500
4 REMOVING CONC. BARRIER

243.0000 L.F. -40.63 % 5.1000 -36.25 % 4.7500 -40.63 %

1,154.25 -789.75 1,239.30 -704.70 1,154.25 -789.75
8.0000

1,944.00

4.1000
5 REMOVING GUARDRAIL

465.0000 L.F. -19.61 % 4.4000 -13.73 % 4.1000 -19.61 %

1,906.50 -465.00 2,046.00 -325.50 1,906.50 -465.00
5.1000

2,371.50

195.0000
6 REMOVING GUARDRAIL ANCHOR

14.0000 EACH -4.88 % 208.6500 1.78 % 195.0000 -4.88 %

2,730.00 -140.00 2,921.10 51.10 2,730.00 -140.00
205.0000
2,870.00

7 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 227.22 % 144.22 % 988.89 %

1,472.50 1,022.50 1,099.00 649.00 4,900.00 4,450.00450.00

GRADING

17.4000
8 ROADWAY EXCAVATION INCL. HAUL - AREA A

12950.0000 C.Y. -46.46 % 13.1500 -59.54 % 15.8500 -51.23 %

225,330.00 -195,545.00 170,292.50 -250,582.50 205,257.50 -215,617.50
32.5000

420,875.00

45.0000
9 ROADWAY EXCAVATION INCL. HAUL - AREA B

94.0000 C.Y. 38.46 % 37.2500 14.62 % 45.0000 38.46 %

4,230.00 1,175.00 3,501.50 446.50 4,230.00 1,175.00
32.5000
3,055.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C533 REVISION NO : BIDS OPENED ON : Apr  8 2009
CONTRACT NO :007707 REGION NO : 3 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : XL2663
HWY :SR 112,113 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 112
MAKAH RESERVATION TO US 101
STAGE 2 - SAFETY
08C533

PETERSEN BROTHERS, INC. PRIMO CONSTRUCTION, INC. BRUCH & BRUCH CONSTRUCTION, IN
2008 EAST VALLEY HIGHWAY E 970 CARLSBORG ROAD 1706 W HWY 101

SEQUIM - 98382-8391

PROJECT : SUMNER   WA  983909579 CARLSBORG   WA  983240296 PORT ANGELES   WA  983639458

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 100311 CONTRACTOR NUMBER : 100122

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/27/2009
11:05

DOT_RGGB01

, STPF-0112(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

25.7500
10 SELECT BORROW INCL. HAUL

8131.0000 TON -36.42 % 21.0000 -48.15 % 25.7500 -36.42 %

209,373.25 -119,932.25 170,751.00 -158,554.50 209,373.25 -119,932.25
40.5000

329,305.50

DRAINAGE

795.0000
11 CONCRETE INLET

9.0000 EACH -55.29 % 800.0000 -55.01 % 795.0000 -55.29 %

7,155.00 -8,847.00 7,200.00 -8,802.00 7,155.00 -8,847.00
1,778.0000
16,002.00

5,050.0000
12 DROP INLET TYPE 1

3.0000 EACH -10.86 % 3,900.0000 -31.16 % 4,050.0000 -28.51 %

15,150.00 -1,845.00 11,700.00 -5,295.00 12,150.00 -4,845.00
5,665.0000
16,995.00

6,615.0000
13 DROP INLET TYPE 2

1.0000 EACH 16.77 % 5,400.0000 -4.68 % 5,715.0000 0.88 %

6,615.00 950.00 5,400.00 -265.00 5,715.00 50.00
5,665.0000
5,665.00

47.0000
14 HEAVY LOOSE RIPRAP

366.0000 TON -37.33 % 40.3000 -46.27 % 47.0000 -37.33 %

17,202.00 -10,248.00 14,749.80 -12,700.20 17,202.00 -10,248.00
75.0000

27,450.00

25.4000
15 QUARRY SPALLS

1868.0000 TON -52.08 % 25.8000 -51.32 % 25.4000 -52.08 %

47,447.20 -51,556.80 48,194.40 -50,809.60 47,447.20 -51,556.80
53.0000

99,004.00

9.2000
16 DRAIN PIPE 6 IN. DIAM.

140.0000 L.F. -73.71 % 4.8500 -86.14 % 9.2000 -73.71 %

1,288.00 -3,612.00 679.00 -4,221.00 1,288.00 -3,612.00
35.0000
4,900.00

58.0000
17 PLAIN CONC. CULV. PIPE 12 IN. DIAM.

54.0000 L.F. -68.48 % 50.0000 -72.83 % 58.0000 -68.48 %

3,132.00 -6,804.00 2,700.00 -7,236.00 3,132.00 -6,804.00
184.0000
9,936.00

47.4000
18 PLAIN CONC. CULV. PIPE 18 IN. DIAM.

308.0000 L.F. -71.27 % 46.0000 -72.12 % 47.4000 -71.27 %

14,599.20 -36,220.80 14,168.00 -36,652.00 14,599.20 -36,220.80
165.0000
50,820.00

26.0000
19 CORRUGATED POLYETHYLENE CULV. PIPE 12 IN. DIAM.

30.0000 L.F. -70.62 % 23.0000 -74.01 % 26.0000 -70.62 %

780.00 -1,875.00 690.00 -1,965.00 780.00 -1,875.00
88.5000
2,655.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C533 REVISION NO : BIDS OPENED ON : Apr  8 2009
CONTRACT NO :007707 REGION NO : 3 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : XL2663
HWY :SR 112,113 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 112
MAKAH RESERVATION TO US 101
STAGE 2 - SAFETY
08C533

PETERSEN BROTHERS, INC. PRIMO CONSTRUCTION, INC. BRUCH & BRUCH CONSTRUCTION, IN
2008 EAST VALLEY HIGHWAY E 970 CARLSBORG ROAD 1706 W HWY 101

SEQUIM - 98382-8391

PROJECT : SUMNER   WA  983909579 CARLSBORG   WA  983240296 PORT ANGELES   WA  983639458

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 100311 CONTRACTOR NUMBER : 100122

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/27/2009
11:05

DOT_RGGB01

, STPF-0112(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

31.0000
20 CORRUGATED POLYETHYLENE CULV. PIPE 18 IN. DIAM.

88.0000 L.F. -83.16 % 25.0000 -86.42 % 31.0000 -83.16 %

2,728.00 -13,474.56 2,200.00 -14,002.56 2,728.00 -13,474.56
184.1200
16,202.56

49.0000
21 PLAIN ST. CULV. PIPE 0.064 IN. TH. 15 IN. DIAM.

12.0000 L.F. -68.99 % 62.0000 -60.76 % 49.0000 -68.99 %

588.00 -1,308.00 744.00 -1,152.00 588.00 -1,308.00
158.0000
1,896.00

55.0000
22 PLAIN ST. CULV. PIPE 0.064 IN. TH. 18 IN. DIAM.

90.0000 L.F. -57.03 % 62.0000 -51.56 % 55.0000 -57.03 %

4,950.00 -6,570.00 5,580.00 -5,940.00 4,950.00 -6,570.00
128.0000
11,520.00

90.0000
23 PLAIN ST. CULV. PIPE 0.064 IN. TH. 24 IN. DIAM.

25.0000 L.F. -33.33 % 72.0000 -46.67 % 90.0000 -33.33 %

2,250.00 -1,125.00 1,800.00 -1,575.00 2,250.00 -1,125.00
135.0000
3,375.00

65.0000
24 PLAIN AL. CULV. PIPE 0.060 IN. TH. 12 IN. DIAM.

18.0000 L.F. -59.88 % 38.0000 -76.54 % 65.0000 -59.88 %

1,170.00 -1,746.00 684.00 -2,232.00 1,170.00 -1,746.00
162.0000
2,916.00

145.0000
25 PLAIN AL. CULV. PIPE 0.060 IN. TH. 18 IN. DIAM.

8.0000 L.F. 20.83 % 69.0000 -42.50 % 145.0000 20.83 %

1,160.00 200.00 552.00 -408.00 1,160.00 200.00
120.0000
960.00

STORM SEWER

1,515.0000
26 CATCH BASIN TYPE  1L

8.0000 EACH -24.66 % 1,480.0000 -26.40 % 1,415.0000 -29.64 %

12,120.00 -3,968.00 11,840.00 -4,248.00 11,320.00 -4,768.00
2,011.0000
16,088.00

65.0000
27 PLAIN CONC. STORM SEWER PIPE 15 IN. DIAM.

8.0000 L.F. -62.86 % 71.0000 -59.43 % 65.0000 -62.86 %

520.00 -880.00 568.00 -832.00 520.00 -880.00
175.0000
1,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C533 REVISION NO : BIDS OPENED ON : Apr  8 2009
CONTRACT NO :007707 REGION NO : 3 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : XL2663
HWY :SR 112,113 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 112
MAKAH RESERVATION TO US 101
STAGE 2 - SAFETY
08C533

PETERSEN BROTHERS, INC. PRIMO CONSTRUCTION, INC. BRUCH & BRUCH CONSTRUCTION, IN
2008 EAST VALLEY HIGHWAY E 970 CARLSBORG ROAD 1706 W HWY 101

SEQUIM - 98382-8391

PROJECT : SUMNER   WA  983909579 CARLSBORG   WA  983240296 PORT ANGELES   WA  983639458

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 100311 CONTRACTOR NUMBER : 100122

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/27/2009
11:05

DOT_RGGB01

, STPF-0112(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

41.8000
28 CRUSHED SURFACING BASE COURSE

620.0000 TON 4.50 % 32.5000 -18.75 % 41.8000 4.50 %

25,916.00 1,116.00 20,150.00 -4,650.00 25,916.00 1,116.00
40.0000

24,800.00

LIQUID ASPHALT
29 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

130.00 130.00 130.00130.00

HOT MIX ASPHALT
30 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

156.00 156.00 156.00156.00

225.0000
31 COMMERCIAL HMA

175.0000 TON 12.50 % 240.0000 20.00 % 235.0000 17.50 %

39,375.00 4,375.00 42,000.00 7,000.00 41,125.00 6,125.00
200.0000
35,000.00

EROSION CONTROL AND PLANTING

145.0000
32 ESC LEAD

20.0000 DAY -52.92 % 295.0000 -4.22 % 225.0000 -26.95 %

2,900.00 -3,260.00 5,900.00 -260.00 4,500.00 -1,660.00
308.0000
6,160.00

5.2500
33 CHECK DAM

506.0000 L.F. -25.00 % 4.0000 -42.86 % 6.2500 -10.71 %

2,656.50 -885.50 2,024.00 -1,518.00 3,162.50 -379.50
7.0000

3,542.00

6.0500
34 SILT FENCE

150.0000 L.F. 18.63 % 4.0000 -21.57 % 15.0000 194.12 %

907.50 142.50 600.00 -165.00 2,250.00 1,485.00
5.1000
765.00

35 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

22,000.00 22,000.00 22,000.0022,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C533 REVISION NO : BIDS OPENED ON : Apr  8 2009
CONTRACT NO :007707 REGION NO : 3 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : XL2663
HWY :SR 112,113 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 112
MAKAH RESERVATION TO US 101
STAGE 2 - SAFETY
08C533

PETERSEN BROTHERS, INC. PRIMO CONSTRUCTION, INC. BRUCH & BRUCH CONSTRUCTION, IN
2008 EAST VALLEY HIGHWAY E 970 CARLSBORG ROAD 1706 W HWY 101

SEQUIM - 98382-8391

PROJECT : SUMNER   WA  983909579 CARLSBORG   WA  983240296 PORT ANGELES   WA  983639458

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 100311 CONTRACTOR NUMBER : 100122

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/27/2009
11:05

DOT_RGGB01

, STPF-0112(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

0.8000
36 SEEDING AND FERTILIZING BY HAND

13489.0000 S.Y. 90.48 % 0.5700 35.71 % 0.3500 -16.67 %

10,791.20 5,125.82 7,688.73 2,023.35 4,721.15 -944.23
0.4200

5,665.38

0.0000
37 DELETED ITEM

0.0100 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -0.00 0.00 -0.00 0.00 -0.00
0.0100
0.00

4.9500
38 HIGH VISIBILITY FENCE

205.0000 L.F. 147.50 % 4.0000 100.00 % 10.5000 425.00 %

1,014.75 604.75 820.00 410.00 2,152.50 1,742.50
2.0000
410.00

TRAFFIC

18.8500
39 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

13357.0000 L.F. -15.47 % 20.1700 -9.55 % 19.0000 -14.80 %

251,779.45 -46,081.65 269,410.69 -28,450.41 253,783.00 -44,078.10
22.3000

297,861.10

19.7000
40 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST

2405.0000 L.F. -13.97 % 21.0800 -7.95 % 20.0000 -12.66 %

47,378.50 -7,696.00 50,697.40 -4,377.10 48,100.00 -6,974.50
22.9000

55,074.50

22.2500
41 BEAM GUARDRAIL TYPE 31 - 11 FT. LONG POST

13080.0000 L.F. -12.61 % 23.8000 -6.52 % 23.0000 -9.66 %

291,030.00 -41,986.80 311,304.00 -21,712.80 300,840.00 -32,176.80
25.4600

333,016.80

16.8500
42 BEAM GUARDRAIL TYPE 1

13.0000 L.F. -19.38 % 18.0300 -13.73 % 16.8500 -19.38 %

219.05 -52.65 234.39 -37.31 219.05 -52.65
20.9000
271.70

17.6500
43 BEAM GUARDRAIL TYPE 31

11374.0000 L.F. -15.55 % 18.9000 -9.57 % 18.0000 -13.88 %

200,751.10 -36,965.50 214,968.60 -22,748.00 204,732.00 -32,984.60
20.9000

237,716.60

840.0000
44 BEAM GUARDRAIL TRANSITION SECTION TYPE 2

3.0000 EACH 26.98 % 899.0000 35.90 % 840.0000 26.98 %

2,520.00 535.50 2,697.00 712.50 2,520.00 535.50
661.5000
1,984.50

570.0000
45 BEAM GUARDRAIL TRANSITION SECTION TYPE 4

2.0000 EACH -13.83 % 610.0000 -7.79 % 570.0000 -13.83 %

1,140.00 -183.00 1,220.00 -103.00 1,140.00 -183.00
661.5000
1,323.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C533 REVISION NO : BIDS OPENED ON : Apr  8 2009
CONTRACT NO :007707 REGION NO : 3 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : XL2663
HWY :SR 112,113 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 112
MAKAH RESERVATION TO US 101
STAGE 2 - SAFETY
08C533

PETERSEN BROTHERS, INC. PRIMO CONSTRUCTION, INC. BRUCH & BRUCH CONSTRUCTION, IN
2008 EAST VALLEY HIGHWAY E 970 CARLSBORG ROAD 1706 W HWY 101

SEQUIM - 98382-8391

PROJECT : SUMNER   WA  983909579 CARLSBORG   WA  983240296 PORT ANGELES   WA  983639458

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 100311 CONTRACTOR NUMBER : 100122

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/27/2009
11:05

DOT_RGGB01

, STPF-0112(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,315.0000
46 BEAM GUARDRAIL FLARED TERMINAL

7.0000 EACH -19.72 % 1,407.0500 -14.10 % 1,315.0000 -19.72 %

9,205.00 -2,261.00 9,849.35 -1,616.65 9,205.00 -2,261.00
1,638.0000
11,466.00

1,775.0000
47 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH -17.33 % 1,899.2500 -11.54 % 1,775.0000 -17.33 %

1,775.00 -372.00 1,899.25 -247.75 1,775.00 -372.00
2,147.0000
2,147.00

1,995.0000
48 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

26.0000 EACH -6.64 % 2,135.0000 -0.09 % 2,100.0000 -1.73 %

51,870.00 -3,692.00 55,510.00 -52.00 54,600.00 -962.00
2,137.0000
55,562.00

1,040.0000
49 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

11.0000 EACH -5.71 % 1,112.8000 0.89 % 1,500.0000 35.99 %

11,440.00 -693.00 12,240.80 107.80 16,500.00 4,367.00
1,103.0000
12,133.00

43.6000
50 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

1086.0000 L.F. 14.23 % 46.6500 22.22 % 45.0000 17.89 %

47,349.60 5,896.98 50,661.90 9,209.28 48,870.00 7,417.38
38.1700

41,452.62

610.0000
51 BEAM GUARDRAIL ANCHOR TYPE 10

100.0000 EACH -9.23 % 652.7000 -2.87 % 610.0000 -9.23 %

61,000.00 -6,200.00 65,270.00 -1,930.00 61,000.00 -6,200.00
672.0000
67,200.00

7.0500
52 RAISING EXISTING BEAM GUARDRAIL

63.0000 L.F. -35.91 % 7.5500 -31.36 % 7.0500 -35.91 %

444.15 -248.85 475.65 -217.35 444.15 -248.85
11.0000
693.00

27.3000
53 FLEXIBLE GUIDE POST

1350.0000 EACH -9.00 % 29.2200 -2.60 % 27.3000 -9.00 %

36,855.00 -3,645.00 39,447.00 -1,053.00 36,855.00 -3,645.00
30.0000

40,500.00

2.6500
54 PAINT LINE

695.0000 L.F. -7.02 % 2.8400 -0.35 % 3.0000 5.26 %

1,841.75 -139.00 1,973.80 -6.95 2,085.00 104.25
2.8500

1,980.75

0.6000
55 TEMPORARY PAVEMENT MARKING

695.0000 L.F. -40.00 % 0.5000 -50.00 % 2.0000 100.00 %

417.00 -278.00 347.50 -347.50 1,390.00 695.00
1.0000
695.00

56 PERMANENT SIGNING
L.S. -13.71 % -9.10 % -29.84 %

271,803.60 -43,196.40 286,332.00 -28,668.00 221,000.00 -94,000.00315,000.00
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03/27/2009
11:05
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
57 ILLUMINATION SYSTEM 1

L.S. 20.30 % 28.72 % 43.45 %

34,888.00 5,888.00 37,330.16 8,330.16 41,600.00 12,600.0029,000.00
58 ILLUMINATION SYSTEM 3

L.S. 22.23 % 59.52 % 56.00 %

24,445.00 4,445.00 31,903.12 11,903.12 31,200.00 11,200.0020,000.00

85.0500
59 DIRECTIONAL BORING

125.0000 L.F. -14.95 % 89.0000 -11.00 % 69.0000 -31.00 %

10,631.25 -1,868.75 11,125.00 -1,375.00 8,625.00 -3,875.00
100.0000
12,500.00

60 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -38.32 % -46.81 % -40.74 %

320,281.83 -198,953.17 276,200.00 -243,035.00 307,700.00 -211,535.00519,235.00
61  ITS SYSTEM

L.S. -22.44 % -21.23 % -21.95 %

162,120.00 -46,913.01 164,646.25 -44,386.76 163,150.00 -45,883.01209,033.01

77.2000
62  PLASTIC JUNCTION BOX MARKING

21.0000 EACH -39.21 % 69.5000 -45.28 % 75.0000 -40.94 %

1,621.20 -1,045.80 1,459.50 -1,207.50 1,575.00 -1,092.00
127.0000
2,667.00

OTHER ITEMS

56.0000
63 STRUCTURE EXCAVATION CLASS B INCL. HAUL

80.0000 C.Y. 50.54 % 10.0000 -73.12 % 56.0000 50.54 %

4,480.00 1,504.00 800.00 -2,176.00 4,480.00 1,504.00
37.2000
2,976.00

350.0000
64 PLUGGING EXISTING PIPE

2.0000 EACH -33.96 % 100.0000 -81.13 % 350.0000 -33.96 %

700.00 -360.00 200.00 -860.00 700.00 -360.00
530.0000
1,060.00

2.4500
65 TRAINING

200.0000 HR 8.89 % 5.0000 122.22 % 2.5000 11.11 %

490.00 40.00 1,000.00 550.00 500.00 50.00
2.2500
450.00

66 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C533 REVISION NO : BIDS OPENED ON : Apr  8 2009
CONTRACT NO :007707 REGION NO : 3 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : XL2663
HWY :SR 112,113 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 112
MAKAH RESERVATION TO US 101
STAGE 2 - SAFETY
08C533

PETERSEN BROTHERS, INC. PRIMO CONSTRUCTION, INC. BRUCH & BRUCH CONSTRUCTION, IN
2008 EAST VALLEY HIGHWAY E 970 CARLSBORG ROAD 1706 W HWY 101

SEQUIM - 98382-8391

PROJECT : SUMNER   WA  983909579 CARLSBORG   WA  983240296 PORT ANGELES   WA  983639458

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 100311 CONTRACTOR NUMBER : 100122

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/27/2009
11:05

DOT_RGGB01

, STPF-0112(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
67 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
68 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
69 SPCC PLAN

L.S. -5.60 % -40.00 % -4.00 %

1,180.00 -70.00 750.00 -500.00 1,200.00 -50.001,250.00

8.0000
70 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

21.0000 S.Y. -46.67 % 19.0500 27.00 % 8.0000 -46.67 %

168.00 -147.00 400.05 85.05 168.00 -147.00
15.0000
315.00

280.0000
71 MAILBOX SUPPORT TYPE 1

1.0000 EACH -24.93 % 300.0000 -19.57 % 225.0000 -39.68 %

280.00 -93.00 300.00 -73.00 225.00 -148.00
373.0000
373.00

510.0000
72 MAILBOX SUPPORT TYPE 2

1.0000 EACH -9.25 % 500.0000 -11.03 % 575.0000 2.31 %

510.00 -52.00 500.00 -62.00 575.00 13.00
562.0000
562.00

16.8000
73 PLANT SELECTION SALIX HOOKERIANA

259.0000 EACH 40.00 % 16.9000 40.83 % 8.2500 -31.25 %

4,351.20 1,243.20 4,377.10 1,269.10 2,136.75 -971.25
12.0000
3,108.00

$2,667,540.53 -29.57% $2,695,573.44 -28.82% $2,762,147.00 -27.07%$3,787,244.52CONTRACT TOTAL

$2,762,147.00$2,667,540.53 $2,695,573.44BASE TOTAL -29.57% -28.82% -27.07%$3,787,244.52



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C533 REVISION NO : BIDS OPENED ON : Apr  8 2009
CONTRACT NO :007707 REGION NO : 3 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : XL2663
HWY :SR 112,113 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 112
MAKAH RESERVATION TO US 101
STAGE 2 - SAFETY
08C533

RODARTE CONSTRUCTION, INC. PLATS PLUS, INC. CORAL CONSTRUCTION COMPANY
17 EAST VALLEY HWY E 720 CEDAR AVE STE C 10780 SW CLUTTER RD
98092-5531 SHERWOOD OR 97140-9563

PROJECT : AUBURN   WA  980711875 MARYSVILLE   WA  982704564 WILSONVILLE   OR  970700347

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 188245

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/27/2009
11:05

DOT_RGGB01

, STPF-0112(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 4.10 % -28.00 % -2.97 %

292,000.00 11,500.00 201,950.00 -78,550.00 272,162.50 -8,337.50280,500.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -72.73 % -54.55 % -85.45 %

15,000.00 -40,000.00 25,000.00 -30,000.00 8,000.00 -47,000.0055,000.00

7.0000
3 REMOVING ASPHALT CONC. PAVEMENT

310.0000 S.Y. -80.00 % 12.0000 -65.71 % 27.0000 -22.86 %

2,170.00 -8,680.00 3,720.00 -7,130.00 8,370.00 -2,480.00
35.0000

10,850.00

5.0000
4 REMOVING CONC. BARRIER

243.0000 L.F. -37.50 % 6.0000 -25.00 % 6.0000 -25.00 %

1,215.00 -729.00 1,458.00 -486.00 1,458.00 -486.00
8.0000

1,944.00

4.5000
5 REMOVING GUARDRAIL

465.0000 L.F. -11.76 % 4.0000 -21.57 % 5.0000 -1.96 %

2,092.50 -279.00 1,860.00 -511.50 2,325.00 -46.50
5.1000

2,371.50

215.0000
6 REMOVING GUARDRAIL ANCHOR

14.0000 EACH 4.88 % 200.0000 -2.44 % 250.0000 21.95 %

3,010.00 140.00 2,800.00 -70.00 3,500.00 630.00
205.0000
2,870.00

7 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 455.56 % 677.78 % 455.56 %

2,500.00 2,050.00 3,500.00 3,050.00 2,500.00 2,050.00450.00

GRADING

12.0000
8 ROADWAY EXCAVATION INCL. HAUL - AREA A

12950.0000 C.Y. -63.08 % 20.0000 -38.46 % 20.0000 -38.46 %

155,400.00 -265,475.00 259,000.00 -161,875.00 259,000.00 -161,875.00
32.5000

420,875.00

45.0000
9 ROADWAY EXCAVATION INCL. HAUL - AREA B

94.0000 C.Y. 38.46 % 50.0000 53.85 % 47.0000 44.62 %

4,230.00 1,175.00 4,700.00 1,645.00 4,418.00 1,363.00
32.5000
3,055.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C533 REVISION NO : BIDS OPENED ON : Apr  8 2009
CONTRACT NO :007707 REGION NO : 3 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : XL2663
HWY :SR 112,113 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 112
MAKAH RESERVATION TO US 101
STAGE 2 - SAFETY
08C533

RODARTE CONSTRUCTION, INC. PLATS PLUS, INC. CORAL CONSTRUCTION COMPANY
17 EAST VALLEY HWY E 720 CEDAR AVE STE C 10780 SW CLUTTER RD
98092-5531 SHERWOOD OR 97140-9563

PROJECT : AUBURN   WA  980711875 MARYSVILLE   WA  982704564 WILSONVILLE   OR  970700347

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 188245

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/27/2009
11:05

DOT_RGGB01

, STPF-0112(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

16.0000
10 SELECT BORROW INCL. HAUL

8131.0000 TON -60.49 % 18.0000 -55.56 % 29.0000 -28.40 %

130,096.00 -199,209.50 146,358.00 -182,947.50 235,799.00 -93,506.50
40.5000

329,305.50

DRAINAGE

800.0000
11 CONCRETE INLET

9.0000 EACH -55.01 % 700.0000 -60.63 % 1,000.0000 -43.76 %

7,200.00 -8,802.00 6,300.00 -9,702.00 9,000.00 -7,002.00
1,778.0000
16,002.00

3,800.0000
12 DROP INLET TYPE 1

3.0000 EACH -32.92 % 4,500.0000 -20.56 % 5,000.0000 -11.74 %

11,400.00 -5,595.00 13,500.00 -3,495.00 15,000.00 -1,995.00
5,665.0000
16,995.00

6,000.0000
13 DROP INLET TYPE 2

1.0000 EACH 5.91 % 5,000.0000 -11.74 % 6,700.0000 18.27 %

6,000.00 335.00 5,000.00 -665.00 6,700.00 1,035.00
5,665.0000
5,665.00

60.0000
14 HEAVY LOOSE RIPRAP

366.0000 TON -20.00 % 52.0000 -30.67 % 60.0000 -20.00 %

21,960.00 -5,490.00 19,032.00 -8,418.00 21,960.00 -5,490.00
75.0000

27,450.00

25.0000
15 QUARRY SPALLS

1868.0000 TON -52.83 % 30.0000 -43.40 % 32.0000 -39.62 %

46,700.00 -52,304.00 56,040.00 -42,964.00 59,776.00 -39,228.00
53.0000

99,004.00

19.0000
16 DRAIN PIPE 6 IN. DIAM.

140.0000 L.F. -45.71 % 18.0000 -48.57 % 11.0000 -68.57 %

2,660.00 -2,240.00 2,520.00 -2,380.00 1,540.00 -3,360.00
35.0000
4,900.00

50.0000
17 PLAIN CONC. CULV. PIPE 12 IN. DIAM.

54.0000 L.F. -72.83 % 55.0000 -70.11 % 67.0000 -63.59 %

2,700.00 -7,236.00 2,970.00 -6,966.00 3,618.00 -6,318.00
184.0000
9,936.00

70.0000
18 PLAIN CONC. CULV. PIPE 18 IN. DIAM.

308.0000 L.F. -57.58 % 60.0000 -63.64 % 60.0000 -63.64 %

21,560.00 -29,260.00 18,480.00 -32,340.00 18,480.00 -32,340.00
165.0000
50,820.00

35.0000
19 CORRUGATED POLYETHYLENE CULV. PIPE 12 IN. DIAM.

30.0000 L.F. -60.45 % 36.0000 -59.32 % 28.0000 -68.36 %

1,050.00 -1,605.00 1,080.00 -1,575.00 840.00 -1,815.00
88.5000
2,655.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C533 REVISION NO : BIDS OPENED ON : Apr  8 2009
CONTRACT NO :007707 REGION NO : 3 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : XL2663
HWY :SR 112,113 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 112
MAKAH RESERVATION TO US 101
STAGE 2 - SAFETY
08C533

RODARTE CONSTRUCTION, INC. PLATS PLUS, INC. CORAL CONSTRUCTION COMPANY
17 EAST VALLEY HWY E 720 CEDAR AVE STE C 10780 SW CLUTTER RD
98092-5531 SHERWOOD OR 97140-9563

PROJECT : AUBURN   WA  980711875 MARYSVILLE   WA  982704564 WILSONVILLE   OR  970700347

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 188245

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/27/2009
11:05

DOT_RGGB01

, STPF-0112(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

40.0000
20 CORRUGATED POLYETHYLENE CULV. PIPE 18 IN. DIAM.

88.0000 L.F. -78.28 % 48.0000 -73.93 % 35.0000 -80.99 %

3,520.00 -12,682.56 4,224.00 -11,978.56 3,080.00 -13,122.56
184.1200
16,202.56

38.0000
21 PLAIN ST. CULV. PIPE 0.064 IN. TH. 15 IN. DIAM.

12.0000 L.F. -75.95 % 55.0000 -65.19 % 55.0000 -65.19 %

456.00 -1,440.00 660.00 -1,236.00 660.00 -1,236.00
158.0000
1,896.00

50.0000
22 PLAIN ST. CULV. PIPE 0.064 IN. TH. 18 IN. DIAM.

90.0000 L.F. -60.94 % 75.0000 -41.41 % 72.0000 -43.75 %

4,500.00 -7,020.00 6,750.00 -4,770.00 6,480.00 -5,040.00
128.0000
11,520.00

65.0000
23 PLAIN ST. CULV. PIPE 0.064 IN. TH. 24 IN. DIAM.

25.0000 L.F. -51.85 % 95.0000 -29.63 % 125.0000 -7.41 %

1,625.00 -1,750.00 2,375.00 -1,000.00 3,125.00 -250.00
135.0000
3,375.00

40.0000
24 PLAIN AL. CULV. PIPE 0.060 IN. TH. 12 IN. DIAM.

18.0000 L.F. -75.31 % 48.0000 -70.37 % 80.0000 -50.62 %

720.00 -2,196.00 864.00 -2,052.00 1,440.00 -1,476.00
162.0000
2,916.00

55.0000
25 PLAIN AL. CULV. PIPE 0.060 IN. TH. 18 IN. DIAM.

8.0000 L.F. -54.17 % 72.0000 -40.00 % 170.0000 41.67 %

440.00 -520.00 576.00 -384.00 1,360.00 400.00
120.0000
960.00

STORM SEWER

1,100.0000
26 CATCH BASIN TYPE  1L

8.0000 EACH -45.30 % 845.0000 -57.98 % 1,600.0000 -20.44 %

8,800.00 -7,288.00 6,760.00 -9,328.00 12,800.00 -3,288.00
2,011.0000
16,088.00

55.0000
27 PLAIN CONC. STORM SEWER PIPE 15 IN. DIAM.

8.0000 L.F. -68.57 % 58.0000 -66.86 % 80.0000 -54.29 %

440.00 -960.00 464.00 -936.00 640.00 -760.00
175.0000
1,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C533 REVISION NO : BIDS OPENED ON : Apr  8 2009
CONTRACT NO :007707 REGION NO : 3 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : XL2663
HWY :SR 112,113 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 112
MAKAH RESERVATION TO US 101
STAGE 2 - SAFETY
08C533

RODARTE CONSTRUCTION, INC. PLATS PLUS, INC. CORAL CONSTRUCTION COMPANY
17 EAST VALLEY HWY E 720 CEDAR AVE STE C 10780 SW CLUTTER RD
98092-5531 SHERWOOD OR 97140-9563

PROJECT : AUBURN   WA  980711875 MARYSVILLE   WA  982704564 WILSONVILLE   OR  970700347

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 188245

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/27/2009
11:05

DOT_RGGB01

, STPF-0112(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

22.0000
28 CRUSHED SURFACING BASE COURSE

620.0000 TON -45.00 % 28.0000 -30.00 % 45.0000 12.50 %

13,640.00 -11,160.00 17,360.00 -7,440.00 27,900.00 3,100.00
40.0000

24,800.00

LIQUID ASPHALT
29 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

130.00 130.00 130.00130.00

HOT MIX ASPHALT
30 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

156.00 156.00 156.00156.00

240.0000
31 COMMERCIAL HMA

175.0000 TON 20.00 % 260.0000 30.00 % 225.0000 12.50 %

42,000.00 7,000.00 45,500.00 10,500.00 39,375.00 4,375.00
200.0000
35,000.00

EROSION CONTROL AND PLANTING

3.0000
32 ESC LEAD

20.0000 DAY -99.03 % 75.0000 -75.65 % 100.0000 -67.53 %

60.00 -6,100.00 1,500.00 -4,660.00 2,000.00 -4,160.00
308.0000
6,160.00

6.0000
33 CHECK DAM

506.0000 L.F. -14.29 % 15.0000 114.29 % 18.0000 157.14 %

3,036.00 -506.00 7,590.00 4,048.00 9,108.00 5,566.00
7.0000

3,542.00

4.0000
34 SILT FENCE

150.0000 L.F. -21.57 % 5.5000 7.84 % 6.0000 17.65 %

600.00 -165.00 825.00 60.00 900.00 135.00
5.1000
765.00

35 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

22,000.00 22,000.00 22,000.0022,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C533 REVISION NO : BIDS OPENED ON : Apr  8 2009
CONTRACT NO :007707 REGION NO : 3 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : XL2663
HWY :SR 112,113 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 112
MAKAH RESERVATION TO US 101
STAGE 2 - SAFETY
08C533

RODARTE CONSTRUCTION, INC. PLATS PLUS, INC. CORAL CONSTRUCTION COMPANY
17 EAST VALLEY HWY E 720 CEDAR AVE STE C 10780 SW CLUTTER RD
98092-5531 SHERWOOD OR 97140-9563

PROJECT : AUBURN   WA  980711875 MARYSVILLE   WA  982704564 WILSONVILLE   OR  970700347

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 188245

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/27/2009
11:05

DOT_RGGB01

, STPF-0112(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

0.4500
36 SEEDING AND FERTILIZING BY HAND

13489.0000 S.Y. 7.14 % 0.5000 19.05 % 1.0000 138.10 %

6,070.05 404.67 6,744.50 1,079.12 13,489.00 7,823.62
0.4200

5,665.38

0.0000
37 DELETED ITEM

0.0100 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -0.00 0.00 -0.00 0.00 -0.00
0.0100
0.00

3.7500
38 HIGH VISIBILITY FENCE

205.0000 L.F. 87.50 % 4.0000 100.00 % 3.0000 50.00 %

768.75 358.75 820.00 410.00 615.00 205.00
2.0000
410.00

TRAFFIC

20.0000
39 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

13357.0000 L.F. -10.31 % 19.5000 -12.56 % 18.0000 -19.28 %

267,140.00 -30,721.10 260,461.50 -37,399.60 240,426.00 -57,435.10
22.3000

297,861.10

20.0000
40 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST

2405.0000 L.F. -12.66 % 20.0000 -12.66 % 19.0000 -17.03 %

48,100.00 -6,974.50 48,100.00 -6,974.50 45,695.00 -9,379.50
22.9000

55,074.50

22.0000
41 BEAM GUARDRAIL TYPE 31 - 11 FT. LONG POST

13080.0000 L.F. -13.59 % 22.7000 -10.84 % 22.0000 -13.59 %

287,760.00 -45,256.80 296,916.00 -36,100.80 287,760.00 -45,256.80
25.4600

333,016.80

18.0000
42 BEAM GUARDRAIL TYPE 1

13.0000 L.F. -13.88 % 17.0000 -18.66 % 20.0000 -4.31 %

234.00 -37.70 221.00 -50.70 260.00 -11.70
20.9000
271.70

19.0000
43 BEAM GUARDRAIL TYPE 31

11374.0000 L.F. -9.09 % 18.5000 -11.48 % 16.5000 -21.05 %

216,106.00 -21,610.60 210,419.00 -27,297.60 187,671.00 -50,045.60
20.9000

237,716.60

900.0000
44 BEAM GUARDRAIL TRANSITION SECTION TYPE 2

3.0000 EACH 36.05 % 870.0000 31.52 % 1,200.0000 81.41 %

2,700.00 715.50 2,610.00 625.50 3,600.00 1,615.50
661.5000
1,984.50

600.0000
45 BEAM GUARDRAIL TRANSITION SECTION TYPE 4

2.0000 EACH -9.30 % 620.0000 -6.27 % 750.0000 13.38 %

1,200.00 -123.00 1,240.00 -83.00 1,500.00 177.00
661.5000
1,323.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C533 REVISION NO : BIDS OPENED ON : Apr  8 2009
CONTRACT NO :007707 REGION NO : 3 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : XL2663
HWY :SR 112,113 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 112
MAKAH RESERVATION TO US 101
STAGE 2 - SAFETY
08C533

RODARTE CONSTRUCTION, INC. PLATS PLUS, INC. CORAL CONSTRUCTION COMPANY
17 EAST VALLEY HWY E 720 CEDAR AVE STE C 10780 SW CLUTTER RD
98092-5531 SHERWOOD OR 97140-9563

PROJECT : AUBURN   WA  980711875 MARYSVILLE   WA  982704564 WILSONVILLE   OR  970700347

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 188245

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/27/2009
11:05

DOT_RGGB01

, STPF-0112(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,400.0000
46 BEAM GUARDRAIL FLARED TERMINAL

7.0000 EACH -14.53 % 1,350.0000 -17.58 % 2,000.0000 22.10 %

9,800.00 -1,666.00 9,450.00 -2,016.00 14,000.00 2,534.00
1,638.0000
11,466.00

1,900.0000
47 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH -11.50 % 1,820.0000 -15.23 % 2,200.0000 2.47 %

1,900.00 -247.00 1,820.00 -327.00 2,200.00 53.00
2,147.0000
2,147.00

2,200.0000
48 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

26.0000 EACH 2.95 % 2,040.0000 -4.54 % 2,350.0000 9.97 %

57,200.00 1,638.00 53,040.00 -2,522.00 61,100.00 5,538.00
2,137.0000
55,562.00

1,100.0000
49 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

11.0000 EACH -0.27 % 1,060.0000 -3.90 % 1,045.0000 -5.26 %

12,100.00 -33.00 11,660.00 -473.00 11,495.00 -638.00
1,103.0000
12,133.00

48.0000
50 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

1086.0000 L.F. 25.75 % 45.0000 17.89 % 36.0000 -5.69 %

52,128.00 10,675.38 48,870.00 7,417.38 39,096.00 -2,356.62
38.1700

41,452.62

650.0000
51 BEAM GUARDRAIL ANCHOR TYPE 10

100.0000 EACH -3.27 % 625.0000 -6.99 % 550.0000 -18.15 %

65,000.00 -2,200.00 62,500.00 -4,700.00 55,000.00 -12,200.00
672.0000
67,200.00

7.5000
52 RAISING EXISTING BEAM GUARDRAIL

63.0000 L.F. -31.82 % 8.0000 -27.27 % 4.0000 -63.64 %

472.50 -220.50 504.00 -189.00 252.00 -441.00
11.0000
693.00

30.0000
53 FLEXIBLE GUIDE POST

1350.0000 EACH 0.00 % 28.0000 -6.67 % 33.0000 10.00 %

40,500.00 0.00 37,800.00 -2,700.00 44,550.00 4,050.00
30.0000

40,500.00

2.7500
54 PAINT LINE

695.0000 L.F. -3.51 % 1.0000 -64.91 % 3.0000 5.26 %

1,911.25 -69.50 695.00 -1,285.75 2,085.00 104.25
2.8500

1,980.75

2.0000
55 TEMPORARY PAVEMENT MARKING

695.0000 L.F. 100.00 % 1.0000 0.00 % 2.0000 100.00 %

1,390.00 695.00 695.00 0.00 1,390.00 695.00
1.0000
695.00

56 PERMANENT SIGNING
L.S. -28.57 % 3.17 % 3.17 %

225,000.00 -90,000.00 325,000.00 10,000.00 325,000.00 10,000.00315,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C533 REVISION NO : BIDS OPENED ON : Apr  8 2009
CONTRACT NO :007707 REGION NO : 3 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : XL2663
HWY :SR 112,113 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 112
MAKAH RESERVATION TO US 101
STAGE 2 - SAFETY
08C533

RODARTE CONSTRUCTION, INC. PLATS PLUS, INC. CORAL CONSTRUCTION COMPANY
17 EAST VALLEY HWY E 720 CEDAR AVE STE C 10780 SW CLUTTER RD
98092-5531 SHERWOOD OR 97140-9563

PROJECT : AUBURN   WA  980711875 MARYSVILLE   WA  982704564 WILSONVILLE   OR  970700347

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 188245

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/27/2009
11:05

DOT_RGGB01

, STPF-0112(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
57 ILLUMINATION SYSTEM 1

L.S. 51.72 % 38.97 % 24.14 %

44,000.00 15,000.00 40,300.00 11,300.00 36,000.00 7,000.0029,000.00
58 ILLUMINATION SYSTEM 3

L.S. 50.00 % 45.00 % 20.00 %

30,000.00 10,000.00 29,000.00 9,000.00 24,000.00 4,000.0020,000.00

90.0000
59 DIRECTIONAL BORING

125.0000 L.F. -10.00 % 85.0000 -15.00 % 115.0000 15.00 %

11,250.00 -1,250.00 10,625.00 -1,875.00 14,375.00 1,875.00
100.0000
12,500.00

60 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -32.59 % -57.63 % -22.96 %

350,000.00 -169,235.00 220,000.00 -299,235.00 400,000.00 -119,235.00519,235.00
61  ITS SYSTEM

L.S. -11.50 % -11.74 % -18.67 %

185,000.00 -24,033.01 184,500.00 -24,533.01 170,000.00 -39,033.01209,033.01

70.0000
62  PLASTIC JUNCTION BOX MARKING

21.0000 EACH -44.88 % 460.0000 262.20 % 70.0000 -44.88 %

1,470.00 -1,197.00 9,660.00 6,993.00 1,470.00 -1,197.00
127.0000
2,667.00

OTHER ITEMS

19.0000
63 STRUCTURE EXCAVATION CLASS B INCL. HAUL

80.0000 C.Y. -48.92 % 30.0000 -19.35 % 60.0000 61.29 %

1,520.00 -1,456.00 2,400.00 -576.00 4,800.00 1,824.00
37.2000
2,976.00

85.0000
64 PLUGGING EXISTING PIPE

2.0000 EACH -83.96 % 240.0000 -54.72 % 1,000.0000 88.68 %

170.00 -890.00 480.00 -580.00 2,000.00 940.00
530.0000
1,060.00

10.0000
65 TRAINING

200.0000 HR 344.44 % 30.0000 1,233.33 % 20.0000 788.89 %

2,000.00 1,550.00 6,000.00 5,550.00 4,000.00 3,550.00
2.2500
450.00

66 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C533 REVISION NO : BIDS OPENED ON : Apr  8 2009
CONTRACT NO :007707 REGION NO : 3 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : XL2663
HWY :SR 112,113 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 112
MAKAH RESERVATION TO US 101
STAGE 2 - SAFETY
08C533

RODARTE CONSTRUCTION, INC. PLATS PLUS, INC. CORAL CONSTRUCTION COMPANY
17 EAST VALLEY HWY E 720 CEDAR AVE STE C 10780 SW CLUTTER RD
98092-5531 SHERWOOD OR 97140-9563

PROJECT : AUBURN   WA  980711875 MARYSVILLE   WA  982704564 WILSONVILLE   OR  970700347

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 188245

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/27/2009
11:05

DOT_RGGB01

, STPF-0112(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
67 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
68 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
69 SPCC PLAN

L.S. -60.00 % -20.00 % -60.00 %

500.00 -750.00 1,000.00 -250.00 500.00 -750.001,250.00

11.0000
70 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

21.0000 S.Y. -26.67 % 10.0000 -33.33 % 10.0000 -33.33 %

231.00 -84.00 210.00 -105.00 210.00 -105.00
15.0000
315.00

300.0000
71 MAILBOX SUPPORT TYPE 1

1.0000 EACH -19.57 % 450.0000 20.64 % 350.0000 -6.17 %

300.00 -73.00 450.00 77.00 350.00 -23.00
373.0000
373.00

550.0000
72 MAILBOX SUPPORT TYPE 2

1.0000 EACH -2.14 % 600.0000 6.76 % 600.0000 6.76 %

550.00 -12.00 600.00 38.00 600.00 38.00
562.0000
562.00

20.0000
73 PLANT SELECTION SALIX HOOKERIANA

259.0000 EACH 66.67 % 32.0000 166.67 % 6.5000 -45.83 %

5,180.00 2,072.00 8,288.00 5,180.00 1,683.50 -1,424.50
12.0000
3,108.00

$2,775,722.05 -26.71% $2,801,085.00 -26.04% $3,077,777.00 -18.73%$3,787,244.52CONTRACT TOTAL

$3,077,777.00$2,775,722.05 $2,801,085.00BASE TOTAL -26.71% -26.04% -18.73%$3,787,244.52



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C533 REVISION NO : BIDS OPENED ON : Apr  8 2009
CONTRACT NO :007707 REGION NO : 3 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : XL2663
HWY :SR 112,113 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 112
MAKAH RESERVATION TO US 101
STAGE 2 - SAFETY
08C533

STRIDER CONSTRUCTION CO., INC. DIRT AND AGGREGATE INTERCHANGE
4721 NORTHWEST DR 20905 NE SANDY BLVD

PROJECT : BELLINGHAM   WA  982269019 FAIRVIEW   OR  970249772

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 221850

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/27/2009
11:05

DOT_RGGB01

, STPF-0112(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -28.70 % -12.08 %

200,000.00 -80,500.00 246,624.60 -33,875.40280,500.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -9.09 % -47.27 %

50,000.00 -5,000.00 29,000.00 -26,000.0055,000.00

8.0000
3 REMOVING ASPHALT CONC. PAVEMENT

310.0000 S.Y. -77.14 % 25.0000 -28.57 %

2,480.00 -8,370.00 7,750.00 -3,100.00
35.0000

10,850.00

5.0000
4 REMOVING CONC. BARRIER

243.0000 L.F. -37.50 % 10.0000 25.00 %

1,215.00 -729.00 2,430.00 486.00
8.0000

1,944.00

4.0000
5 REMOVING GUARDRAIL

465.0000 L.F. -21.57 % 5.0000 -1.96 %

1,860.00 -511.50 2,325.00 -46.50
5.1000

2,371.50

250.0000
6 REMOVING GUARDRAIL ANCHOR

14.0000 EACH 21.95 % 500.0000 143.90 %

3,500.00 630.00 7,000.00 4,130.00
205.0000
2,870.00

7 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 122.22 % 1,777.78 %

1,000.00 550.00 8,450.00 8,000.00450.00

GRADING

45.0000
8 ROADWAY EXCAVATION INCL. HAUL - AREA A

12950.0000 C.Y. 38.46 % 20.0000 -38.46 %

582,750.00 161,875.00 259,000.00 -161,875.00
32.5000

420,875.00

40.0000
9 ROADWAY EXCAVATION INCL. HAUL - AREA B

94.0000 C.Y. 23.08 % 50.0000 53.85 %

3,760.00 705.00 4,700.00 1,645.00
32.5000
3,055.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C533 REVISION NO : BIDS OPENED ON : Apr  8 2009
CONTRACT NO :007707 REGION NO : 3 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : XL2663
HWY :SR 112,113 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 112
MAKAH RESERVATION TO US 101
STAGE 2 - SAFETY
08C533

STRIDER CONSTRUCTION CO., INC. DIRT AND AGGREGATE INTERCHANGE
4721 NORTHWEST DR 20905 NE SANDY BLVD

PROJECT : BELLINGHAM   WA  982269019 FAIRVIEW   OR  970249772

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 221850

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/27/2009
11:05

DOT_RGGB01

, STPF-0112(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

20.0000
10 SELECT BORROW INCL. HAUL

8131.0000 TON -50.62 % 30.0000 -25.93 %

162,620.00 -166,685.50 243,930.00 -85,375.50
40.5000

329,305.50

DRAINAGE

800.0000
11 CONCRETE INLET

9.0000 EACH -55.01 % 910.0000 -48.82 %

7,200.00 -8,802.00 8,190.00 -7,812.00
1,778.0000
16,002.00

5,000.0000
12 DROP INLET TYPE 1

3.0000 EACH -11.74 % 5,000.0000 -11.74 %

15,000.00 -1,995.00 15,000.00 -1,995.00
5,665.0000
16,995.00

7,500.0000
13 DROP INLET TYPE 2

1.0000 EACH 32.39 % 7,000.0000 23.57 %

7,500.00 1,835.00 7,000.00 1,335.00
5,665.0000
5,665.00

100.0000
14 HEAVY LOOSE RIPRAP

366.0000 TON 33.33 % 65.0000 -13.33 %

36,600.00 9,150.00 23,790.00 -3,660.00
75.0000

27,450.00

50.0000
15 QUARRY SPALLS

1868.0000 TON -5.66 % 33.0000 -37.74 %

93,400.00 -5,604.00 61,644.00 -37,360.00
53.0000

99,004.00

10.0000
16 DRAIN PIPE 6 IN. DIAM.

140.0000 L.F. -71.43 % 12.0000 -65.71 %

1,400.00 -3,500.00 1,680.00 -3,220.00
35.0000
4,900.00

40.0000
17 PLAIN CONC. CULV. PIPE 12 IN. DIAM.

54.0000 L.F. -78.26 % 65.0000 -64.67 %

2,160.00 -7,776.00 3,510.00 -6,426.00
184.0000
9,936.00

50.0000
18 PLAIN CONC. CULV. PIPE 18 IN. DIAM.

308.0000 L.F. -69.70 % 55.0000 -66.67 %

15,400.00 -35,420.00 16,940.00 -33,880.00
165.0000
50,820.00

25.0000
19 CORRUGATED POLYETHYLENE CULV. PIPE 12 IN. DIAM.

30.0000 L.F. -71.75 % 30.0000 -66.10 %

750.00 -1,905.00 900.00 -1,755.00
88.5000
2,655.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C533 REVISION NO : BIDS OPENED ON : Apr  8 2009
CONTRACT NO :007707 REGION NO : 3 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : XL2663
HWY :SR 112,113 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 112
MAKAH RESERVATION TO US 101
STAGE 2 - SAFETY
08C533

STRIDER CONSTRUCTION CO., INC. DIRT AND AGGREGATE INTERCHANGE
4721 NORTHWEST DR 20905 NE SANDY BLVD

PROJECT : BELLINGHAM   WA  982269019 FAIRVIEW   OR  970249772

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 221850

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/27/2009
11:05

DOT_RGGB01

, STPF-0112(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

30.0000
20 CORRUGATED POLYETHYLENE CULV. PIPE 18 IN. DIAM.

88.0000 L.F. -83.71 % 40.0000 -78.28 %

2,640.00 -13,562.56 3,520.00 -12,682.56
184.1200
16,202.56

40.0000
21 PLAIN ST. CULV. PIPE 0.064 IN. TH. 15 IN. DIAM.

12.0000 L.F. -74.68 % 60.0000 -62.03 %

480.00 -1,416.00 720.00 -1,176.00
158.0000
1,896.00

50.0000
22 PLAIN ST. CULV. PIPE 0.064 IN. TH. 18 IN. DIAM.

90.0000 L.F. -60.94 % 75.0000 -41.41 %

4,500.00 -7,020.00 6,750.00 -4,770.00
128.0000
11,520.00

60.0000
23 PLAIN ST. CULV. PIPE 0.064 IN. TH. 24 IN. DIAM.

25.0000 L.F. -55.56 % 125.0000 -7.41 %

1,500.00 -1,875.00 3,125.00 -250.00
135.0000
3,375.00

40.0000
24 PLAIN AL. CULV. PIPE 0.060 IN. TH. 12 IN. DIAM.

18.0000 L.F. -75.31 % 85.0000 -47.53 %

720.00 -2,196.00 1,530.00 -1,386.00
162.0000
2,916.00

50.0000
25 PLAIN AL. CULV. PIPE 0.060 IN. TH. 18 IN. DIAM.

8.0000 L.F. -58.33 % 185.0000 54.17 %

400.00 -560.00 1,480.00 520.00
120.0000
960.00

STORM SEWER

1,250.0000
26 CATCH BASIN TYPE  1L

8.0000 EACH -37.84 % 175.0000 -91.30 %

10,000.00 -6,088.00 1,400.00 -14,688.00
2,011.0000
16,088.00

50.0000
27 PLAIN CONC. STORM SEWER PIPE 15 IN. DIAM.

8.0000 L.F. -71.43 % 90.0000 -48.57 %

400.00 -1,000.00 720.00 -680.00
175.0000
1,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C533 REVISION NO : BIDS OPENED ON : Apr  8 2009
CONTRACT NO :007707 REGION NO : 3 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : XL2663
HWY :SR 112,113 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 112
MAKAH RESERVATION TO US 101
STAGE 2 - SAFETY
08C533

STRIDER CONSTRUCTION CO., INC. DIRT AND AGGREGATE INTERCHANGE
4721 NORTHWEST DR 20905 NE SANDY BLVD

PROJECT : BELLINGHAM   WA  982269019 FAIRVIEW   OR  970249772

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 221850

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/27/2009
11:05

DOT_RGGB01

, STPF-0112(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

30.0000
28 CRUSHED SURFACING BASE COURSE

620.0000 TON -25.00 % 50.0000 25.00 %

18,600.00 -6,200.00 31,000.00 6,200.00
40.0000

24,800.00

LIQUID ASPHALT
29 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

130.00 130.00130.00

HOT MIX ASPHALT
30 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

156.00 156.00156.00

250.0000
31 COMMERCIAL HMA

175.0000 TON 25.00 % 265.0000 32.50 %

43,750.00 8,750.00 46,375.00 11,375.00
200.0000
35,000.00

EROSION CONTROL AND PLANTING

150.0000
32 ESC LEAD

20.0000 DAY -51.30 % 100.0000 -67.53 %

3,000.00 -3,160.00 2,000.00 -4,160.00
308.0000
6,160.00

8.0000
33 CHECK DAM

506.0000 L.F. 14.29 % 7.0000 0.00 %

4,048.00 506.00 3,542.00 0.00
7.0000

3,542.00

3.0000
34 SILT FENCE

150.0000 L.F. -41.18 % 4.0000 -21.57 %

450.00 -315.00 600.00 -165.00
5.1000
765.00

35 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 %

22,000.00 22,000.0022,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C533 REVISION NO : BIDS OPENED ON : Apr  8 2009
CONTRACT NO :007707 REGION NO : 3 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : XL2663
HWY :SR 112,113 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 112
MAKAH RESERVATION TO US 101
STAGE 2 - SAFETY
08C533

STRIDER CONSTRUCTION CO., INC. DIRT AND AGGREGATE INTERCHANGE
4721 NORTHWEST DR 20905 NE SANDY BLVD

PROJECT : BELLINGHAM   WA  982269019 FAIRVIEW   OR  970249772

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 221850

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/27/2009
11:05

DOT_RGGB01

, STPF-0112(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1.0000
36 SEEDING AND FERTILIZING BY HAND

13489.0000 S.Y. 138.10 % 0.6000 42.86 %

13,489.00 7,823.62 8,093.40 2,428.02
0.4200

5,665.38

0.0000
37 DELETED ITEM

0.0100 EACH -100.00 % 0.0000 -100.00 %

0.00 -0.00 0.00 -0.00
0.0100
0.00

2.0000
38 HIGH VISIBILITY FENCE

205.0000 L.F. 0.00 % 10.0000 400.00 %

410.00 0.00 2,050.00 1,640.00
2.0000
410.00

TRAFFIC

20.0000
39 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

13357.0000 L.F. -10.31 % 22.5000 0.90 %

267,140.00 -30,721.10 300,532.50 2,671.40
22.3000

297,861.10

21.0000
40 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST

2405.0000 L.F. -8.30 % 24.0000 4.80 %

50,505.00 -4,569.50 57,720.00 2,645.50
22.9000

55,074.50

23.5000
41 BEAM GUARDRAIL TYPE 31 - 11 FT. LONG POST

13080.0000 L.F. -7.70 % 27.0000 6.05 %

307,380.00 -25,636.80 353,160.00 20,143.20
25.4600

333,016.80

50.0000
42 BEAM GUARDRAIL TYPE 1

13.0000 L.F. 139.23 % 50.0000 139.23 %

650.00 378.30 650.00 378.30
20.9000
271.70

18.5000
43 BEAM GUARDRAIL TYPE 31

11374.0000 L.F. -11.48 % 18.0000 -13.88 %

210,419.00 -27,297.60 204,732.00 -32,984.60
20.9000

237,716.60

900.0000
44 BEAM GUARDRAIL TRANSITION SECTION TYPE 2

3.0000 EACH 36.05 % 1,000.0000 51.17 %

2,700.00 715.50 3,000.00 1,015.50
661.5000
1,984.50

600.0000
45 BEAM GUARDRAIL TRANSITION SECTION TYPE 4

2.0000 EACH -9.30 % 1,250.0000 88.96 %

1,200.00 -123.00 2,500.00 1,177.00
661.5000
1,323.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C533 REVISION NO : BIDS OPENED ON : Apr  8 2009
CONTRACT NO :007707 REGION NO : 3 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : XL2663
HWY :SR 112,113 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 112
MAKAH RESERVATION TO US 101
STAGE 2 - SAFETY
08C533

STRIDER CONSTRUCTION CO., INC. DIRT AND AGGREGATE INTERCHANGE
4721 NORTHWEST DR 20905 NE SANDY BLVD

PROJECT : BELLINGHAM   WA  982269019 FAIRVIEW   OR  970249772

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 221850

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/27/2009
11:05

DOT_RGGB01

, STPF-0112(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,350.0000
46 BEAM GUARDRAIL FLARED TERMINAL

7.0000 EACH -17.58 % 2,000.0000 22.10 %

9,450.00 -2,016.00 14,000.00 2,534.00
1,638.0000
11,466.00

3,000.0000
47 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH 39.73 % 2,250.0000 4.80 %

3,000.00 853.00 2,250.00 103.00
2,147.0000
2,147.00

2,000.0000
48 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

26.0000 EACH -6.41 % 2,500.0000 16.99 %

52,000.00 -3,562.00 65,000.00 9,438.00
2,137.0000
55,562.00

1,200.0000
49 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

11.0000 EACH 8.79 % 1,500.0000 35.99 %

13,200.00 1,067.00 16,500.00 4,367.00
1,103.0000
12,133.00

44.0000
50 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

1086.0000 L.F. 15.27 % 36.0000 -5.69 %

47,784.00 6,331.38 39,096.00 -2,356.62
38.1700

41,452.62

650.0000
51 BEAM GUARDRAIL ANCHOR TYPE 10

100.0000 EACH -3.27 % 500.0000 -25.60 %

65,000.00 -2,200.00 50,000.00 -17,200.00
672.0000
67,200.00

8.0000
52 RAISING EXISTING BEAM GUARDRAIL

63.0000 L.F. -27.27 % 20.0000 81.82 %

504.00 -189.00 1,260.00 567.00
11.0000
693.00

28.0000
53 FLEXIBLE GUIDE POST

1350.0000 EACH -6.67 % 35.0000 16.67 %

37,800.00 -2,700.00 47,250.00 6,750.00
30.0000

40,500.00

2.0000
54 PAINT LINE

695.0000 L.F. -29.82 % 3.0000 5.26 %

1,390.00 -590.75 2,085.00 104.25
2.8500

1,980.75

1.0000
55 TEMPORARY PAVEMENT MARKING

695.0000 L.F. 0.00 % 1.5000 50.00 %

695.00 0.00 1,042.50 347.50
1.0000
695.00

56 PERMANENT SIGNING
L.S. -36.51 % 10.48 %

200,000.00 -115,000.00 348,000.00 33,000.00315,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C533 REVISION NO : BIDS OPENED ON : Apr  8 2009
CONTRACT NO :007707 REGION NO : 3 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : XL2663
HWY :SR 112,113 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 112
MAKAH RESERVATION TO US 101
STAGE 2 - SAFETY
08C533

STRIDER CONSTRUCTION CO., INC. DIRT AND AGGREGATE INTERCHANGE
4721 NORTHWEST DR 20905 NE SANDY BLVD

PROJECT : BELLINGHAM   WA  982269019 FAIRVIEW   OR  970249772

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 221850

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/27/2009
11:05

DOT_RGGB01

, STPF-0112(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
57 ILLUMINATION SYSTEM 1

L.S. 46.55 % 63.36 %

42,500.00 13,500.00 47,375.00 18,375.0029,000.00
58 ILLUMINATION SYSTEM 3

L.S. 50.00 % 68.77 %

30,000.00 10,000.00 33,755.00 13,755.0020,000.00

90.0000
59 DIRECTIONAL BORING

125.0000 L.F. -10.00 % 145.0000 45.00 %

11,250.00 -1,250.00 18,125.00 5,625.00
100.0000
12,500.00

60 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -54.26 % -27.78 %

237,500.00 -281,735.00 375,000.00 -144,235.00519,235.00
61  ITS SYSTEM

L.S. -4.32 % 3.21 %

200,000.00 -9,033.01 215,735.00 6,701.99209,033.01

150.0000
62  PLASTIC JUNCTION BOX MARKING

21.0000 EACH 18.11 % 99.0000 -22.05 %

3,150.00 483.00 2,079.00 -588.00
127.0000
2,667.00

OTHER ITEMS

7.0000
63 STRUCTURE EXCAVATION CLASS B INCL. HAUL

80.0000 C.Y. -81.18 % 75.0000 101.61 %

560.00 -2,416.00 6,000.00 3,024.00
37.2000
2,976.00

125.0000
64 PLUGGING EXISTING PIPE

2.0000 EACH -76.42 % 1,000.0000 88.68 %

250.00 -810.00 2,000.00 940.00
530.0000
1,060.00

35.0000
65 TRAINING

200.0000 HR 1,455.56 % 50.0000 2,122.22 %

7,000.00 6,550.00 10,000.00 9,550.00
2.2500
450.00

66 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

15,000.00 15,000.0015,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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OTHER ITEMS
67 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
68 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
69 SPCC PLAN

L.S. 60.00 % -20.00 %

2,000.00 750.00 1,000.00 -250.001,250.00

1.0000
70 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

21.0000 S.Y. -93.33 % 12.0000 -20.00 %

21.00 -294.00 252.00 -63.00
15.0000
315.00

350.0000
71 MAILBOX SUPPORT TYPE 1

1.0000 EACH -6.17 % 250.0000 -32.98 %

350.00 -23.00 250.00 -123.00
373.0000
373.00

550.0000
72 MAILBOX SUPPORT TYPE 2

1.0000 EACH -2.14 % 450.0000 -19.93 %

550.00 -12.00 450.00 -112.00
562.0000
562.00

10.0000
73 PLANT SELECTION SALIX HOOKERIANA

259.0000 EACH -16.67 % 25.0000 108.33 %

2,590.00 -518.00 6,475.00 3,367.00
12.0000
3,108.00

$3,138,810.00 -17.12% $3,327,333.00 -12.14%$3,787,244.52CONTRACT TOTAL

$3,138,810.00 $3,327,333.00BASE TOTAL -17.12% -12.14%$3,787,244.52


