
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A027 REVISION NO : BIDS OPENED ON : Feb 10 2010
CONTRACT NO :007870 REGION NO : 1 AWARDED ON : Mar  1 2010
VERSION NO :6 WORK ORDER# : XL3008
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
STAGE 2
09A027 (REV. 1-12-10)

GARY MERLINO CONSTRUCTION CO., GUY F. ATKINSON CONSTRUCTION, TRI-STATE CONSTRUCTION, INC.
9125 10TH AVE S 707 SOUTH GRADY WAY SUITE 500 350 - 106TH AVE NE

98004-5732

PROJECT : SEATTLE   WA  981084600 RENTON   WA  980573224 BELLEVUE   WA  980093686

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2010
14:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -33.98 % -19.30 % -22.97 %

900,000.00 -463,128.00 1,100,000.00 -263,128.00 1,050,000.00 -313,128.001,363,128.00

20,000.0000
2 CLEARING AND GRUBBING

2.1000 ACRE 185.71 % 6,000.0000 -14.29 % 8,500.0000 21.43 %

42,000.00 27,300.00 12,600.00 -2,100.00 17,850.00 3,150.00
7,000.0000
14,700.00

500.0000
3 REMOVING DRAINAGE STRUCTURE

23.0000 EACH 19.05 % 500.0000 19.05 % 500.0000 19.05 %

11,500.00 1,840.00 11,500.00 1,840.00 11,500.00 1,840.00
420.0000
9,660.00

4 REMOVING SHAFT OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

22,100.00 22,100.00 22,100.0022,100.00

28.0000
5  REMOVING CAST-IN-PLACE CONC. BARRIER

2260.0000 L.F. 51.35 % 60.0000 224.32 % 27.5000 48.65 %

63,280.00 21,470.00 135,600.00 93,790.00 62,150.00 20,340.00
18.5000

41,810.00

2,500.0000
6  REMOVING HYDRANT

1.0000 EACH 88.68 % 700.0000 -47.17 % 400.0000 -69.81 %

2,500.00 1,175.00 700.00 -625.00 400.00 -925.00
1,325.0000
1,325.00

0.0800
7 REMOVING TEMPORARY PAVEMENT MARKING

94500.0000 L.F. -80.00 % 0.1000 -75.00 % 0.0800 -80.00 %

7,560.00 -30,240.00 9,450.00 -28,350.00 7,560.00 -30,240.00
0.4000

37,800.00

0.3500
8 REMOVING PAINT LINE

47130.0000 L.F. -30.00 % 0.4000 -20.00 % 0.3500 -30.00 %

16,495.50 -7,069.50 18,852.00 -4,713.00 16,495.50 -7,069.50
0.5000

23,565.00

50.0000
9 REMOVING PAINTED TRAFFIC MARKING

10.0000 EACH 11.11 % 50.0000 11.11 % 45.0000 0.00 %

500.00 50.00 500.00 50.00 450.00 0.00
45.0000
450.00

50.0000
10 REMOVING RAISED PAVEMENT MARKER

130.6000 HUND -50.00 % 50.0000 -50.00 % 45.0000 -55.00 %

6,530.00 -6,530.00 6,530.00 -6,530.00 5,877.00 -7,183.00
100.0000
13,060.00
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DATE:
TIME:
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
11 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 1,150.00 % 212.50 % 150.00 %

50,000.00 46,000.00 12,500.00 8,500.00 10,000.00 6,000.004,000.00

GRADING

35.0000
12 ROADWAY EXCAVATION INCL. HAUL

15050.0000 C.Y. 70.73 % 25.0000 21.95 % 32.0000 56.10 %

526,750.00 218,225.00 376,250.00 67,725.00 481,600.00 173,075.00
20.5000

308,525.00

19.5000
13 GRAVEL BORROW INCL. HAUL

6810.0000 TON 77.27 % 12.0000 9.09 % 16.0000 45.45 %

132,795.00 57,885.00 81,720.00 6,810.00 108,960.00 34,050.00
11.0000

74,910.00

1.0000
14 EMBANKMENT COMPACTION

6770.0000 C.Y. -75.00 % 4.0000 0.00 % 1.0000 -75.00 %

6,770.00 -20,310.00 27,080.00 0.00 6,770.00 -20,310.00
4.0000

27,080.00

DRAINAGE

1,000.0000
15 CONCRETE INLET

14.0000 EACH 0.00 % 1,000.0000 0.00 % 1,150.0000 15.00 %

14,000.00 0.00 14,000.00 0.00 16,100.00 2,100.00
1,000.0000
14,000.00

2,000.0000
16 GRATE INLET TYPE 2

10.0000 EACH -20.00 % 1,800.0000 -28.00 % 2,850.0000 14.00 %

20,000.00 -5,000.00 18,000.00 -7,000.00 28,500.00 3,500.00
2,500.0000
25,000.00

9.0000
17 UNDERDRAIN PIPE 6 IN. DIAM.

3836.0000 L.F. 0.00 % 12.0000 33.33 % 3.0000 -66.67 %

34,524.00 0.00 46,032.00 11,508.00 11,508.00 -23,016.00
9.0000

34,524.00

35.0000
18 DRAIN PIPE 6 IN. DIAM.

22.0000 L.F. 118.75 % 12.0000 -25.00 % 28.0000 75.00 %

770.00 418.00 264.00 -88.00 616.00 264.00
16.0000
352.00

100.0000
19 DRAIN PIPE 8 IN. DIAM.

11.0000 L.F. 66.67 % 12.0000 -80.00 % 50.0000 -16.67 %

1,100.00 440.00 132.00 -528.00 550.00 -110.00
60.0000
660.00
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DRAINAGE

600.0000
20  DRAIN CLEANOUT

2.0000 EACH 20.00 % 600.0000 20.00 % 300.0000 -40.00 %

1,200.00 200.00 1,200.00 200.00 600.00 -400.00
500.0000
1,000.00

STORM SEWER

1,000.0000
21 CATCH BASIN TYPE 1L

4.0000 EACH -72.22 % 1,400.0000 -61.11 % 1,350.0000 -62.50 %

4,000.00 -10,400.00 5,600.00 -8,800.00 5,400.00 -9,000.00
3,600.0000
14,400.00

1,000.0000
22 CATCH BASIN TYPE 1

11.0000 EACH -23.08 % 1,300.0000 0.00 % 1,250.0000 -3.85 %

11,000.00 -3,300.00 14,300.00 0.00 13,750.00 -550.00
1,300.0000
14,300.00

2,000.0000
23 CATCH BASIN TYPE 2 48 IN. DIAM.

26.0000 EACH -20.00 % 2,500.0000 0.00 % 4,500.0000 80.00 %

52,000.00 -13,000.00 65,000.00 0.00 117,000.00 52,000.00
2,500.0000
65,000.00

4.0000
24 TESTING STORM SEWER PIPE

3180.0000 L.F. 60.00 % 3.0000 20.00 % 5.0000 100.00 %

12,720.00 4,770.00 9,540.00 1,590.00 15,900.00 7,950.00
2.5000

7,950.00

90.0000
25 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

249.0000 L.F. 119.51 % 45.0000 9.76 % 37.0000 -9.76 %

22,410.00 12,201.00 11,205.00 996.00 9,213.00 -996.00
41.0000

10,209.00

90.0000
26 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

351.0000 L.F. 119.51 % 45.0000 9.76 % 27.5000 -32.93 %

31,590.00 17,199.00 15,795.00 1,404.00 9,652.50 -4,738.50
41.0000

14,391.00

55.0000
27 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

942.0000 L.F. 120.00 % 33.0000 32.00 % 28.0000 12.00 %

51,810.00 28,260.00 31,086.00 7,536.00 26,376.00 2,826.00
25.0000

23,550.00

57.0000
28  SCHEDULE A STORM SEWER PIPE 15 IN. DIAM.

1309.0000 L.F. 62.86 % 44.0000 25.71 % 30.5000 -12.86 %

74,613.00 28,798.00 57,596.00 11,781.00 39,924.50 -5,890.50
35.0000

45,815.00

180.0000
29 TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 15 IN. DIAM.

97.0000 L.F. 260.00 % 125.0000 150.00 % 99.0000 98.00 %

17,460.00 12,610.00 12,125.00 7,275.00 9,603.00 4,753.00
50.0000
4,850.00
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TOTAL AMOUNT

STORM SEWER

200.0000
30 TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 18 IN. DIAM.

11.0000 L.F. 233.33 % 125.0000 108.33 % 100.0000 66.67 %

2,200.00 1,540.00 1,375.00 715.00 1,100.00 440.00
60.0000
660.00

210.0000
31  TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 21 IN. DIAM.

24.0000 L.F. 200.00 % 125.0000 78.57 % 126.0000 80.00 %

5,040.00 3,360.00 3,000.00 1,320.00 3,024.00 1,344.00
70.0000
1,680.00

WATER LINES

4,500.0000
32 RESETTING EXISTING HYDRANTS

2.0000 EACH 80.00 % 1,200.0000 -52.00 % 1,925.0000 -23.00 %

9,000.00 4,000.00 2,400.00 -2,600.00 3,850.00 -1,150.00
2,500.0000
5,000.00

4,500.0000
33 MOVING EXISTING HYDRANTS

6.0000 EACH -31.82 % 1,000.0000 -84.85 % 7,350.0000 11.36 %

27,000.00 -12,600.00 6,000.00 -33,600.00 44,100.00 4,500.00
6,600.0000
39,600.00

130.0000
34 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

106.0000 L.F. 23.81 % 60.0000 -42.86 % 100.0000 -4.76 %

13,780.00 2,650.00 6,360.00 -4,770.00 10,600.00 -530.00
105.0000
11,130.00

240.0000
35 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

46.0000 L.F. 50.00 % 70.0000 -56.25 % 200.0000 25.00 %

11,040.00 3,680.00 3,220.00 -4,140.00 9,200.00 1,840.00
160.0000
7,360.00

250.0000
36  STEEL CASING PIPE 5/16 IN. TH. 16 IN. DIAM.

14.0000 L.F. -19.35 % 190.0000 -38.71 % 285.0000 -8.06 %

3,500.00 -840.00 2,660.00 -1,680.00 3,990.00 -350.00
310.0000
4,340.00

STRUCTURE

35.0000
37 STRUCTURE EXCAVATION CLASS A INCL. HAUL

693.0000 C.Y. 75.00 % 15.0000 -25.00 % 17.5000 -12.50 %

24,255.00 10,395.00 10,395.00 -3,465.00 12,127.50 -1,732.50
20.0000

13,860.00

200.0000
38 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

80.0000 C.Y. -60.00 % 300.0000 -40.00 % 425.0000 -15.00 %

16,000.00 -24,000.00 24,000.00 -16,000.00 34,000.00 -6,000.00
500.0000
40,000.00
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STRUCTURE

65.0000
39 GRAVEL BACKFILL FOR WALL

153.0000 C.Y. 109.68 % 40.0000 29.03 % 35.0000 12.90 %

9,945.00 5,202.00 6,120.00 1,377.00 5,355.00 612.00
31.0000
4,743.00

40.0000
40  FURNISHING & PLACING TEMP. CASING FOR 2'-6" DIA. SHAFT

440.0000 L.F. -86.67 % 60.0000 -80.00 % 50.0000 -83.33 %

17,600.00 -114,400.00 26,400.00 -105,600.00 22,000.00 -110,000.00
300.0000

132,000.00

0.8000
41 ST. REINF. BAR FOR RETAINING WALL

26900.0000 LB. -33.33 % 0.7000 -41.67 % 1.1500 -4.17 %

21,520.00 -10,760.00 18,830.00 -13,450.00 30,935.00 -1,345.00
1.2000

32,280.00

0.8000
42 ST. REINF. BAR FOR SHAFT

46300.0000 LB. -33.33 % 0.7000 -41.67 % 1.1500 -4.17 %

37,040.00 -18,520.00 32,410.00 -23,150.00 53,245.00 -2,315.00
1.2000

55,560.00

1,000.0000
43 CONC. CLASS 4000 FOR RETAINING WALL

140.0000 C.Y. 66.67 % 625.0000 4.17 % 2,075.0000 245.83 %

140,000.00 56,000.00 87,500.00 3,500.00 290,500.00 206,500.00
600.0000
84,000.00

185.0000
44 CONC. CLASS 4000P FOR SHAFT

80.0000 C.Y. -53.75 % 280.0000 -30.00 % 225.0000 -43.75 %

14,800.00 -17,200.00 22,400.00 -9,600.00 18,000.00 -14,000.00
400.0000
32,000.00

265.0000
45 SEW TRAFFIC BARRIER

3419.0000 L.F. -14.52 % 270.0000 -12.90 % 290.0000 -6.45 %

906,035.00 -153,855.00 923,130.00 -136,760.00 991,510.00 -68,380.00
310.0000

1,059,890.00

25.0000
46 STRUCTURAL EARTH WALL

19530.0000 S.F. -16.67 % 23.0000 -23.33 % 22.5000 -25.00 %

488,250.00 -97,650.00 449,190.00 -136,710.00 439,425.00 -146,475.00
30.0000

585,900.00

25.0000
47 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

2874.0000 C.Y. 0.00 % 25.0000 0.00 % 34.5000 38.00 %

71,850.00 0.00 71,850.00 0.00 99,153.00 27,303.00
25.0000

71,850.00

40.0000
48 CASING SHORING

80.0000 L.F. -33.33 % 0.0100 -99.98 % 50.0000 -16.67 %

3,200.00 -1,600.00 0.80 -4,799.20 4,000.00 -800.00
60.0000
4,800.00
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3.0000
49 CSL ACCESS TUBE

1419.0000 L.F. -80.00 % 6.0000 -60.00 % 14.0000 -6.67 %

4,257.00 -17,028.00 8,514.00 -12,771.00 19,866.00 -1,419.00
15.0000

21,285.00

SURFACING

25.0000
50 CRUSHED SURFACING BASE COURSE

3570.0000 TON 13.64 % 21.0000 -4.55 % 22.0000 0.00 %

89,250.00 10,710.00 74,970.00 -3,570.00 78,540.00 0.00
22.0000

78,540.00

LIQUID ASPHALT
51 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

4,640.00 4,640.00 4,640.004,640.00

CEMENT CONCRETE PAVEMENT

230.0000
52 CEMENT CONC. PAVEMENT

5323.0000 C.Y. 15.00 % 220.0000 10.00 % 220.0000 10.00 %

1,224,290.00 159,690.00 1,171,060.00 106,460.00 1,171,060.00 106,460.00
200.0000

1,064,600.00
53 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00

14.0000
54 CORROSION RESISTANT DOWEL BAR

9256.0000 EACH 16.67 % 14.0000 16.67 % 14.0000 16.67 %

129,584.00 18,512.00 129,584.00 18,512.00 129,584.00 18,512.00
12.0000

111,072.00

175.0000
55 REPLACE CEMENT CONCRETE PANEL

317.0000 S.Y. -45.31 % 200.0000 -37.50 % 320.0000 0.00 %

55,475.00 -45,965.00 63,400.00 -38,040.00 101,440.00 0.00
320.0000

101,440.00
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CEMENT CONCRETE PAVEMENT

6.0000
56 TIE BAR WITH DRILL HOLE

4576.0000 EACH -45.45 % 11.0000 0.00 % 11.0000 0.00 %

27,456.00 -22,880.00 50,336.00 0.00 50,336.00 0.00
11.0000

50,336.00

HOT MIX ASPHALT

88.0000
57 HMA CL. 1/2 IN. PG 64-22

2990.0000 TON -7.37 % 90.0000 -5.26 % 88.0000 -7.37 %

263,120.00 -20,930.00 269,100.00 -14,950.00 263,120.00 -20,930.00
95.0000

284,050.00
58 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

8,348.00 8,348.00 8,348.008,348.00
59 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

9,280.00 9,280.00 9,280.009,280.00
60 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

18,185.00 18,185.00 18,185.0018,185.00
61 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00

IRRIGATION AND WATER DISTRIBUTION
62 IRRIGATION SYSTEM

L.S. -66.67 % -60.00 % -72.50 %

20,000.00 -40,000.00 24,000.00 -36,000.00 16,500.00 -43,500.0060,000.00
63 FORCE ACCOUNT IRRIGATION FIELD DESIGN COORDINATION

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00
64 FORCE ACCOUNT UTILITY TRENCH IRRIGATION RESTORATION

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
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TWO-WAY TRANSIT & HOV OPERATIONS
STAGE 2
09A027 (REV. 1-12-10)

GARY MERLINO CONSTRUCTION CO., GUY F. ATKINSON CONSTRUCTION, TRI-STATE CONSTRUCTION, INC.
9125 10TH AVE S 707 SOUTH GRADY WAY SUITE 500 350 - 106TH AVE NE

98004-5732

PROJECT : SEATTLE   WA  981084600 RENTON   WA  980573224 BELLEVUE   WA  980093686
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ITEM
NO.
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2010
14:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

IRRIGATION AND WATER DISTRIBUTION
65 FORCE ACCOUNT IRRIGATION POTHOLING

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
66 FORCE ACCOUNT IRRIGATION SYSTEMS PREPARATION

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

EROSION CNTL AND ROADSIDE RESTORATION

60.0000
67 ESC LEAD

300.0000 DAY -14.29 % 1.0000 -98.57 % 80.0000 14.29 %

18,000.00 -3,000.00 300.00 -20,700.00 24,000.00 3,000.00
70.0000

21,000.00

5.0000
68 PLASTIC COVERING

5079.0000 S.Y. 66.67 % 2.2500 -25.00 % 2.0000 -33.33 %

25,395.00 10,158.00 11,427.75 -3,809.25 10,158.00 -5,079.00
3.0000

15,237.00

30.0000
69 STABILIZED CONSTRUCTION ENTRANCE

160.0000 S.Y. 50.00 % 20.0000 0.00 % 18.0000 -10.00 %

4,800.00 1,600.00 3,200.00 0.00 2,880.00 -320.00
20.0000
3,200.00

7,500.0000
70 TIRE WASH

1.0000 EACH 7.14 % 20,000.0000 185.71 % 12,000.0000 71.43 %

7,500.00 500.00 20,000.00 13,000.00 12,000.00 5,000.00
7,000.0000
7,000.00

100.0000
71 STREET CLEANING

1000.0000 HR -20.00 % 110.0000 -12.00 % 115.0000 -8.00 %

100,000.00 -25,000.00 110,000.00 -15,000.00 115,000.00 -10,000.00
125.0000

125,000.00

100.0000
72 INLET PROTECTION

134.0000 EACH 5.26 % 65.0000 -31.58 % 70.0000 -26.32 %

13,400.00 670.00 8,710.00 -4,020.00 9,380.00 -3,350.00
95.0000

12,730.00

6.0000
73 SILT FENCE

660.0000 L.F. 0.00 % 4.5000 -25.00 % 4.0000 -33.33 %

3,960.00 0.00 2,970.00 -990.00 2,640.00 -1,320.00
6.0000

3,960.00
74 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

300,000.00 300,000.00 300,000.00300,000.00
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EROSION CNTL AND ROADSIDE RESTORATION

7.0000
75 TEMPORARY CURB

2898.0000 L.F. 16.67 % 7.5000 25.00 % 6.0000 0.00 %

20,286.00 2,898.00 21,735.00 4,347.00 17,388.00 0.00
6.0000

17,388.00

125.0000
76  TEMPORARY SEDIMENT TREATMENT

200.0000 DAY -75.00 % 175.0000 -65.00 % 725.0000 45.00 %

25,000.00 -75,000.00 35,000.00 -65,000.00 145,000.00 45,000.00
500.0000

100,000.00
77  BIOFILTRATION SWALE MODIFICATION

L.S. 53.85 % 115.38 % -38.46 %

10,000.00 3,500.00 14,000.00 7,500.00 4,000.00 -2,500.006,500.00

530.0000
78 MULCHING

0.2000 ACRE -29.33 % 600.0000 -20.00 % 2,000.0000 166.67 %

106.00 -44.00 120.00 -30.00 400.00 250.00
750.0000
150.00

2.0000
79  WILDFLOWER SEEDING AND FERTILIZING BY HAND

160.0000 S.Y. -86.67 % 6.0000 -60.00 % 4.0000 -73.33 %

320.00 -2,080.00 960.00 -1,440.00 640.00 -1,760.00
15.0000
2,400.00

40.0000
80 TOPSOIL TYPE A

1340.0000 C.Y. 0.00 % 45.0000 12.50 % 34.0000 -15.00 %

53,600.00 0.00 60,300.00 6,700.00 45,560.00 -8,040.00
40.0000

53,600.00

36.0000
81 PSIPE WESTERN RED CEDAR, B&B, 4 FT. HT.

42.0000 EACH -64.00 % 87.0000 -13.00 % 70.0000 -30.00 %

1,512.00 -2,688.00 3,654.00 -546.00 2,940.00 -1,260.00
100.0000
4,200.00

36.0000
82 PSIPE HOGAN CEDAR, B&B, 4 FT. HT.

10.0000 EACH -64.00 % 111.0000 11.00 % 85.0000 -15.00 %

360.00 -640.00 1,110.00 110.00 850.00 -150.00
100.0000
1,000.00

36.0000
83 PSIPE INCENSE CEDAR, B&B, 4 FT. HT.

9.0000 EACH -64.00 % 104.0000 4.00 % 80.0000 -20.00 %

324.00 -576.00 936.00 36.00 720.00 -180.00
100.0000
900.00

82.0000
84 PSIPE FASTIGIATE EUROPEAN HORNBEAM, B&B, 1 IN. CAL.

8.0000 EACH -18.00 % 111.0000 11.00 % 85.0000 -15.00 %

656.00 -144.00 888.00 88.00 680.00 -120.00
100.0000
800.00

18.0000
85 PSIPE PACIFIC WAX MYRTLE, #2 CONT., 18IN. SPREAD

9.0000 EACH -28.00 % 24.0000 -4.00 % 18.0000 -28.00 %

162.00 -63.00 216.00 -9.00 162.00 -63.00
25.0000
225.00
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EROSION CNTL AND ROADSIDE RESTORATION

24.0000
86 PSIPE COMPACT STRAWBERRY TREE, #2 CONT., 18 IN. HT.

52.0000 EACH -4.00 % 25.0000 0.00 % 19.0000 -24.00 %

1,248.00 -52.00 1,300.00 0.00 988.00 -312.00
25.0000
1,300.00

20.0000
87 PSIPE SIBERIAN DOGWOOD, #2 CONT., 18 IN. HT.

104.0000 EACH -20.00 % 22.0000 -12.00 % 17.0000 -32.00 %

2,080.00 -520.00 2,288.00 -312.00 1,768.00 -832.00
25.0000
2,600.00

8.0000
88 PSIPE ZABEL LAUREL, #1 CONT., 12IN. SPREAD

600.0000 EACH -20.00 % 13.0000 30.00 % 10.0000 0.00 %

4,800.00 -1,200.00 7,800.00 1,800.00 6,000.00 0.00
10.0000
6,000.00

14.5000
89 PSIPE RUGOSA ROSE, #2 CONT., 18 IN. HT.

952.0000 EACH 45.00 % 18.0000 80.00 % 13.5000 35.00 %

13,804.00 4,284.00 17,136.00 7,616.00 12,852.00 3,332.00
10.0000
9,520.00

19.0000
90 PSIPE HANCOCK CORALBERRY, #2 CONT. 18 IN. HT.

185.0000 EACH 90.00 % 18.0000 80.00 % 13.5000 35.00 %

3,515.00 1,665.00 3,330.00 1,480.00 2,497.50 647.50
10.0000
1,850.00

25.0000
91 PSIPE COMPACT OREGON GRAPE, #2 CONT., 18 IN. HT.

250.0000 EACH 0.00 % 24.0000 -4.00 % 18.0000 -28.00 %

6,250.00 0.00 6,000.00 -250.00 4,500.00 -1,750.00
25.0000
6,250.00

14.0000
92 PSIPE BOSTON IVY, #1 CONT.

50.0000 EACH 40.00 % 12.0000 20.00 % 9.0000 -10.00 %

700.00 200.00 600.00 100.00 450.00 -50.00
10.0000
500.00

93 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

25,880.00 25,880.00 25,880.0025,880.00
94 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

18,560.00 18,560.00 18,560.0018,560.00
95 REMOVAL OF BURIED MAN-MADE DEBRIS

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

45.0000
96 FINE COMPOST

42.0000 C.Y. -10.00 % 38.0000 -24.00 % 30.0000 -40.00 %

1,890.00 -210.00 1,596.00 -504.00 1,260.00 -840.00
50.0000
2,100.00
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EROSION CNTL AND ROADSIDE RESTORATION
97 FORCE ACCOUNT UTILITY TRENCH PLANTING RESTORATION

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

45.0000
98 SOIL AMENDMENT

135.0000 C.Y. -10.00 % 40.0000 -20.00 % 31.0000 -38.00 %

6,075.00 -675.00 5,400.00 -1,350.00 4,185.00 -2,565.00
50.0000
6,750.00

45.0000
99 BARK OR WOOD CHIP MULCH

316.0000 C.Y. 12.50 % 46.0000 15.00 % 36.0000 -10.00 %

14,220.00 1,580.00 14,536.00 1,896.00 11,376.00 -1,264.00
40.0000

12,640.00

4.0000
100 HIGH VISIBILITY FENCE

1120.0000 L.F. 33.33 % 3.0000 0.00 % 4.0000 33.33 %

4,480.00 1,120.00 3,360.00 0.00 4,480.00 1,120.00
3.0000

3,360.00

TRAFFIC

35.0000
101 PRECAST CONC. BARRIER TYPE 2

523.0000 L.F. -41.67 % 37.0000 -38.33 % 44.5000 -25.83 %

18,305.00 -13,075.00 19,351.00 -12,029.00 23,273.50 -8,106.50
60.0000

31,380.00

38.0000
102 PRECAST CONC. BARRIER TYPE 2 WITH SCUPPER

1848.0000 L.F. -36.67 % 37.0000 -38.33 % 46.5000 -22.50 %

70,224.00 -40,656.00 68,376.00 -42,504.00 85,932.00 -24,948.00
60.0000

110,880.00

75.0000
103 PRECAST CONC. BARRIER TYPE 4

1054.0000 L.F. 25.00 % 78.0000 30.00 % 77.0000 28.33 %

79,050.00 15,810.00 82,212.00 18,972.00 81,158.00 17,918.00
60.0000

63,240.00

160.0000
104  CAST-IN-PLACE CONC. BARRIER TYPE2A

280.0000 L.F. -20.00 % 190.0000 -5.00 % 160.0000 -20.00 %

44,800.00 -11,200.00 53,200.00 -2,800.00 44,800.00 -11,200.00
200.0000
56,000.00

250.0000
105  CAST-IN-PLACE CONC. BARRIER TYPE2B

47.0000 L.F. -28.57 % 320.0000 -8.57 % 250.0000 -28.57 %

11,750.00 -4,700.00 15,040.00 -1,410.00 11,750.00 -4,700.00
350.0000
16,450.00

90.0000
106  CAST-IN-PLACE CONC. BARRIER TYPE4A

2372.0000 L.F. -55.00 % 105.0000 -47.50 % 90.0000 -55.00 %

213,480.00 -260,920.00 249,060.00 -225,340.00 213,480.00 -260,920.00
200.0000

474,400.00
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95.0000
107  CAST-IN-PLACE CONC. BARRIER TYPE4B

1955.0000 L.F. -57.78 % 105.0000 -53.33 % 97.0000 -56.89 %

185,725.00 -254,150.00 205,275.00 -234,600.00 189,635.00 -250,240.00
225.0000

439,875.00

170.0000
108  CAST-IN-PLACE CONC. BARRIER TYPE4C

1359.0000 L.F. -47.69 % 185.0000 -43.08 % 170.0000 -47.69 %

231,030.00 -210,645.00 251,415.00 -190,260.00 231,030.00 -210,645.00
325.0000

441,675.00

260.0000
109  CAST-IN-PLACE CONC. BARRIER TYPE4D

804.0000 L.F. -58.73 % 325.0000 -48.41 % 300.0000 -52.38 %

209,040.00 -297,480.00 261,300.00 -245,220.00 241,200.00 -265,320.00
630.0000

506,520.00

210.0000
110  CAST-IN-PLACE CONC. BARRIER TRANSITION SECTION

142.0000 L.F. -35.38 % 280.0000 -13.85 % 210.0000 -35.38 %

29,820.00 -16,330.00 39,760.00 -6,390.00 29,820.00 -16,330.00
325.0000
46,150.00

4,000.0000
111 CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION

8.0000 EACH -55.56 % 6,000.0000 -33.33 % 7,250.0000 -19.44 %

32,000.00 -40,000.00 48,000.00 -24,000.00 58,000.00 -14,000.00
9,000.0000
72,000.00

10.0000
112 TEMPORARY CONC. BARRIER

26620.0000 L.F. -9.09 % 11.0000 0.00 % 6.0000 -45.45 %

266,200.00 -26,620.00 292,820.00 0.00 159,720.00 -133,100.00
11.0000

292,820.00

5,000.0000
113 TEMPORARY IMPACT ATTENUATOR

17.0000 EACH 4.17 % 4,000.0000 -16.67 % 3,000.0000 -37.50 %

85,000.00 3,400.00 68,000.00 -13,600.00 51,000.00 -30,600.00
4,800.0000
81,600.00

22,000.0000
114 PERMANENT IMPACT ATTENUATOR

4.0000 EACH 4.76 % 20,000.0000 -4.76 % 26,000.0000 23.81 %

88,000.00 4,000.00 80,000.00 -4,000.00 104,000.00 20,000.00
21,000.0000
84,000.00

5,500.0000
115 RESETTING IMPACT ATTENUATOR

1.0000 EACH 323.08 % 1,000.0000 -23.08 % 5,100.0000 292.31 %

5,500.00 4,200.00 1,000.00 -300.00 5,100.00 3,800.00
1,300.0000
1,300.00

15,000.0000
116  EMERGENCY ACCESS GATE

1.0000 EACH -25.00 % 13,000.0000 -35.00 % 26,000.0000 30.00 %

15,000.00 -5,000.00 13,000.00 -7,000.00 26,000.00 6,000.00
20,000.0000
20,000.00

10,000.0000
117  TRUCK-MOUNTED IMPACT ATTENUATOR

4.0000 EACH -50.00 % 15,000.0000 -25.00 % 10,000.0000 -50.00 %

40,000.00 -40,000.00 60,000.00 -20,000.00 40,000.00 -40,000.00
20,000.0000
80,000.00
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60.0000
118  OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

1100.0000 HR 20.00 % 15.0000 -70.00 % 65.0000 30.00 %

66,000.00 11,000.00 16,500.00 -38,500.00 71,500.00 16,500.00
50.0000

55,000.00
119  REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

12.0000
120 BARRIER DELINEATOR

161.0000 EACH 20.00 % 12.0000 20.00 % 6.0000 -40.00 %

1,932.00 322.00 1,932.00 322.00 966.00 -644.00
10.0000
1,610.00

1.7500
121 PROFILED PLASTIC LINE

65020.0000 L.F. 45.83 % 2.0000 66.67 % 1.6500 37.50 %

113,785.00 35,761.00 130,040.00 52,016.00 107,283.00 29,259.00
1.2000

78,024.00

4.5000
122 PROFILED PLASTIC WIDE LANE LINE

4190.0000 L.F. 28.57 % 4.5000 28.57 % 4.4500 27.14 %

18,855.00 4,190.00 18,855.00 4,190.00 18,645.50 3,980.50
3.5000

14,665.00

4.0000
123  PROFILED PLASTIC WIDE LINE

22050.0000 L.F. 14.29 % 4.0000 14.29 % 3.8500 10.00 %

88,200.00 11,025.00 88,200.00 11,025.00 84,892.50 7,717.50
3.5000

77,175.00

420.0000
124 PLASTIC TRAFFIC ARROW

4.0000 EACH 250.00 % 500.0000 316.67 % 400.0000 233.33 %

1,680.00 1,200.00 2,000.00 1,520.00 1,600.00 1,120.00
120.0000
480.00

40.0000
125 PLASTIC DRAINAGE MARKING

51.0000 EACH 90.48 % 50.0000 138.10 % 40.0000 90.48 %

2,040.00 969.00 2,550.00 1,479.00 2,040.00 969.00
21.0000
1,071.00

360.0000
126 RAISED PAVEMENT MARKER TYPE 1

12.3000 HUND 24.14 % 400.0000 37.93 % 350.0000 20.69 %

4,428.00 861.00 4,920.00 1,353.00 4,305.00 738.00
290.0000
3,567.00

410.0000
127 RAISED PAVEMENT MARKER TYPE 2

13.8000 HUND 28.13 % 460.0000 43.75 % 400.0000 25.00 %

5,658.00 1,242.00 6,348.00 1,932.00 5,520.00 1,104.00
320.0000
4,416.00

0.5000
128 TEMPORARY PAVEMENT MARKING

91400.0000 L.F. 100.00 % 0.5000 100.00 % 0.5000 100.00 %

45,700.00 22,850.00 45,700.00 22,850.00 45,700.00 22,850.00
0.2500

22,850.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :09A027 REVISION NO : BIDS OPENED ON : Feb 10 2010
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VERSION NO :6 WORK ORDER# : XL3008
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STAGE 2
09A027 (REV. 1-12-10)
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9125 10TH AVE S 707 SOUTH GRADY WAY SUITE 500 350 - 106TH AVE NE

98004-5732

PROJECT : SEATTLE   WA  981084600 RENTON   WA  980573224 BELLEVUE   WA  980093686

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2010
14:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
129 PERMANENT SIGNING

L.S. -72.97 % -70.27 % -65.95 %

50,000.00 -135,000.00 55,000.00 -130,000.00 63,000.00 -122,000.00185,000.00
130 SIGN BRIDGE NO. 1

L.S. -36.55 % -49.24 % -27.41 %

125,000.00 -72,000.00 100,000.00 -97,000.00 143,000.00 -54,000.00197,000.00
131 SIGN BRIDGE NO. 2

L.S. -55.88 % -52.94 % -35.29 %

150,000.00 -190,000.00 160,000.00 -180,000.00 220,000.00 -120,000.00340,000.00
132 SIGN BRIDGE NO. 3

L.S. -60.06 % -55.27 % -32.91 %

125,000.00 -188,000.00 140,000.00 -173,000.00 210,000.00 -103,000.00313,000.00
133 SIGN BRIDGE NO. 2 EXISTING

L.S. 20.00 % -36.00 % 76.00 %

15,000.00 2,500.00 8,000.00 -4,500.00 22,000.00 9,500.0012,500.00
134 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 25.00 % 50.00 % -6.25 %

10,000.00 2,000.00 12,000.00 4,000.00 7,500.00 -500.008,000.00
135 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. -23.08 % -7.69 % 0.00 %

10,000.00 -3,000.00 12,000.00 -1,000.00 13,000.00 0.0013,000.00
136 BRIDGE MOUNTED SIGN BRACKET NO. 3

L.S. -28.57 % -14.29 % -7.14 %

10,000.00 -4,000.00 12,000.00 -2,000.00 13,000.00 -1,000.0014,000.00
137 BRIDGE MOUNTED SIGN BRACKET NO. 4

L.S. -28.57 % -14.29 % -7.14 %

10,000.00 -4,000.00 12,000.00 -2,000.00 13,000.00 -1,000.0014,000.00
138 BRIDGE MOUNTED SIGN BRACKET NO. 5

L.S. -9.09 % -9.09 % -9.09 %

10,000.00 -1,000.00 10,000.00 -1,000.00 10,000.00 -1,000.0011,000.00
139  WALL MOUNTED SIGN POSTS

L.S. 25.00 % 50.00 % 5.00 %

2,500.00 500.00 3,000.00 1,000.00 2,100.00 100.002,000.00
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140  BRIDGE DECK SIGN POSTS NOS. 1 TO 4

L.S. -50.00 % -38.00 % -46.00 %

2,500.00 -2,500.00 3,100.00 -1,900.00 2,700.00 -2,300.005,000.00
141  BARRIER MOUNTED SIGN POSTS NOS. 1 TO 5

L.S. -41.18 % -41.18 % -44.12 %

10,000.00 -7,000.00 10,000.00 -7,000.00 9,500.00 -7,500.0017,000.00
142 ILLUMINATION SYSTEM SUA 0922

L.S. -50.00 % -35.00 % -37.50 %

100,000.00 -100,000.00 130,000.00 -70,000.00 125,000.00 -75,000.00200,000.00
143 ILLUMINATION SYSTEM SUA 2280

L.S. -54.80 % -40.68 % -40.68 %

400,000.00 -485,000.00 525,000.00 -360,000.00 525,000.00 -360,000.00885,000.00
144 ILLUMINATION SYSTEM SUA 3162

L.S. -68.75 % -53.13 % -53.13 %

200,000.00 -440,000.00 300,000.00 -340,000.00 300,000.00 -340,000.00640,000.00
145 INTELLIGENT TRANSPORTATION SYSTEM

L.S. -84.13 % -80.95 % -81.90 %

50,000.00 -265,000.00 60,000.00 -255,000.00 57,000.00 -258,000.00315,000.00
146  TEMPORARY INTELLIGENT TRANSPORTATION SYSTEM

L.S. -37.50 % 0.00 % -27.50 %

50,000.00 -30,000.00 80,000.00 0.00 58,000.00 -22,000.0080,000.00
147  COMMUNICATION CONDUIT SYSTEM

L.S. -44.44 % -15.56 % -26.67 %

25,000.00 -20,000.00 38,000.00 -7,000.00 33,000.00 -12,000.0045,000.00
148  COMMUNICATION CABLES AND INTERFACES

L.S. 0.00 % 20.00 % 0.00 %

25,000.00 0.00 30,000.00 5,000.00 25,000.00 0.0025,000.00
149  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. -28.57 % -42.86 % -45.71 %

25,000.00 -10,000.00 20,000.00 -15,000.00 19,000.00 -16,000.0035,000.00
150  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 100.00 % 60.00 % 60.00 %

10,000.00 5,000.00 8,000.00 3,000.00 8,000.00 3,000.005,000.00
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151  VARIABLE MESSAGE SIGN SYSTEM

L.S. -48.72 % -51.28 % -53.85 %

100,000.00 -95,000.00 95,000.00 -100,000.00 90,000.00 -105,000.00195,000.00

90.0000
152 DIRECTIONAL BORING

1230.0000 L.F. 28.57 % 73.0000 4.29 % 90.0000 28.57 %

110,700.00 24,600.00 89,790.00 3,690.00 110,700.00 24,600.00
70.0000

86,100.00

1.5000
153 SEQUENTIAL ARROW SIGN

8560.0000 HR -75.00 % 1.0000 -83.33 % 4.0000 -33.33 %

12,840.00 -38,520.00 8,560.00 -42,800.00 34,240.00 -17,120.00
6.0000

51,360.00

3.0000
154 PORTABLE CHANGEABLE MESSAGE SIGN

1670.0000 HR -25.00 % 1.0000 -75.00 % 14.0000 250.00 %

5,010.00 -1,670.00 1,670.00 -5,010.00 23,380.00 16,700.00
4.0000

6,680.00
155 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 0.00 % 40.00 % 200.00 %

100,000.00 0.00 140,000.00 40,000.00 300,000.00 200,000.00100,000.00

33.0000
156 FLAGGERS AND SPOTTERS

2900.0000 HR 10.00 % 45.0000 50.00 % 1.0000 -96.67 %

95,700.00 8,700.00 130,500.00 43,500.00 2,900.00 -84,100.00
30.0000

87,000.00

33.0000
157 OTHER TRAFFIC CONTROL LABOR

12500.0000 HR 32.00 % 50.0000 100.00 % 1.0000 -96.00 %

412,500.00 100,000.00 625,000.00 312,500.00 12,500.00 -300,000.00
25.0000

312,500.00
158 TRAFFIC CONTROL SUPERVISOR

L.S. -24.62 % -100.00 % -12.06 %

150,000.00 -49,000.00 0.01 -198,999.99 175,000.00 -24,000.00199,000.00

26.0000
159 CONSTRUCTION SIGNS CLASS A

1496.0000 S.F. 44.44 % 0.0100 -99.94 % 17.0000 -5.56 %

38,896.00 11,968.00 14.96 -26,913.04 25,432.00 -1,496.00
18.0000

26,928.00

100.0000
160 PLASTIC HOV LANE SYMBOL

20.0000 EACH -4.76 % 100.0000 -4.76 % 95.0000 -9.52 %

2,000.00 -100.00 2,000.00 -100.00 1,900.00 -200.00
105.0000
2,100.00
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161 TYPE C PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

30,000.00 0.00 30,000.00 0.00 30,000.00 0.0030,000.00

1,000.0000
162 SCHEDULE UPDATE

20.0000 EACH 0.00 % 1,000.0000 0.00 % 1,000.0000 0.00 %

20,000.00 0.00 20,000.00 0.00 20,000.00 0.00
1,000.0000
20,000.00

35.0000
163 STRUCTURE EXCAVATION CLASS B INCL. HAUL

9158.0000 C.Y. 45.83 % 12.0000 -50.00 % 16.0000 -33.33 %

320,530.00 100,738.00 109,896.00 -109,896.00 146,528.00 -73,264.00
24.0000

219,792.00

1.0000
164 SHORING OR EXTRA EXCAVATION TRENCH

3190.0000 S.F. -16.67 % 0.0100 -99.17 % 1.0000 -16.67 %

3,190.00 -638.00 31.90 -3,796.10 3,190.00 -638.00
1.2000

3,828.00

0.1000
165 SHORING OR EXTRA EXCAVATION CLASS B

19703.0000 S.F. -90.91 % 0.0100 -99.09 % 1.0000 -9.09 %

1,970.30 -19,703.00 197.03 -21,476.27 19,703.00 -1,970.30
1.1000

21,673.30

35.0000
166 GRAVEL BACKFILL FOR DRAIN

260.0000 C.Y. -22.22 % 22.0000 -51.11 % 35.0000 -22.22 %

9,100.00 -2,600.00 5,720.00 -5,980.00 9,100.00 -2,600.00
45.0000

11,700.00

500.0000
167 PLUGGING EXISTING PIPE

5.0000 EACH 38.89 % 250.0000 -30.56 % 300.0000 -16.67 %

2,500.00 700.00 1,250.00 -550.00 1,500.00 -300.00
360.0000
1,800.00

168 STRUCTURE SURVEYING
L.S. -50.00 % -76.00 % -60.00 %

25,000.00 -25,000.00 12,000.00 -38,000.00 20,000.00 -30,000.0050,000.00
169 ROADWAY SURVEYING

L.S. 0.00 % -33.33 % 6.67 %

75,000.00 0.00 50,000.00 -25,000.00 80,000.00 5,000.0075,000.00
170 LICENSED SURVEYING

EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00

4.5000
171  CONCRETE CAP

7673.0000 S.F. -70.00 % 5.0000 -66.67 % 6.0000 -60.00 %

34,528.50 -80,566.50 38,365.00 -76,730.00 46,038.00 -69,057.00
15.0000

115,095.00
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500.0000
172 CONNECTION TO DRAINAGE STRUCTURE

22.0000 EACH -44.44 % 550.0000 -38.89 % 550.0000 -38.89 %

11,000.00 -8,800.00 12,100.00 -7,700.00 12,100.00 -7,700.00
900.0000
19,800.00

500.0000
173  CONNECT STORM SEWER PIPE TO EXISTING PIPE

12.0000 EACH -44.44 % 500.0000 -44.44 % 225.0000 -75.00 %

6,000.00 -4,800.00 6,000.00 -4,800.00 2,700.00 -8,100.00
900.0000
10,800.00

2,500.0000
174  RECONSTRUCT MANHOLE

1.0000 EACH 38.89 % 1,000.0000 -44.44 % 3,100.0000 72.22 %

2,500.00 700.00 1,000.00 -800.00 3,100.00 1,300.00
1,800.0000
1,800.00

5,000.0000
175 MANHOLE 60 IN. DIAM. TYPE 3 MODIFIED

1.0000 EACH -75.00 % 3,500.0000 -82.50 % 10,500.0000 -47.50 %

5,000.00 -15,000.00 3,500.00 -16,500.00 10,500.00 -9,500.00
20,000.0000
20,000.00

6,500.0000
176 MANHOLE 84IN. DIAM. TYPE 3 MODIFIED

1.0000 EACH -71.74 % 4,500.0000 -80.43 % 10,000.0000 -56.52 %

6,500.00 -16,500.00 4,500.00 -18,500.00 10,000.00 -13,000.00
23,000.0000
23,000.00

7,000.0000
177 MANHOLE 96 IN. DIAM. TYPE 3 MODIFIED

2.0000 EACH -76.67 % 5,000.0000 -83.33 % 14,000.0000 -53.33 %

14,000.00 -46,000.00 10,000.00 -50,000.00 28,000.00 -32,000.00
30,000.0000
60,000.00

178 FORCE ACCOUNT UTILITY POTHOLING
EST. 0.00 % 0.00 % 0.00 %

9,500.00 9,500.00 9,500.009,500.00

1,250.0000
179  REPLACE MANHOLE TOP SLAB

8.0000 EACH 25.00 % 1,000.0000 0.00 % 1,750.0000 75.00 %

10,000.00 2,000.00 8,000.00 0.00 14,000.00 6,000.00
1,000.0000
8,000.00

180 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
181 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
182 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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183 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
184 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
185 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

4.00 4.00 4.004.00
186 SPCC PLAN

L.S. -77.78 % -55.56 % 11.11 %

1,000.00 -3,500.00 2,000.00 -2,500.00 5,000.00 500.004,500.00

1.0000
187 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

2417.0000 S.Y. -37.50 % 1.0000 -37.50 % 1.2500 -21.87 %

2,417.00 -1,450.20 2,417.00 -1,450.20 3,021.25 -845.95
1.6000

3,867.20

125.0000
188 NO TRESPASSING SIGN

10.0000 EACH 25.00 % 70.0000 -30.00 % 50.0000 -50.00 %

1,250.00 250.00 700.00 -300.00 500.00 -500.00
100.0000
1,000.00

189 HEALTH AND SAFETY PLAN
L.S. -60.00 % -20.00 % 100.00 %

2,000.00 -3,000.00 4,000.00 -1,000.00 10,000.00 5,000.005,000.00
190 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

3,500.0000
191 MANHOLE 72 IN. DIAM. TYPE 3

1.0000 EACH -78.13 % 5,000.0000 -68.75 % 6,800.0000 -57.50 %

3,500.00 -12,500.00 5,000.00 -11,000.00 6,800.00 -9,200.00
16,000.0000
16,000.00

$11,578,632.30 -24.27% $11,694,391.45 -23.52% $11,990,594.25 -21.58%$15,290,112.50CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A027 REVISION NO : BIDS OPENED ON : Feb 10 2010
CONTRACT NO :007870 REGION NO : 1 AWARDED ON : Mar  1 2010
VERSION NO :6 WORK ORDER# : XL3008
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
STAGE 2
09A027 (REV. 1-12-10)

GARY MERLINO CONSTRUCTION CO., GUY F. ATKINSON CONSTRUCTION, TRI-STATE CONSTRUCTION, INC.
9125 10TH AVE S 707 SOUTH GRADY WAY SUITE 500 350 - 106TH AVE NE

98004-5732

PROJECT : SEATTLE   WA  981084600 RENTON   WA  980573224 BELLEVUE   WA  980093686

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2010
14:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$11,990,594.25$11,578,632.30 $11,694,391.45BASE TOTAL -24.27% -23.52% -21.58%$15,290,112.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A027 REVISION NO : BIDS OPENED ON : Feb 10 2010
CONTRACT NO :007870 REGION NO : 1 AWARDED ON : Mar  1 2010
VERSION NO :6 WORK ORDER# : XL3008
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
STAGE 2
09A027 (REV. 1-12-10)

MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION & MIDMOUNTAIN CONTRACTORS, INC.
20210 142ND AVE NE 331 N FANCHER RD 825 5TH AVE
98072-4477 99211-0831 98033-6391

PROJECT : WOODINVILLE    WA  980721330 SPOKANE   WA  992111954 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2010
14:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -11.97 % -7.32 % -5.36 %

1,200,000.00 -163,128.00 1,263,318.50 -99,809.50 1,290,000.00 -73,128.001,363,128.00

6,000.0000
2 CLEARING AND GRUBBING

2.1000 ACRE -14.29 % 6,000.0000 -14.29 % 16,000.0000 128.57 %

12,600.00 -2,100.00 12,600.00 -2,100.00 33,600.00 18,900.00
7,000.0000
14,700.00

300.0000
3 REMOVING DRAINAGE STRUCTURE

23.0000 EACH -28.57 % 300.0000 -28.57 % 800.0000 90.48 %

6,900.00 -2,760.00 6,900.00 -2,760.00 18,400.00 8,740.00
420.0000
9,660.00

4 REMOVING SHAFT OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

22,100.00 22,100.00 22,100.0022,100.00

20.0000
5  REMOVING CAST-IN-PLACE CONC. BARRIER

2260.0000 L.F. 8.11 % 15.5000 -16.22 % 21.0000 13.51 %

45,200.00 3,390.00 35,030.00 -6,780.00 47,460.00 5,650.00
18.5000

41,810.00

500.0000
6  REMOVING HYDRANT

1.0000 EACH -62.26 % 500.0000 -62.26 % 1,300.0000 -1.89 %

500.00 -825.00 500.00 -825.00 1,300.00 -25.00
1,325.0000
1,325.00

0.0800
7 REMOVING TEMPORARY PAVEMENT MARKING

94500.0000 L.F. -80.00 % 0.0800 -80.00 % 0.1500 -62.50 %

7,560.00 -30,240.00 7,560.00 -30,240.00 14,175.00 -23,625.00
0.4000

37,800.00

0.3500
8 REMOVING PAINT LINE

47130.0000 L.F. -30.00 % 0.3500 -30.00 % 0.4500 -10.00 %

16,495.50 -7,069.50 16,495.50 -7,069.50 21,208.50 -2,356.50
0.5000

23,565.00

45.0000
9 REMOVING PAINTED TRAFFIC MARKING

10.0000 EACH 0.00 % 45.0000 0.00 % 55.0000 22.22 %

450.00 0.00 450.00 0.00 550.00 100.00
45.0000
450.00

45.0000
10 REMOVING RAISED PAVEMENT MARKER

130.6000 HUND -55.00 % 45.0000 -55.00 % 55.0000 -45.00 %

5,877.00 -7,183.00 5,877.00 -7,183.00 7,183.00 -5,877.00
100.0000
13,060.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A027 REVISION NO : BIDS OPENED ON : Feb 10 2010
CONTRACT NO :007870 REGION NO : 1 AWARDED ON : Mar  1 2010
VERSION NO :6 WORK ORDER# : XL3008
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
STAGE 2
09A027 (REV. 1-12-10)

MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION & MIDMOUNTAIN CONTRACTORS, INC.
20210 142ND AVE NE 331 N FANCHER RD 825 5TH AVE
98072-4477 99211-0831 98033-6391

PROJECT : WOODINVILLE    WA  980721330 SPOKANE   WA  992111954 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2010
14:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
11 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 150.00 % 212.50 % 275.00 %

10,000.00 6,000.00 12,500.00 8,500.00 15,000.00 11,000.004,000.00

GRADING

27.0000
12 ROADWAY EXCAVATION INCL. HAUL

15050.0000 C.Y. 31.71 % 21.0000 2.44 % 40.0000 95.12 %

406,350.00 97,825.00 316,050.00 7,525.00 602,000.00 293,475.00
20.5000

308,525.00

15.0000
13 GRAVEL BORROW INCL. HAUL

6810.0000 TON 36.36 % 15.5000 40.91 % 16.5000 50.00 %

102,150.00 27,240.00 105,555.00 30,645.00 112,365.00 37,455.00
11.0000

74,910.00

1.4000
14 EMBANKMENT COMPACTION

6770.0000 C.Y. -65.00 % 1.4000 -65.00 % 3.0000 -25.00 %

9,478.00 -17,602.00 9,478.00 -17,602.00 20,310.00 -6,770.00
4.0000

27,080.00

DRAINAGE

1,050.0000
15 CONCRETE INLET

14.0000 EACH 5.00 % 1,050.0000 5.00 % 1,100.0000 10.00 %

14,700.00 700.00 14,700.00 700.00 15,400.00 1,400.00
1,000.0000
14,000.00

1,700.0000
16 GRATE INLET TYPE 2

10.0000 EACH -32.00 % 1,700.0000 -32.00 % 2,900.0000 16.00 %

17,000.00 -8,000.00 17,000.00 -8,000.00 29,000.00 4,000.00
2,500.0000
25,000.00

10.0000
17 UNDERDRAIN PIPE 6 IN. DIAM.

3836.0000 L.F. 11.11 % 10.0000 11.11 % 11.0000 22.22 %

38,360.00 3,836.00 38,360.00 3,836.00 42,196.00 7,672.00
9.0000

34,524.00

10.0000
18 DRAIN PIPE 6 IN. DIAM.

22.0000 L.F. -37.50 % 10.0000 -37.50 % 20.0000 25.00 %

220.00 -132.00 220.00 -132.00 440.00 88.00
16.0000
352.00

22.2500
19 DRAIN PIPE 8 IN. DIAM.

11.0000 L.F. -62.92 % 22.2500 -62.92 % 40.0000 -33.33 %

244.75 -415.25 244.75 -415.25 440.00 -220.00
60.0000
660.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A027 REVISION NO : BIDS OPENED ON : Feb 10 2010
CONTRACT NO :007870 REGION NO : 1 AWARDED ON : Mar  1 2010
VERSION NO :6 WORK ORDER# : XL3008
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
STAGE 2
09A027 (REV. 1-12-10)

MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION & MIDMOUNTAIN CONTRACTORS, INC.
20210 142ND AVE NE 331 N FANCHER RD 825 5TH AVE
98072-4477 99211-0831 98033-6391

PROJECT : WOODINVILLE    WA  980721330 SPOKANE   WA  992111954 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2010
14:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

220.0000
20  DRAIN CLEANOUT

2.0000 EACH -56.00 % 220.0000 -56.00 % 600.0000 20.00 %

440.00 -560.00 440.00 -560.00 1,200.00 200.00
500.0000
1,000.00

STORM SEWER

1,000.0000
21 CATCH BASIN TYPE 1L

4.0000 EACH -72.22 % 990.0000 -72.50 % 1,400.0000 -61.11 %

4,000.00 -10,400.00 3,960.00 -10,440.00 5,600.00 -8,800.00
3,600.0000
14,400.00

900.0000
22 CATCH BASIN TYPE 1

11.0000 EACH -30.77 % 870.0000 -33.08 % 1,250.0000 -3.85 %

9,900.00 -4,400.00 9,570.00 -4,730.00 13,750.00 -550.00
1,300.0000
14,300.00

1,900.0000
23 CATCH BASIN TYPE 2 48 IN. DIAM.

26.0000 EACH -24.00 % 1,900.0000 -24.00 % 2,900.0000 16.00 %

49,400.00 -15,600.00 49,400.00 -15,600.00 75,400.00 10,400.00
2,500.0000
65,000.00

0.7000
24 TESTING STORM SEWER PIPE

3180.0000 L.F. -72.00 % 0.7000 -72.00 % 2.0000 -20.00 %

2,226.00 -5,724.00 2,226.00 -5,724.00 6,360.00 -1,590.00
2.5000

7,950.00

30.0000
25 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

249.0000 L.F. -26.83 % 30.0000 -26.83 % 75.0000 82.93 %

7,470.00 -2,739.00 7,470.00 -2,739.00 18,675.00 8,466.00
41.0000

10,209.00

30.0000
26 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

351.0000 L.F. -26.83 % 30.0000 -26.83 % 75.0000 82.93 %

10,530.00 -3,861.00 10,530.00 -3,861.00 26,325.00 11,934.00
41.0000

14,391.00

23.0000
27 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

942.0000 L.F. -8.00 % 23.0000 -8.00 % 41.0000 64.00 %

21,666.00 -1,884.00 21,666.00 -1,884.00 38,622.00 15,072.00
25.0000

23,550.00

25.0000
28  SCHEDULE A STORM SEWER PIPE 15 IN. DIAM.

1309.0000 L.F. -28.57 % 25.0000 -28.57 % 44.0000 25.71 %

32,725.00 -13,090.00 32,725.00 -13,090.00 57,596.00 11,781.00
35.0000

45,815.00

80.0000
29 TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 15 IN. DIAM.

97.0000 L.F. 60.00 % 79.0000 58.00 % 90.0000 80.00 %

7,760.00 2,910.00 7,663.00 2,813.00 8,730.00 3,880.00
50.0000
4,850.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A027 REVISION NO : BIDS OPENED ON : Feb 10 2010
CONTRACT NO :007870 REGION NO : 1 AWARDED ON : Mar  1 2010
VERSION NO :6 WORK ORDER# : XL3008
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
STAGE 2
09A027 (REV. 1-12-10)

MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION & MIDMOUNTAIN CONTRACTORS, INC.
20210 142ND AVE NE 331 N FANCHER RD 825 5TH AVE
98072-4477 99211-0831 98033-6391

PROJECT : WOODINVILLE    WA  980721330 SPOKANE   WA  992111954 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2010
14:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

90.0000
30 TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 18 IN. DIAM.

11.0000 L.F. 50.00 % 89.0000 48.33 % 100.0000 66.67 %

990.00 330.00 979.00 319.00 1,100.00 440.00
60.0000
660.00

105.0000
31  TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 21 IN. DIAM.

24.0000 L.F. 50.00 % 104.0000 48.57 % 115.0000 64.29 %

2,520.00 840.00 2,496.00 816.00 2,760.00 1,080.00
70.0000
1,680.00

WATER LINES

1,750.0000
32 RESETTING EXISTING HYDRANTS

2.0000 EACH -30.00 % 1,750.0000 -30.00 % 4,600.0000 84.00 %

3,500.00 -1,500.00 3,500.00 -1,500.00 9,200.00 4,200.00
2,500.0000
5,000.00

1,400.0000
33 MOVING EXISTING HYDRANTS

6.0000 EACH -78.79 % 1,400.0000 -78.79 % 3,900.0000 -40.91 %

8,400.00 -31,200.00 8,400.00 -31,200.00 23,400.00 -16,200.00
6,600.0000
39,600.00

80.0000
34 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

106.0000 L.F. -23.81 % 80.0000 -23.81 % 140.0000 33.33 %

8,480.00 -2,650.00 8,480.00 -2,650.00 14,840.00 3,710.00
105.0000
11,130.00

75.0000
35 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

46.0000 L.F. -53.13 % 75.0000 -53.13 % 150.0000 -6.25 %

3,450.00 -3,910.00 3,450.00 -3,910.00 6,900.00 -460.00
160.0000
7,360.00

350.0000
36  STEEL CASING PIPE 5/16 IN. TH. 16 IN. DIAM.

14.0000 L.F. 12.90 % 350.0000 12.90 % 500.0000 61.29 %

4,900.00 560.00 4,900.00 560.00 7,000.00 2,660.00
310.0000
4,340.00

STRUCTURE

22.0000
37 STRUCTURE EXCAVATION CLASS A INCL. HAUL

693.0000 C.Y. 10.00 % 55.5000 177.50 % 22.0000 10.00 %

15,246.00 1,386.00 38,461.50 24,601.50 15,246.00 1,386.00
20.0000

13,860.00

600.0000
38 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

80.0000 C.Y. 20.00 % 125.0000 -75.00 % 900.0000 80.00 %

48,000.00 8,000.00 10,000.00 -30,000.00 72,000.00 32,000.00
500.0000
40,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A027 REVISION NO : BIDS OPENED ON : Feb 10 2010
CONTRACT NO :007870 REGION NO : 1 AWARDED ON : Mar  1 2010
VERSION NO :6 WORK ORDER# : XL3008
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
STAGE 2
09A027 (REV. 1-12-10)

MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION & MIDMOUNTAIN CONTRACTORS, INC.
20210 142ND AVE NE 331 N FANCHER RD 825 5TH AVE
98072-4477 99211-0831 98033-6391

PROJECT : WOODINVILLE    WA  980721330 SPOKANE   WA  992111954 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2010
14:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

31.0000
39 GRAVEL BACKFILL FOR WALL

153.0000 C.Y. 0.00 % 31.0000 0.00 % 44.0000 41.94 %

4,743.00 0.00 4,743.00 0.00 6,732.00 1,989.00
31.0000
4,743.00

11.0000
40  FURNISHING & PLACING TEMP. CASING FOR 2'-6" DIA. SHAFT

440.0000 L.F. -96.33 % 40.0000 -86.67 % 2.0000 -99.33 %

4,840.00 -127,160.00 17,600.00 -114,400.00 880.00 -131,120.00
300.0000

132,000.00

0.5000
41 ST. REINF. BAR FOR RETAINING WALL

26900.0000 LB. -58.33 % 1.0000 -16.67 % 1.0000 -16.67 %

13,450.00 -18,830.00 26,900.00 -5,380.00 26,900.00 -5,380.00
1.2000

32,280.00

0.7500
42 ST. REINF. BAR FOR SHAFT

46300.0000 LB. -37.50 % 0.7500 -37.50 % 1.0000 -16.67 %

34,725.00 -20,835.00 34,725.00 -20,835.00 46,300.00 -9,260.00
1.2000

55,560.00

475.0000
43 CONC. CLASS 4000 FOR RETAINING WALL

140.0000 C.Y. -20.83 % 1,000.0000 66.67 % 750.0000 25.00 %

66,500.00 -17,500.00 140,000.00 56,000.00 105,000.00 21,000.00
600.0000
84,000.00

150.0000
44 CONC. CLASS 4000P FOR SHAFT

80.0000 C.Y. -62.50 % 175.0000 -56.25 % 450.0000 12.50 %

12,000.00 -20,000.00 14,000.00 -18,000.00 36,000.00 4,000.00
400.0000
32,000.00

190.0000
45 SEW TRAFFIC BARRIER

3419.0000 L.F. -38.71 % 325.0000 4.84 % 320.0000 3.23 %

649,610.00 -410,280.00 1,111,175.00 51,285.00 1,094,080.00 34,190.00
310.0000

1,059,890.00

16.5000
46 STRUCTURAL EARTH WALL

19530.0000 S.F. -45.00 % 20.0000 -33.33 % 1.0000 -96.67 %

322,245.00 -263,655.00 390,600.00 -195,300.00 19,530.00 -566,370.00
30.0000

585,900.00

30.0000
47 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

2874.0000 C.Y. 20.00 % 34.0000 36.00 % 39.0000 56.00 %

86,220.00 14,370.00 97,716.00 25,866.00 112,086.00 40,236.00
25.0000

71,850.00

0.0200
48 CASING SHORING

80.0000 L.F. -99.97 % 10.0000 -83.33 % 2.0000 -96.67 %

1.60 -4,798.40 800.00 -4,000.00 160.00 -4,640.00
60.0000
4,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A027 REVISION NO : BIDS OPENED ON : Feb 10 2010
CONTRACT NO :007870 REGION NO : 1 AWARDED ON : Mar  1 2010
VERSION NO :6 WORK ORDER# : XL3008
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
STAGE 2
09A027 (REV. 1-12-10)

MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION & MIDMOUNTAIN CONTRACTORS, INC.
20210 142ND AVE NE 331 N FANCHER RD 825 5TH AVE
98072-4477 99211-0831 98033-6391

PROJECT : WOODINVILLE    WA  980721330 SPOKANE   WA  992111954 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2010
14:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

6.0000
49 CSL ACCESS TUBE

1419.0000 L.F. -60.00 % 6.0000 -60.00 % 6.0000 -60.00 %

8,514.00 -12,771.00 8,514.00 -12,771.00 8,514.00 -12,771.00
15.0000

21,285.00

SURFACING

20.0000
50 CRUSHED SURFACING BASE COURSE

3570.0000 TON -9.09 % 20.0000 -9.09 % 25.0000 13.64 %

71,400.00 -7,140.00 71,400.00 -7,140.00 89,250.00 10,710.00
22.0000

78,540.00

LIQUID ASPHALT
51 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

4,640.00 4,640.00 4,640.004,640.00

CEMENT CONCRETE PAVEMENT

230.0000
52 CEMENT CONC. PAVEMENT

5323.0000 C.Y. 15.00 % 300.0000 50.00 % 250.0000 25.00 %

1,224,290.00 159,690.00 1,596,900.00 532,300.00 1,330,750.00 266,150.00
200.0000

1,064,600.00
53 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00

14.0000
54 CORROSION RESISTANT DOWEL BAR

9256.0000 EACH 16.67 % 12.0000 0.00 % 15.0000 25.00 %

129,584.00 18,512.00 111,072.00 0.00 138,840.00 27,768.00
12.0000

111,072.00

280.0000
55 REPLACE CEMENT CONCRETE PANEL

317.0000 S.Y. -12.50 % 250.0000 -21.88 % 350.0000 9.38 %

88,760.00 -12,680.00 79,250.00 -22,190.00 110,950.00 9,510.00
320.0000

101,440.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A027 REVISION NO : BIDS OPENED ON : Feb 10 2010
CONTRACT NO :007870 REGION NO : 1 AWARDED ON : Mar  1 2010
VERSION NO :6 WORK ORDER# : XL3008
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
STAGE 2
09A027 (REV. 1-12-10)

MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION & MIDMOUNTAIN CONTRACTORS, INC.
20210 142ND AVE NE 331 N FANCHER RD 825 5TH AVE
98072-4477 99211-0831 98033-6391

PROJECT : WOODINVILLE    WA  980721330 SPOKANE   WA  992111954 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2010
14:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT

11.0000
56 TIE BAR WITH DRILL HOLE

4576.0000 EACH 0.00 % 17.0000 54.55 % 12.0000 9.09 %

50,336.00 0.00 77,792.00 27,456.00 54,912.00 4,576.00
11.0000

50,336.00

HOT MIX ASPHALT

87.0000
57 HMA CL. 1/2 IN. PG 64-22

2990.0000 TON -8.42 % 86.2500 -9.21 % 103.0000 8.42 %

260,130.00 -23,920.00 257,887.50 -26,162.50 307,970.00 23,920.00
95.0000

284,050.00
58 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

8,348.00 8,348.00 8,348.008,348.00
59 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

9,280.00 9,280.00 9,280.009,280.00
60 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

18,185.00 18,185.00 18,185.0018,185.00
61 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00

IRRIGATION AND WATER DISTRIBUTION
62 IRRIGATION SYSTEM

L.S. -66.67 % -73.00 % -66.67 %

20,000.00 -40,000.00 16,200.00 -43,800.00 20,000.00 -40,000.0060,000.00
63 FORCE ACCOUNT IRRIGATION FIELD DESIGN COORDINATION

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00
64 FORCE ACCOUNT UTILITY TRENCH IRRIGATION RESTORATION

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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NO.
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DATE:
TIME:

01/21/2010
14:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

IRRIGATION AND WATER DISTRIBUTION
65 FORCE ACCOUNT IRRIGATION POTHOLING

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
66 FORCE ACCOUNT IRRIGATION SYSTEMS PREPARATION

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

EROSION CNTL AND ROADSIDE RESTORATION

1.0000
67 ESC LEAD

300.0000 DAY -98.57 % 50.0000 -28.57 % 130.0000 85.71 %

300.00 -20,700.00 15,000.00 -6,000.00 39,000.00 18,000.00
70.0000

21,000.00

0.7000
68 PLASTIC COVERING

5079.0000 S.Y. -76.67 % 0.7000 -76.67 % 3.0000 0.00 %

3,555.30 -11,681.70 3,555.30 -11,681.70 15,237.00 0.00
3.0000

15,237.00

25.0000
69 STABILIZED CONSTRUCTION ENTRANCE

160.0000 S.Y. 25.00 % 21.0000 5.00 % 18.0000 -10.00 %

4,000.00 800.00 3,360.00 160.00 2,880.00 -320.00
20.0000
3,200.00

20,000.0000
70 TIRE WASH

1.0000 EACH 185.71 % 25,000.0000 257.14 % 12,000.0000 71.43 %

20,000.00 13,000.00 25,000.00 18,000.00 12,000.00 5,000.00
7,000.0000
7,000.00

100.0000
71 STREET CLEANING

1000.0000 HR -20.00 % 110.0000 -12.00 % 110.0000 -12.00 %

100,000.00 -25,000.00 110,000.00 -15,000.00 110,000.00 -15,000.00
125.0000

125,000.00

45.0000
72 INLET PROTECTION

134.0000 EACH -52.63 % 45.0000 -52.63 % 125.0000 31.58 %

6,030.00 -6,700.00 6,030.00 -6,700.00 16,750.00 4,020.00
95.0000

12,730.00

5.0000
73 SILT FENCE

660.0000 L.F. -16.67 % 4.0000 -33.33 % 7.0000 16.67 %

3,300.00 -660.00 2,640.00 -1,320.00 4,620.00 660.00
6.0000

3,960.00
74 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

300,000.00 300,000.00 300,000.00300,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A027 REVISION NO : BIDS OPENED ON : Feb 10 2010
CONTRACT NO :007870 REGION NO : 1 AWARDED ON : Mar  1 2010
VERSION NO :6 WORK ORDER# : XL3008
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
STAGE 2
09A027 (REV. 1-12-10)

MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION & MIDMOUNTAIN CONTRACTORS, INC.
20210 142ND AVE NE 331 N FANCHER RD 825 5TH AVE
98072-4477 99211-0831 98033-6391

PROJECT : WOODINVILLE    WA  980721330 SPOKANE   WA  992111954 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

15.0000
75 TEMPORARY CURB

2898.0000 L.F. 150.00 % 0.1000 -98.33 % 6.0000 0.00 %

43,470.00 26,082.00 289.80 -17,098.20 17,388.00 0.00
6.0000

17,388.00

750.0000
76  TEMPORARY SEDIMENT TREATMENT

200.0000 DAY 50.00 % 35.0000 -93.00 % 600.0000 20.00 %

150,000.00 50,000.00 7,000.00 -93,000.00 120,000.00 20,000.00
500.0000

100,000.00
77  BIOFILTRATION SWALE MODIFICATION

L.S. 23.08 % 23.08 % 53.85 %

8,000.00 1,500.00 8,000.00 1,500.00 10,000.00 3,500.006,500.00

2,000.0000
78 MULCHING

0.2000 ACRE 166.67 % 2,000.0000 166.67 % 1,200.0000 60.00 %

400.00 250.00 400.00 250.00 240.00 90.00
750.0000
150.00

4.0000
79  WILDFLOWER SEEDING AND FERTILIZING BY HAND

160.0000 S.Y. -73.33 % 4.0000 -73.33 % 6.0000 -60.00 %

640.00 -1,760.00 640.00 -1,760.00 960.00 -1,440.00
15.0000
2,400.00

35.0000
80 TOPSOIL TYPE A

1340.0000 C.Y. -12.50 % 33.5000 -16.25 % 35.0000 -12.50 %

46,900.00 -6,700.00 44,890.00 -8,710.00 46,900.00 -6,700.00
40.0000

53,600.00

70.0000
81 PSIPE WESTERN RED CEDAR, B&B, 4 FT. HT.

42.0000 EACH -30.00 % 70.0000 -30.00 % 85.0000 -15.00 %

2,940.00 -1,260.00 2,940.00 -1,260.00 3,570.00 -630.00
100.0000
4,200.00

85.0000
82 PSIPE HOGAN CEDAR, B&B, 4 FT. HT.

10.0000 EACH -15.00 % 85.0000 -15.00 % 90.0000 -10.00 %

850.00 -150.00 850.00 -150.00 900.00 -100.00
100.0000
1,000.00

80.0000
83 PSIPE INCENSE CEDAR, B&B, 4 FT. HT.

9.0000 EACH -20.00 % 80.0000 -20.00 % 90.0000 -10.00 %

720.00 -180.00 720.00 -180.00 810.00 -90.00
100.0000
900.00

85.0000
84 PSIPE FASTIGIATE EUROPEAN HORNBEAM, B&B, 1 IN. CAL.

8.0000 EACH -15.00 % 85.0000 -15.00 % 90.0000 -10.00 %

680.00 -120.00 680.00 -120.00 720.00 -80.00
100.0000
800.00

18.0000
85 PSIPE PACIFIC WAX MYRTLE, #2 CONT., 18IN. SPREAD

9.0000 EACH -28.00 % 18.0000 -28.00 % 24.0000 -4.00 %

162.00 -63.00 162.00 -63.00 216.00 -9.00
25.0000
225.00
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TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

19.0000
86 PSIPE COMPACT STRAWBERRY TREE, #2 CONT., 18 IN. HT.

52.0000 EACH -24.00 % 19.0000 -24.00 % 22.0000 -12.00 %

988.00 -312.00 988.00 -312.00 1,144.00 -156.00
25.0000
1,300.00

17.0000
87 PSIPE SIBERIAN DOGWOOD, #2 CONT., 18 IN. HT.

104.0000 EACH -32.00 % 17.0000 -32.00 % 20.0000 -20.00 %

1,768.00 -832.00 1,768.00 -832.00 2,080.00 -520.00
25.0000
2,600.00

10.0000
88 PSIPE ZABEL LAUREL, #1 CONT., 12IN. SPREAD

600.0000 EACH 0.00 % 9.7500 -2.50 % 11.0000 10.00 %

6,000.00 0.00 5,850.00 -150.00 6,600.00 600.00
10.0000
6,000.00

14.0000
89 PSIPE RUGOSA ROSE, #2 CONT., 18 IN. HT.

952.0000 EACH 40.00 % 13.5000 35.00 % 15.0000 50.00 %

13,328.00 3,808.00 12,852.00 3,332.00 14,280.00 4,760.00
10.0000
9,520.00

14.0000
90 PSIPE HANCOCK CORALBERRY, #2 CONT. 18 IN. HT.

185.0000 EACH 40.00 % 13.5000 35.00 % 15.0000 50.00 %

2,590.00 740.00 2,497.50 647.50 2,775.00 925.00
10.0000
1,850.00

18.0000
91 PSIPE COMPACT OREGON GRAPE, #2 CONT., 18 IN. HT.

250.0000 EACH -28.00 % 18.0000 -28.00 % 20.0000 -20.00 %

4,500.00 -1,750.00 4,500.00 -1,750.00 5,000.00 -1,250.00
25.0000
6,250.00

9.0000
92 PSIPE BOSTON IVY, #1 CONT.

50.0000 EACH -10.00 % 9.0000 -10.00 % 12.0000 20.00 %

450.00 -50.00 450.00 -50.00 600.00 100.00
10.0000
500.00

93 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

25,880.00 25,880.00 25,880.0025,880.00
94 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

18,560.00 18,560.00 18,560.0018,560.00
95 REMOVAL OF BURIED MAN-MADE DEBRIS

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

30.0000
96 FINE COMPOST

42.0000 C.Y. -40.00 % 29.0000 -42.00 % 40.0000 -20.00 %

1,260.00 -840.00 1,218.00 -882.00 1,680.00 -420.00
50.0000
2,100.00
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PRICE PER UNIT/
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TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION
97 FORCE ACCOUNT UTILITY TRENCH PLANTING RESTORATION

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

30.0000
98 SOIL AMENDMENT

135.0000 C.Y. -40.00 % 30.0000 -40.00 % 35.0000 -30.00 %

4,050.00 -2,700.00 4,050.00 -2,700.00 4,725.00 -2,025.00
50.0000
6,750.00

35.0000
99 BARK OR WOOD CHIP MULCH

316.0000 C.Y. -12.50 % 35.0000 -12.50 % 40.0000 0.00 %

11,060.00 -1,580.00 11,060.00 -1,580.00 12,640.00 0.00
40.0000

12,640.00

4.0000
100 HIGH VISIBILITY FENCE

1120.0000 L.F. 33.33 % 3.0000 0.00 % 6.0000 100.00 %

4,480.00 1,120.00 3,360.00 0.00 6,720.00 3,360.00
3.0000

3,360.00

TRAFFIC

75.0000
101 PRECAST CONC. BARRIER TYPE 2

523.0000 L.F. 25.00 % 33.5500 -44.08 % 38.0000 -36.67 %

39,225.00 7,845.00 17,546.65 -13,833.35 19,874.00 -11,506.00
60.0000

31,380.00

75.0000
102 PRECAST CONC. BARRIER TYPE 2 WITH SCUPPER

1848.0000 L.F. 25.00 % 35.6500 -40.58 % 40.0000 -33.33 %

138,600.00 27,720.00 65,881.20 -44,998.80 73,920.00 -36,960.00
60.0000

110,880.00

140.0000
103 PRECAST CONC. BARRIER TYPE 4

1054.0000 L.F. 133.33 % 71.5000 19.17 % 80.0000 33.33 %

147,560.00 84,320.00 75,361.00 12,121.00 84,320.00 21,080.00
60.0000

63,240.00

170.0000
104  CAST-IN-PLACE CONC. BARRIER TYPE2A

280.0000 L.F. -15.00 % 160.0000 -20.00 % 165.0000 -17.50 %

47,600.00 -8,400.00 44,800.00 -11,200.00 46,200.00 -9,800.00
200.0000
56,000.00

250.0000
105  CAST-IN-PLACE CONC. BARRIER TYPE2B

47.0000 L.F. -28.57 % 230.0000 -34.29 % 255.0000 -27.14 %

11,750.00 -4,700.00 10,810.00 -5,640.00 11,985.00 -4,465.00
350.0000
16,450.00

90.0000
106  CAST-IN-PLACE CONC. BARRIER TYPE4A

2372.0000 L.F. -55.00 % 95.0000 -52.50 % 125.0000 -37.50 %

213,480.00 -260,920.00 225,340.00 -249,060.00 296,500.00 -177,900.00
200.0000

474,400.00
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TRAFFIC

90.0000
107  CAST-IN-PLACE CONC. BARRIER TYPE4B

1955.0000 L.F. -60.00 % 100.0000 -55.56 % 125.0000 -44.44 %

175,950.00 -263,925.00 195,500.00 -244,375.00 244,375.00 -195,500.00
225.0000

439,875.00

165.0000
108  CAST-IN-PLACE CONC. BARRIER TYPE4C

1359.0000 L.F. -49.23 % 180.0000 -44.62 % 225.0000 -30.77 %

224,235.00 -217,440.00 244,620.00 -197,055.00 305,775.00 -135,900.00
325.0000

441,675.00

265.0000
109  CAST-IN-PLACE CONC. BARRIER TYPE4D

804.0000 L.F. -57.94 % 300.0000 -52.38 % 300.0000 -52.38 %

213,060.00 -293,460.00 241,200.00 -265,320.00 241,200.00 -265,320.00
630.0000

506,520.00

500.0000
110  CAST-IN-PLACE CONC. BARRIER TRANSITION SECTION

142.0000 L.F. 53.85 % 200.0000 -38.46 % 250.0000 -23.08 %

71,000.00 24,850.00 28,400.00 -17,750.00 35,500.00 -10,650.00
325.0000
46,150.00

7,500.0000
111 CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION

8.0000 EACH -16.67 % 6,000.0000 -33.33 % 8,000.0000 -11.11 %

60,000.00 -12,000.00 48,000.00 -24,000.00 64,000.00 -8,000.00
9,000.0000
72,000.00

15.0000
112 TEMPORARY CONC. BARRIER

26620.0000 L.F. 36.36 % 10.0000 -9.09 % 12.0000 9.09 %

399,300.00 106,480.00 266,200.00 -26,620.00 319,440.00 26,620.00
11.0000

292,820.00

3,000.0000
113 TEMPORARY IMPACT ATTENUATOR

17.0000 EACH -37.50 % 5,000.0000 4.17 % 5,500.0000 14.58 %

51,000.00 -30,600.00 85,000.00 3,400.00 93,500.00 11,900.00
4,800.0000
81,600.00

15,000.0000
114 PERMANENT IMPACT ATTENUATOR

4.0000 EACH -28.57 % 21,000.0000 0.00 % 23,000.0000 9.52 %

60,000.00 -24,000.00 84,000.00 0.00 92,000.00 8,000.00
21,000.0000
84,000.00

2,500.0000
115 RESETTING IMPACT ATTENUATOR

1.0000 EACH 92.31 % 5,260.0000 304.62 % 5,500.0000 323.08 %

2,500.00 1,200.00 5,260.00 3,960.00 5,500.00 4,200.00
1,300.0000
1,300.00

15,000.0000
116  EMERGENCY ACCESS GATE

1.0000 EACH -25.00 % 12,750.0000 -36.25 % 14,000.0000 -30.00 %

15,000.00 -5,000.00 12,750.00 -7,250.00 14,000.00 -6,000.00
20,000.0000
20,000.00

7,500.0000
117  TRUCK-MOUNTED IMPACT ATTENUATOR

4.0000 EACH -62.50 % 10,000.0000 -50.00 % 27,000.0000 35.00 %

30,000.00 -50,000.00 40,000.00 -40,000.00 108,000.00 28,000.00
20,000.0000
80,000.00
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2010
14:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

45.0000
118  OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

1100.0000 HR -10.00 % 45.0000 -10.00 % 47.0000 -6.00 %

49,500.00 -5,500.00 49,500.00 -5,500.00 51,700.00 -3,300.00
50.0000

55,000.00
119  REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

15.0000
120 BARRIER DELINEATOR

161.0000 EACH 50.00 % 12.0000 20.00 % 14.0000 40.00 %

2,415.00 805.00 1,932.00 322.00 2,254.00 644.00
10.0000
1,610.00

1.6500
121 PROFILED PLASTIC LINE

65020.0000 L.F. 37.50 % 1.6500 37.50 % 1.8000 50.00 %

107,283.00 29,259.00 107,283.00 29,259.00 117,036.00 39,012.00
1.2000

78,024.00

4.4500
122 PROFILED PLASTIC WIDE LANE LINE

4190.0000 L.F. 27.14 % 4.4500 27.14 % 5.0000 42.86 %

18,645.50 3,980.50 18,645.50 3,980.50 20,950.00 6,285.00
3.5000

14,665.00

3.8500
123  PROFILED PLASTIC WIDE LINE

22050.0000 L.F. 10.00 % 3.8500 10.00 % 4.0000 14.29 %

84,892.50 7,717.50 84,892.50 7,717.50 88,200.00 11,025.00
3.5000

77,175.00

400.0000
124 PLASTIC TRAFFIC ARROW

4.0000 EACH 233.33 % 400.0000 233.33 % 430.0000 258.33 %

1,600.00 1,120.00 1,600.00 1,120.00 1,720.00 1,240.00
120.0000
480.00

40.0000
125 PLASTIC DRAINAGE MARKING

51.0000 EACH 90.48 % 40.0000 90.48 % 43.0000 104.76 %

2,040.00 969.00 2,040.00 969.00 2,193.00 1,122.00
21.0000
1,071.00

350.0000
126 RAISED PAVEMENT MARKER TYPE 1

12.3000 HUND 20.69 % 350.0000 20.69 % 380.0000 31.03 %

4,305.00 738.00 4,305.00 738.00 4,674.00 1,107.00
290.0000
3,567.00

400.0000
127 RAISED PAVEMENT MARKER TYPE 2

13.8000 HUND 25.00 % 400.0000 25.00 % 440.0000 37.50 %

5,520.00 1,104.00 5,520.00 1,104.00 6,072.00 1,656.00
320.0000
4,416.00

0.5000
128 TEMPORARY PAVEMENT MARKING

91400.0000 L.F. 100.00 % 0.5000 100.00 % 0.5500 120.00 %

45,700.00 22,850.00 45,700.00 22,850.00 50,270.00 27,420.00
0.2500

22,850.00
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129 PERMANENT SIGNING

L.S. -37.84 % -45.95 % -62.16 %

115,000.00 -70,000.00 100,000.00 -85,000.00 70,000.00 -115,000.00185,000.00
130 SIGN BRIDGE NO. 1

L.S. -28.93 % 1.52 % -21.32 %

140,000.00 -57,000.00 200,000.00 3,000.00 155,000.00 -42,000.00197,000.00
131 SIGN BRIDGE NO. 2

L.S. -58.82 % -41.18 % -52.94 %

140,000.00 -200,000.00 200,000.00 -140,000.00 160,000.00 -180,000.00340,000.00
132 SIGN BRIDGE NO. 3

L.S. -58.47 % -36.10 % -53.67 %

130,000.00 -183,000.00 200,000.00 -113,000.00 145,000.00 -168,000.00313,000.00
133 SIGN BRIDGE NO. 2 EXISTING

L.S. -36.00 % 60.00 % 68.00 %

8,000.00 -4,500.00 20,000.00 7,500.00 21,000.00 8,500.0012,500.00
134 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 12.50 % -8.75 % 3.75 %

9,000.00 1,000.00 7,300.00 -700.00 8,300.00 300.008,000.00
135 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 15.38 % -3.85 % 0.00 %

15,000.00 2,000.00 12,500.00 -500.00 13,000.00 0.0013,000.00
136 BRIDGE MOUNTED SIGN BRACKET NO. 3

L.S. 7.14 % -10.71 % -7.14 %

15,000.00 1,000.00 12,500.00 -1,500.00 13,000.00 -1,000.0014,000.00
137 BRIDGE MOUNTED SIGN BRACKET NO. 4

L.S. 7.14 % -10.71 % -7.14 %

15,000.00 1,000.00 12,500.00 -1,500.00 13,000.00 -1,000.0014,000.00
138 BRIDGE MOUNTED SIGN BRACKET NO. 5

L.S. 36.36 % -14.55 % -9.09 %

15,000.00 4,000.00 9,400.00 -1,600.00 10,000.00 -1,000.0011,000.00
139  WALL MOUNTED SIGN POSTS

L.S. 0.00 % 0.00 % 1,050.00 %

2,000.00 0.00 2,000.00 0.00 23,000.00 21,000.002,000.00
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140  BRIDGE DECK SIGN POSTS NOS. 1 TO 4

L.S. -70.00 % -48.00 % -44.00 %

1,500.00 -3,500.00 2,600.00 -2,400.00 2,800.00 -2,200.005,000.00
141  BARRIER MOUNTED SIGN POSTS NOS. 1 TO 5

L.S. -52.94 % -44.12 % -41.18 %

8,000.00 -9,000.00 9,500.00 -7,500.00 10,000.00 -7,000.0017,000.00
142 ILLUMINATION SYSTEM SUA 0922

L.S. 100.00 % 0.00 % -45.00 %

400,000.00 200,000.00 200,000.00 0.00 110,000.00 -90,000.00200,000.00
143 ILLUMINATION SYSTEM SUA 2280

L.S. -32.20 % -54.69 % -49.15 %

600,000.00 -285,000.00 401,000.00 -484,000.00 450,000.00 -435,000.00885,000.00
144 ILLUMINATION SYSTEM SUA 3162

L.S. -21.88 % -45.31 % -56.25 %

500,000.00 -140,000.00 350,000.00 -290,000.00 280,000.00 -360,000.00640,000.00
145 INTELLIGENT TRANSPORTATION SYSTEM

L.S. -77.78 % -80.95 % -80.32 %

70,000.00 -245,000.00 60,000.00 -255,000.00 62,000.00 -253,000.00315,000.00
146  TEMPORARY INTELLIGENT TRANSPORTATION SYSTEM

L.S. -12.50 % -25.00 % -21.25 %

70,000.00 -10,000.00 60,000.00 -20,000.00 63,000.00 -17,000.0080,000.00
147  COMMUNICATION CONDUIT SYSTEM

L.S. -22.22 % 11.11 % -15.56 %

35,000.00 -10,000.00 50,000.00 5,000.00 38,000.00 -7,000.0045,000.00
148  COMMUNICATION CABLES AND INTERFACES

L.S. 0.00 % 0.00 % 0.00 %

25,000.00 0.00 25,000.00 0.00 25,000.00 0.0025,000.00
149  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. -42.86 % -42.86 % -42.86 %

20,000.00 -15,000.00 20,000.00 -15,000.00 20,000.00 -15,000.0035,000.00
150  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 100.00 % 100.00 % 60.00 %

10,000.00 5,000.00 10,000.00 5,000.00 8,000.00 3,000.005,000.00
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151  VARIABLE MESSAGE SIGN SYSTEM

L.S. -48.72 % -53.85 % -52.82 %

100,000.00 -95,000.00 90,000.00 -105,000.00 92,000.00 -103,000.00195,000.00

85.0000
152 DIRECTIONAL BORING

1230.0000 L.F. 21.43 % 85.0000 21.43 % 90.0000 28.57 %

104,550.00 18,450.00 104,550.00 18,450.00 110,700.00 24,600.00
70.0000

86,100.00

5.0000
153 SEQUENTIAL ARROW SIGN

8560.0000 HR -16.67 % 2.0000 -66.67 % 6.3000 5.00 %

42,800.00 -8,560.00 17,120.00 -34,240.00 53,928.00 2,568.00
6.0000

51,360.00

10.0000
154 PORTABLE CHANGEABLE MESSAGE SIGN

1670.0000 HR 150.00 % 4.5000 12.50 % 14.0000 250.00 %

16,700.00 10,020.00 7,515.00 835.00 23,380.00 16,700.00
4.0000

6,680.00
155 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 275.00 % -25.00 % 100.00 %

375,000.00 275,000.00 75,000.00 -25,000.00 200,000.00 100,000.00100,000.00

35.0000
156 FLAGGERS AND SPOTTERS

2900.0000 HR 16.67 % 46.5000 55.00 % 45.0000 50.00 %

101,500.00 14,500.00 134,850.00 47,850.00 130,500.00 43,500.00
30.0000

87,000.00

45.0000
157 OTHER TRAFFIC CONTROL LABOR

12500.0000 HR 80.00 % 46.5000 86.00 % 40.0000 60.00 %

562,500.00 250,000.00 581,250.00 268,750.00 500,000.00 187,500.00
25.0000

312,500.00
158 TRAFFIC CONTROL SUPERVISOR

L.S. -49.75 % 0.50 % 10.55 %

100,000.00 -99,000.00 200,000.00 1,000.00 220,000.00 21,000.00199,000.00

25.0000
159 CONSTRUCTION SIGNS CLASS A

1496.0000 S.F. 38.89 % 25.0000 38.89 % 20.0000 11.11 %

37,400.00 10,472.00 37,400.00 10,472.00 29,920.00 2,992.00
18.0000

26,928.00

95.0000
160 PLASTIC HOV LANE SYMBOL

20.0000 EACH -9.52 % 95.0000 -9.52 % 120.0000 14.29 %

1,900.00 -200.00 1,900.00 -200.00 2,400.00 300.00
105.0000
2,100.00
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161 TYPE C PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

30,000.00 0.00 30,000.00 0.00 30,000.00 0.0030,000.00

1,000.0000
162 SCHEDULE UPDATE

20.0000 EACH 0.00 % 1,000.0000 0.00 % 1,000.0000 0.00 %

20,000.00 0.00 20,000.00 0.00 20,000.00 0.00
1,000.0000
20,000.00

15.5000
163 STRUCTURE EXCAVATION CLASS B INCL. HAUL

9158.0000 C.Y. -35.42 % 15.0000 -37.50 % 18.0000 -25.00 %

141,949.00 -77,843.00 137,370.00 -82,422.00 164,844.00 -54,948.00
24.0000

219,792.00

0.6000
164 SHORING OR EXTRA EXCAVATION TRENCH

3190.0000 S.F. -50.00 % 0.6000 -50.00 % 2.0000 66.67 %

1,914.00 -1,914.00 1,914.00 -1,914.00 6,380.00 2,552.00
1.2000

3,828.00

1.0000
165 SHORING OR EXTRA EXCAVATION CLASS B

19703.0000 S.F. -9.09 % 1.0000 -9.09 % 0.9000 -18.18 %

19,703.00 -1,970.30 19,703.00 -1,970.30 17,732.70 -3,940.60
1.1000

21,673.30

34.0000
166 GRAVEL BACKFILL FOR DRAIN

260.0000 C.Y. -24.44 % 34.0000 -24.44 % 36.0000 -20.00 %

8,840.00 -2,860.00 8,840.00 -2,860.00 9,360.00 -2,340.00
45.0000

11,700.00

300.0000
167 PLUGGING EXISTING PIPE

5.0000 EACH -16.67 % 300.0000 -16.67 % 300.0000 -16.67 %

1,500.00 -300.00 1,500.00 -300.00 1,500.00 -300.00
360.0000
1,800.00

168 STRUCTURE SURVEYING
L.S. -90.00 % 0.00 % -10.00 %

5,000.00 -45,000.00 50,000.00 0.00 45,000.00 -5,000.0050,000.00
169 ROADWAY SURVEYING

L.S. -46.67 % 0.00 % 33.33 %

40,000.00 -35,000.00 75,000.00 0.00 100,000.00 25,000.0075,000.00
170 LICENSED SURVEYING

EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00

15.0000
171  CONCRETE CAP

7673.0000 S.F. 0.00 % 13.9500 -7.00 % 3.8000 -74.67 %

115,095.00 0.00 107,038.35 -8,056.65 29,157.40 -85,937.60
15.0000

115,095.00
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550.0000
172 CONNECTION TO DRAINAGE STRUCTURE

22.0000 EACH -38.89 % 550.0000 -38.89 % 600.0000 -33.33 %

12,100.00 -7,700.00 12,100.00 -7,700.00 13,200.00 -6,600.00
900.0000
19,800.00

300.0000
173  CONNECT STORM SEWER PIPE TO EXISTING PIPE

12.0000 EACH -66.67 % 300.0000 -66.67 % 600.0000 -33.33 %

3,600.00 -7,200.00 3,600.00 -7,200.00 7,200.00 -3,600.00
900.0000
10,800.00

4,500.0000
174  RECONSTRUCT MANHOLE

1.0000 EACH 150.00 % 4,500.0000 150.00 % 5,500.0000 205.56 %

4,500.00 2,700.00 4,500.00 2,700.00 5,500.00 3,700.00
1,800.0000
1,800.00

9,600.0000
175 MANHOLE 60 IN. DIAM. TYPE 3 MODIFIED

1.0000 EACH -52.00 % 9,600.0000 -52.00 % 6,100.0000 -69.50 %

9,600.00 -10,400.00 9,600.00 -10,400.00 6,100.00 -13,900.00
20,000.0000
20,000.00

7,800.0000
176 MANHOLE 84IN. DIAM. TYPE 3 MODIFIED

1.0000 EACH -66.09 % 7,800.0000 -66.09 % 7,500.0000 -67.39 %

7,800.00 -15,200.00 7,800.00 -15,200.00 7,500.00 -15,500.00
23,000.0000
23,000.00

9,800.0000
177 MANHOLE 96 IN. DIAM. TYPE 3 MODIFIED

2.0000 EACH -67.33 % 9,800.0000 -67.33 % 12,300.0000 -59.00 %

19,600.00 -40,400.00 19,600.00 -40,400.00 24,600.00 -35,400.00
30,000.0000
60,000.00

178 FORCE ACCOUNT UTILITY POTHOLING
EST. 0.00 % 0.00 % 0.00 %

9,500.00 9,500.00 9,500.009,500.00

900.0000
179  REPLACE MANHOLE TOP SLAB

8.0000 EACH -10.00 % 900.0000 -10.00 % 2,000.0000 100.00 %

7,200.00 -800.00 7,200.00 -800.00 16,000.00 8,000.00
1,000.0000
8,000.00

180 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
181 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
182 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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183 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
184 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
185 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

4.00 4.00 4.004.00
186 SPCC PLAN

L.S. 11.11 % 11.11 % -84.44 %

5,000.00 500.00 5,000.00 500.00 700.00 -3,800.004,500.00

1.8500
187 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

2417.0000 S.Y. 15.63 % 1.8500 15.63 % 1.5000 -6.25 %

4,471.45 604.25 4,471.45 604.25 3,625.50 -241.70
1.6000

3,867.20

125.0000
188 NO TRESPASSING SIGN

10.0000 EACH 25.00 % 48.0000 -52.00 % 200.0000 100.00 %

1,250.00 250.00 480.00 -520.00 2,000.00 1,000.00
100.0000
1,000.00

189 HEALTH AND SAFETY PLAN
L.S. 0.00 % -30.00 % -86.00 %

5,000.00 0.00 3,500.00 -1,500.00 700.00 -4,300.005,000.00
190 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

4,300.0000
191 MANHOLE 72 IN. DIAM. TYPE 3

1.0000 EACH -73.13 % 4,300.0000 -73.13 % 4,500.0000 -71.88 %

4,300.00 -11,700.00 4,300.00 -11,700.00 4,500.00 -11,500.00
16,000.0000
16,000.00

$12,581,882.60 -17.71% $12,666,660.00 -17.16% $13,104,697.10 -14.29%$15,290,112.50CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A027 REVISION NO : BIDS OPENED ON : Feb 10 2010
CONTRACT NO :007870 REGION NO : 1 AWARDED ON : Mar  1 2010
VERSION NO :6 WORK ORDER# : XL3008
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
STAGE 2
09A027 (REV. 1-12-10)

MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION & MIDMOUNTAIN CONTRACTORS, INC.
20210 142ND AVE NE 331 N FANCHER RD 825 5TH AVE
98072-4477 99211-0831 98033-6391

PROJECT : WOODINVILLE    WA  980721330 SPOKANE   WA  992111954 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2010
14:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$13,104,697.10$12,581,882.60 $12,666,660.00BASE TOTAL -17.71% -17.16% -14.29%$15,290,112.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A027 REVISION NO : BIDS OPENED ON : Feb 10 2010
CONTRACT NO :007870 REGION NO : 1 AWARDED ON : Mar  1 2010
VERSION NO :6 WORK ORDER# : XL3008
HWY :SR 090 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
STAGE 2
09A027 (REV. 1-12-10)

GRANITE CONSTRUCTION COMPANY C.A. CAREY CORPORATION SKANSKA USA CIVIL WEST CALIFOR
1525 E. MARINE VIEW DRIVE 537 NW LOCUST ST 1995 AGUA MANSA RD

98027-2412

PROJECT : EVERETT    WA  982011927 ISSAQUAH   WA  980271006 RIVERSIDE   CA  925092405

COUNTY(S) :KING CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100538

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2010
14:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -3.16 % -22.97 % -3.46 %

1,320,000.00 -43,128.00 1,050,000.00 -313,128.00 1,315,972.11 -47,155.891,363,128.00

25,000.0000
2 CLEARING AND GRUBBING

2.1000 ACRE 257.14 % 7,000.0000 0.00 % 75,000.0000 971.43 %

52,500.00 37,800.00 14,700.00 0.00 157,500.00 142,800.00
7,000.0000
14,700.00

1,000.0000
3 REMOVING DRAINAGE STRUCTURE

23.0000 EACH 138.10 % 340.0000 -19.05 % 2,000.0000 376.19 %

23,000.00 13,340.00 7,820.00 -1,840.00 46,000.00 36,340.00
420.0000
9,660.00

4 REMOVING SHAFT OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

22,100.00 22,100.00 22,100.0022,100.00

37.0000
5  REMOVING CAST-IN-PLACE CONC. BARRIER

2260.0000 L.F. 100.00 % 36.0000 94.59 % 40.0000 116.22 %

83,620.00 41,810.00 81,360.00 39,550.00 90,400.00 48,590.00
18.5000

41,810.00

2,000.0000
6  REMOVING HYDRANT

1.0000 EACH 50.94 % 570.0000 -56.98 % 1,500.0000 13.21 %

2,000.00 675.00 570.00 -755.00 1,500.00 175.00
1,325.0000
1,325.00

0.1000
7 REMOVING TEMPORARY PAVEMENT MARKING

94500.0000 L.F. -75.00 % 0.1000 -75.00 % 0.1000 -75.00 %

9,450.00 -28,350.00 9,450.00 -28,350.00 9,450.00 -28,350.00
0.4000

37,800.00

0.4000
8 REMOVING PAINT LINE

47130.0000 L.F. -20.00 % 0.4000 -20.00 % 0.3500 -30.00 %

18,852.00 -4,713.00 18,852.00 -4,713.00 16,495.50 -7,069.50
0.5000

23,565.00

50.0000
9 REMOVING PAINTED TRAFFIC MARKING

10.0000 EACH 11.11 % 50.0000 11.11 % 45.0000 0.00 %

500.00 50.00 500.00 50.00 450.00 0.00
45.0000
450.00

50.0000
10 REMOVING RAISED PAVEMENT MARKER

130.6000 HUND -50.00 % 50.0000 -50.00 % 45.0000 -55.00 %

6,530.00 -6,530.00 6,530.00 -6,530.00 5,877.00 -7,183.00
100.0000
13,060.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A027 REVISION NO : BIDS OPENED ON : Feb 10 2010
CONTRACT NO :007870 REGION NO : 1 AWARDED ON : Mar  1 2010
VERSION NO :6 WORK ORDER# : XL3008
HWY :SR 090 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
STAGE 2
09A027 (REV. 1-12-10)

GRANITE CONSTRUCTION COMPANY C.A. CAREY CORPORATION SKANSKA USA CIVIL WEST CALIFOR
1525 E. MARINE VIEW DRIVE 537 NW LOCUST ST 1995 AGUA MANSA RD

98027-2412

PROJECT : EVERETT    WA  982011927 ISSAQUAH   WA  980271006 RIVERSIDE   CA  925092405

COUNTY(S) :KING CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100538

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2010
14:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
11 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 256.07 % 250.00 % 130.00 %

14,242.66 10,242.66 14,000.00 10,000.00 9,200.00 5,200.004,000.00

GRADING

8.0000
12 ROADWAY EXCAVATION INCL. HAUL

15050.0000 C.Y. -60.98 % 40.0000 95.12 % 36.0000 75.61 %

120,400.00 -188,125.00 602,000.00 293,475.00 541,800.00 233,275.00
20.5000

308,525.00

20.0000
13 GRAVEL BORROW INCL. HAUL

6810.0000 TON 81.82 % 16.0000 45.45 % 15.0000 36.36 %

136,200.00 61,290.00 108,960.00 34,050.00 102,150.00 27,240.00
11.0000

74,910.00

0.5000
14 EMBANKMENT COMPACTION

6770.0000 C.Y. -87.50 % 2.0000 -50.00 % 22.0000 450.00 %

3,385.00 -23,695.00 13,540.00 -13,540.00 148,940.00 121,860.00
4.0000

27,080.00

DRAINAGE

650.0000
15 CONCRETE INLET

14.0000 EACH -35.00 % 1,200.0000 20.00 % 800.0000 -20.00 %

9,100.00 -4,900.00 16,800.00 2,800.00 11,200.00 -2,800.00
1,000.0000
14,000.00

1,200.0000
16 GRATE INLET TYPE 2

10.0000 EACH -52.00 % 2,000.0000 -20.00 % 2,225.0000 -11.00 %

12,000.00 -13,000.00 20,000.00 -5,000.00 22,250.00 -2,750.00
2,500.0000
25,000.00

5.0900
17 UNDERDRAIN PIPE 6 IN. DIAM.

3836.0000 L.F. -43.44 % 11.0000 22.22 % 9.7500 8.33 %

19,525.24 -14,998.76 42,196.00 7,672.00 37,401.00 2,877.00
9.0000

34,524.00

30.0000
18 DRAIN PIPE 6 IN. DIAM.

22.0000 L.F. 87.50 % 11.0000 -31.25 % 23.5000 46.88 %

660.00 308.00 242.00 -110.00 517.00 165.00
16.0000
352.00

60.0000
19 DRAIN PIPE 8 IN. DIAM.

11.0000 L.F. 0.00 % 25.0000 -58.33 % 26.0000 -56.67 %

660.00 0.00 275.00 -385.00 286.00 -374.00
60.0000
660.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A027 REVISION NO : BIDS OPENED ON : Feb 10 2010
CONTRACT NO :007870 REGION NO : 1 AWARDED ON : Mar  1 2010
VERSION NO :6 WORK ORDER# : XL3008
HWY :SR 090 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
STAGE 2
09A027 (REV. 1-12-10)

GRANITE CONSTRUCTION COMPANY C.A. CAREY CORPORATION SKANSKA USA CIVIL WEST CALIFOR
1525 E. MARINE VIEW DRIVE 537 NW LOCUST ST 1995 AGUA MANSA RD

98027-2412

PROJECT : EVERETT    WA  982011927 ISSAQUAH   WA  980271006 RIVERSIDE   CA  925092405

COUNTY(S) :KING CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100538

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2010
14:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

350.0000
20  DRAIN CLEANOUT

2.0000 EACH -30.00 % 250.0000 -50.00 % 490.0000 -2.00 %

700.00 -300.00 500.00 -500.00 980.00 -20.00
500.0000
1,000.00

STORM SEWER

1,100.0000
21 CATCH BASIN TYPE 1L

4.0000 EACH -69.44 % 1,100.0000 -69.44 % 1,300.0000 -63.89 %

4,400.00 -10,000.00 4,400.00 -10,000.00 5,200.00 -9,200.00
3,600.0000
14,400.00

1,000.0000
22 CATCH BASIN TYPE 1

11.0000 EACH -23.08 % 1,000.0000 -23.08 % 1,200.0000 -7.69 %

11,000.00 -3,300.00 11,000.00 -3,300.00 13,200.00 -1,100.00
1,300.0000
14,300.00

2,500.0000
23 CATCH BASIN TYPE 2 48 IN. DIAM.

26.0000 EACH 0.00 % 22,000.0000 780.00 % 2,225.0000 -11.00 %

65,000.00 0.00 572,000.00 507,000.00 57,850.00 -7,150.00
2,500.0000
65,000.00

2.0000
24 TESTING STORM SEWER PIPE

3180.0000 L.F. -20.00 % 1.0000 -60.00 % 2.0000 -20.00 %

6,360.00 -1,590.00 3,180.00 -4,770.00 6,360.00 -1,590.00
2.5000

7,950.00

30.0000
25 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

249.0000 L.F. -26.83 % 34.0000 -17.07 % 45.0000 9.76 %

7,470.00 -2,739.00 8,466.00 -1,743.00 11,205.00 996.00
41.0000

10,209.00

30.0000
26 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

351.0000 L.F. -26.83 % 34.0000 -17.07 % 46.0000 12.20 %

10,530.00 -3,861.00 11,934.00 -2,457.00 16,146.00 1,755.00
41.0000

14,391.00

32.0000
27 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

942.0000 L.F. 28.00 % 26.0000 4.00 % 50.0000 100.00 %

30,144.00 6,594.00 24,492.00 942.00 47,100.00 23,550.00
25.0000

23,550.00

32.0000
28  SCHEDULE A STORM SEWER PIPE 15 IN. DIAM.

1309.0000 L.F. -8.57 % 28.0000 -20.00 % 36.5000 4.29 %

41,888.00 -3,927.00 36,652.00 -9,163.00 47,778.50 1,963.50
35.0000

45,815.00

200.0000
29 TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 15 IN. DIAM.

97.0000 L.F. 300.00 % 90.0000 80.00 % 106.0000 112.00 %

19,400.00 14,550.00 8,730.00 3,880.00 10,282.00 5,432.00
50.0000
4,850.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A027 REVISION NO : BIDS OPENED ON : Feb 10 2010
CONTRACT NO :007870 REGION NO : 1 AWARDED ON : Mar  1 2010
VERSION NO :6 WORK ORDER# : XL3008
HWY :SR 090 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
STAGE 2
09A027 (REV. 1-12-10)

GRANITE CONSTRUCTION COMPANY C.A. CAREY CORPORATION SKANSKA USA CIVIL WEST CALIFOR
1525 E. MARINE VIEW DRIVE 537 NW LOCUST ST 1995 AGUA MANSA RD

98027-2412

PROJECT : EVERETT    WA  982011927 ISSAQUAH   WA  980271006 RIVERSIDE   CA  925092405

COUNTY(S) :KING CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100538

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2010
14:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

180.0000
30 TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 18 IN. DIAM.

11.0000 L.F. 200.00 % 100.0000 66.67 % 193.0000 221.67 %

1,980.00 1,320.00 1,100.00 440.00 2,123.00 1,463.00
60.0000
660.00

200.0000
31  TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 21 IN. DIAM.

24.0000 L.F. 185.71 % 120.0000 71.43 % 202.0000 188.57 %

4,800.00 3,120.00 2,880.00 1,200.00 4,848.00 3,168.00
70.0000
1,680.00

WATER LINES

4,500.0000
32 RESETTING EXISTING HYDRANTS

2.0000 EACH 80.00 % 2,000.0000 -20.00 % 2,800.0000 12.00 %

9,000.00 4,000.00 4,000.00 -1,000.00 5,600.00 600.00
2,500.0000
5,000.00

3,500.0000
33 MOVING EXISTING HYDRANTS

6.0000 EACH -46.97 % 1,600.0000 -75.76 % 3,370.0000 -48.94 %

21,000.00 -18,600.00 9,600.00 -30,000.00 20,220.00 -19,380.00
6,600.0000
39,600.00

160.0000
34 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

106.0000 L.F. 52.38 % 90.0000 -14.29 % 118.0000 12.38 %

16,960.00 5,830.00 9,540.00 -1,590.00 12,508.00 1,378.00
105.0000
11,130.00

170.0000
35 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

46.0000 L.F. 6.25 % 85.0000 -46.88 % 73.0000 -54.37 %

7,820.00 460.00 3,910.00 -3,450.00 3,358.00 -4,002.00
160.0000
7,360.00

450.0000
36  STEEL CASING PIPE 5/16 IN. TH. 16 IN. DIAM.

14.0000 L.F. 45.16 % 400.0000 29.03 % 340.0000 9.68 %

6,300.00 1,960.00 5,600.00 1,260.00 4,760.00 420.00
310.0000
4,340.00

STRUCTURE

20.0000
37 STRUCTURE EXCAVATION CLASS A INCL. HAUL

693.0000 C.Y. 0.00 % 25.0000 25.00 % 24.0000 20.00 %

13,860.00 0.00 17,325.00 3,465.00 16,632.00 2,772.00
20.0000

13,860.00

500.0000
38 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

80.0000 C.Y. 0.00 % 500.0000 0.00 % 580.0000 16.00 %

40,000.00 0.00 40,000.00 0.00 46,400.00 6,400.00
500.0000
40,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A027 REVISION NO : BIDS OPENED ON : Feb 10 2010
CONTRACT NO :007870 REGION NO : 1 AWARDED ON : Mar  1 2010
VERSION NO :6 WORK ORDER# : XL3008
HWY :SR 090 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
STAGE 2
09A027 (REV. 1-12-10)

GRANITE CONSTRUCTION COMPANY C.A. CAREY CORPORATION SKANSKA USA CIVIL WEST CALIFOR
1525 E. MARINE VIEW DRIVE 537 NW LOCUST ST 1995 AGUA MANSA RD

98027-2412

PROJECT : EVERETT    WA  982011927 ISSAQUAH   WA  980271006 RIVERSIDE   CA  925092405

COUNTY(S) :KING CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100538

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2010
14:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

65.0000
39 GRAVEL BACKFILL FOR WALL

153.0000 C.Y. 109.68 % 35.0000 12.90 % 48.0000 54.84 %

9,945.00 5,202.00 5,355.00 612.00 7,344.00 2,601.00
31.0000
4,743.00

55.0000
40  FURNISHING & PLACING TEMP. CASING FOR 2'-6" DIA. SHAFT

440.0000 L.F. -81.67 % 58.0000 -80.67 % 56.0000 -81.33 %

24,200.00 -107,800.00 25,520.00 -106,480.00 24,640.00 -107,360.00
300.0000

132,000.00

1.0000
41 ST. REINF. BAR FOR RETAINING WALL

26900.0000 LB. -16.67 % 1.0000 -16.67 % 1.2500 4.17 %

26,900.00 -5,380.00 26,900.00 -5,380.00 33,625.00 1,345.00
1.2000

32,280.00

1.2000
42 ST. REINF. BAR FOR SHAFT

46300.0000 LB. 0.00 % 1.0000 -16.67 % 1.2500 4.17 %

55,560.00 0.00 46,300.00 -9,260.00 57,875.00 2,315.00
1.2000

55,560.00

900.0000
43 CONC. CLASS 4000 FOR RETAINING WALL

140.0000 C.Y. 50.00 % 780.0000 30.00 % 675.0000 12.50 %

126,000.00 42,000.00 109,200.00 25,200.00 94,500.00 10,500.00
600.0000
84,000.00

300.0000
44 CONC. CLASS 4000P FOR SHAFT

80.0000 C.Y. -25.00 % 240.0000 -40.00 % 300.0000 -25.00 %

24,000.00 -8,000.00 19,200.00 -12,800.00 24,000.00 -8,000.00
400.0000
32,000.00

250.0000
45 SEW TRAFFIC BARRIER

3419.0000 L.F. -19.35 % 260.0000 -16.13 % 250.0000 -19.35 %

854,750.00 -205,140.00 888,940.00 -170,950.00 854,750.00 -205,140.00
310.0000

1,059,890.00

16.0000
46 STRUCTURAL EARTH WALL

19530.0000 S.F. -46.67 % 24.0000 -20.00 % 20.5000 -31.67 %

312,480.00 -273,420.00 468,720.00 -117,180.00 400,365.00 -185,535.00
30.0000

585,900.00

55.0000
47 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

2874.0000 C.Y. 120.00 % 38.0000 52.00 % 74.0000 196.00 %

158,070.00 86,220.00 109,212.00 37,362.00 212,676.00 140,826.00
25.0000

71,850.00

55.0000
48 CASING SHORING

80.0000 L.F. -8.33 % 55.0000 -8.33 % 55.0000 -8.33 %

4,400.00 -400.00 4,400.00 -400.00 4,400.00 -400.00
60.0000
4,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A027 REVISION NO : BIDS OPENED ON : Feb 10 2010
CONTRACT NO :007870 REGION NO : 1 AWARDED ON : Mar  1 2010
VERSION NO :6 WORK ORDER# : XL3008
HWY :SR 090 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
STAGE 2
09A027 (REV. 1-12-10)

GRANITE CONSTRUCTION COMPANY C.A. CAREY CORPORATION SKANSKA USA CIVIL WEST CALIFOR
1525 E. MARINE VIEW DRIVE 537 NW LOCUST ST 1995 AGUA MANSA RD

98027-2412

PROJECT : EVERETT    WA  982011927 ISSAQUAH   WA  980271006 RIVERSIDE   CA  925092405

COUNTY(S) :KING CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100538

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2010
14:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

20.0000
49 CSL ACCESS TUBE

1419.0000 L.F. 33.33 % 12.0000 -20.00 % 18.0000 20.00 %

28,380.00 7,095.00 17,028.00 -4,257.00 25,542.00 4,257.00
15.0000

21,285.00

SURFACING

38.0000
50 CRUSHED SURFACING BASE COURSE

3570.0000 TON 72.73 % 23.0000 4.55 % 34.0000 54.55 %

135,660.00 57,120.00 82,110.00 3,570.00 121,380.00 42,840.00
22.0000

78,540.00

LIQUID ASPHALT
51 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

4,640.00 4,640.00 4,640.004,640.00

CEMENT CONCRETE PAVEMENT

245.0000
52 CEMENT CONC. PAVEMENT

5323.0000 C.Y. 22.50 % 240.0000 20.00 % 260.0000 30.00 %

1,304,135.00 239,535.00 1,277,520.00 212,920.00 1,383,980.00 319,380.00
200.0000

1,064,600.00
53 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00

15.0000
54 CORROSION RESISTANT DOWEL BAR

9256.0000 EACH 25.00 % 15.0000 25.00 % 14.0000 16.67 %

138,840.00 27,768.00 138,840.00 27,768.00 129,584.00 18,512.00
12.0000

111,072.00

650.0000
55 REPLACE CEMENT CONCRETE PANEL

317.0000 S.Y. 103.13 % 380.0000 18.75 % 285.0000 -10.94 %

206,050.00 104,610.00 120,460.00 19,020.00 90,345.00 -11,095.00
320.0000

101,440.00
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT

11.0000
56 TIE BAR WITH DRILL HOLE

4576.0000 EACH 0.00 % 13.0000 18.18 % 11.0000 0.00 %

50,336.00 0.00 59,488.00 9,152.00 50,336.00 0.00
11.0000

50,336.00

HOT MIX ASPHALT

85.0000
57 HMA CL. 1/2 IN. PG 64-22

2990.0000 TON -10.53 % 100.0000 5.26 % 111.0000 16.84 %

254,150.00 -29,900.00 299,000.00 14,950.00 331,890.00 47,840.00
95.0000

284,050.00
58 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

8,348.00 8,348.00 8,348.008,348.00
59 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

9,280.00 9,280.00 9,280.009,280.00
60 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

18,185.00 18,185.00 18,185.0018,185.00
61 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00

IRRIGATION AND WATER DISTRIBUTION
62 IRRIGATION SYSTEM

L.S. -58.33 % -70.00 % -70.83 %

25,000.00 -35,000.00 18,000.00 -42,000.00 17,500.00 -42,500.0060,000.00
63 FORCE ACCOUNT IRRIGATION FIELD DESIGN COORDINATION

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00
64 FORCE ACCOUNT UTILITY TRENCH IRRIGATION RESTORATION

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
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IRRIGATION AND WATER DISTRIBUTION
65 FORCE ACCOUNT IRRIGATION POTHOLING

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
66 FORCE ACCOUNT IRRIGATION SYSTEMS PREPARATION

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

EROSION CNTL AND ROADSIDE RESTORATION

1.0000
67 ESC LEAD

300.0000 DAY -98.57 % 70.0000 0.00 % 75.0000 7.14 %

300.00 -20,700.00 21,000.00 0.00 22,500.00 1,500.00
70.0000

21,000.00

3.0000
68 PLASTIC COVERING

5079.0000 S.Y. 0.00 % 2.0000 -33.33 % 3.7500 25.00 %

15,237.00 0.00 10,158.00 -5,079.00 19,046.25 3,809.25
3.0000

15,237.00

40.0000
69 STABILIZED CONSTRUCTION ENTRANCE

160.0000 S.Y. 100.00 % 14.0000 -30.00 % 400.0000 1,900.00 %

6,400.00 3,200.00 2,240.00 -960.00 64,000.00 60,800.00
20.0000
3,200.00

10,000.0000
70 TIRE WASH

1.0000 EACH 42.86 % 4,400.0000 -37.14 % 12,500.0000 78.57 %

10,000.00 3,000.00 4,400.00 -2,600.00 12,500.00 5,500.00
7,000.0000
7,000.00

115.0000
71 STREET CLEANING

1000.0000 HR -8.00 % 110.0000 -12.00 % 105.0000 -16.00 %

115,000.00 -10,000.00 110,000.00 -15,000.00 105,000.00 -20,000.00
125.0000

125,000.00

60.0000
72 INLET PROTECTION

134.0000 EACH -36.84 % 100.0000 5.26 % 92.0000 -3.16 %

8,040.00 -4,690.00 13,400.00 670.00 12,328.00 -402.00
95.0000

12,730.00

7.0000
73 SILT FENCE

660.0000 L.F. 16.67 % 7.0000 16.67 % 5.0000 -16.67 %

4,620.00 660.00 4,620.00 660.00 3,300.00 -660.00
6.0000

3,960.00
74 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

300,000.00 300,000.00 300,000.00300,000.00
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EROSION CNTL AND ROADSIDE RESTORATION

7.0000
75 TEMPORARY CURB

2898.0000 L.F. 16.67 % 6.0000 0.00 % 4.6000 -23.33 %

20,286.00 2,898.00 17,388.00 0.00 13,330.80 -4,057.20
6.0000

17,388.00

100.0000
76  TEMPORARY SEDIMENT TREATMENT

200.0000 DAY -80.00 % 1,700.0000 240.00 % 325.0000 -35.00 %

20,000.00 -80,000.00 340,000.00 240,000.00 65,000.00 -35,000.00
500.0000

100,000.00
77  BIOFILTRATION SWALE MODIFICATION

L.S. 53.85 % 53.85 % 330.77 %

10,000.00 3,500.00 10,000.00 3,500.00 28,000.00 21,500.006,500.00

2,500.0000
78 MULCHING

0.2000 ACRE 233.33 % 2,800.0000 273.33 % 2,200.0000 193.33 %

500.00 350.00 560.00 410.00 440.00 290.00
750.0000
150.00

5.0000
79  WILDFLOWER SEEDING AND FERTILIZING BY HAND

160.0000 S.Y. -66.67 % 5.0000 -66.67 % 4.2500 -71.67 %

800.00 -1,600.00 800.00 -1,600.00 680.00 -1,720.00
15.0000
2,400.00

45.0000
80 TOPSOIL TYPE A

1340.0000 C.Y. 12.50 % 40.0000 0.00 % 36.0000 -10.00 %

60,300.00 6,700.00 53,600.00 0.00 48,240.00 -5,360.00
40.0000

53,600.00

90.0000
81 PSIPE WESTERN RED CEDAR, B&B, 4 FT. HT.

42.0000 EACH -10.00 % 80.0000 -20.00 % 75.0000 -25.00 %

3,780.00 -420.00 3,360.00 -840.00 3,150.00 -1,050.00
100.0000
4,200.00

105.0000
82 PSIPE HOGAN CEDAR, B&B, 4 FT. HT.

10.0000 EACH 5.00 % 100.0000 0.00 % 91.0000 -9.00 %

1,050.00 50.00 1,000.00 0.00 910.00 -90.00
100.0000
1,000.00

100.0000
83 PSIPE INCENSE CEDAR, B&B, 4 FT. HT.

9.0000 EACH 0.00 % 90.0000 -10.00 % 85.5000 -14.50 %

900.00 0.00 810.00 -90.00 769.50 -130.50
100.0000
900.00

105.0000
84 PSIPE FASTIGIATE EUROPEAN HORNBEAM, B&B, 1 IN. CAL.

8.0000 EACH 5.00 % 98.0000 -2.00 % 91.0000 -9.00 %

840.00 40.00 784.00 -16.00 728.00 -72.00
100.0000
800.00

22.0000
85 PSIPE PACIFIC WAX MYRTLE, #2 CONT., 18IN. SPREAD

9.0000 EACH -12.00 % 21.0000 -16.00 % 20.0000 -20.00 %

198.00 -27.00 189.00 -36.00 180.00 -45.00
25.0000
225.00
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EROSION CNTL AND ROADSIDE RESTORATION

24.0000
86 PSIPE COMPACT STRAWBERRY TREE, #2 CONT., 18 IN. HT.

52.0000 EACH -4.00 % 21.0000 -16.00 % 21.0000 -16.00 %

1,248.00 -52.00 1,092.00 -208.00 1,092.00 -208.00
25.0000
1,300.00

22.0000
87 PSIPE SIBERIAN DOGWOOD, #2 CONT., 18 IN. HT.

104.0000 EACH -12.00 % 20.0000 -20.00 % 18.5000 -26.00 %

2,288.00 -312.00 2,080.00 -520.00 1,924.00 -676.00
25.0000
2,600.00

12.0000
88 PSIPE ZABEL LAUREL, #1 CONT., 12IN. SPREAD

600.0000 EACH 20.00 % 11.0000 10.00 % 10.5000 5.00 %

7,200.00 1,200.00 6,600.00 600.00 6,300.00 300.00
10.0000
6,000.00

18.0000
89 PSIPE RUGOSA ROSE, #2 CONT., 18 IN. HT.

952.0000 EACH 80.00 % 15.0000 50.00 % 14.5000 45.00 %

17,136.00 7,616.00 14,280.00 4,760.00 13,804.00 4,284.00
10.0000
9,520.00

18.0000
90 PSIPE HANCOCK CORALBERRY, #2 CONT. 18 IN. HT.

185.0000 EACH 80.00 % 15.0000 50.00 % 14.5000 45.00 %

3,330.00 1,480.00 2,775.00 925.00 2,682.50 832.50
10.0000
1,850.00

22.0000
91 PSIPE COMPACT OREGON GRAPE, #2 CONT., 18 IN. HT.

250.0000 EACH -12.00 % 20.0000 -20.00 % 19.5000 -22.00 %

5,500.00 -750.00 5,000.00 -1,250.00 4,875.00 -1,375.00
25.0000
6,250.00

11.0000
92 PSIPE BOSTON IVY, #1 CONT.

50.0000 EACH 10.00 % 10.0000 0.00 % 8.5000 -15.00 %

550.00 50.00 500.00 0.00 425.00 -75.00
10.0000
500.00

93 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

25,880.00 25,880.00 25,880.0025,880.00
94 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

18,560.00 18,560.00 18,560.0018,560.00
95 REMOVAL OF BURIED MAN-MADE DEBRIS

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

45.0000
96 FINE COMPOST

42.0000 C.Y. -10.00 % 33.0000 -34.00 % 31.0000 -38.00 %

1,890.00 -210.00 1,386.00 -714.00 1,302.00 -798.00
50.0000
2,100.00
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EROSION CNTL AND ROADSIDE RESTORATION
97 FORCE ACCOUNT UTILITY TRENCH PLANTING RESTORATION

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

40.0000
98 SOIL AMENDMENT

135.0000 C.Y. -20.00 % 34.0000 -32.00 % 32.0000 -36.00 %

5,400.00 -1,350.00 4,590.00 -2,160.00 4,320.00 -2,430.00
50.0000
6,750.00

45.0000
99 BARK OR WOOD CHIP MULCH

316.0000 C.Y. 12.50 % 40.0000 0.00 % 38.0000 -5.00 %

14,220.00 1,580.00 12,640.00 0.00 12,008.00 -632.00
40.0000

12,640.00

5.0000
100 HIGH VISIBILITY FENCE

1120.0000 L.F. 66.67 % 4.0000 33.33 % 11.0000 266.67 %

5,600.00 2,240.00 4,480.00 1,120.00 12,320.00 8,960.00
3.0000

3,360.00

TRAFFIC

40.0000
101 PRECAST CONC. BARRIER TYPE 2

523.0000 L.F. -33.33 % 38.0000 -36.67 % 59.0000 -1.67 %

20,920.00 -10,460.00 19,874.00 -11,506.00 30,857.00 -523.00
60.0000

31,380.00

42.0000
102 PRECAST CONC. BARRIER TYPE 2 WITH SCUPPER

1848.0000 L.F. -30.00 % 40.0000 -33.33 % 50.0000 -16.67 %

77,616.00 -33,264.00 73,920.00 -36,960.00 92,400.00 -18,480.00
60.0000

110,880.00

80.0000
103 PRECAST CONC. BARRIER TYPE 4

1054.0000 L.F. 33.33 % 80.0000 33.33 % 53.0000 -11.67 %

84,320.00 21,080.00 84,320.00 21,080.00 55,862.00 -7,378.00
60.0000

63,240.00

255.0000
104  CAST-IN-PLACE CONC. BARRIER TYPE2A

280.0000 L.F. 27.50 % 170.0000 -15.00 % 475.0000 137.50 %

71,400.00 15,400.00 47,600.00 -8,400.00 133,000.00 77,000.00
200.0000
56,000.00

315.0000
105  CAST-IN-PLACE CONC. BARRIER TYPE2B

47.0000 L.F. -10.00 % 250.0000 -28.57 % 665.0000 90.00 %

14,805.00 -1,645.00 11,750.00 -4,700.00 31,255.00 14,805.00
350.0000
16,450.00

145.0000
106  CAST-IN-PLACE CONC. BARRIER TYPE4A

2372.0000 L.F. -27.50 % 92.0000 -54.00 % 85.0000 -57.50 %

343,940.00 -130,460.00 218,224.00 -256,176.00 201,620.00 -272,780.00
200.0000

474,400.00
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165.0000
107  CAST-IN-PLACE CONC. BARRIER TYPE4B

1955.0000 L.F. -26.67 % 96.0000 -57.33 % 119.0000 -47.11 %

322,575.00 -117,300.00 187,680.00 -252,195.00 232,645.00 -207,230.00
225.0000

439,875.00

210.0000
108  CAST-IN-PLACE CONC. BARRIER TYPE4C

1359.0000 L.F. -35.38 % 170.0000 -47.69 % 200.0000 -38.46 %

285,390.00 -156,285.00 231,030.00 -210,645.00 271,800.00 -169,875.00
325.0000

441,675.00

400.0000
109  CAST-IN-PLACE CONC. BARRIER TYPE4D

804.0000 L.F. -36.51 % 260.0000 -58.73 % 290.0000 -53.97 %

321,600.00 -184,920.00 209,040.00 -297,480.00 233,160.00 -273,360.00
630.0000

506,520.00

360.0000
110  CAST-IN-PLACE CONC. BARRIER TRANSITION SECTION

142.0000 L.F. 10.77 % 220.0000 -32.31 % 310.0000 -4.62 %

51,120.00 4,970.00 31,240.00 -14,910.00 44,020.00 -2,130.00
325.0000
46,150.00

8,000.0000
111 CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION

8.0000 EACH -11.11 % 6,700.0000 -25.56 % 770.0000 -91.44 %

64,000.00 -8,000.00 53,600.00 -18,400.00 6,160.00 -65,840.00
9,000.0000
72,000.00

13.0000
112 TEMPORARY CONC. BARRIER

26620.0000 L.F. 18.18 % 10.0000 -9.09 % 8.0000 -27.27 %

346,060.00 53,240.00 266,200.00 -26,620.00 212,960.00 -79,860.00
11.0000

292,820.00

3,000.0000
113 TEMPORARY IMPACT ATTENUATOR

17.0000 EACH -37.50 % 5,000.0000 4.17 % 8,400.0000 75.00 %

51,000.00 -30,600.00 85,000.00 3,400.00 142,800.00 61,200.00
4,800.0000
81,600.00

25,000.0000
114 PERMANENT IMPACT ATTENUATOR

4.0000 EACH 19.05 % 24,000.0000 14.29 % 21,000.0000 0.00 %

100,000.00 16,000.00 96,000.00 12,000.00 84,000.00 0.00
21,000.0000
84,000.00

6,000.0000
115 RESETTING IMPACT ATTENUATOR

1.0000 EACH 361.54 % 6,000.0000 361.54 % 5,300.0000 307.69 %

6,000.00 4,700.00 6,000.00 4,700.00 5,300.00 4,000.00
1,300.0000
1,300.00

14,000.0000
116  EMERGENCY ACCESS GATE

1.0000 EACH -30.00 % 14,000.0000 -30.00 % 11,000.0000 -45.00 %

14,000.00 -6,000.00 14,000.00 -6,000.00 11,000.00 -9,000.00
20,000.0000
20,000.00

15,000.0000
117  TRUCK-MOUNTED IMPACT ATTENUATOR

4.0000 EACH -25.00 % 30,000.0000 50.00 % 9,000.0000 -55.00 %

60,000.00 -20,000.00 120,000.00 40,000.00 36,000.00 -44,000.00
20,000.0000
80,000.00
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ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

115.0000
118  OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

1100.0000 HR 130.00 % 66.0000 32.00 % 51.0000 2.00 %

126,500.00 71,500.00 72,600.00 17,600.00 56,100.00 1,100.00
50.0000

55,000.00
119  REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

15.0000
120 BARRIER DELINEATOR

161.0000 EACH 50.00 % 14.0000 40.00 % 17.0000 70.00 %

2,415.00 805.00 2,254.00 644.00 2,737.00 1,127.00
10.0000
1,610.00

1.9000
121 PROFILED PLASTIC LINE

65020.0000 L.F. 58.33 % 2.0000 66.67 % 1.6500 37.50 %

123,538.00 45,514.00 130,040.00 52,016.00 107,283.00 29,259.00
1.2000

78,024.00

5.0000
122 PROFILED PLASTIC WIDE LANE LINE

4190.0000 L.F. 42.86 % 6.0000 71.43 % 4.4500 27.14 %

20,950.00 6,285.00 25,140.00 10,475.00 18,645.50 3,980.50
3.5000

14,665.00

4.0000
123  PROFILED PLASTIC WIDE LINE

22050.0000 L.F. 14.29 % 5.0000 42.86 % 4.0000 14.29 %

88,200.00 11,025.00 110,250.00 33,075.00 88,200.00 11,025.00
3.5000

77,175.00

440.0000
124 PLASTIC TRAFFIC ARROW

4.0000 EACH 266.67 % 450.0000 275.00 % 400.0000 233.33 %

1,760.00 1,280.00 1,800.00 1,320.00 1,600.00 1,120.00
120.0000
480.00

45.0000
125 PLASTIC DRAINAGE MARKING

51.0000 EACH 114.29 % 45.0000 114.29 % 40.0000 90.48 %

2,295.00 1,224.00 2,295.00 1,224.00 2,040.00 969.00
21.0000
1,071.00

400.0000
126 RAISED PAVEMENT MARKER TYPE 1

12.3000 HUND 37.93 % 400.0000 37.93 % 350.0000 20.69 %

4,920.00 1,353.00 4,920.00 1,353.00 4,305.00 738.00
290.0000
3,567.00

440.0000
127 RAISED PAVEMENT MARKER TYPE 2

13.8000 HUND 37.50 % 450.0000 40.63 % 40.0000 -87.50 %

6,072.00 1,656.00 6,210.00 1,794.00 552.00 -3,864.00
320.0000
4,416.00

0.5500
128 TEMPORARY PAVEMENT MARKING

91400.0000 L.F. 120.00 % 0.6000 140.00 % 0.5000 100.00 %

50,270.00 27,420.00 54,840.00 31,990.00 45,700.00 22,850.00
0.2500

22,850.00
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129 PERMANENT SIGNING

L.S. -62.16 % -55.68 % -63.78 %

70,000.00 -115,000.00 82,000.00 -103,000.00 67,000.00 -118,000.00185,000.00
130 SIGN BRIDGE NO. 1

L.S. -23.86 % -14.72 % -21.83 %

150,000.00 -47,000.00 168,000.00 -29,000.00 154,000.00 -43,000.00197,000.00
131 SIGN BRIDGE NO. 2

L.S. -41.18 % -44.12 % -52.50 %

200,000.00 -140,000.00 190,000.00 -150,000.00 161,500.00 -178,500.00340,000.00
132 SIGN BRIDGE NO. 3

L.S. -42.49 % -42.49 % -52.72 %

180,000.00 -133,000.00 180,000.00 -133,000.00 148,000.00 -165,000.00313,000.00
133 SIGN BRIDGE NO. 2 EXISTING

L.S. 900.00 % 20.00 % 76.00 %

125,000.00 112,500.00 15,000.00 2,500.00 22,000.00 9,500.0012,500.00
134 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 0.00 % 25.00 % 0.00 %

8,000.00 0.00 10,000.00 2,000.00 8,000.00 0.008,000.00
135 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 7.69 % 23.08 % 7.69 %

14,000.00 1,000.00 16,000.00 3,000.00 14,000.00 1,000.0013,000.00
136 BRIDGE MOUNTED SIGN BRACKET NO. 3

L.S. 0.00 % 14.29 % 0.00 %

14,000.00 0.00 16,000.00 2,000.00 14,000.00 0.0014,000.00
137 BRIDGE MOUNTED SIGN BRACKET NO. 4

L.S. 0.00 % 60.71 % 0.00 %

14,000.00 0.00 22,500.00 8,500.00 14,000.00 0.0014,000.00
138 BRIDGE MOUNTED SIGN BRACKET NO. 5

L.S. -9.09 % 0.00 % -4.55 %

10,000.00 -1,000.00 11,000.00 0.00 10,500.00 -500.0011,000.00
139  WALL MOUNTED SIGN POSTS

L.S. 0.00 % 30.00 % 10.00 %

2,000.00 0.00 2,600.00 600.00 2,200.00 200.002,000.00
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140  BRIDGE DECK SIGN POSTS NOS. 1 TO 4

L.S. -60.00 % -36.00 % -42.00 %

2,000.00 -3,000.00 3,200.00 -1,800.00 2,900.00 -2,100.005,000.00
141  BARRIER MOUNTED SIGN POSTS NOS. 1 TO 5

L.S. -41.18 % 147.06 % -41.18 %

10,000.00 -7,000.00 42,000.00 25,000.00 10,000.00 -7,000.0017,000.00
142 ILLUMINATION SYSTEM SUA 0922

L.S. 50.00 % -12.50 % -45.50 %

300,000.00 100,000.00 175,000.00 -25,000.00 109,000.00 -91,000.00200,000.00
143 ILLUMINATION SYSTEM SUA 2280

L.S. -46.89 % -48.59 % -29.94 %

470,000.00 -415,000.00 455,000.00 -430,000.00 620,000.00 -265,000.00885,000.00
144 ILLUMINATION SYSTEM SUA 3162

L.S. -54.69 % -55.16 % -57.03 %

290,000.00 -350,000.00 287,000.00 -353,000.00 275,000.00 -365,000.00640,000.00
145 INTELLIGENT TRANSPORTATION SYSTEM

L.S. -80.95 % -80.00 % -80.95 %

60,000.00 -255,000.00 63,000.00 -252,000.00 60,000.00 -255,000.00315,000.00
146  TEMPORARY INTELLIGENT TRANSPORTATION SYSTEM

L.S. -31.25 % -20.00 % -23.75 %

55,000.00 -25,000.00 64,000.00 -16,000.00 61,000.00 -19,000.0080,000.00
147  COMMUNICATION CONDUIT SYSTEM

L.S. -11.11 % -20.00 % -23.33 %

40,000.00 -5,000.00 36,000.00 -9,000.00 34,500.00 -10,500.0045,000.00
148  COMMUNICATION CABLES AND INTERFACES

L.S. 0.00 % 4.00 % 2.00 %

25,000.00 0.00 26,000.00 1,000.00 25,500.00 500.0025,000.00
149  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. -42.86 % -37.14 % -41.43 %

20,000.00 -15,000.00 22,000.00 -13,000.00 20,500.00 -14,500.0035,000.00
150  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 100.00 % 74.00 % 66.00 %

10,000.00 5,000.00 8,700.00 3,700.00 8,300.00 3,300.005,000.00
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151  VARIABLE MESSAGE SIGN SYSTEM

L.S. -51.28 % -48.72 % -51.28 %

95,000.00 -100,000.00 100,000.00 -95,000.00 95,000.00 -100,000.00195,000.00

90.0000
152 DIRECTIONAL BORING

1230.0000 L.F. 28.57 % 100.0000 42.86 % 93.0000 32.86 %

110,700.00 24,600.00 123,000.00 36,900.00 114,390.00 28,290.00
70.0000

86,100.00

2.0000
153 SEQUENTIAL ARROW SIGN

8560.0000 HR -66.67 % 2.0000 -66.67 % 2.2500 -62.50 %

17,120.00 -34,240.00 17,120.00 -34,240.00 19,260.00 -32,100.00
6.0000

51,360.00

9.0000
154 PORTABLE CHANGEABLE MESSAGE SIGN

1670.0000 HR 125.00 % 6.0000 50.00 % 4.2500 6.25 %

15,030.00 8,350.00 10,020.00 3,340.00 7,097.50 417.50
4.0000

6,680.00
155 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 75.00 % 0.00 % -64.50 %

175,000.00 75,000.00 100,000.00 0.00 35,500.00 -64,500.00100,000.00

1.0000
156 FLAGGERS AND SPOTTERS

2900.0000 HR -96.67 % 60.0000 100.00 % 42.0000 40.00 %

2,900.00 -84,100.00 174,000.00 87,000.00 121,800.00 34,800.00
30.0000

87,000.00

55.0000
157 OTHER TRAFFIC CONTROL LABOR

12500.0000 HR 120.00 % 37.0000 48.00 % 60.0000 140.00 %

687,500.00 375,000.00 462,500.00 150,000.00 750,000.00 437,500.00
25.0000

312,500.00
158 TRAFFIC CONTROL SUPERVISOR

L.S. -27.14 % 5.53 % -69.85 %

145,000.00 -54,000.00 210,000.00 11,000.00 60,000.00 -139,000.00199,000.00

19.0000
159 CONSTRUCTION SIGNS CLASS A

1496.0000 S.F. 5.56 % 35.0000 94.44 % 32.0000 77.78 %

28,424.00 1,496.00 52,360.00 25,432.00 47,872.00 20,944.00
18.0000

26,928.00

110.0000
160 PLASTIC HOV LANE SYMBOL

20.0000 EACH 4.76 % 112.0000 6.67 % 95.0000 -9.52 %

2,200.00 100.00 2,240.00 140.00 1,900.00 -200.00
105.0000
2,100.00
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161 TYPE C PROGRESS SCHEDULE

L.S. 50.00 % 0.00 % 0.00 %

45,000.00 15,000.00 30,000.00 0.00 30,000.00 0.0030,000.00

1,000.0000
162 SCHEDULE UPDATE

20.0000 EACH 0.00 % 1,000.0000 0.00 % 1,000.0000 0.00 %

20,000.00 0.00 20,000.00 0.00 20,000.00 0.00
1,000.0000
20,000.00

25.0000
163 STRUCTURE EXCAVATION CLASS B INCL. HAUL

9158.0000 C.Y. 4.17 % 18.0000 -25.00 % 32.0000 33.33 %

228,950.00 9,158.00 164,844.00 -54,948.00 293,056.00 73,264.00
24.0000

219,792.00

5.0000
164 SHORING OR EXTRA EXCAVATION TRENCH

3190.0000 S.F. 316.67 % 1.0000 -16.67 % 1.0000 -16.67 %

15,950.00 12,122.00 3,190.00 -638.00 3,190.00 -638.00
1.2000

3,828.00

0.2000
165 SHORING OR EXTRA EXCAVATION CLASS B

19703.0000 S.F. -81.82 % 3.0000 172.73 % 3.0000 172.73 %

3,940.60 -17,732.70 59,109.00 37,435.70 59,109.00 37,435.70
1.1000

21,673.30

40.0000
166 GRAVEL BACKFILL FOR DRAIN

260.0000 C.Y. -11.11 % 67.0000 48.89 % 41.0000 -8.89 %

10,400.00 -1,300.00 17,420.00 5,720.00 10,660.00 -1,040.00
45.0000

11,700.00

200.0000
167 PLUGGING EXISTING PIPE

5.0000 EACH -44.44 % 360.0000 0.00 % 1,700.0000 372.22 %

1,000.00 -800.00 1,800.00 0.00 8,500.00 6,700.00
360.0000
1,800.00

168 STRUCTURE SURVEYING
L.S. 30.00 % -72.00 % -66.00 %

65,000.00 15,000.00 14,000.00 -36,000.00 17,000.00 -33,000.0050,000.00
169 ROADWAY SURVEYING

L.S. -46.67 % -30.67 % 9.33 %

40,000.00 -35,000.00 52,000.00 -23,000.00 82,000.00 7,000.0075,000.00
170 LICENSED SURVEYING

EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00

3.5000
171  CONCRETE CAP

7673.0000 S.F. -76.67 % 6.0000 -60.00 % 3.2500 -78.33 %

26,855.50 -88,239.50 46,038.00 -69,057.00 24,937.25 -90,157.75
15.0000

115,095.00
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800.0000
172 CONNECTION TO DRAINAGE STRUCTURE

22.0000 EACH -11.11 % 630.0000 -30.00 % 330.0000 -63.33 %

17,600.00 -2,200.00 13,860.00 -5,940.00 7,260.00 -12,540.00
900.0000
19,800.00

600.0000
173  CONNECT STORM SEWER PIPE TO EXISTING PIPE

12.0000 EACH -33.33 % 350.0000 -61.11 % 415.0000 -53.89 %

7,200.00 -3,600.00 4,200.00 -6,600.00 4,980.00 -5,820.00
900.0000
10,800.00

1,700.0000
174  RECONSTRUCT MANHOLE

1.0000 EACH -5.56 % 6,200.0000 244.44 % 1,325.0000 -26.39 %

1,700.00 -100.00 6,200.00 4,400.00 1,325.00 -475.00
1,800.0000
1,800.00

4,500.0000
175 MANHOLE 60 IN. DIAM. TYPE 3 MODIFIED

1.0000 EACH -77.50 % 11,000.0000 -45.00 % 6,700.0000 -66.50 %

4,500.00 -15,500.00 11,000.00 -9,000.00 6,700.00 -13,300.00
20,000.0000
20,000.00

7,500.0000
176 MANHOLE 84IN. DIAM. TYPE 3 MODIFIED

1.0000 EACH -67.39 % 9,000.0000 -60.87 % 6,725.0000 -70.76 %

7,500.00 -15,500.00 9,000.00 -14,000.00 6,725.00 -16,275.00
23,000.0000
23,000.00

6,500.0000
177 MANHOLE 96 IN. DIAM. TYPE 3 MODIFIED

2.0000 EACH -78.33 % 12,000.0000 -60.00 % 7,625.0000 -74.58 %

13,000.00 -47,000.00 24,000.00 -36,000.00 15,250.00 -44,750.00
30,000.0000
60,000.00

178 FORCE ACCOUNT UTILITY POTHOLING
EST. 0.00 % 0.00 % 0.00 %

9,500.00 9,500.00 9,500.009,500.00

2,000.0000
179  REPLACE MANHOLE TOP SLAB

8.0000 EACH 100.00 % 510.0000 -49.00 % 450.0000 -55.00 %

16,000.00 8,000.00 4,080.00 -3,920.00 3,600.00 -4,400.00
1,000.0000
8,000.00

180 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
181 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
182 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2010
14:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
183 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
184 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
185 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

4.00 4.00 4.004.00
186 SPCC PLAN

L.S. -33.33 % -77.78 % 344.44 %

3,000.00 -1,500.00 1,000.00 -3,500.00 20,000.00 15,500.004,500.00

1.0000
187 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

2417.0000 S.Y. -37.50 % 2.0000 25.00 % 1.2700 -20.62 %

2,417.00 -1,450.20 4,834.00 966.80 3,069.59 -797.61
1.6000

3,867.20

75.0000
188 NO TRESPASSING SIGN

10.0000 EACH -25.00 % 315.0000 215.00 % 250.0000 150.00 %

750.00 -250.00 3,150.00 2,150.00 2,500.00 1,500.00
100.0000
1,000.00

189 HEALTH AND SAFETY PLAN
L.S. 0.00 % -20.00 % 300.00 %

5,000.00 0.00 4,000.00 -1,000.00 20,000.00 15,000.005,000.00
190 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

6,000.0000
191 MANHOLE 72 IN. DIAM. TYPE 3

1.0000 EACH -62.50 % 5,000.0000 -68.75 % 5,600.0000 -65.00 %

6,000.00 -10,000.00 5,000.00 -11,000.00 5,600.00 -10,400.00
16,000.0000
16,000.00

$13,264,000.00 -13.25% $13,439,812.00 -12.10% $13,548,000.00 -11.39%$15,290,112.50CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A027 REVISION NO : BIDS OPENED ON : Feb 10 2010
CONTRACT NO :007870 REGION NO : 1 AWARDED ON : Mar  1 2010
VERSION NO :6 WORK ORDER# : XL3008
HWY :SR 090 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
STAGE 2
09A027 (REV. 1-12-10)

GRANITE CONSTRUCTION COMPANY C.A. CAREY CORPORATION SKANSKA USA CIVIL WEST CALIFOR
1525 E. MARINE VIEW DRIVE 537 NW LOCUST ST 1995 AGUA MANSA RD

98027-2412

PROJECT : EVERETT    WA  982011927 ISSAQUAH   WA  980271006 RIVERSIDE   CA  925092405

COUNTY(S) :KING CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100538

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2010
14:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$13,548,000.00$13,264,000.00 $13,439,812.00BASE TOTAL -13.25% -12.10% -11.39%$15,290,112.50


