
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A060 REVISION NO : BIDS OPENED ON : May 18 2011
CONTRACT NO :008142 REGION NO : 1 AWARDED ON : May 23 2011
VERSION NO :5 WORK ORDER# : XL3642
HWY :SR 018 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 18 
MILITARY RD VIC TO AUBURN
BLACK DIAMOND RD I/C VIC - PAVING
10A060 (REV. 5-03-2011)

TUCCI & SONS, INC. ICON MATERIALS DBA CPM DEVELOP MILES RESOURCES, LLC DBA
4224 WALLER RD E 6819 S 228TH ST 400 VALLEY AVE NE

KENT WA  98032-2961

PROJECT : TACOMA   WA  984431099 TUKWILA   WA  981382050 PUYALLUP   WA  983722516

COUNTY(S) :KING CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/03/2011
10:10

DOT_RGGB01

NH-0018(037)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -2.13 % -39.36 % -20.21 %

92,000.00 -2,000.00 57,000.00 -37,000.00 75,000.00 -19,000.0094,000.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -69.97 % -34.16 % -54.49 %

13,000.00 -30,290.00 28,500.00 -14,790.00 19,700.00 -23,590.0043,290.00

3.4000
3 REMOVING GUARDRAIL

4420.0000 L.F. -2.86 % 3.7000 5.71 % 3.4000 -2.86 %

15,028.00 -442.00 16,354.00 884.00 15,028.00 -442.00
3.5000

15,470.00

GRADING

12.1500
4 PAVEMENT REPAIR EXCAVATION INCL. HAUL

3594.0000 S.Y. -32.50 % 13.3000 -26.11 % 10.6500 -40.83 %

43,667.10 -21,024.90 47,800.20 -16,891.80 38,276.10 -26,415.90
18.0000

64,692.00

SURFACING

29.0000
5 CRUSHED SURFACING BASE COURSE

781.0000 TON 61.11 % 40.0000 122.22 % 37.8500 110.28 %

22,649.00 8,591.00 31,240.00 17,182.00 29,560.85 15,502.85
18.0000

14,058.00

LIQUID ASPHALT
6 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

4,427.40 4,427.40 4,427.404,427.40

HOT MIX ASPHALT
7 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
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HOT MIX ASPHALT

4.0000
8 PLANING BITUMINOUS PAVEMENT

15271.0000 S.Y. 42.86 % 5.7000 103.57 % 5.2000 85.71 %

61,084.00 18,325.20 87,044.70 44,285.90 79,409.20 36,650.40
2.8000

42,758.80

110.0000
9 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

920.4000 TON -12.00 % 95.0000 -24.00 % 89.0000 -28.80 %

101,244.00 -13,806.00 87,438.00 -27,612.00 81,915.60 -33,134.40
125.0000

115,050.00

80.0000
10 HMA CL. 1/2 IN. PG 64-22

3509.0000 TON -2.44 % 80.0000 -2.44 % 74.5000 -9.15 %

280,720.00 -7,018.00 280,720.00 -7,018.00 261,420.50 -26,317.50
82.0000

287,738.00
11 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

12,078.59 12,078.59 12,078.5912,078.59
12 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

8,051.06 8,051.06 8,051.068,051.06

75.0000
13 BRIDGE TRANSVERSE JOINT SEAL

54.0000 L.F. 114.29 % 82.0000 134.29 % 75.0000 114.29 %

4,050.00 2,160.00 4,428.00 2,538.00 4,050.00 2,160.00
35.0000
1,890.00

14 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00
15 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-9.00 -9.00 -9.00-9.00

EROSION CNTL AND ROADSIDE RESTORATION

50.0000
16 ESC LEAD

18.0000 DAY -60.00 % 332.0000 165.60 % 50.0000 -60.00 %

900.00 -1,350.00 5,976.00 3,726.00 900.00 -1,350.00
125.0000
2,250.00

81.0000
17 INLET PROTECTION

19.0000 EACH 8.00 % 76.0000 1.33 % 92.0000 22.67 %

1,539.00 114.00 1,444.00 19.00 1,748.00 323.00
75.0000
1,425.00
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EROSION CNTL AND ROADSIDE RESTORATION

120.0000
18 STREET CLEANING

90.0000 HR -4.00 % 162.0000 29.60 % 105.0000 -16.00 %

10,800.00 -450.00 14,580.00 3,330.00 9,450.00 -1,800.00
125.0000
11,250.00

5.5000
19 COMPOST SOCK

4883.0000 L.F. 10.00 % 6.0000 20.00 % 6.4000 28.00 %

26,856.50 2,441.50 29,298.00 4,883.00 31,251.20 6,836.20
5.0000

24,415.00
20 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

4,500.00 4,500.00 4,500.004,500.00

2.3000
21 HIGH VISIBILITY FENCE

4883.0000 L.F. -23.33 % 3.0000 0.00 % 3.0000 0.00 %

11,230.90 -3,418.10 14,649.00 0.00 14,649.00 0.00
3.0000

14,649.00

TRAFFIC

6.0000
22 EXTRUDED CURB

1950.0000 L.F. -14.29 % 6.0000 -14.29 % 6.0000 -14.29 %

11,700.00 -1,950.00 11,700.00 -1,950.00 11,700.00 -1,950.00
7.0000

13,650.00

20.0000
23 PRECAST SLOPED MOUNTABLE CURB

977.0000 L.F. -9.09 % 14.5000 -34.09 % 20.0000 -9.09 %

19,540.00 -1,954.00 14,166.50 -7,327.50 19,540.00 -1,954.00
22.0000

21,494.00

20.0000
24 PRECAST DUAL FACED SLOPED MOUNTABLE CURB

600.0000 L.F. -44.44 % 10.5000 -70.83 % 20.0000 -44.44 %

12,000.00 -9,600.00 6,300.00 -15,300.00 12,000.00 -9,600.00
36.0000

21,600.00

25.1000
25 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST

3695.0000 L.F. -27.25 % 25.1000 -27.25 % 25.1000 -27.25 %

92,744.50 -34,733.00 92,744.50 -34,733.00 92,744.50 -34,733.00
34.5000

127,477.50

21.4500
26 BEAM GUARDRAIL TYPE 31

633.0000 L.F. -14.20 % 22.0000 -12.00 % 21.4500 -14.20 %

13,577.85 -2,247.15 13,926.00 -1,899.00 13,577.85 -2,247.15
25.0000

15,825.00

2,315.0000
27 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

6.0000 EACH -8.50 % 2,400.0000 -5.14 % 2,315.0000 -8.50 %

13,890.00 -1,290.00 14,400.00 -780.00 13,890.00 -1,290.00
2,530.0000
15,180.00
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1,865.0000
28 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

8.0000 EACH -26.28 % 1,900.0000 -24.90 % 1,865.0000 -26.28 %

14,920.00 -5,320.00 15,200.00 -5,040.00 14,920.00 -5,320.00
2,530.0000
20,240.00

670.0000
29 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH -33.00 % 380.0000 -62.00 % 670.0000 -33.00 %

670.00 -330.00 380.00 -620.00 670.00 -330.00
1,000.0000
1,000.00

7.9500
30 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

745.0000 L.F. -20.50 % 8.0000 -20.00 % 7.9500 -20.50 %

5,922.75 -1,527.25 5,960.00 -1,490.00 5,922.75 -1,527.25
10.0000
7,450.00

2,500.0000
31 TRANSPORTABLE ATTENUATOR(S)

3.0000 EACH -50.00 % 500.0000 -90.00 % 6,000.0000 20.00 %

7,500.00 -7,500.00 1,500.00 -13,500.00 18,000.00 3,000.00
5,000.0000
15,000.00

45.0000
32 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

135.0000 HR -10.00 % 42.0000 -16.00 % 47.0000 -6.00 %

6,075.00 -675.00 5,670.00 -1,080.00 6,345.00 -405.00
50.0000
6,750.00

33 REPAIR TRANSPORTABLE ATTENUATOR(S)
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

45.0000
34 FLEXIBLE GUIDE POST

89.0000 EACH 50.00 % 46.0000 53.33 % 28.4500 -5.17 %

4,005.00 1,335.00 4,094.00 1,424.00 2,532.05 -137.95
30.0000
2,670.00

1.0500
35 PLASTIC LINE

12718.0000 L.F. -12.50 % 1.0500 -12.50 % 1.0500 -12.50 %

13,353.90 -1,907.70 13,353.90 -1,907.70 13,353.90 -1,907.70
1.2000

15,261.60

1.7000
36 PROFILED PLASTIC LINE

5116.0000 L.F. -43.33 % 1.8000 -40.00 % 1.7000 -43.33 %

8,697.20 -6,650.80 9,208.80 -6,139.20 8,697.20 -6,650.80
3.0000

15,348.00

4.0000
37 PROFILED PLASTIC WIDE LANE LINE

52.0000 L.F. 0.00 % 4.0000 0.00 % 4.0000 0.00 %

208.00 0.00 208.00 0.00 208.00 0.00
4.0000
208.00

2.3900
38 PLASTIC WIDE LINE

991.0000 L.F. -52.20 % 2.5000 -50.00 % 2.4000 -52.00 %

2,368.49 -2,586.51 2,477.50 -2,477.50 2,378.40 -2,576.60
5.0000

4,955.00
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13.7500
39 PLASTIC STOP LINE

74.0000 L.F. 52.78 % 14.0000 55.56 % 13.7500 52.78 %

1,017.50 351.50 1,036.00 370.00 1,017.50 351.50
9.0000
666.00

110.0000
40 PLASTIC TRAFFIC ARROW

14.0000 EACH -26.67 % 115.0000 -23.33 % 110.0000 -26.67 %

1,540.00 -560.00 1,610.00 -490.00 1,540.00 -560.00
150.0000
2,100.00

100.0000
41 PLASTIC TRAFFIC LETTER

12.0000 EACH 42.86 % 108.0000 54.29 % 100.0000 42.86 %

1,200.00 360.00 1,296.00 456.00 1,200.00 360.00
70.0000
840.00

23.0000
42 PLASTIC DRAINAGE MARKING

18.0000 EACH -23.33 % 24.0000 -20.00 % 23.0000 -23.33 %

414.00 -126.00 432.00 -108.00 414.00 -126.00
30.0000
540.00

320.0000
43 RAISED PAVEMENT MARKER TYPE 1

0.4000 HUND 6.67 % 330.0000 10.00 % 320.0000 6.67 %

128.00 8.00 132.00 12.00 128.00 8.00
300.0000
120.00

320.0000
44 RAISED PAVEMENT MARKER TYPE 2

1.6200 HUND -41.82 % 330.0000 -40.00 % 320.0000 -41.82 %

518.40 -372.60 534.60 -356.40 518.40 -372.60
550.0000
891.00

0.1500
45 TEMPORARY PAVEMENT MARKING

29294.0000 L.F. -25.00 % 0.2000 0.00 % 0.4000 100.00 %

4,394.10 -1,464.70 5,858.80 0.00 11,717.60 5,858.80
0.2000

5,858.80
46 PERMANENT SIGNING

L.S. 8.56 % -2.73 % 8.56 %

62,500.00 4,930.00 56,000.00 -1,570.00 62,500.00 4,930.0057,570.00
47  TEMPORARY VIDEO DETECTION SYSTEM

L.S. -55.56 % -57.78 % -55.56 %

4,000.00 -5,000.00 3,800.00 -5,200.00 4,000.00 -5,000.009,000.00

800.0000
48  LOOP REPLACEMENT TYPE 3 ADVANCED LOOP

2.0000 EACH -60.00 % 650.0000 -67.50 % 800.0000 -60.00 %

1,600.00 -2,400.00 1,300.00 -2,700.00 1,600.00 -2,400.00
2,000.0000
4,000.00

2,200.0000
49  LOOP REPLACEMENT TYPE 3A STOP LINE LOOP

2.0000 EACH -45.00 % 1,932.3300 -51.69 % 2,200.0000 -45.00 %

4,400.00 -3,600.00 3,864.66 -4,135.34 4,400.00 -3,600.00
4,000.0000
8,000.00
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1,800.0000
50  LOOP REPLACEMENT TYPE WR LOOP

2.0000 EACH -50.00 % 900.0000 -75.00 % 1,800.0000 -50.00 %

3,600.00 -3,600.00 1,800.00 -5,400.00 3,600.00 -3,600.00
3,600.0000
7,200.00

2.0000
51 SEQUENTIAL ARROW SIGN

208.0000 HR -33.33 % 9.0000 200.00 % 3.8500 28.33 %

416.00 -208.00 1,872.00 1,248.00 800.80 176.80
3.0000
624.00

4.0000
52 PORTABLE CHANGEABLE MESSAGE SIGN

728.0000 HR 0.00 % 9.0000 125.00 % 10.0000 150.00 %

2,912.00 0.00 6,552.00 3,640.00 7,280.00 4,368.00
4.0000

2,912.00
53 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -75.33 % -56.67 % 6.67 %

7,400.00 -22,600.00 13,000.00 -17,000.00 32,000.00 2,000.0030,000.00

42.0000
54 OTHER TRAFFIC CONTROL LABOR

1528.0000 HR -6.67 % 58.0000 28.89 % 49.0000 8.89 %

64,176.00 -4,584.00 88,624.00 19,864.00 74,872.00 6,112.00
45.0000

68,760.00
55 TRAFFIC CONTROL SUPERVISOR

L.S. 20.02 % 8.70 % 24.55 %

26,500.00 4,420.00 24,000.00 1,920.00 27,500.00 5,420.0022,080.00

20.0000
56 CONSTRUCTION SIGNS CLASS A

600.0000 S.F. 0.00 % 21.0000 5.00 % 20.0000 0.00 %

12,000.00 0.00 12,600.00 600.00 12,000.00 0.00
20.0000

12,000.00

OTHER ITEMS
57 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 30.00 % 0.00 %

5,000.00 0.00 6,500.00 1,500.00 5,000.00 0.005,000.00

500.0000
58 ADJUST MONUMENT CASE AND COVER

3.0000 EACH 66.67 % 330.0000 10.00 % 550.0000 83.33 %

1,500.00 600.00 990.00 90.00 1,650.00 750.00
300.0000
900.00

500.0000
59 ADJUST CATCH BASIN

7.0000 EACH -16.67 % 420.0000 -30.00 % 400.0000 -33.33 %

3,500.00 -700.00 2,940.00 -1,260.00 2,800.00 -1,400.00
600.0000
4,200.00
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OTHER ITEMS

1,000.0000
60  ADJUSTING EXISTING JUNCTION BOX

7.0000 EACH 300.00 % 180.0000 -28.00 % 450.0000 80.00 %

7,000.00 5,250.00 1,260.00 -490.00 3,150.00 1,400.00
250.0000
1,750.00

61  REFERENCING EXISTING PAVEMENT MARKINGS
L.S. 20.00 % 10.00 % 4.00 %

6,000.00 1,000.00 5,500.00 500.00 5,200.00 200.005,000.00
62 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,200.00 5,200.00 5,200.005,200.00
63 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
64 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
65 SPCC PLAN

L.S. -80.00 % -47.00 % -60.00 %

500.00 -2,000.00 1,325.00 -1,175.00 1,000.00 -1,500.002,500.00

$1,182,402.24 -11.62% $1,208,833.21 -9.64% $1,212,971.45 -9.33%$1,337,801.75CONTRACT TOTAL

$1,212,971.45$1,182,402.24 $1,208,833.21BASE TOTAL -11.62% -9.64% -9.33%$1,337,801.75



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A060 REVISION NO : BIDS OPENED ON : May 18 2011
CONTRACT NO :008142 REGION NO : 1 AWARDED ON : May 23 2011
VERSION NO :5 WORK ORDER# : XL3642
HWY :SR 018 ------- 4TH BIDDER -------

TITLE :SR 18 
MILITARY RD VIC TO AUBURN
BLACK DIAMOND RD I/C VIC - PAVING
10A060 (REV. 5-03-2011)

LAKESIDE INDUSTRIES, INC.
18808 SE 257TH ST

PROJECT : COVINGTON   WA  980428394

COUNTY(S) :KING CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/03/2011
10:10

DOT_RGGB01

NH-0018(037)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 123.40 %
210,000.00 116,000.0094,000.00

2 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 15.50 %

50,000.00 6,710.0043,290.00

3.4000
3 REMOVING GUARDRAIL

4420.0000 L.F. -2.86 %
15,028.00 -442.00

3.5000
15,470.00

GRADING

20.0000
4 PAVEMENT REPAIR EXCAVATION INCL. HAUL

3594.0000 S.Y. 11.11 %
71,880.00 7,188.00

18.0000
64,692.00

SURFACING

50.0000
5 CRUSHED SURFACING BASE COURSE

781.0000 TON 177.78 %
39,050.00 24,992.00

18.0000
14,058.00

LIQUID ASPHALT
6 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
4,427.404,427.40

HOT MIX ASPHALT
7 CRACK SEALING

EST. 0.00 %
4,000.004,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A060 REVISION NO : BIDS OPENED ON : May 18 2011
CONTRACT NO :008142 REGION NO : 1 AWARDED ON : May 23 2011
VERSION NO :5 WORK ORDER# : XL3642
HWY :SR 018 ------- 4TH BIDDER -------

TITLE :SR 18 
MILITARY RD VIC TO AUBURN
BLACK DIAMOND RD I/C VIC - PAVING
10A060 (REV. 5-03-2011)

LAKESIDE INDUSTRIES, INC.
18808 SE 257TH ST

PROJECT : COVINGTON   WA  980428394

COUNTY(S) :KING CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/03/2011
10:10

DOT_RGGB01

NH-0018(037)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

6.3000
8 PLANING BITUMINOUS PAVEMENT

15271.0000 S.Y. 125.00 %
96,207.30 53,448.50

2.8000
42,758.80

120.0000
9 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

920.4000 TON -4.00 %
110,448.00 -4,602.00

125.0000
115,050.00

100.0000
10 HMA CL. 1/2 IN. PG 64-22

3509.0000 TON 21.95 %
350,900.00 63,162.00

82.0000
287,738.00

11 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

12,078.5912,078.59
12 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
8,051.068,051.06

75.0000
13 BRIDGE TRANSVERSE JOINT SEAL

54.0000 L.F. 114.29 %
4,050.00 2,160.00

35.0000
1,890.00

14 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 %

-7.00-7.00
15 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 %
-9.00-9.00

EROSION CNTL AND ROADSIDE RESTORATION

10.0000
16 ESC LEAD

18.0000 DAY -92.00 %
180.00 -2,070.00

125.0000
2,250.00

70.0000
17 INLET PROTECTION

19.0000 EACH -6.67 %
1,330.00 -95.00

75.0000
1,425.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A060 REVISION NO : BIDS OPENED ON : May 18 2011
CONTRACT NO :008142 REGION NO : 1 AWARDED ON : May 23 2011
VERSION NO :5 WORK ORDER# : XL3642
HWY :SR 018 ------- 4TH BIDDER -------

TITLE :SR 18 
MILITARY RD VIC TO AUBURN
BLACK DIAMOND RD I/C VIC - PAVING
10A060 (REV. 5-03-2011)

LAKESIDE INDUSTRIES, INC.
18808 SE 257TH ST

PROJECT : COVINGTON   WA  980428394

COUNTY(S) :KING CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/03/2011
10:10

DOT_RGGB01

NH-0018(037)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

105.0000
18 STREET CLEANING

90.0000 HR -16.00 %
9,450.00 -1,800.00

125.0000
11,250.00

5.8000
19 COMPOST SOCK

4883.0000 L.F. 16.00 %
28,321.40 3,906.40

5.0000
24,415.00

20 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

4,500.004,500.00

3.0000
21 HIGH VISIBILITY FENCE

4883.0000 L.F. 0.00 %
14,649.00 0.00

3.0000
14,649.00

TRAFFIC

6.0000
22 EXTRUDED CURB

1950.0000 L.F. -14.29 %
11,700.00 -1,950.00

7.0000
13,650.00

20.0000
23 PRECAST SLOPED MOUNTABLE CURB

977.0000 L.F. -9.09 %
19,540.00 -1,954.00

22.0000
21,494.00

20.0000
24 PRECAST DUAL FACED SLOPED MOUNTABLE CURB

600.0000 L.F. -44.44 %
12,000.00 -9,600.00

36.0000
21,600.00

25.1000
25 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST

3695.0000 L.F. -27.25 %
92,744.50 -34,733.00

34.5000
127,477.50

21.5000
26 BEAM GUARDRAIL TYPE 31

633.0000 L.F. -14.00 %
13,609.50 -2,215.50

25.0000
15,825.00

2,315.0000
27 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

6.0000 EACH -8.50 %
13,890.00 -1,290.00

2,530.0000
15,180.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A060 REVISION NO : BIDS OPENED ON : May 18 2011
CONTRACT NO :008142 REGION NO : 1 AWARDED ON : May 23 2011
VERSION NO :5 WORK ORDER# : XL3642
HWY :SR 018 ------- 4TH BIDDER -------

TITLE :SR 18 
MILITARY RD VIC TO AUBURN
BLACK DIAMOND RD I/C VIC - PAVING
10A060 (REV. 5-03-2011)

LAKESIDE INDUSTRIES, INC.
18808 SE 257TH ST

PROJECT : COVINGTON   WA  980428394

COUNTY(S) :KING CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/03/2011
10:10

DOT_RGGB01

NH-0018(037)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,865.0000
28 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

8.0000 EACH -26.28 %
14,920.00 -5,320.00

2,530.0000
20,240.00

670.0000
29 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH -33.00 %
670.00 -330.00

1,000.0000
1,000.00

8.0000
30 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

745.0000 L.F. -20.00 %
5,960.00 -1,490.00

10.0000
7,450.00

4,000.0000
31 TRANSPORTABLE ATTENUATOR(S)

3.0000 EACH -20.00 %
12,000.00 -3,000.00

5,000.0000
15,000.00

50.0000
32 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

135.0000 HR 0.00 %
6,750.00 0.00

50.0000
6,750.00

33 REPAIR TRANSPORTABLE ATTENUATOR(S)
EST. 0.00 %

10,000.0010,000.00

28.5000
34 FLEXIBLE GUIDE POST

89.0000 EACH -5.00 %
2,536.50 -133.50

30.0000
2,670.00

1.0500
35 PLASTIC LINE

12718.0000 L.F. -12.50 %
13,353.90 -1,907.70

1.2000
15,261.60

1.7000
36 PROFILED PLASTIC LINE

5116.0000 L.F. -43.33 %
8,697.20 -6,650.80

3.0000
15,348.00

4.0000
37 PROFILED PLASTIC WIDE LANE LINE

52.0000 L.F. 0.00 %
208.00 0.00

4.0000
208.00

2.3900
38 PLASTIC WIDE LINE

991.0000 L.F. -52.20 %
2,368.49 -2,586.51

5.0000
4,955.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A060 REVISION NO : BIDS OPENED ON : May 18 2011
CONTRACT NO :008142 REGION NO : 1 AWARDED ON : May 23 2011
VERSION NO :5 WORK ORDER# : XL3642
HWY :SR 018 ------- 4TH BIDDER -------

TITLE :SR 18 
MILITARY RD VIC TO AUBURN
BLACK DIAMOND RD I/C VIC - PAVING
10A060 (REV. 5-03-2011)

LAKESIDE INDUSTRIES, INC.
18808 SE 257TH ST

PROJECT : COVINGTON   WA  980428394

COUNTY(S) :KING CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/03/2011
10:10

DOT_RGGB01

NH-0018(037)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

13.7500
39 PLASTIC STOP LINE

74.0000 L.F. 52.78 %
1,017.50 351.50

9.0000
666.00

110.0000
40 PLASTIC TRAFFIC ARROW

14.0000 EACH -26.67 %
1,540.00 -560.00

150.0000
2,100.00

100.0000
41 PLASTIC TRAFFIC LETTER

12.0000 EACH 42.86 %
1,200.00 360.00

70.0000
840.00

23.0000
42 PLASTIC DRAINAGE MARKING

18.0000 EACH -23.33 %
414.00 -126.00

30.0000
540.00

320.0000
43 RAISED PAVEMENT MARKER TYPE 1

0.4000 HUND 6.67 %
128.00 8.00

300.0000
120.00

320.0000
44 RAISED PAVEMENT MARKER TYPE 2

1.6200 HUND -41.82 %
518.40 -372.60

550.0000
891.00

0.2500
45 TEMPORARY PAVEMENT MARKING

29294.0000 L.F. 25.00 %
7,323.50 1,464.70

0.2000
5,858.80

46 PERMANENT SIGNING
L.S. 8.56 %

62,500.00 4,930.0057,570.00
47  TEMPORARY VIDEO DETECTION SYSTEM

L.S. -55.56 %
4,000.00 -5,000.009,000.00

800.0000
48  LOOP REPLACEMENT TYPE 3 ADVANCED LOOP

2.0000 EACH -60.00 %
1,600.00 -2,400.00

2,000.0000
4,000.00

2,200.0000
49  LOOP REPLACEMENT TYPE 3A STOP LINE LOOP

2.0000 EACH -45.00 %
4,400.00 -3,600.00

4,000.0000
8,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A060 REVISION NO : BIDS OPENED ON : May 18 2011
CONTRACT NO :008142 REGION NO : 1 AWARDED ON : May 23 2011
VERSION NO :5 WORK ORDER# : XL3642
HWY :SR 018 ------- 4TH BIDDER -------

TITLE :SR 18 
MILITARY RD VIC TO AUBURN
BLACK DIAMOND RD I/C VIC - PAVING
10A060 (REV. 5-03-2011)

LAKESIDE INDUSTRIES, INC.
18808 SE 257TH ST

PROJECT : COVINGTON   WA  980428394

COUNTY(S) :KING CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/03/2011
10:10

DOT_RGGB01

NH-0018(037)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,800.0000
50  LOOP REPLACEMENT TYPE WR LOOP

2.0000 EACH -50.00 %
3,600.00 -3,600.00

3,600.0000
7,200.00

5.0000
51 SEQUENTIAL ARROW SIGN

208.0000 HR 66.67 %
1,040.00 416.00

3.0000
624.00

10.0000
52 PORTABLE CHANGEABLE MESSAGE SIGN

728.0000 HR 150.00 %
7,280.00 4,368.00

4.0000
2,912.00

53 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 66.67 %

50,000.00 20,000.0030,000.00

50.0000
54 OTHER TRAFFIC CONTROL LABOR

1528.0000 HR 11.11 %
76,400.00 7,640.00

45.0000
68,760.00

55 TRAFFIC CONTROL SUPERVISOR
L.S. 103.80 %

45,000.00 22,920.0022,080.00

20.0000
56 CONSTRUCTION SIGNS CLASS A

600.0000 S.F. 0.00 %
12,000.00 0.00

20.0000
12,000.00

OTHER ITEMS
57 TYPE B PROGRESS SCHEDULE

L.S. 0.00 %
5,000.00 0.005,000.00

300.0000
58 ADJUST MONUMENT CASE AND COVER

3.0000 EACH 0.00 %
900.00 0.00

300.0000
900.00

500.0000
59 ADJUST CATCH BASIN

7.0000 EACH -16.67 %
3,500.00 -700.00

600.0000
4,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A060 REVISION NO : BIDS OPENED ON : May 18 2011
CONTRACT NO :008142 REGION NO : 1 AWARDED ON : May 23 2011
VERSION NO :5 WORK ORDER# : XL3642
HWY :SR 018 ------- 4TH BIDDER -------

TITLE :SR 18 
MILITARY RD VIC TO AUBURN
BLACK DIAMOND RD I/C VIC - PAVING
10A060 (REV. 5-03-2011)

LAKESIDE INDUSTRIES, INC.
18808 SE 257TH ST

PROJECT : COVINGTON   WA  980428394

COUNTY(S) :KING CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/03/2011
10:10

DOT_RGGB01

NH-0018(037)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

500.0000
60  ADJUSTING EXISTING JUNCTION BOX

7.0000 EACH 100.00 %
3,500.00 1,750.00

250.0000
1,750.00

61  REFERENCING EXISTING PAVEMENT MARKINGS
L.S. 100.00 %

10,000.00 5,000.005,000.00
62 ROADSIDE CLEANUP

EST. 0.00 %
5,200.005,200.00

63 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %

5.005.00
64 MINOR CHANGE

CALC 0.00 %
-1.00-1.00

65 SPCC PLAN
L.S. -60.00 %

1,000.00 -1,500.002,500.00

$1,584,548.24 18.44%$1,337,801.75CONTRACT TOTAL

$1,584,548.24BASE TOTAL 18.44%$1,337,801.75


