
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12A026 REVISION NO : BIDS OPENED ON : Apr  3 2013 
CONTRACT NO :008445 REGION NO : 1 AWARDED ON : Apr 10 2013 
VERSION NO :6 WORK ORDER# : XL4142
HWY :SR 018
TITLE :SR 18

EB CAREY CREEK TRIBUTARY TO
ISSAQUAH-HOBART RD VIC - PAVING
12A026 REV. 3-4-13

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/08/2013
10:59

DOT_RGGB01

NH-0018(039) 

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

REDMOND   WA  980730845
98053-9402
19220 NE UNION HILL RD
WATSON ASPHALT PAVING COMPANY,

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

864800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

LAKESIDE INDUSTRIES, INC. ICON MATERIALS DBA CPM DEVELOP
18808 SE 256TH ST 1508 VALENTINE AVE SE

COVINGTON   WA  980424943 PACIFIC   WA  980472103
CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 755000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -34.79 % 17.12 % -35.77 %

86,300.00 -46,040.00 155,000.00 22,660.00 85,000.00 -47,340.00132,340.00

10,000.0000
2 CLEARING AND GRUBBING 

0.1000 ACRE -50.00 % 10,000.0000 -50.00 % 25,000.0000 25.00 %

1,000.00 -1,000.00 1,000.00 -1,000.00 2,500.00 500.00
20,000.0000

2,000.00

3.5000
3 REMOVING TRAFFIC CURB 

820.0000 L.F. -56.25 % 5.0000 -37.50 % 2.6000 -67.50 %

2,870.00 -3,690.00 4,100.00 -2,460.00 2,132.00 -4,428.00
8.0000

6,560.00

3.0000
4 REMOVING GUARDRAIL 

965.0000 L.F. -40.00 % 3.0000 -40.00 % 4.0000 -20.00 %

2,895.00 -1,930.00 2,895.00 -1,930.00 3,860.00 -965.00
5.0000

4,825.00

0.5000
5 REMOVING PLASTIC LINE 

10469.0000 L.F. 0.00 % 0.5000 0.00 % 1.0000 100.00 %

5,234.50 0.00 5,234.50 0.00 10,469.00 5,234.50
0.5000

5,234.50
6 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. -10.00 % -91.00 % -10.00 %

4,500.00 -500.00 450.00 -4,550.00 4,500.00 -500.005,000.00

GRADING

130.0000
7 ROADWAY EXCAVATION INCL. HAUL 

154.0000 C.Y. 664.71 % 40.0000 135.29 % 60.0000 252.94 %

20,020.00 17,402.00 6,160.00 3,542.00 9,240.00 6,622.00
17.0000
2,618.00

15.9000
8 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

3280.0000 S.Y. -20.50 % 20.0000 0.00 % 28.0000 40.00 %

52,152.00 -13,448.00 65,600.00 0.00 91,840.00 26,240.00
20.0000

65,600.00
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SURFACING

16.3000
9 CRUSHED SURFACING BASE COURSE 

1376.0000 TON -45.67 % 10.0000 -66.67 % 35.0000 16.67 %

22,428.80 -18,851.20 13,760.00 -27,520.00 48,160.00 6,880.00
30.0000

41,280.00

LIQUID ASPHALT
10 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

5,960.00 5,960.00 5,960.005,960.00

HOT MIX ASPHALT
11 CRACK SEALING 

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

2.1000
12 PLANING BITUMINOUS PAVEMENT 

33579.0000 S.Y. -40.00 % 3.5000 0.00 % 4.0000 14.29 %

70,515.90 -47,010.60 117,526.50 0.00 134,316.00 16,789.50
3.5000

117,526.50

111.1000
13 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

1110.0000 TON 23.44 % 75.0000 -16.67 % 97.0000 7.78 %

123,321.00 23,421.00 83,250.00 -16,650.00 107,670.00 7,770.00
90.0000

99,900.00

70.5000
14 HMA CL. 1/2 IN. PG 64-22

4850.0000 TON -6.00 % 70.0000 -6.67 % 76.0000 1.33 %

341,925.00 -21,825.00 339,500.00 -24,250.00 368,600.00 4,850.00
75.0000

363,750.00
15 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

13,930.00 13,930.00 13,930.0013,930.00
16 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

9,290.00 9,290.00 9,290.009,290.00
17 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
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HOT MIX ASPHALT

40.0000
18 BRIDGE TRANSVERSE JOINT SEAL 

199.0000 L.F. -11.11 % 50.0000 11.11 % 40.0000 -11.11 %

7,960.00 -995.00 9,950.00 995.00 7,960.00 -995.00
45.0000
8,955.00

19 SMOOTHNESS COMPLIANCE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

16,000.00 16,000.00 16,000.0016,000.00

EROSION CONTROL AND ROADSIDE PLANTING

10.0000
20 ESC LEAD 

35.0000 DAY -91.30 % 10.0000 -91.30 % 170.0000 47.83 %

350.00 -3,675.00 350.00 -3,675.00 5,950.00 1,925.00
115.0000
4,025.00

80.0000
21 INLET PROTECTION 

32.0000 EACH -11.11 % 70.0000 -22.22 % 76.0000 -15.56 %

2,560.00 -320.00 2,240.00 -640.00 2,432.00 -448.00
90.0000
2,880.00

0.0100
22 STREET CLEANING 

300.0000 HR  -99.99 % 125.0000 25.00 % 120.0000 20.00 %

3.00 -29,997.00 37,500.00 7,500.00 36,000.00 6,000.00
100.0000
30,000.00

5.1500
23 COMPOST SOCK 

5362.0000 L.F. -10.43 % 5.0000 -13.04 % 6.0000 4.35 %

27,614.30 -3,217.20 26,810.00 -4,021.50 32,172.00 1,340.50
5.7500

30,831.50
24 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

15,100.00 15,100.00 15,100.0015,100.00

5.0000
25 SEEDING AND FERTILIZING BY HAND 

352.0000 S.Y. 66.67 % 2.0000 -33.33 % 3.0000 0.00 %

1,760.00 704.00 704.00 -352.00 1,056.00 0.00
3.0000

1,056.00

2.9000
26 HIGH VISIBILITY FENCE 

4676.0000 L.F. 5.45 % 3.0000 9.09 % 2.0000 -27.27 %

13,560.40 701.40 14,028.00 1,169.00 9,352.00 -3,507.00
2.7500

12,859.00
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22.0000
27 EXTRUDED CURB 

432.0000 L.F. 46.67 % 22.0000 46.67 % 8.5000 -43.33 %

9,504.00 3,024.00 9,504.00 3,024.00 3,672.00 -2,808.00
15.0000
6,480.00

40.0000
28 PRECAST SLOPED MOUNTABLE CURB 

83.0000 L.F. 60.00 % 40.0000 60.00 % 47.0000 88.00 %

3,320.00 1,245.00 3,320.00 1,245.00 3,901.00 1,826.00
25.0000
2,075.00

30.0000
29 PRECAST DUAL FACED SLOPED MOUNTABLE CURB 

833.0000 L.F. 87.50 % 30.0000 87.50 % 35.0000 118.75 %

24,990.00 11,662.00 24,990.00 11,662.00 29,155.00 15,827.00
16.0000

13,328.00

24.0000
30 BEAM GUARDRAIL TYPE 31 

783.0000 L.F. 4.35 % 24.0000 4.35 % 28.0000 21.74 %

18,792.00 783.00 18,792.00 783.00 21,924.00 3,915.00
23.0000

18,009.00

3,000.0000
31 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH -14.29 % 3,000.0000 -14.29 % 3,300.0000 -5.71 %

6,000.00 -1,000.00 6,000.00 -1,000.00 6,600.00 -400.00
3,500.0000
7,000.00

2,300.0000
32 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

2.0000 EACH -11.54 % 2,300.0000 -11.54 % 3,600.0000 38.46 %

4,600.00 -600.00 4,600.00 -600.00 7,200.00 2,000.00
2,600.0000
5,200.00

30.0000
33 FLEXIBLE GUIDE POST 

143.0000 EACH -45.45 % 40.0000 -27.27 % 40.0000 -27.27 %

4,290.00 -3,575.00 5,720.00 -2,145.00 5,720.00 -2,145.00
55.0000
7,865.00

20.0000
34 BARRIER DELINEATOR 

26.0000 EACH 0.00 % 20.0000 0.00 % 20.0000 0.00 %

520.00 0.00 520.00 0.00 520.00 0.00
20.0000
520.00

0.8000
35 PLASTIC LINE 

3400.0000 L.F. -36.00 % 0.7700 -38.40 % 1.0000 -20.00 %

2,720.00 -1,530.00 2,618.00 -1,632.00 3,400.00 -850.00
1.2500

4,250.00

1.5000
36 GROOVED PLASTIC LINE 

29002.0000 L.F. 20.00 % 1.3200 5.60 % 1.5000 20.00 %

43,503.00 7,250.50 38,282.64 2,030.14 43,503.00 7,250.50
1.2500

36,252.50

1.1000
37 PLASTIC WIDE LINE 

3651.0000 L.F. -72.50 % 1.0900 -72.75 % 1.5000 -62.50 %

4,016.10 -10,587.90 3,979.59 -10,624.41 5,476.50 -9,127.50
4.0000

14,604.00
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8.0000
38 PLASTIC CROSSWALK LINE 

280.0000 S.F. 23.08 % 8.0000 23.08 % 9.0000 38.46 %

2,240.00 420.00 2,240.00 420.00 2,520.00 700.00
6.5000

1,820.00

11.0000
39 PLASTIC STOP LINE 

39.0000 L.F. -50.00 % 10.1500 -53.86 % 12.0000 -45.45 %

429.00 -429.00 395.85 -462.15 468.00 -390.00
22.0000
858.00

96.0000
40 PLASTIC TRAFFIC ARROW 

6.0000 EACH -65.09 % 95.6000 -65.24 % 106.0000 -61.45 %

576.00 -1,074.00 573.60 -1,076.40 636.00 -1,014.00
275.0000
1,650.00

20.0000
41 PLASTIC DRAINAGE MARKING 

42.0000 EACH -39.39 % 19.0000 -42.42 % 37.0000 12.12 %

840.00 -546.00 798.00 -588.00 1,554.00 168.00
33.0000
1,386.00

3,100.0000
42 RECESSED PAVEMENT MARKER 

0.9200 HUND 24.00 % 3,093.0000 23.72 % 3,600.0000 44.00 %

2,852.00 552.00 2,845.56 545.56 3,312.00 1,012.00
2,500.0000
2,300.00

0.2000
43 TEMPORARY PAVEMENT MARKING 

55578.0000 L.F. -60.00 % 0.1500 -70.00 % 0.1500 -70.00 %

11,115.60 -16,673.40 8,336.70 -19,452.30 8,336.70 -19,452.30
0.5000

27,789.00
44 TEMPORARY TRAFFIC SIGNAL SYSTEM SUA 4221

L.S. 300.00 % 300.00 % 300.00 %

8,000.00 6,000.00 8,000.00 6,000.00 8,000.00 6,000.002,000.00
45 TRAFFIC SIGNAL SYSTEM SUA 4221

L.S. -9.09 % -9.09 % -3.03 %

15,000.00 -1,500.00 15,000.00 -1,500.00 16,000.00 -500.0016,500.00

700.0000
46 LOOP REPLACEMENT TYPE R1

4.0000 EACH -21.35 % 700.0000 -21.35 % 700.0000 -21.35 %

2,800.00 -760.00 2,800.00 -760.00 2,800.00 -760.00
890.0000
3,560.00

1,300.0000
47 LOOP REPLACEMENT TYPE WR

2.0000 EACH -18.24 % 1,300.0000 -18.24 % 1,300.0000 -18.24 %

2,600.00 -580.00 2,600.00 -580.00 2,600.00 -580.00
1,590.0000
3,180.00

250.0000
48 LEAD-IN CONDUIT STUB-OUT REPLACEMENT

4.0000 EACH -28.57 % 250.0000 -28.57 % 250.0000 -28.57 %

1,000.00 -400.00 1,000.00 -400.00 1,000.00 -400.00
350.0000
1,400.00
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TRAFFIC
49 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -52.04 % -22.22 % -51.11 %

107,900.00 -117,080.00 175,000.00 -49,980.00 110,000.00 -114,980.00224,980.00

0.0000
50 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

100.0000
51 TUBULAR MARKER

3.0000 EACH -50.00 % 98.0000 -51.00 % 110.0000 -45.00 %

300.00 -300.00 294.00 -306.00 330.00 -270.00
200.0000
600.00

OTHER ITEMS
52 ROADWAY SURVEYING 

L.S. -65.00 % -70.00 % 60.00 %

3,500.00 -6,500.00 3,000.00 -7,000.00 16,000.00 6,000.0010,000.00

150.0000
53 ADJUST MONUMENT CASE AND COVER 

2.0000 EACH -57.14 % 350.0000 0.00 % 350.0000 0.00 %

300.00 -400.00 700.00 0.00 700.00 0.00
350.0000
700.00

450.0000
54 ADJUST CATCH BASIN 

6.0000 EACH 0.00 % 450.0000 0.00 % 450.0000 0.00 %

2,700.00 0.00 2,700.00 0.00 2,700.00 0.00
450.0000
2,700.00

55 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
56 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
57 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
58 SPCC PLAN 

L.S. -80.00 % 100.00 % -80.00 %

500.00 -2,000.00 5,000.00 2,500.00 500.00 -2,000.002,500.00
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OTHER ITEMS
59 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. -44.44 % -17.78 % -8.33 %

5,000.00 -4,000.00 7,400.00 -1,600.00 8,250.00 -750.009,000.00

200.0000
60 ADJUSTING EXISTING JUNCTION BOX

4.0000 EACH -33.33 % 200.0000 -33.33 % 200.0000 -33.33 %

800.00 -400.00 800.00 -400.00 800.00 -400.00
300.0000
1,200.00

61 PERMANENT SIGNING 
L.S. -9.42 % -9.42 % 99.28 %

5,000.00 -520.00 5,000.00 -520.00 11,000.00 5,480.005,520.00

$1,169,961.60 -19.85% $1,336,151.94 -8.47% $1,379,071.20 -5.53%$1,459,751.00CONTRACT TOTAL

$1,379,071.20$1,169,961.60 $1,336,151.94BASE TOTAL -19.85% -8.47% -5.53%$1,459,751.00


