
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z005 REVISION NO : BIDS OPENED ON : Nov  7 2013 
CONTRACT NO :008535 REGION NO : 6 AWARDED ON : Nov 18 2013 
VERSION NO :5 WORK ORDER# : XL4177
HWY :SR 000,002
TITLE :US 2

ESPANOLA RD TO JCT I-90
PAVING
13Z005

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/17/2013
09:26

DOT_RGGB01

, NH-0002(180), QRSP

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992203366
SPOKANE VALLEY WA  99212-0928
5111 E BROADWAY AVE
INLAND ASPHALT COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

406000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SHAMROCK PAVING, INC. SPOKANE ROCK PRODUCTS INC.
110 N HAYFORD RD 4418 E 8TH AVE
SPOKANE, WA  99224-9555 SPOKANE VALLEY WA 99212-0292
AIRWAY HEIGHTS   WA  990012019 SPOKANE   WA  992203808
CONTRACTOR NUMBER : 553750 CONTRACTOR NUMBER : 100423

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -85.61 % -72.87 % -30.33 %

78,500.00 -466,945.00 148,000.00 -397,445.00 380,000.00 -165,445.00545,445.00

15.0000
2 REMOVING TRAFFIC ISLAND 

90.0000 S.Y. -25.00 % 10.0000 -50.00 % 5.2500 -73.75 %

1,350.00 -450.00 900.00 -900.00 472.50 -1,327.50
20.0000
1,800.00

3.0000
3 REMOVING GUIDE POST 

553.0000 EACH 0.00 % 3.0000 0.00 % 5.0000 66.67 %

1,659.00 0.00 1,659.00 0.00 2,765.00 1,106.00
3.0000

1,659.00

0.8500
4 REMOVING PAINT LINE 

11000.0000 L.F. 70.00 % 0.8500 70.00 % 1.0000 100.00 %

9,350.00 3,850.00 9,350.00 3,850.00 11,000.00 5,500.00
0.5000

5,500.00

250.0000
5 REMOVING MONUMENT CASE AND COVER

3.0000 EACH 66.67 % 250.0000 66.67 % 131.2500 -12.50 %

750.00 300.00 750.00 300.00 393.75 -56.25
150.0000
450.00

6 REMOVING ENGINEERING MARKINGS
L.S. 47.06 % 47.06 % -26.47 %

10,000.00 3,200.00 10,000.00 3,200.00 5,000.00 -1,800.006,800.00

GRADING

18.0000
7 ROADWAY EXCAVATION INCL. HAUL 

5016.0000 C.Y. 12.50 % 10.0000 -37.50 % 14.7000 -8.13 %

90,288.00 10,032.00 50,160.00 -30,096.00 73,735.20 -6,520.80
16.0000

80,256.00

3.8400
8 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

12445.0000 S.Y. -54.82 % 5.0000 -41.18 % 3.5500 -58.24 %

47,788.80 -57,993.70 62,225.00 -43,557.50 44,179.75 -61,602.75
8.5000

105,782.50

4.0000
9 EMBANKMENT COMPACTION 

3145.0000 C.Y. 33.33 % 3.0000 0.00 % 5.2500 75.00 %

12,580.00 3,145.00 9,435.00 0.00 16,511.25 7,076.25
3.0000

9,435.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

2,400.0000
10 GRATE INLET TYPE 2 

5.0000 EACH 33.33 % 2,250.0000 25.00 % 1,890.0000 5.00 %

12,000.00 3,000.00 11,250.00 2,250.00 9,450.00 450.00
1,800.0000
9,000.00

4,000.0000
11 DROP INLET TYPE 1 

1.0000 EACH 60.00 % 2,750.0000 10.00 % 2,205.0000 -11.80 %

4,000.00 1,500.00 2,750.00 250.00 2,205.00 -295.00
2,500.0000
2,500.00

2,000.0000
12 COMBINATION INLET 

3.0000 EACH 25.00 % 1,500.0000 -6.25 % 2,310.0000 44.38 %

6,000.00 1,200.00 4,500.00 -300.00 6,930.00 2,130.00
1,600.0000
4,800.00

125.0000
13 QUARRY SPALLS 

7.0000 C.Y. 78.57 % 100.0000 42.86 % 105.0000 50.00 %

875.00 385.00 700.00 210.00 735.00 245.00
70.0000
490.00

60.0000
14 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

142.0000 L.F. 130.77 % 25.0000 -3.85 % 74.5500 186.73 %

8,520.00 4,828.00 3,550.00 -142.00 10,586.10 6,894.10
26.0000
3,692.00

69.0000
15 SCHEDULE A CULV. PIPE 24 IN. DIAM. 

85.0000 L.F. 32.69 % 60.0000 15.38 % 90.3000 73.65 %

5,865.00 1,445.00 5,100.00 680.00 7,675.50 3,255.50
52.0000
4,420.00

400.0000
16 CL. II REINF. CONC. CULV. PIPE 36 IN. DIAM. 

12.0000 L.F. 77.78 % 200.0000 -11.11 % 141.7500 -37.00 %

4,800.00 2,100.00 2,400.00 -300.00 1,701.00 -999.00
225.0000
2,700.00

1,200.0000
17 SPOKANE COUNTY CURB INLET TYPE 2

2.0000 EACH -65.71 % 1,000.0000 -71.43 % 1,260.0000 -64.00 %

2,400.00 -4,600.00 2,000.00 -5,000.00 2,520.00 -4,480.00
3,500.0000
7,000.00

1,600.0000
18 CONCRETE HEAD WALL

14.0000 EACH 300.00 % 1,750.0000 337.50 % 1,680.0000 320.00 %

22,400.00 16,800.00 24,500.00 18,900.00 23,520.00 17,920.00
400.0000
5,600.00

250.0000
19 CURB DROP INLET

11.0000 EACH -16.67 % 100.0000 -66.67 % 262.5000 -12.50 %

2,750.00 -550.00 1,100.00 -2,200.00 2,887.50 -412.50
300.0000
3,300.00
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STORM SEWER

1,800.0000
20 CATCH BASIN TYPE 1 

3.0000 EACH 50.00 % 1,750.0000 45.83 % 1,785.0000 48.75 %

5,400.00 1,800.00 5,250.00 1,650.00 5,355.00 1,755.00
1,200.0000
3,600.00

3.8000
21 TESTING STORM SEWER PIPE 

1104.0000 L.F. 90.00 % 2.0000 0.00 % 3.1500 57.50 %

4,195.20 1,987.20 2,208.00 0.00 3,477.60 1,269.60
2.0000

2,208.00

60.0000
22 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

912.0000 L.F. 130.77 % 35.0000 34.62 % 39.9000 53.46 %

54,720.00 31,008.00 31,920.00 8,208.00 36,388.80 12,676.80
26.0000

23,712.00

62.0000
23 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

84.0000 L.F. 72.22 % 60.0000 66.67 % 53.5500 48.75 %

5,208.00 2,184.00 5,040.00 2,016.00 4,498.20 1,474.20
36.0000
3,024.00

2,000.0000
24 POND OUTFALL

2.0000 EACH 25.00 % 2,000.0000 25.00 % 2,100.0000 31.25 %

4,000.00 800.00 4,000.00 800.00 4,200.00 1,000.00
1,600.0000
3,200.00

SANITARY SEWER

75.0000
25 DUCTILE IRON SEWER PIPE 12 IN. DIAM. 

108.0000 L.F. 7.14 % 40.0000 -42.86 % 57.7500 -17.50 %

8,100.00 540.00 4,320.00 -3,240.00 6,237.00 -1,323.00
70.0000
7,560.00

SURFACING

31.2500
26 CRUSHED SURFACING BASE COURSE 

3279.0000 C.Y. -30.56 % 20.0000 -55.56 % 47.0000 4.44 %

102,468.75 -45,086.25 65,580.00 -81,975.00 154,113.00 6,558.00
45.0000

147,555.00

LIQUID ASPHALT
27 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

42,459.00 42,459.00 42,459.0042,459.00
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LIQUID ASPHALT

760.0000
28 ASPHALT FOR FOG SEAL 

33.7500 TON 52.00 % 750.0000 50.00 % 1,100.0000 120.00 %

25,650.00 8,775.00 25,312.50 8,437.50 37,125.00 20,250.00
500.0000
16,875.00

HOT MIX ASPHALT

0.5500
29 CRACK SEALING - RUBBERIZED SEALANT

19360.0000 L.F. -35.29 % 1.8500 117.65 % 1.0000 17.65 %

10,648.00 -5,808.00 35,816.00 19,360.00 19,360.00 2,904.00
0.8500

16,456.00

1.0800
30 PLANING BITUMINOUS PAVEMENT 

369366.0000 S.Y. 8.00 % 0.8500 -15.00 % 1.2500 25.00 %

398,915.28 29,549.28 313,961.10 -55,404.90 461,707.50 92,341.50
1.0000

369,366.00

52.5000
31 HMA FOR PRELEVELING CL. 1/2 IN. PG  70-28

910.0000 TON -34.38 % 75.0000 -6.25 % 89.0000 11.25 %

47,775.00 -25,025.00 68,250.00 -4,550.00 80,990.00 8,190.00
80.0000

72,800.00

67.2000
32 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 70-28

1351.0000 TON -46.24 % 75.0000 -40.00 % 80.0000 -36.00 %

90,787.20 -78,087.80 101,325.00 -67,550.00 108,080.00 -60,795.00
125.0000

168,875.00

54.1500
33 HMA CL. 1/2 IN. PG 70-28

42504.0000 TON -20.37 % 57.5000 -15.44 % 68.0000 0.00 %

2,301,591.60 -588,680.40 2,443,980.00 -446,292.00 2,890,272.00 0.00
68.0000

2,890,272.00
34 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

86,612.00 86,612.00 86,612.0086,612.00
35 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

57,746.00 57,746.00 57,746.0057,746.00
36 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

172,131.00 172,131.00 172,131.00172,131.00

10.0000
37 BRIDGE TRANSVERSE JOINT SEAL 

818.0000 L.F. -50.00 % 30.0000 50.00 % 10.0000 -50.00 %

8,180.00 -8,180.00 24,540.00 8,180.00 8,180.00 -8,180.00
20.0000

16,360.00
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HOT MIX ASPHALT
38 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
39 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

46,855.00 46,855.00 46,855.0046,855.00

EROSION CNTL AND ROADSIDE RESTORATION

100.0000
40 ESC LEAD 

18.0000 DAY -60.00 % 100.0000 -60.00 % 250.0000 0.00 %

1,800.00 -2,700.00 1,800.00 -2,700.00 4,500.00 0.00
250.0000
4,500.00

125.0000
41 INLET PROTECTION 

54.0000 EACH 37.36 % 125.0000 37.36 % 85.0000 -6.59 %

6,750.00 1,836.00 6,750.00 1,836.00 4,590.00 -324.00
91.0000
4,914.00

15.0000
42 SILT FENCE 

100.0000 L.F. 87.50 % 15.0000 87.50 % 3.0000 -62.50 %

1,500.00 700.00 1,500.00 700.00 300.00 -500.00
8.0000
800.00

43 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

1,900.00 1,900.00 1,900.001,900.00

47.0000
44 TOPSOIL TYPE A 

200.0000 C.Y. 95.83 % 25.0000 4.17 % 52.5000 118.75 %

9,400.00 4,600.00 5,000.00 200.00 10,500.00 5,700.00
24.0000
4,800.00

TRAFFIC

24.0000
45 CEMENT CONC. TRAFFIC CURB AND GUTTER 

1445.0000 L.F. 9.09 % 25.0000 13.64 % 25.2000 14.55 %

34,680.00 2,890.00 36,125.00 4,335.00 36,414.00 4,624.00
22.0000

31,790.00

17.0000
46 MODIFIED CEMENT CONCRETE TRAFFIC CURB

670.0000 L.F. -43.33 % 17.0000 -43.33 % 17.8500 -40.50 %

11,390.00 -8,710.00 11,390.00 -8,710.00 11,959.50 -8,140.50
30.0000

20,100.00
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25.0000
47 MODIFIED CEMENT CONCRETE CURB AND GUTTER

391.0000 L.F. 13.64 % 35.0000 59.09 % 26.2500 19.32 %

9,775.00 1,173.00 13,685.00 5,083.00 10,263.75 1,661.75
22.0000
8,602.00

25.0000
48 CEMENT CONC. TRAFFIC CURB 

152.0000 L.F. -16.67 % 25.0000 -16.67 % 26.2500 -12.50 %

3,800.00 -760.00 3,800.00 -760.00 3,990.00 -570.00
30.0000
4,560.00

29.0000
49 DUAL-FACED CEMENT CONC. TRAFFIC CURB 

387.0000 L.F. -3.33 % 46.0000 53.33 % 30.4500 1.50 %

11,223.00 -387.00 17,802.00 6,192.00 11,784.15 174.15
30.0000

11,610.00

22.0000
50 CEMENT CONC. PEDESTRIAN CURB 

152.0000 L.F. -26.67 % 29.0000 -3.33 % 23.1000 -23.00 %

3,344.00 -1,216.00 4,408.00 -152.00 3,511.20 -1,048.80
30.0000
4,560.00

20.0000
51 EXTRUDED CURB 

81.0000 L.F. -20.00 % 32.0000 28.00 % 21.0000 -16.00 %

1,620.00 -405.00 2,592.00 567.00 1,701.00 -324.00
25.0000
2,025.00

38.1000
52 TRAFFIC ISLAND

251.0000 S.Y. 90.50 % 75.0000 275.00 % 40.0100 100.05 %

9,563.10 4,543.10 18,825.00 13,805.00 10,042.51 5,022.51
20.0000
5,020.00

76.8800
53 CHANNELIZERS

3.0000 EACH 18.28 % 80.0000 23.08 % 80.7200 24.18 %

230.64 35.64 240.00 45.00 242.16 47.16
65.0000
195.00

30.0000
54 FLEXIBLE GUIDE POST 

850.0000 EACH 15.38 % 30.0000 15.38 % 28.0000 7.69 %

25,500.00 3,400.00 25,500.00 3,400.00 23,800.00 1,700.00
26.0000

22,100.00

0.1600
55 PAINT LINE 

375452.0000 L.F. 23.08 % 0.1600 23.08 % 0.2000 53.85 %

60,072.32 11,263.56 60,072.32 11,263.56 75,090.40 26,281.64
0.1300

48,808.76

2.5000
56 GROOVED PLASTIC LINE 

1814.0000 L.F. 25.00 % 2.5000 25.00 % 3.0000 50.00 %

4,535.00 907.00 4,535.00 907.00 5,442.00 1,814.00
2.0000

3,628.00

0.5000
57 PAINTED WIDE LANE LINE 

17931.0000 L.F. 150.00 % 0.5000 150.00 % 0.6000 200.00 %

8,965.50 5,379.30 8,965.50 5,379.30 10,758.60 7,172.40
0.2000

3,586.20
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

7.0000
58 GROOVED PLASTIC WIDE LANE LINE

5801.0000 L.F. 250.00 % 7.0000 250.00 % 7.3500 267.50 %

40,607.00 29,005.00 40,607.00 29,005.00 42,637.35 31,035.35
2.0000

11,602.00

3.0000
59 PAINTED CROSSWALK LINE 

2448.0000 S.F. 33.33 % 3.0000 33.33 % 3.1500 40.00 %

7,344.00 1,836.00 7,344.00 1,836.00 7,711.20 2,203.20
2.2500

5,508.00

17.0000
60 GROOVED PLASTIC CROSSWALK LINE

2266.0000 S.F. 325.00 % 17.0000 325.00 % 17.8500 346.25 %

38,522.00 29,458.00 38,522.00 29,458.00 40,448.10 31,384.10
4.0000

9,064.00

4.0000
61 PAINTED STOP LINE 

1542.0000 L.F. 14.29 % 4.0000 14.29 % 4.2000 20.00 %

6,168.00 771.00 6,168.00 771.00 6,476.40 1,079.40
3.5000

5,397.00

45.0000
62 GROOVED PLASTIC STOP LINE

354.0000 L.F. 800.00 % 45.0000 800.00 % 47.2500 845.00 %

15,930.00 14,160.00 15,930.00 14,160.00 16,726.50 14,956.50
5.0000

1,770.00

70.0000
63 PAINTED TRAFFIC ARROW 

157.0000 EACH 75.00 % 70.0000 75.00 % 73.5000 83.75 %

10,990.00 4,710.00 10,990.00 4,710.00 11,539.50 5,259.50
40.0000
6,280.00

485.0000
64 GROOVED PLASTIC TRAFFIC ARROW

26.0000 EACH 385.00 % 485.0000 385.00 % 509.2500 409.25 %

12,610.00 10,010.00 12,610.00 10,010.00 13,240.50 10,640.50
100.0000
2,600.00

85.0000
65 PLASTIC YIELD LINE SYMBOL 

16.0000 EACH 183.33 % 85.0000 183.33 % 89.2500 197.50 %

1,360.00 880.00 1,360.00 880.00 1,428.00 948.00
30.0000
480.00

1,000.0000
66 CENTERLINE RUMBLE STRIP 

4.1700 MI. -33.33 % 1,000.0000 -33.33 % 1,575.0000 5.00 %

4,170.00 -2,085.00 4,170.00 -2,085.00 6,567.75 312.75
1,500.0000
6,255.00

0.1200
67 TEMPORARY PAVEMENT MARKING 

256967.0000 L.F. -29.41 % 0.1200 -29.41 % 0.1100 -35.29 %

30,836.04 -12,848.35 30,836.04 -12,848.35 28,266.37 -15,418.02
0.1700

43,684.39
68 ILLUMINATION SYSTEM COS

L.S. 1.76 % 5.00 % 23.56 %

101,755.00 1,755.00 105,000.00 5,000.00 123,560.47 23,560.47100,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z005 REVISION NO : BIDS OPENED ON : Nov  7 2013 
CONTRACT NO :008535 REGION NO : 6 AWARDED ON : Nov 18 2013 
VERSION NO :5 WORK ORDER# : XL4177
HWY :SR 000,002
TITLE :US 2

ESPANOLA RD TO JCT I-90
PAVING
13Z005

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/17/2013
09:26

DOT_RGGB01

, NH-0002(180), QRSP

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992203366
SPOKANE VALLEY WA  99212-0928
5111 E BROADWAY AVE
INLAND ASPHALT COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

406000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SHAMROCK PAVING, INC. SPOKANE ROCK PRODUCTS INC.
110 N HAYFORD RD 4418 E 8TH AVE
SPOKANE, WA  99224-9555 SPOKANE VALLEY WA 99212-0292
AIRWAY HEIGHTS   WA  990012019 SPOKANE   WA  992203808
CONTRACTOR NUMBER : 553750 CONTRACTOR NUMBER : 100423

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
69 TRAFFIC SIGNAL SYSTEM COS

L.S. -6.73 % -6.25 % -29.69 %

223,850.00 -16,150.00 225,000.00 -15,000.00 168,753.84 -71,246.16240,000.00
70 COMMUNICATION  SYSTEM COS

L.S. -28.33 % -16.67 % 208.36 %

21,500.00 -8,500.00 25,000.00 -5,000.00 92,507.60 62,507.6030,000.00
71 PERMANENT SIGNING 

L.S. 1.50 % 30.81 % 6.57 %

17,457.34 257.34 22,500.00 5,300.00 18,330.21 1,130.2117,200.00
72 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -25.08 % -25.08 % -3.67 %

349,986.00 -117,152.00 350,000.00 -117,138.00 450,000.00 -17,138.00467,138.00

7.5000
73 CONSTRUCTION SIGNS CLASS A 

1092.0000 S.F. -37.50 % 8.0000 -33.33 % 11.5500 -3.75 %

8,190.00 -4,914.00 8,736.00 -4,368.00 12,612.60 -491.40
12.0000

13,104.00
74 PEDESTRIAN TRAFFIC CONTROL 

L.S. -8.93 % -1.79 % -62.50 %

2,550.00 -250.00 2,750.00 -50.00 1,050.00 -1,750.002,800.00
75 INDUCTION LOOP SYSTEM FAIRCHILD

L.S. -10.95 % -8.23 % 130.32 %

21,350.00 -2,624.00 22,000.00 -1,974.00 55,217.64 31,243.6423,974.00
76 INDUCTION LOOP SYSTEM LAWSON ST

L.S. -21.77 % -21.24 % 207.56 %

14,900.00 -4,146.00 15,000.00 -4,046.00 58,577.64 39,531.6419,046.00
77 INDUCTION LOOP SYSTEM GARFIELD

L.S. -26.44 % -23.90 % 208.85 %

8,700.00 -3,127.00 9,000.00 -2,827.00 36,527.64 24,700.6411,827.00
78 INDUCTION LOOP SYSTEM HAYFORD

L.S. -27.08 % -23.24 % 161.84 %

9,500.00 -3,528.00 10,000.00 -3,028.00 34,112.64 21,084.6413,028.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z005 REVISION NO : BIDS OPENED ON : Nov  7 2013 
CONTRACT NO :008535 REGION NO : 6 AWARDED ON : Nov 18 2013 
VERSION NO :5 WORK ORDER# : XL4177
HWY :SR 000,002
TITLE :US 2

ESPANOLA RD TO JCT I-90
PAVING
13Z005

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/17/2013
09:26

DOT_RGGB01

, NH-0002(180), QRSP

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992203366
SPOKANE VALLEY WA  99212-0928
5111 E BROADWAY AVE
INLAND ASPHALT COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

406000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SHAMROCK PAVING, INC. SPOKANE ROCK PRODUCTS INC.
110 N HAYFORD RD 4418 E 8TH AVE
SPOKANE, WA  99224-9555 SPOKANE VALLEY WA 99212-0292
AIRWAY HEIGHTS   WA  990012019 SPOKANE   WA  992203808
CONTRACTOR NUMBER : 553750 CONTRACTOR NUMBER : 100423

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

375.0000
79 JUNCTION BOX TYPE 1

1.0000 EACH 25.00 % 375.0000 25.00 % 367.5000 22.50 %

375.00 75.00 375.00 75.00 367.50 67.50
300.0000
300.00

OTHER ITEMS

3.4000
80 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

508.0000 C.Y. -66.00 % 12.0000 20.00 % 13.6500 36.50 %

1,727.20 -3,352.80 6,096.00 1,016.00 6,934.20 1,854.20
10.0000
5,080.00

6.5000
81 SHORING OR EXTRA EXCAVATION CLASS B 

98.0000 S.F. -18.75 % 7.0000 -12.50 % 29.4000 267.50 %

637.00 -147.00 686.00 -98.00 2,881.20 2,097.20
8.0000
784.00

100.0000
82 PLUGGING EXISTING PIPE 

1.0000 EACH -80.00 % 900.0000 80.00 % 105.0000 -79.00 %

100.00 -400.00 900.00 400.00 105.00 -395.00
500.0000
500.00

50.0000
83 STA BUS SHELTER SLAB

26.0000 S.Y. -50.00 % 95.0000 -5.00 % 52.5000 -47.50 %

1,300.00 -1,300.00 2,470.00 -130.00 1,365.00 -1,235.00
100.0000
2,600.00

84 ROADWAY SURVEYING 
L.S. -87.73 % -52.81 % -80.18 %

6,500.00 -46,474.00 25,000.00 -27,974.00 10,500.00 -42,474.0052,974.00

300.0000
85 ADJUST MONUMENT CASE AND COVER 

3.0000 EACH -25.00 % 350.0000 -12.50 % 236.2500 -40.94 %

900.00 -300.00 1,050.00 -150.00 708.75 -491.25
400.0000
1,200.00

40.0000
86 CEMENT CONC. SIDEWALK 

470.0000 S.Y. 14.29 % 50.0000 42.86 % 42.0000 20.00 %

18,800.00 2,350.00 23,500.00 7,050.00 19,740.00 3,290.00
35.0000

16,450.00

226.0000
87 CEMENT CONC CURB RAMP TYPE PERPENDICULAR A

240.0000 S.Y. 352.00 % 200.0000 300.00 % 237.3000 374.60 %

54,240.00 42,240.00 48,000.00 36,000.00 56,952.00 44,952.00
50.0000

12,000.00

226.0000
88 CEMENT CONC. CURB RAMP TYPE PARALLEL A

179.0000 S.Y. 222.86 % 185.0000 164.29 % 237.3000 239.00 %

40,454.00 27,924.00 33,115.00 20,585.00 42,476.70 29,946.70
70.0000

12,530.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z005 REVISION NO : BIDS OPENED ON : Nov  7 2013 
CONTRACT NO :008535 REGION NO : 6 AWARDED ON : Nov 18 2013 
VERSION NO :5 WORK ORDER# : XL4177
HWY :SR 000,002
TITLE :US 2

ESPANOLA RD TO JCT I-90
PAVING
13Z005

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/17/2013
09:26

DOT_RGGB01

, NH-0002(180), QRSP

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992203366
SPOKANE VALLEY WA  99212-0928
5111 E BROADWAY AVE
INLAND ASPHALT COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

406000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SHAMROCK PAVING, INC. SPOKANE ROCK PRODUCTS INC.
110 N HAYFORD RD 4418 E 8TH AVE
SPOKANE, WA  99224-9555 SPOKANE VALLEY WA 99212-0292
AIRWAY HEIGHTS   WA  990012019 SPOKANE   WA  992203808
CONTRACTOR NUMBER : 553750 CONTRACTOR NUMBER : 100423

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

50.0000
89 DETECTABLE WARNING SURFACE 

144.0000 S.F. 0.00 % 22.0000 -56.00 % 52.5000 5.00 %

7,200.00 0.00 3,168.00 -4,032.00 7,560.00 360.00
50.0000
7,200.00

400.0000
90 ADJUST DRAINAGE STRUCTURE

13.0000 EACH -20.00 % 425.0000 -15.00 % 498.7500 -0.25 %

5,200.00 -1,300.00 5,525.00 -975.00 6,483.75 -16.25
500.0000
6,500.00

400.0000
91 ADJUST MANHOLE 

8.0000 EACH -24.53 % 525.0000 -0.94 % 498.7500 -5.90 %

3,200.00 -1,040.00 4,200.00 -40.00 3,990.00 -250.00
530.0000
4,240.00

2,500.0000
92 MANHOLE 48 IN. DIAM. TYPE  3

3.0000 EACH -10.71 % 3,500.0000 25.00 % 2,310.0000 -17.50 %

7,500.00 -900.00 10,500.00 2,100.00 6,930.00 -1,470.00
2,800.0000
8,400.00

300.0000
93 ADJUST VALVE BOX 

9.0000 EACH -25.00 % 375.0000 -6.25 % 236.2500 -40.94 %

2,700.00 -900.00 3,375.00 -225.00 2,126.25 -1,473.75
400.0000
3,600.00

94 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

7,000.00 7,000.00 7,000.007,000.00
95 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
96 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
97 SPCC PLAN 

L.S. -50.00 % 0.00 % 400.00 %

500.00 -500.00 1,000.00 0.00 5,000.00 4,000.001,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z005 REVISION NO : BIDS OPENED ON : Nov  7 2013 
CONTRACT NO :008535 REGION NO : 6 AWARDED ON : Nov 18 2013 
VERSION NO :5 WORK ORDER# : XL4177
HWY :SR 000,002
TITLE :US 2

ESPANOLA RD TO JCT I-90
PAVING
13Z005

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/17/2013
09:26

DOT_RGGB01

, NH-0002(180), QRSP

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992203366
SPOKANE VALLEY WA  99212-0928
5111 E BROADWAY AVE
INLAND ASPHALT COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

406000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SHAMROCK PAVING, INC. SPOKANE ROCK PRODUCTS INC.
110 N HAYFORD RD 4418 E 8TH AVE
SPOKANE, WA  99224-9555 SPOKANE VALLEY WA 99212-0292
AIRWAY HEIGHTS   WA  990012019 SPOKANE   WA  992203808
CONTRACTOR NUMBER : 553750 CONTRACTOR NUMBER : 100423

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

11.5000
98 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

70.0000 S.Y. 228.57 % 15.0000 328.57 % 6.3000 80.00 %

805.00 560.00 1,050.00 805.00 441.00 196.00
3.5000
245.00

$5,108,782.97 -18.97% $5,253,060.46 -16.69% $6,462,700.22 2.50%$6,305,157.85CONTRACT TOTAL

$6,462,700.22$5,108,782.97 $5,253,060.46BASE TOTAL -18.97% -16.69% 2.50%$6,305,157.85



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z005 REVISION NO : BIDS OPENED ON : Nov  7 2013 
CONTRACT NO :008535 REGION NO : 6 AWARDED ON : Nov 18 2013 
VERSION NO :5 WORK ORDER# : XL4177
HWY :SR 000,002
TITLE :US 2

ESPANOLA RD TO JCT I-90
PAVING
13Z005

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/17/2013
09:26

DOT_RGGB01

, NH-0002(180), QRSP

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

LEWISTON   ID  835010449
CLARKSTON WA 99403-2372
302 15TH ST
POE ASPHALT PAVING, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

661800CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -18.42 % -100.00 %

445,000.00 -100,445.00 0.00545,445.00

20.0000
2 REMOVING TRAFFIC ISLAND 

90.0000 S.Y. 0.00 % -100.00 %

1,800.00 0.00 0.00
20.0000
1,800.00

3.9300
3 REMOVING GUIDE POST 

553.0000 EACH 31.00 % -100.00 %

2,173.29 514.29 0.00
3.0000

1,659.00

0.8500
4 REMOVING PAINT LINE 

11000.0000 L.F. 70.00 % -100.00 %

9,350.00 3,850.00 0.00
0.5000

5,500.00

250.0000
5 REMOVING MONUMENT CASE AND COVER

3.0000 EACH 66.67 % -100.00 %

750.00 300.00 0.00
150.0000
450.00

6 REMOVING ENGINEERING MARKINGS
L.S. 47.06 % -100.00 %

10,000.00 3,200.00 0.006,800.00

GRADING

18.0000
7 ROADWAY EXCAVATION INCL. HAUL 

5016.0000 C.Y. 12.50 % -100.00 %

90,288.00 10,032.00 0.00
16.0000

80,256.00

8.5300
8 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

12445.0000 S.Y. 0.35 % -100.00 %

106,155.85 373.35 0.00
8.5000

105,782.50

4.0000
9 EMBANKMENT COMPACTION 

3145.0000 C.Y. 33.33 % -100.00 %

12,580.00 3,145.00 0.00
3.0000

9,435.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z005 REVISION NO : BIDS OPENED ON : Nov  7 2013 
CONTRACT NO :008535 REGION NO : 6 AWARDED ON : Nov 18 2013 
VERSION NO :5 WORK ORDER# : XL4177
HWY :SR 000,002
TITLE :US 2

ESPANOLA RD TO JCT I-90
PAVING
13Z005

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/17/2013
09:26

DOT_RGGB01

, NH-0002(180), QRSP

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

LEWISTON   ID  835010449
CLARKSTON WA 99403-2372
302 15TH ST
POE ASPHALT PAVING, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

661800CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

2,400.0000
10 GRATE INLET TYPE 2 

5.0000 EACH 33.33 % -100.00 %

12,000.00 3,000.00 0.00
1,800.0000
9,000.00

4,000.0000
11 DROP INLET TYPE 1 

1.0000 EACH 60.00 % -100.00 %

4,000.00 1,500.00 0.00
2,500.0000
2,500.00

2,000.0000
12 COMBINATION INLET 

3.0000 EACH 25.00 % -100.00 %

6,000.00 1,200.00 0.00
1,600.0000
4,800.00

125.0000
13 QUARRY SPALLS 

7.0000 C.Y. 78.57 % -100.00 %

875.00 385.00 0.00
70.0000
490.00

60.0000
14 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

142.0000 L.F. 130.77 % -100.00 %

8,520.00 4,828.00 0.00
26.0000
3,692.00

69.0000
15 SCHEDULE A CULV. PIPE 24 IN. DIAM. 

85.0000 L.F. 32.69 % -100.00 %

5,865.00 1,445.00 0.00
52.0000
4,420.00

400.0000
16 CL. II REINF. CONC. CULV. PIPE 36 IN. DIAM. 

12.0000 L.F. 77.78 % -100.00 %

4,800.00 2,100.00 0.00
225.0000
2,700.00

922.0000
17 SPOKANE COUNTY CURB INLET TYPE 2

2.0000 EACH -73.66 % -100.00 %

1,844.00 -5,156.00 0.00
3,500.0000
7,000.00

1,600.0000
18 CONCRETE HEAD WALL

14.0000 EACH 300.00 % -100.00 %

22,400.00 16,800.00 0.00
400.0000
5,600.00

100.0000
19 CURB DROP INLET

11.0000 EACH -66.67 % -100.00 %

1,100.00 -2,200.00 0.00
300.0000
3,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z005 REVISION NO : BIDS OPENED ON : Nov  7 2013 
CONTRACT NO :008535 REGION NO : 6 AWARDED ON : Nov 18 2013 
VERSION NO :5 WORK ORDER# : XL4177
HWY :SR 000,002
TITLE :US 2
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09/17/2013
09:26

DOT_RGGB01

, NH-0002(180), QRSP

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

LEWISTON   ID  835010449
CLARKSTON WA 99403-2372
302 15TH ST
POE ASPHALT PAVING, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

661800CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

1,800.0000
20 CATCH BASIN TYPE 1 

3.0000 EACH 50.00 % -100.00 %

5,400.00 1,800.00 0.00
1,200.0000
3,600.00

3.8000
21 TESTING STORM SEWER PIPE 

1104.0000 L.F. 90.00 % -100.00 %

4,195.20 1,987.20 0.00
2.0000

2,208.00

60.0000
22 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

912.0000 L.F. 130.77 % -100.00 %

54,720.00 31,008.00 0.00
26.0000

23,712.00

62.0000
23 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

84.0000 L.F. 72.22 % -100.00 %

5,208.00 2,184.00 0.00
36.0000
3,024.00

1,830.0000
24 POND OUTFALL

2.0000 EACH 14.37 % -100.00 %

3,660.00 460.00 0.00
1,600.0000
3,200.00

SANITARY SEWER

75.0000
25 DUCTILE IRON SEWER PIPE 12 IN. DIAM. 

108.0000 L.F. 7.14 % -100.00 %

8,100.00 540.00 0.00
70.0000
7,560.00

SURFACING

39.7500
26 CRUSHED SURFACING BASE COURSE 

3279.0000 C.Y. -11.67 % -100.00 %

130,340.25 -17,214.75 0.00
45.0000

147,555.00

LIQUID ASPHALT
27 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 %

42,459.00 0.0042,459.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z005 REVISION NO : BIDS OPENED ON : Nov  7 2013 
CONTRACT NO :008535 REGION NO : 6 AWARDED ON : Nov 18 2013 
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NO.
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DOT_RGGB01

, NH-0002(180), QRSP

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

LEWISTON   ID  835010449
CLARKSTON WA 99403-2372
302 15TH ST
POE ASPHALT PAVING, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

661800CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

LIQUID ASPHALT

800.0000
28 ASPHALT FOR FOG SEAL 

33.7500 TON 60.00 % -100.00 %

27,000.00 10,125.00 0.00
500.0000
16,875.00

HOT MIX ASPHALT

0.5500
29 CRACK SEALING - RUBBERIZED SEALANT

19360.0000 L.F. -35.29 % -100.00 %

10,648.00 -5,808.00 0.00
0.8500

16,456.00

1.9300
30 PLANING BITUMINOUS PAVEMENT 

369366.0000 S.Y. 93.00 % -100.00 %

712,876.38 343,510.38 0.00
1.0000

369,366.00

99.0000
31 HMA FOR PRELEVELING CL. 1/2 IN. PG  70-28

910.0000 TON 23.75 % -100.00 %

90,090.00 17,290.00 0.00
80.0000

72,800.00

83.5000
32 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 70-28

1351.0000 TON -33.20 % -100.00 %

112,808.50 -56,066.50 0.00
125.0000

168,875.00

76.0000
33 HMA CL. 1/2 IN. PG 70-28

42504.0000 TON 11.76 % -100.00 %

3,230,304.00 340,032.00 0.00
68.0000

2,890,272.00
34 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

86,612.00 0.0086,612.00
35 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

57,746.00 0.0057,746.00
36 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

172,131.00 0.00172,131.00

10.0000
37 BRIDGE TRANSVERSE JOINT SEAL 

818.0000 L.F. -50.00 % -100.00 %

8,180.00 -8,180.00 0.00
20.0000

16,360.00
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HOT MIX ASPHALT
38 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
39 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 %

46,855.00 0.0046,855.00

EROSION CNTL AND ROADSIDE RESTORATION

460.0000
40 ESC LEAD 

18.0000 DAY 84.00 % -100.00 %

8,280.00 3,780.00 0.00
250.0000
4,500.00

125.0000
41 INLET PROTECTION 

54.0000 EACH 37.36 % -100.00 %

6,750.00 1,836.00 0.00
91.0000
4,914.00

10.0000
42 SILT FENCE 

100.0000 L.F. 25.00 % -100.00 %

1,000.00 200.00 0.00
8.0000
800.00

43 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 %

1,900.00 0.001,900.00

50.0000
44 TOPSOIL TYPE A 

200.0000 C.Y. 108.33 % -100.00 %

10,000.00 5,200.00 0.00
24.0000
4,800.00

TRAFFIC

23.7000
45 CEMENT CONC. TRAFFIC CURB AND GUTTER 

1445.0000 L.F. 7.73 % -100.00 %

34,246.50 2,456.50 0.00
22.0000

31,790.00

16.5100
46 MODIFIED CEMENT CONCRETE TRAFFIC CURB

670.0000 L.F. -44.97 % -100.00 %

11,061.70 -9,038.30 0.00
30.0000

20,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z005 REVISION NO : BIDS OPENED ON : Nov  7 2013 
CONTRACT NO :008535 REGION NO : 6 AWARDED ON : Nov 18 2013 
VERSION NO :5 WORK ORDER# : XL4177
HWY :SR 000,002
TITLE :US 2

ESPANOLA RD TO JCT I-90
PAVING
13Z005

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/17/2013
09:26

DOT_RGGB01

, NH-0002(180), QRSP

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

LEWISTON   ID  835010449
CLARKSTON WA 99403-2372
302 15TH ST
POE ASPHALT PAVING, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

661800CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

34.0600
47 MODIFIED CEMENT CONCRETE CURB AND GUTTER

391.0000 L.F. 54.82 % -100.00 %

13,317.46 4,715.46 0.00
22.0000
8,602.00

25.5200
48 CEMENT CONC. TRAFFIC CURB 

152.0000 L.F. -14.93 % -100.00 %

3,879.04 -680.96 0.00
30.0000
4,560.00

47.1000
49 DUAL-FACED CEMENT CONC. TRAFFIC CURB 

387.0000 L.F. 57.00 % -100.00 %

18,227.70 6,617.70 0.00
30.0000

11,610.00

29.2900
50 CEMENT CONC. PEDESTRIAN CURB 

152.0000 L.F. -2.37 % -100.00 %

4,452.08 -107.92 0.00
30.0000
4,560.00

32.8600
51 EXTRUDED CURB 

81.0000 L.F. 31.44 % -100.00 %

2,661.66 636.66 0.00
25.0000
2,025.00

76.1100
52 TRAFFIC ISLAND

251.0000 S.Y. 280.55 % -100.00 %

19,103.61 14,083.61 0.00
20.0000
5,020.00

76.8800
53 CHANNELIZERS

3.0000 EACH 18.28 % -100.00 %

230.64 35.64 0.00
65.0000
195.00

26.4500
54 FLEXIBLE GUIDE POST 

850.0000 EACH 1.73 % -100.00 %

22,482.50 382.50 0.00
26.0000

22,100.00

0.1600
55 PAINT LINE 

375452.0000 L.F. 23.08 % -100.00 %

60,072.32 11,263.56 0.00
0.1300

48,808.76

2.5000
56 GROOVED PLASTIC LINE 

1814.0000 L.F. 25.00 % -100.00 %

4,535.00 907.00 0.00
2.0000

3,628.00

0.5000
57 PAINTED WIDE LANE LINE 

17931.0000 L.F. 150.00 % -100.00 %

8,965.50 5,379.30 0.00
0.2000

3,586.20
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TRAFFIC

7.0000
58 GROOVED PLASTIC WIDE LANE LINE

5801.0000 L.F. 250.00 % -100.00 %

40,607.00 29,005.00 0.00
2.0000

11,602.00

3.0000
59 PAINTED CROSSWALK LINE 

2448.0000 S.F. 33.33 % -100.00 %

7,344.00 1,836.00 0.00
2.2500

5,508.00

17.0000
60 GROOVED PLASTIC CROSSWALK LINE

2266.0000 S.F. 325.00 % -100.00 %

38,522.00 29,458.00 0.00
4.0000

9,064.00

4.0000
61 PAINTED STOP LINE 

1542.0000 L.F. 14.29 % -100.00 %

6,168.00 771.00 0.00
3.5000

5,397.00

45.0000
62 GROOVED PLASTIC STOP LINE

354.0000 L.F. 800.00 % -100.00 %

15,930.00 14,160.00 0.00
5.0000

1,770.00

70.0000
63 PAINTED TRAFFIC ARROW 

157.0000 EACH 75.00 % -100.00 %

10,990.00 4,710.00 0.00
40.0000
6,280.00

485.0000
64 GROOVED PLASTIC TRAFFIC ARROW

26.0000 EACH 385.00 % -100.00 %

12,610.00 10,010.00 0.00
100.0000
2,600.00

85.0000
65 PLASTIC YIELD LINE SYMBOL 

16.0000 EACH 183.33 % -100.00 %

1,360.00 880.00 0.00
30.0000
480.00

1,000.0000
66 CENTERLINE RUMBLE STRIP 

4.1700 MI. -33.33 % -100.00 %

4,170.00 -2,085.00 0.00
1,500.0000
6,255.00

0.1200
67 TEMPORARY PAVEMENT MARKING 

256967.0000 L.F. -29.41 % -100.00 %

30,836.04 -12,848.35 0.00
0.1700

43,684.39
68 ILLUMINATION SYSTEM COS

L.S. 34.00 % -100.00 %

134,000.00 34,000.00 0.00100,000.00
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TRAFFIC
69 TRAFFIC SIGNAL SYSTEM COS

L.S. -32.92 % -100.00 %

161,000.00 -79,000.00 0.00240,000.00
70 COMMUNICATION  SYSTEM COS

L.S. 194.00 % -100.00 %

88,200.00 58,200.00 0.0030,000.00
71 PERMANENT SIGNING 

L.S. 1.74 % -100.00 %

17,500.00 300.00 0.0017,200.00
72 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -18.01 % -100.00 %

383,000.00 -84,138.00 0.00467,138.00

7.5000
73 CONSTRUCTION SIGNS CLASS A 

1092.0000 S.F. -37.50 % -100.00 %

8,190.00 -4,914.00 0.00
12.0000

13,104.00
74 PEDESTRIAN TRAFFIC CONTROL 

L.S. -8.93 % -100.00 %

2,550.00 -250.00 0.002,800.00
75 INDUCTION LOOP SYSTEM FAIRCHILD

L.S. 119.40 % -100.00 %

52,600.00 28,626.00 0.0023,974.00
76 INDUCTION LOOP SYSTEM LAWSON ST

L.S. 192.97 % -100.00 %

55,800.00 36,754.00 0.0019,046.00
77 INDUCTION LOOP SYSTEM GARFIELD

L.S. 194.24 % -100.00 %

34,800.00 22,973.00 0.0011,827.00
78 INDUCTION LOOP SYSTEM HAYFORD

L.S. 149.46 % -100.00 %

32,500.00 19,472.00 0.0013,028.00
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350.0000
79 JUNCTION BOX TYPE 1

1.0000 EACH 16.67 % -100.00 %

350.00 50.00 0.00
300.0000
300.00

OTHER ITEMS

3.4000
80 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

508.0000 C.Y. -66.00 % -100.00 %

1,727.20 -3,352.80 0.00
10.0000
5,080.00

6.5000
81 SHORING OR EXTRA EXCAVATION CLASS B 

98.0000 S.F. -18.75 % -100.00 %

637.00 -147.00 0.00
8.0000
784.00

100.0000
82 PLUGGING EXISTING PIPE 

1.0000 EACH -80.00 % -100.00 %

100.00 -400.00 0.00
500.0000
500.00

94.1800
83 STA BUS SHELTER SLAB

26.0000 S.Y. -5.82 % -100.00 %

2,448.68 -151.32 0.00
100.0000
2,600.00

84 ROADWAY SURVEYING 
L.S. -21.66 % -100.00 %

41,500.00 -11,474.00 0.0052,974.00

350.0000
85 ADJUST MONUMENT CASE AND COVER 

3.0000 EACH -12.50 % -100.00 %

1,050.00 -150.00 0.00
400.0000
1,200.00

50.3600
86 CEMENT CONC. SIDEWALK 

470.0000 S.Y. 43.89 % -100.00 %

23,669.20 7,219.20 0.00
35.0000

16,450.00

201.3500
87 CEMENT CONC CURB RAMP TYPE PERPENDICULAR A

240.0000 S.Y. 302.70 % -100.00 %

48,324.00 36,324.00 0.00
50.0000

12,000.00

184.1300
88 CEMENT CONC. CURB RAMP TYPE PARALLEL A

179.0000 S.Y. 163.04 % -100.00 %

32,959.27 20,429.27 0.00
70.0000

12,530.00
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OTHER ITEMS

22.0000
89 DETECTABLE WARNING SURFACE 

144.0000 S.F. -56.00 % -100.00 %

3,168.00 -4,032.00 0.00
50.0000
7,200.00

400.0000
90 ADJUST DRAINAGE STRUCTURE

13.0000 EACH -20.00 % -100.00 %

5,200.00 -1,300.00 0.00
500.0000
6,500.00

400.0000
91 ADJUST MANHOLE 

8.0000 EACH -24.53 % -100.00 %

3,200.00 -1,040.00 0.00
530.0000
4,240.00

2,800.0000
92 MANHOLE 48 IN. DIAM. TYPE  3

3.0000 EACH 0.00 % -100.00 %

8,400.00 0.00 0.00
2,800.0000
8,400.00

350.0000
93 ADJUST VALVE BOX 

9.0000 EACH -12.50 % -100.00 %

3,150.00 -450.00 0.00
400.0000
3,600.00

94 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 %

7,000.00 0.007,000.00
95 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 0.005.00
96 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
97 SPCC PLAN 

L.S. -25.00 % -100.00 %

750.00 -250.00 0.001,000.00
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OTHER ITEMS

11.5000
98 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

70.0000 S.Y. 228.57 % -100.00 %

805.00 560.00 0.00
3.5000
245.00

$7,109,118.57 12.75% $0.00$6,305,157.85CONTRACT TOTAL

NO BID THIS ALTERNATENO BID THIS ALTERNATE$7,109,118.57BASE TOTAL 12.75%$6,305,157.85


