

April 12, 2021

Bidding proposals may not be issued to bidders unless they are prequalified, except where otherwise provided in Plans and Specifications. For those contractors who are not prequalified, application for prequalification will be submitted on DOT Form 420-010 (Standard Questionnaire and Financial Statement) and must be received by the Prequalification Analyst no less than fifteen days prior to the scheduled bid opening to receive consideration for issuance of a bidding proposal for that bid opening. Informational copies of plans and specifications are on file in the office of the County Engineer of the County in which the work is situated, the chapter offices of the Associated General Contractors of America, the offices of the Regional Administrators or the Headquarters of the Department of Transportation, and at www.wsdot.wa.gov/biz/contaa/ where they may be inspected. The use of informational proposals shall be allowed only upon written request and will be accepted only when written authority for their use has been granted. **ESTIMATE RANGES PUBLISHED IN THIS NOTICE MUST NOT BE USED AS A BASIS FOR BID PREPARATION.**

All bid proposals shall be accompanied by a bid proposal deposit in cash, certified check, cashier's check or surety bond in an amount equal to five percent (5%) of the amount of such bid proposal. Should the successful bidder fail to enter into a contract and furnish a satisfactory performance bond, the bid proposal deposit shall be forfeited. **Bonds submitted on other than the bond form provided by the department may be subject to rejection. The right is reserved to reject any and all bids and to waive informalities in the bidding.** Sealed bids will be received in the Bid Room 2D20, located on the second floor of the Department of Transportation, 310 Maple Park Avenue SE, Olympia, Washington, 98501 until 11:00:59 am Pacific Time, or at P.O. Box 47360, Olympia, Washington, 98504-7360, until 11:00:59 am Pacific Time or electronically via BidX.com until 11:00:59 am Pacific Time, on the dates shown below except where otherwise provided in the Plans and Specifications.

FEE: Project Documents will be furnished for the non-refundable fee Plus Sales Tax of:

Electronic – plans only \$10

Electronic – with proposal \$15

Paper – one volume \$35

Paper – two volumes \$50

Paper – three volumes \$100

(Remittance may be made to the Department of Transportation Cash Receipts, Transportation Building, and P.O. Box 47305, Olympia, WA 98504-7305) **TO ORDER PLANS AND SPECIFICATIONS PLEASE GO ONLINE TO:**

<https://www.wsdot.wa.gov/business/contract-ad-award/order-plans>

Electronic Project Plans, Specifications, Geotechnical Reports, Addenda, Planholders Lists, Award/Bid Results, and Bid Tabulations are available on the Internet at: <http://www.wsdot.wa.gov/biz/contaa>

SMALL WORKS ROSTER: The Department of Transportation is soliciting contractors interested in qualifying for placement on the department's Small Works Roster. The small works roster process as authorized by RCW 39.04.155 and WAC 468-15 may be used to secure bids for the Agency's small works projects with a total cost less than \$350,000. Contractors that are currently Prequalified may be placed on the Small Works Roster by completing the Small Works Roster Supplement located on the Contract Ad & Award website. For contractors who are not currently prequalified, application for prequalification for small works roster shall be submitted on DOT Form 420-020 (Small Works Questionnaire). Both forms are available by emailing prequal@wsdot.wa.gov or can be printed from the WSDOT Contract Ad & Award website at: <http://www.wsdot.wa.gov/biz/contaa/prequal/default.htm> Applications for placement on the Department of Transportation Small Works Roster will be accepted by emailing prequal@wsdot.wa.gov

Title VI Notice to Public

It is the Washington State Department of Transportation's (WSDOT) policy to assure that no person shall, on the grounds of race, color, national origin or sex, as provided by Title VI of the Civil Rights Act of 1964, be excluded from participation in, be denied the benefits of, or be otherwise discriminated against under any of its federally funded programs and activities. Any person who believes his/her Title VI protection has been violated, may file a complaint with WSDOT's Office of Equal Opportunity (OEO). For additional information regarding Title VI complaint procedures and/or information regarding our non-discrimination obligations, please contact OEO's Title VI Coordinator Larry Watkinson at (360) 705-7090.

Americans with Disabilities Act (ADA) Information: This material can be made available in an alternate format by emailing WSDOT Diversity/ADA Affairs team at wsdotada@wsdot.wa.gov or by calling toll free, 855-362-4ADA (4232). Persons who are deaf or hard of hearing may make a request by calling the Washington State Relay at 711.

BID OPENING WEDNESDAY, APRIL 14, 2021

- *1. (KING, SNOHOMISH, SKAGIT, WHATCOM) **FEDERAL WAY TO BELLINGHAM SELECTED PCCP PANEL REPLACEMENT** (CL 5, \$2,000,000 - \$2,500,000) **CONTAINS VOLUNTARY MSVWBE GOAL: 26%**. A State project on I-5, MP 139.78 to MP 254.80. **CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Replacing selected PCCP panels along the existing roadway, sawcut and seal joints, replacing ITS loops and replacing removed delineation, HMA planing and paving, temporary erosion control, traffic control and other work. 50 Working days. Involves 38 items. 3309 SY plane bit pvmt, 340 T HMA CL 1/2 IN PG 58H-22, 6710 LF paved panel jnt seal, 93 EA inlet protect, 8000 LF paint line, 1 MI shoulder rumble strip, 3500 HR traffic control labor, 400 SF const signs CL A, 300 HR radar speed sign. **CONTAINS MINIMUM REQ BID: TYPE B PROGRESS SCH: -\$5,000**. Lump Sum Bids for: ITS, temp traffic control, rdwy survey, reference exist pvmt markings, e-ticket sys, just in time training, SPCC plan. (XL6189)(100501T)(20A025)(9671)(4 of 4) (1)
- *3. (JEFFERSON, ISLAND, KITSAP, SAN JUAN, SKAGIT, SNOHOMISH AND PIERCE) **SYSTEM WIDE ON-CALL OFF-SHORE MAINTENANCE** (CL 6, \$1,500,000 - \$2,000,000) **CONTAINS VOLUNTARY MSVWBE GOAL: 26%**. A State project for Washington State Ferries Branch Vicinity. Requires: Repairing damaged wingwalls and dolphin structures, counterweight cables, anchor chain, anchors and piles, removal of Kingston timber floating dolphin and relocation of the fixed dolphin, live load hanger bar replacement at terminals in various counties on an on-call basis. Contract through June 30, 2022. Involves 48 items. 80 EA replace rub timber, 2 EA replace with rubface panel, 8 EA replace dolphin marine fender, 6 EA reset fender panel pile, 3 EA drive steel H-pile, 2 EA replace shot if anchor chain, 1 EA furnish live load hanger bars per slip, 8 EA furnish and replace counterweight cables per slip, 80 EA furnish rub timber with UHMW polyethylene facing, 2 EA furnish & fabricate rubface, 1 EA furnish & fabricate panel for floating dolphin, 3 EA furnish & install tide board on steel pile, 300 HR derrick barge, 425 CRHR 3 men crew on-site. Lump Sum Bids for: Timber floating dolphin removal and disposal, Kingston slip 1 right inner 6 pile dolphin relocation, SPCC plan. (FT1881) (-)(20X204)(9663)(5 of 4)5)(2)

BID OPENING WEDNESDAY, APRIL 21, 2021

- *1. (KING) **ALASKAN WAY VIADUCT – REPLACEMENT SOUTH ACCESS SURFACE STREETS** (CL 1 & 4 or 1 & 5, or 1 & 6 or 1 & 7, Under \$20,000,000) **CONTAINS VOLUNTARY MSVWBE GOAL: 26%**. A State project on SR 99, MP 28.87 TO MP 34.17 and SR 519, MP 0.24 to MP 0.90. Requires: Grading, constructing storm drainage system, retaining walls, paving with HMA and PCCP, curbing, sidewalk, pavers, pavement markings, permanent signing, traffic signal systems, illumination systems, constructing new operations building parking structure, building generator exhaust modification, erosion and water pollution control, landscape, traffic control and other work. 340 Working days. Involves 256 items. 23580 CY rdwy excav incl haul, 28320 T dispose contaminated mat, 442 LF underdrain pipe, 849 LF drain pipe, 40 EA catch basin, 2183 LF test storm sewer pipe, 2079 LF TV inspect, 2175 LF ductile iron storm sewer pipe, 800 LF construct shaft, 32724 LB st rebar, 381 CY conc CL 4000, 390 SF bridge railing gantry fence, 6497 T CSBC, 3446 CY cement conc pvmt, 7060 EA corrosion resist dowel bar, 2873 T HMA CL 1/2 IN PG 58H-22, 1521 LF irrigation sleeve, 15547 SY topsoil, 42 EA black gum, 31 EA greencolumn black maple, 50 EA Norwegian sunset maple, 2347 EA Kelsey dogwood, 3564 EA Mt Vernon laurel, 6120 EA salal, 3611 EA western sword fern, 1604 EA creeping Oregon grape, 1650 EA grow low fragrant sumac, 2206 EA geranium Johnson's blue, 1379 EA blue grama grass, 811 EA all American Chief daylily, 47 EA endowment sugar maple, 13040 SY bark or wood chip mulch, 2125 SY seeded lawn install, 4462 LF cement conc traffic curb, 710 LF flush concrete curb, 6400 LF paint line, 5560 LF plastic line, 7550 LF profiled plastic line, 25000 LF temp pvmt marking-long duration, 1240 HR other traffic control labor, 600 SF const signs CL A, 2200 CY struct excav CL B incl haul, 9230 SF shoring CL B, 3105 SY cement conc sidewalk, 485 SY patterned cement conc sidewalk, 100 SY exposed aggregate conc, 5750 SY conc base, 9570 SY conc paver, 3740 SY CIP conc, 1590 LF st plate, 1520 LF st edging, 1490 SY asph conc sidewalk, 17 EA cement conc curb ramp, 551 SF cast-iron warning surface, 2382 LF chain link fence, 310 LF coated chain link fence, 15 EA abandon exist manhole, 10 EA manhole, 15 EA adjust jct box, 54 EA adjust electrical manhole, 5 EA replace vault casting. **CONTAINS MINIMUM REQUIRED BID: TYPE B PROGRESS SCHEDULE: \$25,000**. Lump Sum Bids for: Hydrant sidewalk sys, irrigation sys, erosion control and water pollution prevent, (5) illum sys, temp traffic signal sys, temp traffic control, pedestrian traffic control, struct survey, rdwy survey, ada features survey, as built survey, clean exist drain struct, health and safety plan, security fence, E-Ticket sys, just-in-time training, south parking struct, north

ops bldg generator exhaust sys, SPCC plan. (XL5425)(809936E)(20A823)(9662)(8 of 6)(8)(3)

- *2. (WHATCOM) **KAMM DITCH FISH PASSAGE** (CL 1 or 6, \$750,000 - \$1,000,000) **CONTAINS VOLUNTARY MSVWBE GOAL: 26%**. A State project on SR 546, MP 4.13 to MP 4.27. Requires: Earthwork, culvert removal and installation, HMA paving, pavement marking, guardrail, roadside restoration, temporary erosion control, traffic control and other work. 25 Working days. Involves 56 items. 1272 T select borrow incl haul, 340 T streambed sediment, 1070 T HMA CL 1/2 IN PG 58H-22, 1470 SY seed, fert, mulch, 1470 SY fine compost, 15 EA LWM, 580 LF beam guardrail, 1950 LF temp pvmt marking-short duration. **CONTAINS MINIMUM REQ BID: TYPE B PROGRESS SCHED: \$5,000**. Lump Sum Bids for: Temp Stream divert, shoring or extra excav CL A, contractor designed buried struct, erosion control & water pollution prevent, perm signing, temp traffic control, struct survey, rdwy survey, E-Ticket Sys, SPCC plan. (XL6132)(154600H)(20A038)(9672)(4 of 3) 4(1)

BID OPENING WEDNESDAY, APRIL 28, 2021

- *1. **(KING) 148TH AVE NE INTERCHANGE OVERLAKE ACCESS RAMP** (CL 1 or 6, **MAX FUNDS AVAILABLE \$30,278,653**) **CONTAINS VOLUNTARY MSVWBE GOAL: 26%**. A State project on SR 520, MP 8.75 TO MP 9.20. Requires: Building demolition, earthwork, roadway excavation and embankment, utilities, drainage, CSBC, paving with HMA and PCCP, pavement repair, two roundabouts, noise barrier walls, retaining walls, a tunnel structure, a detention vault, roadside restoration, curb, pedestrian sidewalk and ramps, driveway connections, temporary and permanent pavement markings, permanent signing and sign structures, illumination, traffic signal, ITS, temporary erosion control, traffic control and other work. 310 Working days. Involves 229 items. 6445 CY rdwy excav incl haul, 2097 CY common borrow incl haul, 160 CY quarry spalls, 49 EA catch basin, 3391 LF test storm sewer pipe, 4 EA biopod, 937 CY bank run gravel, 1241 LF ductile iron pipe, 6328 CY gravel backfill, 12966 LF shaft, 593 LF furnish soldier pile, 12586 LF furnish soldier pile, 58325 LB st rebar, 688 CY conc CL 4000, 28868 SF lagging, 844 LF traffic barrier, 5691 SF noise barrier wall, 29064 SF conc fascia panel, 29 EA perm ground anchor, 5069 T CSBC, 171 CY cement conc pvmt, 796 SY textured & pigmented cement conc pvmt, 1969 SY plane bit pvmt, 5608 T HMA CL 1/2 IN PG 58H-22, 1975 T HMA CL 1/2 IN PG 64-22, 3354 T HMA CL 1 IN PG 64-22, 1378 LF sawcut and seal, 190 DAY ESC lead, 2958 LF silt fence, 7280 LF seed, fert, mulch, 3650 SY topsoil, 159 EA incense cedar, 143 EA excelsa cedar, 140 EA shore pine, 140 EA emerald queen maple, 621 EA western beaked hazelnut, 1057 EA thimbleberry, 748 EA artic fire dogwood, 1536 EA snowberry, 1319 EA Mt Vernon laurel, 1122 EA compact Oregon grape, 1323 EA point reyes ceanothus, 1053 EA nootka rose, 1713 EA wisely primrose sunrose, 9550 SY fine compost, 12040 SY soil amend, 15530 SY bark or wood chip mulch, 7480 SY soil decomp, 1334 LF roundabout cement conc curb & gutter, 4311 LF cement conc traffic curb & gutter, 661 LF precast dual faced sloped mountable curb, 976 LF beam guardrail, 3202 LF cast-in-plac conc barrier, 4322 LF temp barrier, 5580 LF profiled plastic line, 24 HUND raised pvmt marker, 25805 LF temp pvmt marking-long duration, 30000 LF direct boring, 15385 HR traffic control labor, 1660 SF const signs CL A, 2047 CY struct excav CL B incl haul, 39290 SF shoring or extra excav CL B, 1461 EA cement conc sidewalk, 148 SY cement conc driveway entrance, 3333 LF temp chain link fence, 558 LF chain link fence. **CONTAINS MINIMUM REQUIRED BIDS: SCHEDULE UPDATES: \$500 PER EA/ TYPE C PROGRESS SCH: \$50,000**. Lump Sum Bids for: Detention vault, shoring or extra excav CL A, perm signing, sign bridge, illum sys, illum sys Redmond, temp traffic signal 148th st, traffic signal sys shen st, ITS, temp traffic control, struct survey, rdwy survey ADA features survey, e-ticket sys, health & safety plan, SPCC plan. (XL5568)(152032K)(20A809)(9670) (5 of 6)(1)
- *2. (SPOKANE) **LIBERTY PARK PL TO SPRAGUE AVE - PAVING** (CL 4, \$1,500,000 - \$2,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 17%**. F.A. No. NHPP-0906(239) on I-90, MP 282.48 to MP 284.47. Requires: HMA planing and paving, inlet protection, pavement marking, traffic control and other work. 40 Working days. Involves 32 items. 92970 SY plane bit pvmt, 9595 T HMA CL 3/8 IN PG 64V-28, 47400 LF jnt adhesive, 173 EA inlet protect, 39468 LF paint line, 45654 LF grooved plastic line, 1400 SF const sign CL A. Lump Sum Bids for: Crack seal, temp pvmt marking, temp traffic control, rdwy survey, SPCC plan. (XL6230)(609048G)(21Z006)(9667)(3 of 4)
- *3. (COWLITZ & LEWIS) **SW REGION WIDE CRACK SEAL** (CL 4, \$1,000,000 - \$1,250,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 16%**. F.A. No. STBG-9999(854) on I-5, MP 22.15 to MP 85.50 and SR 131, MP 0.00 to MP 2.07. Requires: Crack sealing, traffic control and other work. 46 Working days. Involves 22 items. 187581 LF crack sealing, 32125 LF profiled plastic line, 32125 LF temp

pvmt marking-short duration, 520 HR flaggers, 1120 HR other traffic control labor. Lump Sum Bids for: Other temp traffic control, health & safety plan, SPCC plan. (XL6226)(400020N)(20X337)(9678)(2 of 3)

- *4. (KING) **MONTLAKE BRIDGE MECHANICAL REHAB & DECK REPLACE & JOINT** (CL 6, \$4,000,000 - \$5,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 19%**. F.A. No. NHPP-0513(007) on SR 513, MP 0.190 to MP 0.260**CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Replacing steel grid deck, mechanical rehabilitation, containment/platform, HMA removal and paving, traffic control and other work. 62 Working days. Involves 43 items. 84 EA grid deck panel replace, 607 SY remove exist overlay from bridge deck, 70 T HMA CL 3/8 IN PG 58H-22, 4340 HR sequential arrow sign, 3330 HR other traffic control labor, 1272 HR contractor provided uniformed law enforcement. **CONTAINS MINIMUM REQ BID: TYPE B PROGRESS SCH: \$5,000** Lump Sum Bids for: Struct carbon st, bridge machinery rehab, containment/platform sys, temp traffic control, pedestrian traffic control, pedestrian and bicycle access, E-Ticket sys, struct survey, health & safety plan, reference exist pvmt marking, SPCC plan.(XL6007)(151301B)(20A020)(9680)(2 of 3)
- *5. (KITITAS) **CLE ELUM VICINITY WB- WEIGH STATION PRESERVATION** (CL 6, \$750,000 – \$1,000,000) **CONTAINS VOLUNTARY MSVWBE GOAL: 26%**. A State project on I-90, MP 79.47
** Vicinity. Requires: Replacing the scale decks and approach slabs, traffic control and other work. 100
*** Working days. Involves 25 items. 150 T CSBC, 27 T commercial HMA, 121 LF cement conc traffic curb & gutter, 1170 LF paint line, 50 LF conduit pipe, 55 SY cement conc sidewalk. **CONTAINS MINIMUM REQ BID: \$5,000**. Lump Sum Bids for: Scale pit drainage, shoring or extra excav CL A, North & South pit replace, temp traffic control, struct survey, ADA features survey, E-Ticket sys, SPCC plan. (XL5862)(509018B)(20Y017)(9667)(5 of 4)7)(4)

BID OPENING WEDNESDAY, MAY 5, 2021

- *1. (KING) **I-5/MERCER ST TO SR 520/PORTAGE BAY – I-5 INTERCHANGE IMPROVEMENTS** (CL 1 & 4 or 6, Over \$60,000,000) **CONTAINS VOLUNTARY MSVWBE GOAL: 26%**. A State project on SR 520, MP 0.00 to MP 0.41 and I-5, MP 167.12 to MP 168.37. **CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Rebuilding portions of the SR 520/I-5 interchange including the five existing ramps, add a new reversible HOV Direct Access ramp (including a new steel girder bridge) between SR 520 and the I-5 Express Lanes, widen and add an auxiliary lane on the I-5 Express Lanes between Mercer St and SR 520, and reconfigure the existing southbound I-5 Express Lane off-ramp to westbound Mercer St to be reversible. The project also includes removing concrete walls, constructing 23 retaining walls, earthwork, HMA & cement concrete paving, barriers, drainage, illumination, ITS, vehicle arrest barrier, sign bridges, signing, pavement marking, landscaping, temporary erosion & pollution control, minor utilities, traffic control and other work. 575 Working days. Involves 286 items. 27260 CY roadway excav incl haul, 14045 CY embankment compact, 1710 CY ditch excav incl haul, 1658 FL cement conc gutter, 4392 LF underdrain pipe, 110 EA catch basin, 4149 LF sch A storm sewer pipe, 28 EA sewer cleanout, 1976 LF ductile iron pipe, 13944 CY struct excav CL A incl haul, 5857 LF construct shaft, 6905 LF shaft, 6447 LF furnish solid pile, 141480 LB st rebar, 97 EA QA shaft test, 905 CY conc CL 4000, 9658 SF lagging, 980 SF traffic barrier, 2244 LF sew traffic barrier, 27379 SF conc fascia panel, 68 EA epoxy coat soil nail, 106 EA perm ground anchor, 36560 SF struct earth wall, 890 LF retaining wall traffic barrier with HMA pavmt, 234 LF retaining wall traffic barrier with PCCP, 54 EA vertical element, 6510 SF cast-in-place conc facing for LDCC walls, 15742 T CSBC, 796 CY cement conc pvmt, 17800 T HMA CL 3/8 IN PG 58H-22, 9200 LF longitudinal jnt seal, 3 ACRE seed, fert, mulch, 94 EA cornus sericea, 112 EA gaultheria shallon, 112 EA polystichum munitum, 98 EA prunus laurocerasus, 98 EA rosa rugosa, 2 ACRE soil amend, 2713 LF extruded curb, 2419 LF beam guardrail, 21 EA beam guardrail transition section, 1354 LF struct st barrier moment slab, 400 LF precast conc barrier, 10127 LF single slope conc barrier, 454 LF retaining barrier, 10910 LF temp barrier, 88350 LF profiled plastic line, 9370 LF profiled plastic wide lane line, 124250 LF temp pvmt marking-long duration, 1660 LF directional boring, 6080 CY struct excav CL B incl haul, 44440 SF shoring or extra excav CL B, 4100 SF conc cap, 654 SY conc slope protect, 60338 LB welded wire for cellular conc retaining wall, 6408 CY cellular conc, 1237 LF cable fence, 61 EA connect to drain struct, 1220 SY const geotextile, 18262 CY gravel borrow incl haul, 7547 SF shotcrete facing, 12520 SF wire mesh slope protect, 20 MO noise monitor, 600 HR contractor provided uniformed police officer. **INCLUDES MINIMUM REQUIRED BIDS: SCHEDULE UPDATE: \$1,500 EA, TYPE C PROGRESS SCH: \$100,000**. Lump Sum Bids for: Remove & dispose asbestos mat, COS temp sanitary sewer bypass, shoring or extra excav CL A, bridge deck riez reverse ramp bridge, perm ground anchor verify test, bridge drain mod, precast conc curtain wall, pier 3 column & wall retrofit, erosion control &

water pollution prevent, perm signing, sign bridge 2 & 7, cantilever sign struct 5 & 6, bridge mounted sign bracket 1-5, temp illum sys, illum sys, traffic data accum & ramp meter sys, CCTV sys, comm conduit sys, comm cables & interface, video, voice & data dist & tran sys, ATM sign sys, changeable message sign sys, reversible controller sys, vehicle arresting barrier, temp traffic control, struct survey, rdwy survey, conc stair mercer & I-5, clean exist drain struct, ETicket sys, project office facilities, health & safety plan, community const mgmt. plan, treatment of contaminated soil & water, Geotech monitoring, SPCC plan.(XL5810)(852005E)(19A824)(9674)(4 of 6)

- *2. (KING & FRANKLIN) **SR 18 EB AND I-182/ARGENT RD EB – INSTALL VMS** (CL 27 or 41, \$500,000 - \$600,000) **CONTAINS VOLUNTARY MSVWBE GOAL: 26%**. A State project on I-90 and I-182. Requires: Installing cantilever variable message signs, guardrail installation, traffic control and other work. 30 Working days. Involves 15 items. 56 T CSBC, 90 LF beam guardrail. Lump Sum Bids for: Cantilever sign struct 1 & 2, ITS VMS I-90 and I-182. (XL6019)(509019Q)(20Y011)(9682)(2 of 4)
3. (KLIKITAT) **WOOD CREEK TO ALDERDALE RD VIC -CHIP SEAL** (CL 3, \$1,500,000 - \$2,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 11%**. F.A. No. STPF-0014(080) on SR 14, MP 134.31 to MP 152.24. Requires: Rehabilitating the existing roadway including pavement repair, crack seal, BST and fog sealing, guidepost installation, pavement markings, recessed pavement markers, traffic control and other work. 30 Working days. Involves 43 items. 4172 SY pvmt repair excav incl haul, 601 T emulsified asph CRS-2P, 250 T asph, 504360 SY furnish & place crushed screen, 6800 LF crack seal, 765 T HMA CL 3/8 IN PG 64H-28, 285430 LF paint line, 96000 LF temp pvmt marking – short duration, 2280 HR port change mess sign, 1404 HR flaggers, 696 HR other traffic control labor, 965 SF const signs CL A. Lump Sum Bids for: E-Ticket sys, health & safety plan, SPCC plan. (XL6159) (401414P)(21X300)(9683)(1 of 3)
4. (CLARK) **I-5 TO W 26TH AVE EXT VIC INCLUDING COUPLET - PAVING** (CL 4, \$2,500,000 - \$3,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 15%**. F.A. No. NHFP-NHPP-0501(025) on SR 501, MP 0.00 to MP 2.32. **CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Planing bituminous pavement, paving with HMA, pavement markings, traffic control and other work. 50 Working days. Involves 53 items. 100023 SY plane bit pvmt, 10787 T HMA CL 3/8 IN PG 58V-22, 105 EA inlet protect, 41842 LF plastic line, 22074 LF plastic wide lane line, 9088 SF plastic crosswalk line, 5192 SF plastic bike crosswalk like, 1545 SF plastic bike/ped crosswalk line, 12031 SF plastic bike box, 1632 LF plastic stop line, 71814 LF temp pvmt marking- short duration, 1408 HR other traffic control labor, 9535 LF painting curb, 3477 LF plastic cross-hatch marking, 2374 LF plastic dotted extension line, 4052 LF plastic wide dotted entry line. Lump Sum Bids for: Perm signing, traffic signal sys mod, temp traffic control, E-ticket sys, health& safety plan, SPCC plan. (XL5788) (450117P)(18X314)(9685)(1 of 3)

BID OPENING WEDNESDAY, MAY 12, 2021

1. (YAKIMA) **W WAPATO RD VICINITY TO WAPATO CANAL NB - PAVING** (CL 4, \$1,250,000 - \$1,500,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 15%**. F.A. No. STPF-0097(186) on US 97, MP 69.28 to MP 74.24. Requires: Planing bituminous pavement, crack sealing, paving with HMA, patch paving of one frontage road with HMA, removing surfacing from bridge deck, bridge deck repair, applying waterproof membrane, expansion joint modification, applying HMA overlay for one bridge, pavement marking and delineation, traffic control and other work. 35 Working days. Involves 38 items. 50 LF exp jnt mod strip seal and header, 421 SY waterproof membrane, 12 T asph, 10 MI crack seal, 83750 SY plane bit pvmt, 8670 T HMA CL 1/2 IN PG 64H-28, 79595 LF paint line, 57280 LF temp pvmt marking-short duration. Lump Sum Bids for: Temp traffic control, struct survey, E-Ticket sys, SPCC plan. (XL5800)(509703I)(20Y016)(9687)(1 of 4)

Projects awarded the week of April 5, 2021.

(Thurston, Kitsap and Pierce) Olympic Region – Region Wide Crack Sealing - #9658 - Doolittle Construction, LLC, Bellevue, WA 98005-4699 - \$1,013,488.00

Roger Millar

Secretary of Transportation

*Previously Advertised

**Extended

*** Revised